BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

(CIVIL WING)

E-TENDER DOCUMENT

FOR THE WORK OF

“Cutting of damaged RCC Fins, and repairing of extended portion of balcony and chajjas Type

111,111 and Type-IV Blocks at BSNL colony Kumbhanagar, Chittorgarh.”

NIT No. : - 14/EE(C)/BSNL-Civil/JDR/2024-25 Dated: 03.08.2024

To be submitted only online on web portal up to 1800 hrs on 17 .08.2024

https.//etenders.gov.in or Www.eprocur e.gov.in
0/o the Executive Engineer (Civil) BSNL Civil Division

Room No 109 ,Ground floor , Admn. Building Subhash Nagar
Jodhpur.

Email- xenjodhpur @gmail.com
Phone No. : 0291-2757824

Online bid will be opened by “Nodal officer (Tender)”
O/O Sr. Chief Engineer (Civil) BSNL RAJ. Civil Zone,

TRANSMISSION BHAWAN, PGMTD CAMPUS, ASHOK MARG,
C-SCHEME JAIPUR (RAJ.) 302001

NAME OF TENDERER:

Certified that this document contains 147  pages.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

Executive Engineer, BSNL Civil Division, Jodhpur on behalf of Bharat Sanchar Nigam Limited (A Govt. of
India Enterprise) invites online item rate bids from approved and eligible contractors of BSNL and registered
contractors of other organizations like D.O.T., CPWD, D.O.P., M.E.S, Rajasthan State PWD (B&R), Central / State
Government undertakings which are eligible for tendering in appropriate class as per usual terms and conditions
applicable to them from time to time for the work of “Cutting of damaged RCC Fins, and repairing of extended
portion of balcony and chajjas Type 1,11,1Il and Type-IV Blocks at BSNL colony Kumbhanagar, Chittorgarh.” at
the time of uploading the tender & required work done certificate from the Organizations/Department as per
para 1.2.5 of BSNL W6.

SNo NIT Name of Work & Esti | Tend | Earn | Period Last Date and time of | Time &
No. Location mat er est of Date & submission of Date of
ed Cost | mon | Compl | Time of Originals of bank | Opening

Cost ey etion | submissi Instruments of on
put on of on towards Cost of line
to line bid Bid/EMD (If not Technic
bid submitted through al bid

e-payment mode,)
1 2 3 4 5 6 7 8 9 10

Rs 200724.00
Rs. 590.00 (500+18%GST)
4014.00
45( Forty Five) Days
17.08.2024 up to 18:00 Hrs
23.08.2024 up to 15:00 Hrs
23.08.2024 up to 15:30 Hrs

NIT No. 14/EEC/BSNL-Civil/JDR/2024-25 Dated: 03.08.2024
Cutting of damaged RCC Fins, and repairing of
extended portion of balcony and chajjas Type |
J1,ITT and Type-1V Blocks at BSNL colony

Kumbhanagar, Chittorgarh.

1. The intending bidder must read terms and conditions of BSNL W6 carefully. He should only submit his bid
if he considers himself eligible and he is in possession of all the documents required.

2. Information and instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
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necessary documents can be seen and downloaded from website
https://www.etenders.gov.in/eprocure/app or www.tender.bsnl.co.in.
The NIT No 14/EE(C)/BSNL-Civil/JDR/2024-25 can also be seen on web site www.tender.bsnl.co.in

The bid can only be submitted after uploading the mandatory scanned document such as Demand draft
or Pay order or Banker’s cheque or Deposit at call Receipt or Fixed deposit Receipt and Bank guarantee
of any scheduled Bank towards cost of bid document and EMD in favour of Accounts Officer (Cash),
O/o GMTD, BSNL, Ajmer and other documents as specified.

Tender fee and EMD, is required to be deposited by the bidder preferably through online payment mode

per bank details:

Beneficiary Name: - - A.O. Cash ( cash), GMTD, BSNL, Ajmer, Address - Civil lines

,in front of savitri school, Ajmer-342008 Bank account No.
389201010171104 of Union Bank of India, IFSC code UBIN0538922,
MICR Code 305026005 , PAN of BSNL AABCB5576G, GSTIN No.
08AABCB5576GLZ1 .

However, scanned copies of following documents (which ever applicable) are to be mandatorily

uploaded by the bidder in their online technical bid part on e-tender portal:-

10.

11.
12.
13.

14.

Bank transaction details with UTR number towards the successful e-payment for tender fee /EMD.

If the bidder opted DD/ Banker’s cheque/ FDR for EMD, then scanned copy of the payment instrument
be submitted in their online technical bid part on e-tender portal and in that case original payment
instrument must be deposited in the office of EE(C), BSNL Civil Division, Jodhpur by due date mentioned
in this NIT. The Demand Draft or Pay order or Banker’s Cheque or Deposit at call Receipt or Fixed deposit
receipts towards EMD should be in favour of Accounts Officer (Cash), O/o GMTD, BSNL, Ajmer

Those contractors not registered on the website mentioned above are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details available on
the website.

The intending bidder must have valid class Il digital signature to submit the bid.

On opening date the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format/ PDF format.

Contractor must ensure to quote rate of each item. If any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as “0” Zero.

The Financial bids shall be opened for the bidders whose bids qualify for the same based on the
mandatory documents (Technical Bids) uploaded online during e-bidding process and Originals of cost

of tender document and EMD submitted physically in the office of Executive Engineer (Civil), Jodhpur on

or before the due date as per the terms and conditions of the NIT and the decision of the tender
opening authority shall be final and binding.

Conditional tender shall be rejected.

SC/ST contractors enlisted under class-V category are exempted from processing fee payable.

The department reserves the right to reject any prospective application without assigning any reason and
to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are
received satisfying the laid down criteria.

The intending bidder shall have to associate specialized agency of furniture / modular partition & work
stations of respective class for execution of furniture / modular partition work.
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List of Documents to be scanned and uploaded within the period of bid
submission:

1. Demand draft/Pay order or Banker’s Cheque/Deposit at Call Receipt/FDR/On line
payment receipt against EMD.
Demand draft/Pay order or Banker’s Cheque /On line payment receipt of any
Scheduled Bank towards cost of Bid document.
Valid Enlistment order.
Certificates of Work Experience (If applicable for BS N L & Non B S N L registered
contractor).
GSTIN Registration certificate issued by the competent authority, Employee
Provident Fund Registration No./ Undertaking for obtaining EPF registration number
from EPF authority.
6. Near relative certificate as stipulated in Notice Inviting Tender.
7. Any other documents as specified in the press notice
8. Partnership deed if any.
9
1

i PN

. Affidavit in compliance with Para 1.3.7 (If required).
0. NIT copy in pdf
Executive Engineer (Civil)

BSNL Civil Division
Jodhpur
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DECLARATION CERTIFICATE TO BE SUBMITTED WITH TENDER

Certified that:-
1. Architectural Drawings have been seen.
2. Site of construction inspected.
3. Earnest money in prescribed form Submitted/ deposited.
4. The certificate regarding near relatives as mentioned in relevant para of BSNL W-6
Submitted.
Signature of Contractor/Tenderer
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BHARAT SANCHAR NIGAM LIMITED

(A Govt. of India Enterprise)
PRESS NOTICE INVITING E-TENDER

The Executive Engineer(Civil), BSNL Civil Division, Jodhpur on behalf of Bharat Sanchar Nigam
Limited invites item rate e-tender for the following works:-

NIT No. 14/ EE(C)/BSNL-CIVIL/JDR/ 2024-25

Name of work :- “Cutting of damaged RCC Fins, and repairing of extended portion of balcony and

chajjas Type 111,11l and Type-1V Blocks at BSNL colony Kumbhanagar, Chittorgarh..”

Estimated Cost : - Rs. 2,00,724.00
Earnest Money :- Rs. 4014.00
Period of Completion: - 45(Forty Five) days.

Last Time and Date of Submission of e-tender: - 18:00 Hrs. on 17 .08.2024

The etender forms and other details can be obtained from the website
www.etenders.gov.in/eprocure/app and www.rajasthan.bsnl.co.in

Executive Engineer (Civil)
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IMPORTANT INSTRUCTIONS TO ALL TENDERERS

All tenderers should read the following important instructions carefully before actually submitting
their online bids:

1. The tenderers should read carefully and understand Tender form BSNLW - 8, Bharat Sanchar

Nigam Limited “General Conditions of Contract for Civil Works with upto date correction
Slips and Schedule of quantity, Architectural and structural drawings etc., before quoting for

the work.

2. The tenderers should read the important instructions, all conditions, terms and declarations

carefully before submitting the tenders.

3. Copies of other drawing and documents pertaining to work will be open for inspection by the
tenderer at the office of the Executive Engineer (Civil), BSNL Civil Division, Jodhpur during
office hours on all working days.

4, On completion of the work the successful bidder shall have to provide Guarantee/ Warranty
for the product/ items as specified by respective manufacturers along with requisite warranty
cards & copy of invoices etc. Defects liability period shall be as per Clause 17 or as per
warranty of manufacturers whichever is more after declaring the work completed by
Engineer-in-charge

CONTRACTOR EXECUTIVE ENGINEER (C)
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Annexure-Il

DECLARATION REGARDING EPF/ESIC

“ / We do hereby solemnly

declare that | shall abide by all the rules / condition / provisions of ‘The Employees Provident
Funds Act / Scheme 1961’ and ESIC Act. I/We shall obtain and submit EPF registration within
one month of award of work, if applicable as per prevailing Law. In case of any default, the
sole responsibility shall be mine / us. | shall also be liable for any pecuniary liability arising on

account of any violation by me of the provisions of the said Acts”.

This declaration shall become part of the Agreement.

SIGNATURE OF CONTRACTOR

Tenderer 9 of 147 EE(C
Internet Downloaded Copy NIT No 14 / EE(C)/BSNL-CIVIL/JDR /2024-25



Annexure-lll

Undertaking for submission of original bank payment instrument

(Hard copy of EMD).

(TO BE GIVEN BY EVERY TENDERER)

If I/ We do not submit the original bank payment instrument as EMD within specified time as given
in the NIT, consecutively three times after submission of online bids, it shall be treated as breach of
condition and action shall be taken to withdraw my/ our enlistment/debar me/us from tendering in

BSNL for Six months.

Signature of Tenderer
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TENDER DOCUMENTS/FINANCIAL BID BSNL-6 ‘

BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)
BSNL-6 FOR e-TENDERING

NIT No. 14 /EE(C)/BSNL-CIVIL/IDR /2024-25 Dated:- 03.08.2024

1.1 Item rate E-tenders on single bid system are invited on behalf of BHARAT SANCHAR
NIGAM LIMITED from approved and Enlisted eligible contractors in appropriate class as per
usual terms and conditions applicable to them from time to time or the eligible contractors from
the approved class of BSNL, DOT (Civil Wing), DOP (Civil Wing), CPWD, MES, Rajasthan state
PWD (B&R) and central / State Government undertakings which are eligible for tendering in
appropriate class as per usual terms and conditions applicable to them from time to time for the
work of “Cutting of damaged RCC Fins, and repairing of extended portion of balcony and
chajjas Type I,I1,111 and Type-1V Blocks at BSNL colony Kumbhanagar, Chittorgarh..”

1.2

1.3

131

132

133

1.3.4

135

1.3.6

a)
b)
c)

The work is estimated to Cost Rs. 2,00,724.00

Tenders/Bidders will be founds eligible bidders if they will provided the off line
following documents ( as Technical bid) as well as on line submitted to their valid
enlistment, GSTIN registration & EPF registration, Tender cost, Earnest money,
undertaking for No Near relative working in BSNL, Certificates of experience / List of
similar works as per Para no.1.3.6 of this NIT( If applicable), affidavit with the
appropriate authorities subject to the following relaxations:-

In case “Any of the contractor is not already having registration with EPF authority, then after
opening of financial bid such contractor/ agency shall apply for EPF registration
number to EPF registration authority but he will given an undertaking along with these
documents.

A self attested copy of such application shall be submitted by him/ them within 15 days of
issue of acceptance of Bid by BSNL.

In case of failure on part of agency to furnish the proof of submission of application for
obtaining EPF registration number within 15 days of date of issue of acceptance letter, the
full amount of EMD submitted by him/them along with the tender shall stand forfeited in
favour of BSNL and no claim whatsoever shall be entertained in the matter.

Ist R.A. Bill shall be made only after submission of EPF registration certificate.

Any financial & legal consequences arising due to non-submission of proof of application or
detail of registration certificate with EPF authorities at appropriate time mentioned above,
shall be borne by the agency and no claim whatsoever shall rest with BSNL. An undertaking
shall be submitted by the intending tenderer/bidder in this regard as a token &
acceptance of conditions mentioned above regarding EPF registration.

Criteria of eligibility for submission of tender documents for Non-BSNL registered
contractors of Public Works Organizations like CPWD, State PWD (B&R), DOP, MES &
Railways.

Criteria of eligibility for issue of tender documents for non BSNL registered contractors

For works upto Rs 7 Lakhs- Nil

For works above Rs 7 Lakhs & upto Rs 5 Cr and all specialized works irrespective its cost,
The applicant should have completed similar works as per details below during the last
seven years ending last day of the month previous to the one in which the tenders are
invited:-

Three similar works* each of value not less than (40%) OR

Two similar works* each of value not less than (50%) OR

One similar work* of value not less than (80%)

For the purpose of this clause 'Similar work’ means “Building with RCC foundation or
RCC works, Addition/alteration to buildings, construction of Compound wall, executed for
central / State Govt / Public sector undertakings.”

1.3.7 _Special condition for Execution of Environmental works
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The above work consists of works i.e. false ceiling, wall panelling & raised flooring
and other allied works. Therefore, the successful tenderer will have to get the environmental
work executed through a specialized agency, having experience of execution of such type
during last seven years ending last day of month previous to one in which the tenders are
invited, with the approval of the Engineer in charge. Further for establishing that the said
agency is specialized agency, the certificate given to him by the contractors (for whom the
said specialized agency had done Environmental Work, tower erection & painting work) will
be sufficient to establish that the said Environmental Work, agency is a specialized agency.
The contractor shall submit the nhame of associated specialised agency fulfilling the
above condition within 7 days of award of the work.

To become eligible for bidding, the bidder shall have to furnish an affidavit as under:-
I/lWe undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I/we shall be debarred for tendering in BSNL in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, the
Engineer-in- Charge shall be free to forfeit the entire amount of Earnest Money Deposit /
Performance Guarantee (Scanned copy to be uploaded at the time of submission of bid).

1.3.8 It is mandatory for Non-BSNL contractors to upload the work experience certificates
and the affidavit for all contractors as per the provisions of clause 1.3.6 &.1.3.7

2.0 Agreement shall be drawn with the successful bidder on prescribed Form No. BSNL W-
8, which is available as a BSNL Publication / BSNL Web site; http://civil.ntr.bsnl.co.in  Bidders
shall quote the item rate on standard schedule rates as per various terms and the said from,
which will form part of the agreement.

3.0 The time allowed for carrying out the work will be 45 (Forty Fwve) days which will be
reckoned from Seventh day after the date of issue of letter of award of work, or, from
the day of handing over of the site, whichever is later, in accordance with phasing, if
any, indicated in the bid document.

4.0 The site for the work is gyailable
()Bid documents consisting of specifications, the schedule of quantities of the various
classes of work to be done and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen on BSNL website:
www.etenders.gov.in/eprocure/app and www.rajasthan.bsnl.co.in

(i) The last date of submission of bid online will be 17.08.2024 up to 18:00 Hrs.

(i) The last date of submission of physical bid documents/ TECHNICAL BID will be 23 08.2024
up to 15:00 Hrs. and opening of Physical document on the same day at 15:30 Hrs. in the office
of Executive Engineer (Civil) BSNL Civil Divison, GMTD campus, Pal Road
,Subhash Nagar, Jodhpur-342008

iii) Time and date of opening of online technical bid will be 23 .08.2024 at 15.30 Hrs

(iv) The date and time for opening of FINANCIAL BID (on Line) of eligible bidders will be
intimated later.

5.0 After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

6.0 While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times( he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

7.0 When bid are invited in three stage system and if it is desired to submit revised financial bid then
it shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier
shall become invalid.
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(i)

(iii)

A) Tender Cost & EMD shall preferably be submitted through online payment mode in BSNL Current
account (collection) as per following Account holder name - A.O. Cash ( cash), GMTD, BSNL, Ajmer,
Address - Civil lines ,in front of savitri school, Ajmer-342008 Bank account No.
3892010101711040f Union Bank of India, IFSC code UBIN0538922 , MICR Code 305026005 , PAN
of BSNL AABCB5576G, GSTIN No. 08AABCB5576GLZ1 .

B) Original Tender Cost & EMD (If not submitted through e-payment mode), then are required to be

submitted by bidder offline in Banker’s cheque/deposit at call receipt of a scheduled bank/fixed
deposit receipt of a scheduled bank/Demand draft of a Scheduled bank issued in favour of A.O.
Cash ( cash), GMTD, BSNL Ajmer payable at Ajmer, in the O/o Executive Engineer (C), BSNL Civil
Division, Jodhpur, on any date before or within 5 days of bid submission end date failing which the
tender bid (If already opened on basis of scanned copies uploaded in Electronic Envelope No-l i.e.
Technical Envelope), shall be rejected.

Earnest money in form of banker cheque / deposit at call receipt of a scheduled bank/ fixed
deposit receipt of a scheduled bank/demand draft of a scheduled bank (drawn in favour
of Accounts Officer (Cash), O/o GMTD, BSNL, Ajmer shall be scanned and uploaded to the
e-Tendering website within the period of bid submission and original should be deposited in
office of Executive Engineer(C), BSNL Civil Division, Jodhpur. When amount of earnest
money is more than Rs. 5 lakhs, part of the earnest money is acceptable in the form of bank
guarantee also. In such case, minimum 50% of earnest money (but not less than 5 lakhs) or
Rs. 25 lakhs, whichever is less, will have to be deposited in the shape prescribed above and
balance in shape of Bank guarantee of any scheduled bank which is to be scanned and
uploaded by the intending tenderer. Interested contractors who wish to participate in the bid
had also to make following payments in the form of demand Draft/Pay order or Banker"s
cheque of any scheduled Bank and to be scanned and uploaded to the e-Tendering web site
within the period of bid submission.

Cost of Bid document: Rs. 500/- + 18% GST = Rs. 590/- (Non-refundable) drawn in
favour of Accounts Officer (Cash), O/o GMTD, BSNL, Ajmer

EMD amounting to Rs. 4014.00 drawn in favour of Accounts Officer (Cash), O/o GMTD,
BSNL, Ajmer Demand draft or pay order or Banker's cheque or deposit at Call Receipt or
FDR or online payment receipt against EMD, cost of bid documents and cost of bid
processing fee shall be placed in single sealed envelope superscripted as “Earnest Money,
cost of Bid document in favour of Accounts Officer (Cash), O/o GMTD, BSNL, Ajmer .

“Cost of Bid” with name of work and due date of opening of the bid also mentioned thereon.

MODE OF BID SUBMISSION :

(@) Earnest money, Cost of Tender, Certified copies of GST registration certificate,
Enlistment Order along with relevant document in support of financia limit to tender and
validity of enlistment as on the last date of submission of tender (if these are not evident from
enlistment order), Near relative certificate (Annexure - 1), Work experience certificate (if
applicable), Certified copy of EPF & ESIC registration OR an undertaking as per Annexure —
I, Undertaking from agency regarding submission of Physical documents as per Annexure —
Il & Power of Attorney, if applicable shall be scanned and uploaded to the e-tendering
website within the period of tender submission.

(b) Origina financia payment instrument against Earnest money, Cost of Tender (or proof of
online payment against EMD and Cost of Tender along with Bank details and UTR No)
and al other eligibility documents as in above Para— 9 (a) shall be submitted offline in the
office of the Executive Engineer (Civil), BSNL Civil Division,Jodhpur before or within 05
(Five) days of the period of bid submission end date as mentioned in NIT , failing which the
tender bid (if already opened on the basis of scanned documents uploaded in 1st electronic
envelope / technical bid) shall be rgected. The envelope shall be superscripted with name of
work, name of tenderer, date and time of opening of bids.
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(ii))(c) If the bidder opts for other forms of payment of tender cost viz: Demand draft or Pay

order or Banker’s cheque he will submit the same with Executive Engineer (Civil) inviting the
tender. Executive Engineer (Civil) receiving the tender cost will send the receipt to the
“Nodal Officer (Tender)” through e-mail and telephonically in prescribed format of receipt of
deposition of Tender cost given below :-

Receipt of deposition of original “Tender cost”

Receipt NO: ................. Dated: .......cooeviiiiiinienns
PART- 1- Point 1to 5 below to befilled by Tender inviting authority at the time of issue of NIT

1 Name of work: Cutting of damaged RCC Fins, and repairing of extended portion
of balcony and chajjas Type LIl and Type-IV Blocks at BSNL colony
Kumbhanagar, Chittorgarh.

2. NIT No: 14/EE(C)/BSNL-Civil /JJDR/2024-25 DATE D 03 .08.2024

3. Estimated cost: Rs 2,00,724/-

4. Amount of Tender Cost: Rs. 590/-

5. Last date of submission of Tender /bid: 17 .08.2024
PART- 2 — Point 1 to 4 below to be filled by Executive Engineer (Civil) after
receiving Tender Cost

1 Name of Contractor ..............c...ee....

2. Formof Tender Cost .........covvviviiiiiiiiinnn,

3. Amount of Tender Cost Deposit RS..........ccceeet...

4. Date of submission of Tender Cost ..........ccovvveiviiinnnnnn.

Signature, Name and Designation of Tender Cost receiving officer along with Office
stamp

(d) If the bidder opts for other forms of EMD payment viz: Demand draft or Pay order or

Banker’s cheque, FDR he will submit the same with Executive Engineer (Civil) inviting the
tender. Executive Engineer (Civil) receiving the EMD will send the receipt to the “Nodal
Officer (Tender)” through e-mail and telephonically in prescribed format of receipt of
deposition of EMD given below :-
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Receipt of deposition of original “EMD”

Receipt NO: ......ccovviiiiiien, Dated: .......cooeviennennns

PART- 1- Point 1to 5 below to befilled by Tender inviting authority at the time of issue of NIT

1 Name of work: Cutting of damaged RCC Fins, and repairing of extended portion of
balcony and chajjas Type LILIII and Type-IV Blocks at BSNL colony Kumbhanagar,
Chittorgarh.

2. NIT No: 14/EE(C)/BSNL-Civil /JDR/2024-25 DATE D 03 .08.2024

3. Estimated cost : Rs. 2,00,724/-

4. | Amount of EMD Rs. 4014/-

5. Last date of submission of Tender/ bid: 17 .08.2024

PART- 2 - Point 1 to 4 below to befilled by Executive Engineer(Civil) after receiving EMD

1. Nameof Contractor .............coveeeun.n.

Formof EMD ...

Amount of EMD Deposit ...Rs..................

AW

Date of submissionof EMD ..........ccovviiiiiiii.

Signature, Name and Designation of EMD receiving officer along with Office stamp

11. (a) The rates quoted by the agency shall be inclusive of all types of taxes / levies / duty and GST
as applicable by the Govt. including labour Cess and nothing extra shall be payable on such
account. The Contractor, as service provider, shall be fully responsible for any default in
payment of this tax.

(b) The rates quoted by the agency shall be inclusive of 1 % (one percent) BOCW cess on the work done
and shall be recovered from running / final bill as applicable on the building and other Construction
workers welfare Cess Act, 1996 due to introduction of “The Building aother Construction Works
Regulation of Employment and Conditions of Service Act 1996”.

(c) Successful contractor shall comply with the conditions of relevant EPF Act including maintaining,
producing and submitting various documents when demanded showing details of employees / labours
engaged, duration of their engagement, amount of wages paid to such labours / employees for the
relevant period, amount of EPF contribution (both employees / labours’ contribution) for the duration
of engagement and proof of payment of the same to concerned EPF authority. Contractor will have to
obtain EPF clearance from the concerned EPF authority before payment of final bill

12. Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and in general, shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their tender. A tenderer shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and
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13.

14.

15.

16.

17.

18.

19.

20.

maintaining at his own cost all materials tools & plants, water, electricity, access facilities for workers
and on all other services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of tender by a tenderer implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
BSNL and local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of Bharat Sanchar Nigam Limited does not bind himself to accept
the lowest or any other tender, and reserves to himself the authority to reject any or all of the
tenders received without the assignment of a reason. All tenders, in which any of the prescribed
conditions is not fulfilled or any condition including that of conditional rebate is put forth by the
renderer, shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of the Bharat Sanchar Nigam Limited reserves with himself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform
the same at the rate quoted.

The company or firm or any other person shall not be permitted to tender for works in BSNL Civil
Zone in which his near relative (s) (directly recruited or on deputation in BSNL) is/are posted in any
capacity either non-executive or executive employee. Near relative (s) for this purpose is/are
defined as:

(i) Member of Hindu Undivided family (UHF).

(ii).They are Husband and Wife.

(iii).The one is related to other in the manner as father, mother, son(s) & Son’s wife (Daughter-in-
law), Daughter(s), Daughter’s Husband (Son-in-law), brother(s) wife, sister(s), sister’s husband
(Brother-in-law).

The contractor shall also intimate the names of persons who are working with him in any capacity
or are subsequently employed by him and who are near relative to any executive employee /
gazetted officer in the BSNL or Department of Telecom or in the Ministry of Communications.

All the intending tenderers will have to give a certificate that none of his/her such near
relative (s) as defined above is/are working in the concerned BSNL Civil Zone where he is going

to apply for tender/work. The format of the certificate is as under:-

S PN S/0  SHFiccceriiircccceeeerereccee Resident of ......ccccceeeennns hereby
certify that none of my relative (s) as defined above is/are employed in concerned BSNL Civil Zone. In
case at any stage, it is found that the information given by me is false/incorrect, BSNL shall have
the absolute right to take any action as deemed fit without any prior intimation to me”. The
certificate in case of Proprietorship Firm shall be given by the proprietor; for Partnership Firm
certificate shall be given by all partners and in case of Limited Company, by all Directors of
the company. However, Government of India/Financial Institutions nominees and independent non-
official part-time Directors appointed by Govt. of India or the Governor of the State are excluded
from the purview of submission of this certificate while submitting tenders by Limited Companies.

Any breach of these conditions by the Company or Firm or any other person, the tender/work will
be cancelled and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so
noticed. BSNL will not pay any damages to the company or Firm or the concerned person but
damages arising on account of such cancellation to be borne by the contractor. The Company or Firm
or the person will also be debarred for further participation in the tender in the concerned BSNL Civil
Zone. Further, any breach of this condition by the tenderer would also render him liable to be
removed from the approved list of contractors or BSNL. If however the contractor is registered in any
other Department he shall also be debarred from tendering in BSNL for any breach of this condition.

No Engineer of Gazetted rank or other Gazetted Officer employed in engineering or administrative
duties in an Engineering Department of the Government of India/State Government or PSU"s is
allowed to work as a contractor for a period of two years after his retirement from Govt. service,
without previous permission of the Govt. of India or BSNL in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Govt. of India/State Government or PSU"s as
aforesaid before submission of the tender or engagement in the contractor’s service.

The tender for the work shall remain open for acceptance for a period of 30 days from the date of
opening of the tenders. If any tenderer withdraws his tender before the said period or issue of
letter of acceptance/ intent, whichever is earlier or makes any modifications in the terms and
conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as
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21.

22.

a)

b)

c)

23

a)

b)

d)

24.

25

26

27

aforesaid.

In case of works having estimated cost below Rs.15,00,000/-, the successful tenderer shall be
required to execute an agreement with the Engineer-in-charge in the Performa annexed to
the tender document, within 6 Months of the issue of letter of award by the BSNL. In the
event of failure on the part of the successful tenderer to sign the agreement, the earnest
money will be forfeited and tender cancelled.

This Notice Inviting Bid (BSNL W6) shall form a part of the Contract Document. In accordance
with clause 1 of the contract, the letter of acceptance shall be issued first in favour of the
successful Tenderer/Contractor. After submission of the performance guarantee, the letter
of award shall be issued. The contract shall be deemed to have come into effect on issue of
letter of acceptance of the tender. On issue of letter of award, the successful
Tenderer/Contractor shall, within 75 days from such date, formally sign the agreement
consisting of: -

The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender, and, as issued at the time
of invitation of tender and acceptance thereof together with any correspondence leading
thereto.

Standard BSNL W-8 as on website: http://civil.bsnl.co.in with up to date correction slips.

Agreement signed on non-judicial stamp paper as per Performa annexed to the tender
document.

Payment to the contractors shall be made through e-payment system like ECS & EFT as
detailed below:

In cities/areas where ECS/EFT facility is provided by Banks, the tenderer must have Account in
such ECS/EFT facility providing Banks and that Bank A/c No shall be quoted in the tender by the
tenderer.

The cost of ECS/EFT will be borne by BSNL in all cases where the payment to contractor is
made in a local Branch i.e. tenderer is having bank account in the same place from where the
payment is made by BSNL unit.

In case payment is made to outside branch i.e. tenderer is having back account not in the same
place form where the payment is made by BSNL unit, the crediting cost will have to be borne
by the tenderer only.

The payments to contractors will compulsorily be made through ECS/EFT in respect of all
contracts.

First running account bill shall be paid only after
a). Signing of the Agreement/Contract by both the parties, and

b). Progress chart has been prepared as required under Clause 5 and approved by the
competent authority.

General conditions of contract for works in BHARAT SANCHAR NIGAM LIMITED are
available on website http://civil.bsnl.co.in with up to date correction slips as well as in the
Divisional Office.

If any terms and conditions under General Rules and Directions are in contravention to terms
and conditions as above, the terms and conditions as above shall prevail.

In the event of no rate has been quoted for any item (s) then the rate for such item(s) will be
considered as Zero and work will be required to be executed accordingly. It will be presumed
that the contractor has included the cost of this/these item(s) in other item(s).
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28 Successful contractor shall comply with the conditions of relevant EPF Act including
maintaining, producing and submitting various documents when demanded showing details of
employees / labours engaged, duration of their engagement, amount of wages paid to such
labours / employees for the relevant period, amount of EPF contribution (both employees /
labours’ contribution) for the duration of engagement and proof of payment of the same to
concerned EPF authority. Contractor will have to obtain EPF clearance from the concerned EPF
authority before payment of final bill.

ERECTION, :-

1 Whether base width of the tower is as per the drawing.

2 Whether top width of the tower is as per the drawing.

3 Whether height of the tower is as per the drawing.

4 Whether condition of welding at various locations is satisfactory.

5 Whether quality of primer (if applied) is as per agreement and is satisfactory.

6 Whether any mis punch/excess holes are made in any member.

7 Whether the tightening of bolts is checked with torque wrench and found satisfactory.

8 Whether length of any bolts are short.

9 Whether any gap is observed between the chequeredplate at working platform level.

10 Whether any lack of fit in any member due to defective fabrication.

11 Whether the member dimensions, member length, slope, section sizes etc. are as per
drawing.

12 Whether bolt holes, bolt size, bolt number and its position on member is as per drawing.

13 Whether gusset plates, spacer washers, nuts etc. are placed as per drawing.

14 Whether ball the members are reasonably straight.

15 Necessary safety belt and safety shoes are provided to the workers.

16 Insurance as per the contract is available.

17 Verticality of the erected tower checked with the help of Plumb bob and / or theodolite (The
theodolite if used should be checked for vertical error before use.)

34.. If a contractor after purchasing the tender does not quote consecutively on three occasions,

the contractor may be debarred for further purchase of tenders for a period of six months

35. List of Documents to be scanned and uploaded within the period of bid submission:

1. Demand draft/Pay order or Banker’s Cheque/Deposit at Call Receipt/FDR/Bank Transaction
Details with UTR Number against EMD.

2. Demand draft/Pay order or Banker’'s Cheque/ Bank Transaction Details with UTR Number of
any Scheduled Bank towards cost of Bid document.

3. Valid Enlistment order.

4. Certificates of Work Experience (If applicable for non registered contractor).

5. GSTIN Registration certificate issued by the competent authority, Employee
Provident Fund Registration No/ Undertaking for obtaining EPF registration number
from EPF authority.

6. Near relative certificate as stipulated in Notice Inviting Tender.

7. Any other documents as specified in the press notice

8. Partnership deed if any.

9. Affidavit in compliance with Para 1.3.7 (If required).

10. NIT copy in pdf

Signature and Name of Divisional Officer

( )

Executive Engineer (Civil)
BSNL Civil Division, Jodhpur
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TENDER DOCUMENTS/FINANCIAL BID BSNL-8 |

BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

STATE:Rajasthan CIRCLE: BSNL CIVIL CIRCLE, Jodhpur
ZONE: North Zone, Jodhpur DIVISION: BSNL CIVIL DIVISION, Jodhpur

Item Rate e-Tender & Contract for works
NIT No. 14 / EE(C)/BSNL-CIVIL/JDR /24-25

NAME OF WORK:- “Cutting of damaged RCC Fins, and repairing of extended portion of

balcony and chajjas Type |I,Il1,I11 and Type-1V Blocks at BSNL colony
Kumbhanagar, Chittorgarh.

1. Last date of submission of cost bids on line will be 17 .08.2024 up to 18:00 Hrs

2. Document which are to be submitted by the bidders to the office of Executive Engineer

(Civil) BSNL Civil Divison, GMTD campus, Pa Road ,Subhash Nagar,
Jodhpur-342008 , Up to 15:00 Hrs. on 23.08.2024 will be opened in the presence of
bidders who may be present at 15:30 Hrs. on the same day i.e 23 .08.2024. NIT copy in pdf
is not required to be submitted in hard copy in Physical technical bid.

3. Financial Bids will be opened (Online) of only eligible bidders and will be intimated later.

TENDER

IWe have read and examined notice inviting tender, schedule, A, B, C, D, E & F. specifications
applicable, Drawings & Design, General Rules and Directions, Conditions of Contract, Clauses of Contract,
Special conditions, Schedule of Rate & other documents and Rules referred to in the Conditions of Contract and
all other contents in the tender document for the work.

IWe hereby tender for the execution of the work specified by the Bharat Sanchar Nigam Limited for
BBNL within the time specified in schedule ,F*, viz., schedule of quantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of the contract and with such materials as are provided for, by
and in respect in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 days_from the due date of submission thereof and
not to make any modifications in its terms and conditions. . If I/lWe withdraw my/our tender before the
said period or issue of letter of acceptance/intent, whichever is earlier, or, makes any modifications in the
terms and conditions of the tender which are not acceptable to the BSNL, then the BSNL shall, without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

A sum of Rs.4014.00 has been deposited in prescribed manner as earnest money. If I/We fail to
commence the work specified I/We agree that the said Bharat Sanchar Nigam Limited shall without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest
money shall be retained by competent authority on behalf of the Bharat Sanchar Nigam Limited towards Security
Deposit to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and carry out such deviations as may be ordered, up to maximum of the
percentage mentioned in Schedule ,F* and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. I/we agree that this contract
is subject to jurisdiction of court at Jodhpur only.(Where the NIT/Tender has been issued).

I/lWe hereby intimate that for receiving payments I/we have an account in *....................... Bank with
account NO*........uuueeeeeeiiiniiiniiiiee, where the ECS/ NEFT facility of e-payment is available.
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I/lWe hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information derived there-from to any person other than a person to whom IMWe am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

IlWe agree that should I/We fail to commence the work specified in the above memorandum, an
amount equal to

the amount of the earnest money mentioned in the form of invitation of tender shall be absolutely
forfeited to the Bharat Sanchar Nigam Limited and the same may at the option of the competent
authority on behalf of the Bharat Sanchar Nigam Limited be recovered without prejudice to any right
or remedy available in law out of the deposit in so far as the same may extend in terms of the said
bond and in the event of deficiency out of any other money due to me/us under this contract or
otherwise.

The information in respect of works in hand is as per

Performa enclosed.

“I/We agree that this contract is subject to jurisdiction of court at Jodhpur only.” (Where the
NIT/ Tender has been issued)

Name and Particulars of .
L . Value of Position of Work
Name of Work Division where work is . Remarks
. Work in progress
being executed

1 2 3 4 5
Dated.......cceueveneee.
Witness:
Address: Signature of Contractor
Occupation:

Postal Address:

ACCEPTANCE

The above tender (as modified by you (Contractor) and as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the BHARAT SANCHAR NIGAM LIMITED for

asumof Rs......cccee.n. (RUPEES......cceeeeeee e )

The letters referred to below shall form part of this contract Agreement
(@)

(b)

SIgNature.. ..o

Dated ............... For & on behalf of the BHARAT SANCHAR NIGAM LIMITED
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MODIFICATIONS IN BSNL-W8

(The following modifications in BSNL-W8 as modified below shall form the part of NIT and the
agreement.)

(i) Moadification in_General Rules and Directions of BSNL-W 8
The Para (15) shall be replaced with the following Para

15. GST or any other tax applicable in respect of inputs procured by the contractor for this contract
shall be payable by the Contractor and BSNL will not entertain any claim whatsoever in respect of the
same. However, component of GST at time of supply of service ( as provided in CGST Act 2017)
provided by the contract shall be varied if different from that applicable on the last date of receipt of
tender including extension if any.

(ii)_Modification of clauses of General conditions of contract for Civil works
The Clause 37(i) of General Conditions of Contract (BSNL-W8) shall be replaced with the following

Para::

37(i): GST, Building and other Construction Workers Welfare Cess or any other tax , levy or Cess in
respect of input for or output by this contract shall be payable by the contractor and BSNL shall not
entertain any claim whatsoever in this respect except as provided under Clause 38.

The Clause 38(i) of General Conditions of Contract (BSNL-W8) shall be replaced with the following

Para::

Clause 38 (i): All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated
date of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall be
made for any variation in the rate of GST, Building and other Construction Workers Welfare Cess or
any tax, levy or cess applicable on inputs. However, effect of variation in rates of GST or Building and
Other Construction Workers Welfare Cess or imposition or repeal of any other tax, levy or cess
applicable on output of the works contract shall be adjusted on side, increase or decrease. Provided
for Building and Other Construction Workers Welfare Cess or any tax ( other than GST), levy or cess
varied or imposed after the last date of receipt of tender including extension if any, any increase shall
be reimbursed to the contractor only if the contractor necessarily and properly pays such increased
amount of taxes/ levies/cess. Provided further that such adjustment including GST shall not be made
in the extended period of contract for which the contractor alone is responsible for delay as
determined by authority for extension of time under Clause 5 in Schedule F.
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PROFORMA OF SCHEDULES

SCHEDULE “A”

Schedule of Quantities- Schedule of Quantities Attached.

SCHEDULE “B”

Schedule of Materials to be issued to the contractor

S.No |Description of | Quantity Rates in figures & words at which the | Place of issue
Item materials will be charged from the
contractor
1 2 3 4 5
Nil

SCHEDULE “C”

Tools and Plants to be hired to the contractor

S. No. Description of Item Hire charges per day Place of issue
1 2 3 4
DELETED

SCHEDULE “D”

Extra Schedule for Specific requirements/documents for the work if any.

General Instructions, Additional Conditions, Additional Specifications are enclosed.

SCHEDULE “E”

Schedule of component of Materials, Labour etc for Escalation

CLAUSE 10 C. NOT APPLICABLE

Component of Materials expressed as percent of | “X”
Total Value of Work

Component of Labour expressed as percent of Total “Y”
Value of Work

Component of POL expressed as percent of Total | “Z”
value of Work

CLAUSE 10 CA Not Applicable
CLAUSE 10D Not Applicable
SCHEDULE “F”

Reference to General Conditions of Contract

Name of Work Cutting of damaged RCC Fins, and repairing of
extended portion of balcony and chagjjas Type
I,ILII and Type-1V Blocks at BSNL colony
Kumbhanagar, Chittorgarh.

Estimated cost of Work Rs. 200724.00-
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Earnest Money

Rs 4014.00 has
manner as earnest money.

been deposited in prescribed

Performance Guarantee (5% of Tendered value in the | Rs.

form of Bank Guarantee from Schedule Bank in

respect of works with estimated cost put to tender | (Rupees

exceeding Rs. 15.00 Lakhs)

only)

Security Deposit (10% of tendered value for works | Rs.

with estimated cost put to tender up to Rs. 15.00

Lakhs ) 5% of tendered value in respect of works with | (Rupees

estimated cost put to tender exceeding Rs. 15.00 | —only)

Lakhs)

GENERAL RULES AND DIRECTIONS

Officers inviting tender

EXECUTIVE ENGINEER, BSNL CIVIL DIVISION,
Jodhpur.

Maximum percentage for quantity of items of work to be
executed beyond which rates are to be determined in
accordance with Clause 12.2 & 12.3

50% (Fifty percent)

Definitions

See below

1.Nodal Officer (Tender)

Executive Engineer (P&A), O/o Sr. Chief
Engineer (Civil), BSNL RAJ. Civil Zone,
Jaipur

2. Engineer-in charge EXECUTIVE ENGINEER,

BSNL CIVIL DIVISION, Jodhpur
3. Accepting Authority EXECUTIVE ENGINEER,

BSNL CIVIL DIVISION, Jodhpur
4, Percentage on cost of materials and Labour to cover 10 % (Ten Percent)

all overheads and profit

5 Standard Schedule of Rates CPWD DSR-2021 as amended from time to
time and MR

6 Department BHARAT SANCHAR NIGAM LIMITED (BSNL
Civil Division, Jodhpur

7 Standard BSNL Contract Form BSNL W-8 as modified and corrected with up
to date correction slips (1 to 5) as on the date
of opening of tenders.

Clause 2

Authority for fixing compensation under Clause 2

Executive Engineer (C), BSNL CIVIL DIVISION,
Jodhpur

Whether Clause 2A shall be applicable

NO

Clause3A
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Whether Clause 3A shall be applicable

NO

Clause 5

i) Time allowed for execution of work.

45(Forty five) days

i) Authority to give fair and reasonable
extension of time for completion of
work.

Executive Engineer (C), BSNL CIVIL DIVISION, Jodhpur

Clause 6A

Whether Clause 6A shall be applicable

NO

Clause 7

Gross value of work to be done together with net
payment /adjustment of advances for materials
collected, if any, since the last such payment for
being eligible to interim payment.

Rs. 2,00,000/-( Rupees two lakhs only)

Clause 10

Reinforcement steel to be used in the work shall
have to be procured from:

TMT bars Manufactured by Primary producers e.g. SAIL,
VIZAG,TISCO, RINL, JSW Steel .

Clause 11

Specification to be followed for execution of

CPWD Specifications-2019 with up to date correction

work. slips & as per manufacturer specifications and
architectural drawings
Clause 12
Clause 12.2 & 12.3:
(i) Deviation Limit beyond which clauses .
50% (Fifty percent
12.2 & 12.3 shall apply for building Work 6 (Fifty p )
and for foundation work (except items
mentioned in earth work sub head in DSR
and related items)
(i) Deviation Limit for items 100% (One hundred percent)
Mentioned in earth work sub head of DSR
and related items.
Clause 16
Competent authority for deciding reduced rates. | Superintending Engineer (C), BSNL Civil Circle, Jodhpur.
Clause 25
Competent authority for conciliation | - DELETED------------
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Clause 36(i)

General guideline for fixing requirement of technical staff and rate of recovery in case of non-compliance,
for awork, shall be as per thefollowing table:-

S. | Minimum | Disci | Designation Minim | Num | Rate at which recovery shall be made
N | qualificatio | pline | (Principal um ber from the contractor in the event of not
O. |n of Technical/Technic | Experi fulfilling provision of clause 36 (i)
Technical al representative) | ence Figures Words
Representa
tive
1 Graduate Civil | Principle NIL NIL Rs. 10,000.00 | Rupees Ten thousand
Engineer Technical per month per month
Representative
OR
2 Diploma Civil | Principle NIL NIL Rs.  10,000.00 | Rupees Ten thousand
Engineer Technical per month per month

Representative

CLAUASE NO. | Therates quoted by the agency shall be inclusive of all types of taxes/ levies / duty and

Clause -37 (i) GST including Labour Cess as applicable by the Govt., Goods and services tax as
applicable on purchase of goods/ servicesto be used in the work and other contractual
wor kers welfare cess or any other tax or cessin respect of the contract shall be payable
by the contractor.

Clause 42

i) Schedule / statement for determining theoretical quantities of cement & bitumen on the basis of Delhi

Schedule of Rates 2021 Printed by CPWD with up to date correction slips as on the date of opening of
tenders.

ii) | Variation permissible on theoretical quantities

a) | Cement for works with estimated costs put to tender

i) not more than Rs. 5 lakhs 3% minus
ii) more than Rs. 5 lakhs 2 % minus
b) | Steel reinforcement and structural steel sections for each | 2% minus

diameter, section and category.

Clause
46
Insura
nce

The contractor shall at his own cost arrange ,secure and
maintain insurance in the joint names of the BSNL and
contractor with any of the subsidiary of the General insurance
corporation of india

a)Contractors all risk insurance .

b) Workman compensation &
Employers.

¢)Third part insurance.

Star Prices to be considered for Escalation and Recoveries.

Sl. No Material Star Price
(Rate in Figures and Words)
1 For Cement
2(a) For Mild Steel Nil
2(b) For Reinforcement Steel TMT bars
conforming to IS.
EXECUTIVE ENGINEER (C)
BSNL CIVIL DIVISION,
Jodhpur
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PERFORMA FOR AGREEMENT
(ON NONJUDICIALSTAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF

DATED
Between M/s (refer note) in the town
of Hereinafter called the contractor (which term shall unless

excluded by or repugnant to be subject or context include its successors and permitted assigns)
of the one part and the Bharat Sanchar Nigam Limited hereinafter called the BSNL (which term
shall unless excluded by or repugnant to the subject or context include its successes and assigns)
of the other part.

WHEREAS

a. The BSNL is desirous that the construction of at should be executed
as mentioned, enumerated or referred to in the tender including Press Notice Inviting Tender,
General Conditions of the Contract, Special Conditions of the Contract, Specifications, Drawings,
Plans, Time Schedule of completion of jobs, Schedule of Quantities and Rates, Agreed Variations,
other documents, has called for Tender.

b. The contractor has inspected the site and surroundings of the work specified in the tender
documents and has satisfied himself by carefully examination before submitting his tender as to
the nature of the surface, strata, soil, subsoil and grounds, the form and nature of the site and
local conditions the quantities, nature and magnitude of the work the availability of labour and
materials necessary for the execution of work, the means of access to site, the supply of power
and water thereto and the accommodation he may require and has made local and independent
enquiries and obtained complete information as to the matters and things referred to or implied in
the tender documents or having any connection therewith, and has considered the nature and
extent of all the probable and possible situations, delays, hindrances or interferences to or with
the execution and completion of the work to be carried out under the contract, and has examined
and considered all other matters, conditions and things and probable and possible contingencies,
and generally all matters incidental thereto and ancillary thereof affecting the execution and
completion of the work and which might have influenced him in making his tender.

c. The tender documents including the BSNL's Press Notice Inviting Tender, General conditions of
contract, Special Conditions of Contract, Schedule of Quantities and rates, General obligations,
Specifications, Drawings, plan, time schedule for completiOn of work. Letter of Acceptance of
tender and any statement of agreed variations with its enclosures copies of which are hereto
annexed form part of this contract though separately set out herein and are included in the
expression Contract wherever herein used.

AND WHEREAS

The BSNL accepted the tender of M/s -( refer note)(Contractor) for the

construction of at and conveyed vide letter No.---
dated at the rates stated in the Schedule of

Tenderer 26 of 147 EE(C
Internet Downloaded Copy NIT No 14 / EE(C)/BSNL-CIVIL/JDR /2024-25



quantities for the work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon
the terms and subject to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.

1. In consideration of the payment to be made to the contract for the work to be executed by
him, the contractor hereby convenient with the BSNL that the contractor shall and will duly provide,
execute, complete and maintain the said work and shall do and perform all other acts and things in
the contract mentioned or described or which are to be implied and there from or may be
reasonably necessary for the completion of the said works and at the said times and in the manner
and subject to the terms and conditions or stipulations mentioned in the contract, AND

2. In consideration of the due provisions execution, completion and maintenance of the said
work, the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the
respective amounts for the work actually done by him and approved by the BSNL at the Schedule or
Rates and such other sum payable to the contractor under provision of the contract, such payment
to be made at such time in such manner as prescribed for in the contract.

3. It is specifically and distinctly understood and agreed between the BSNL and the contractor
that the contractor shall have no right, title or interest in the site made available by the BSNL for
execution of the works or in the building, structures or works executed on the said site by the
contractor or in the goods, articles, materials, etc. brought on the said site (unless the same
specifically belongs to the contractor) and the contractor shall not have or deemed to have any lien
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or control of
the site or structures and the BSNL shall have an absolute and unfettered right to take full
possession of site and to remove the contractor, their servants, agents and materials belonging to
the contractor and lying on the site.

4. “The contract is subject to the jurisdiction of Court at Jodhpur (Rajasthan) only,” (Where the
NIT/Tender has been issued)

In Witness whereof the parties here to have hereinto set their respective hands and seals in the day
and the year first above written.

Signed and delivered for and on behalf of BSNL Signature and delivered for and on
Behalf of the contractor

(BHARAT SANCHAR NIGAM LIMITED) (Contractor)
OFFICIAL ADDRESS
Date Date
Place Place

IN PRESENCE OF TWO WITNESSES
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SIGNATURE SIGNATURE

NAME NAME
SIGNATURE SIGNATURE
NAME NAME

For Proprietary Concern

Shriceccieiceieiee, LY Lo TR (7L TR carrying on business under the name and
style of.....ueeee.. ] (Hereinafter called the said Contractor which expression shall
unless the context requires otherwise include his heirs, executors, administrators and legal
representatives).

For Partnership Concern

M/S e a partnership firm having its registered office at
............................. (hereinafter called the said Contractor which expression shall unless the context
requires otherwise include his heirs, executors, administrators and legal representatives). The
partners of the firms are:

For Companies

MYS et a company duly incorporated under the Indian Companies Act, 1956
and having its registered office at ......cocoveveeevrriennen. in the state of ....ccccoeveveececiennns (hereinafter
called the said Contractor which expression shall unless the context requires otherwise include its
successors and assign).

EXECUTIVE ENGINEER (C)
BSNL CIVIL DIVISION, Jodhpur
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS

The agreement made this day of two thousand and between
_S/o of (hereinafter called the GUARANTOR of the one part) and the BHARAT
SANCHAR NIGAM LIMITED ( hereinafter called the BSNL of the other part).

WHEREAS THIS agreement is supplementary to the contract. (Herein after called the Contract)
dated _and made between the GUARANTOR OF THE ONE PART AND the BSNL of the other part,
whereby the contractor interalia, undertook to render the work in the said contract recited structurally stable
workmanship and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will remain
structurally stable and guarantee against faulty workmanship, finishing, manufacturing defects of materials
and leakages etc.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, after the
expiry of maintenance period prescribed in the contract for the minimum life of ten years, to be reckoned
from the date after the expiry of maintenance period prescribed in the contract. The decision of the Engineer
in charge with regard to nature and cause of defects shall be final.

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the Engineer in
charge calling upon him to rectify the defects, failing which the work shall be got done by the BSNL by some
other contractor at the guarantor’s cost and risk. The decision of the Engineer in charge as to the cost payable
by the Guarantor shall be final and binding.

That if the guarantor fails to make good all the defects, commits breach there-under then the guarantor will
indemnify the Principal and his successor against all loss, damage cost expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of
this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the BSNL the
decision of the Engineer in charge will be final and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator and by
for and on behalf of the BHARAT SANCHAR NIGAM LIMITED on the day, month and year first above written.

Signed sealed and delivery by OBLIGATOR in presence of:

SIGNED FOR AND ON BEHALF OF THE BHARAT SANCHAR NIGAM LIMITED

BY in the presence of:
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING TREATMENT
FOR BASEMENT/ TERRACE/ TOILETS.
The agreement made this day of two thousand and

between _S/o (hereinafter called the
GUARANTOR of the one part) and the BHARAT SANCHAR NIGAM LIMITED (hereinafter called the
BSNL of the other part).

WHEREAS this agreement is supplementary to a contract. (Herein after called the Contract)
dated _and made between the GUARANTOR OF THE ONE PART AND the BSNL of the

other part, whereby the contractor interalia, undertook to render the structures in the said

contractor of the work in the said contract recited completely water and leak proof.
THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the
Structures completely leak proof and the minimum life of such water proofing treatment shall be
ten years to be reckoned from the date after the expiry of maintenance period prescribed in the
contract. Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects. The decision of the Engineer in charge with regard to cause of leakage shall be
final.
During the period of guarantee the guarantor shall make good all defects and in case of any defects
being found render the structure water proof to the satisfaction of the Engineer in charge at his cost
and shall commence the work for such rectification within seven days from the date of issue of
notice from the Engineer in charge calling upon him to rectify the defects, failing which the work
shall be got done by the BSNL through some other contractor at the guarantor’s cost and risk. The
decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and binding.
That if the guarantor fails to execute the water proofing, or commits breach there-under then the
guarantor will indemnify the Principal and his successor against all loss, damage, cost of expenses or
otherwise which may be incurred by him by reason of any of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement.
As to the amount of loss and/ or cost incurred by the BSNL on the decision of the Engineer in charge
will be final and binding on the parties.
IN  WITNESS WHEREOF those presents have been executed by the obligator
and by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED
on the day, month and year first above written. Signed

sealed and delivered by OBLIGATOR in presence of:

1. 2.

SIGNED FOR AND ON BEHALF OF THE BHARAT SANCHAR NIGAM LIMITED
BY

In presence of:1. 2.
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BANK GUARANTEE BOND

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having
agreed under the terms and conditions of agreement No. Dated _made between
and (hereinafter called “the said contractor(s)”) for the

work (hereinafter called “the said agreement”) for compliance of his obligation in
accordance with the terms and conditions in the said agreement.

We (indicate the name of the Bank) (hereinafter referred to as
“as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs. _(Rupees
only) on demand by the BSNL.

2. We (Indicate the name of the Bank) do hereby undertake to
pay the amount due and payable under this Guarantee without any demure, merely on a demand from the
BSNL stating that the amount claimed is required to meet the recoveries due or likely to be due from the said
contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and payable
by the bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. (Rupees _only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised
by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating thereto our
liability under this present being absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to there-under
and the contractor(s) shall have no claim against us making such payment.

4. We (Indicate the name of Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue
of the said agreement have been fully paid and it is claims satisfied or discharged or till Engineer-in-charge on
behalf of the BSNL certifies that the terms and conditions of the said Agreement have been fully and properly
carried out be the said contractor(s) accordingly discharges this guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the BSNL
shall have the fullest liberty without our consent and without affecting any manner our obligations hereunder
to vary any of the terms and conditions of the said agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time to time any of the powers exercisable by the BSNL
against the said contractor(s) and to forebear or enforce any of the terms and conditions relating to the said
agreement shall not be relieved from our liability by reasons of any such variation or extension being granted
to the said contractor(s) or for any forbearance act of omission on that part of the BSNL or any indulgence by
the BSNL to the said contractor(s) or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effected or so relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the contractor(s).
7. We (indicate the name of Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the BSNL in writing.

8. This guarantee shall be valid up to unless extended on demand by BSNL. Notwithstanding
any thing mentioned above our liability against this Guarantee is restricted to Rs.

(Rs. only) and unless a claim in writing is lodged with us within six months of
the date of expiry or the extended date of expiry of this guarantee, all our liabilities under the Guarantee shall
stand discharged.

Date the date of for

(Indicate the name of Bank)
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ANNEXURE — (i)
AFFIDAVIT

I/We have submitted a bank guarantee for the work

(Name of Work), Agreement No.

Dated: from (Name

of the Division) with a view to seek exemption from payment of performance guarantee in cash. This
Bank Guarantee expires on

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to
time at My /our own initiative up to a period of months after

the recorded date of completion of the work or as directed by the Engineer in charge.

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-
encashment of the bank guarantee if any.

(Deponent)
Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class Magistrate.
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GENERAL INSTRUCTIONS

1. The entire work shall in general conform to the C.P.W.D. Specifications for Works 2009
(Volume I to Volume II) with all correction slips issued up to date as on the date of opening
of tenders and description in the Schedule of Quantities, additional conditions, special
conditions, additional specifications, latest relevent Bureau of Indian Standard codes and
the drawings.

2. All the above quoted documents shall be considered complementary to each other.
However in case of conflict among the various provisions, the following order of precedence
shall be followed.

a) Provision in nomenclature of item in schedule of quantities, including drawings, if
any mentioned therein.

b) Special Conditions.

c) Additional Conditions.

d) Additional Specifications.

e) C.P.W.D. Specifications.

f) Latest relevent B.1.S. codes

g) Drawings of the work not specifically mentioned in the nomenclature of the item.

h) The decision of the Engineer-in charge given in writing based on sound engineering

practice and local usage shall be final and binding on the contractor
3. Where ever “C.P.W.D. Specification” is referred to in the tender documents, it shall mean
“C.P.W.D. Specifications for Works 2009 (Volume | to Volume IlI) with all up to date
correction slips as on the date of opening of tenders”.

4, Wherever any reference to any Indian Standard Specifications (B.l.S.) occurs in the
documents relating to this contract, the same shall be inclusive of all upto date amendments
or revisions.

5. Where ever “D.S.R.” is referred to in the tender documents, it shall mean “C.P.W.D. Delhi
Schedule of Rates 2023 with all up to date correction slips as on the date of opening of
tenders”.

6. The work shall be executed and measured as per Metric Dimensions given in the schedule of

guantities, drawings etc. (F.P.S. units wherever indicated are for guidance only).

EXECUTIVE ENGINEER,
BSNL CIVIL DIVISION
JODHPUR
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CONDITIONS & SPECIFICATIONS

GENERAL

The quoted rates for various items in the tenders shall be inclusive of all additional
conditions and particular specifications and for adherence to all these conditions and
specifications, no extra payment shall be made to the contractor. Any infringement and/or
breach of these specification(s) and condition(s) etc. shall render the contractor liable to
action(s) under various clauses of the contract and such action stipulated in conditions

therein.

“A” ADDITIONAL CONDITIONS

1. The contractor shall maintain safe custody of materials bought to the site. The Contractor
shall also employ necessary watch and ward establishment for the work and other purposes
as required at his own cost.

2. For Cement and Steel and other materials, as prescribed, the quantities brought at site shall
be entered in the respective material at site accounts and shall be treated as issued for
maintenance of daily consumption.

3. The procurement of Cement and Reinforcement Steel, and their issue and consumption shall
be governed as per conditions laid down hereunder.

3.1. Cement

3.1.1 The contractor shall procure 43 grade (Conforming to IS: 8112) Ordinary Portland cement,

3.1.2.

3.13

as required in the work, from reputed manufactures of cement, having a production-
capacity of one million tonnes per annum or more, such as A.C.C., L&T, Vikram, Shri Cement
and cement Corporation of India, etc. as approved by Ministry of Industry. Government of
India, and holding license to use ISI certification mark for their product whose name shall be
got approved from Engineer-in-Charge. Supply of cement shall be taken in 50 kg. Bags
bearing manufacture’s name and ISI marking. Sample of cement arranged by the contractor
shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of the
relevent BIS codes. In case test results indicate that the cement arranged by the contractor
does not conform to the relevent BIS codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of written
order from the Engineer-in - Charge to do so.

The Cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided
by the Engineer-in- charge.

The Cement godown of the capacity to store about 2000 bags of cement or as decide by the
Engineer-in-charge shall be constructed by the contractor at site of work for which no extra
payment shall be made. Double lock provision shall be made to the door of the cement
godown. The keys of one lock shall remain with the Engineer-in —charge or his authorized
representative and the key of other lock shall remain with the contractor. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-charge at any time.
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3.1.4.

The contractor shall supply free of charge the cement required for testing .The cost of tests
shall be borne by the contractor/Department in the manner indicated below:

i. By the contractor, if the results show that cement does not conform to relevent BIS
codes.

ii. By the Department, if the results show that the cement conforms to relevent BIS codes.

3.2. STEEL

3.2.1.

3.2.2.

3.2.3.

3.2.4.

The contractor shall procure steel reinforcement bars conforming to relevent BIS codes from
main producers as approved by the Ministry of steel or from secondary producers and re-
rollers having BIS License to produce CTD bars as specified in Schedule —F subject to
following stipulations:

(i) If it is provided in the agreement that steel is to be procured from primary producers
and procurement of steel from secondary producers is allowed then a deduction
based on the difference in market rate of steel from primary producers and
secondary producers shall be made in the running/ final bills.

(ii) However, if the stipulation is for procurement of steel from secondary procures then

if the contractor uses steel from primary producers the same shall be allowed but
nothing extra shall be payable on this account.

The procurement of TMT Bars conforming to relevant BIS codes shall be made from main
producers as approved by the Ministry of steel or from secondary producers having BIS
License to produce TMT bars as specified in Schedule—F subject to following stipulations:

(i) If it is provided in the agreement that steel is to be procured from primary producers
and procurement of steel from secondary producers is allowed by Engineer —in-
charge then a deduction based on the difference in market rate of steel from
primary producers and secondary producers shall be made in the running/ final bills.

(ii) However, if the stipulation is for procurement of steel from secondary procures then

if the contractor uses steel from primary producers the same shall be allowed but
nothing extra shall be payable on this account.

The contractor shall have to obtain and furnish test certificate to the Engineer —in- charge in
respect of all supplies of steel brought by him to the site of work. Samples shall also be taken
and got tested by the Engineer —in- charge as per the provisions in this regard in the relevent
BIS codes. Incase the test result indicate that the steel arranged by the contractor does not
conform to BIS codes, the same shall stand rejected and shall be removed from the site of
work within; a weeks’ time from written order from the Engineer —in- charge to do so.

*Deduction item made on account of use of steel from secondary producers instead of

primary producers shall not be treated as sub standard work.

The steel reinforcement shall be brought to the site in quantity of lots as approved by the
Engineer-in-charge.

The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes (diameters) and lengths shall be stored separately to facilitate easy counting
and checking.

For steel procured from main producers or secondary producer, for checking nominal mass,

tensile strength, bend test, etc. specimen of sufficient length shall be cut from each
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diameter of the bar at random at frequency not less than that specified below. In case of
works costing more than Rs. 2 Crores and when the steel is procured from other than main
producers, additional tests such as, retest, re-bend test, elongation test, proof stress may
also be conducted.

Size(Diameter) of For consignment
bar Below 100 tonnes Over 100 tonnes
Under 10m dia. One sample for each 25 tonnes One sample for each 40 tonnes
or part thereof or part thereof
10mm to 16mm | One sample for each 35 tonnes One sample for each 45 tonnes
dia. or part thereof or part thereof
Over 16mm dia. One sample for each 45 tonnes One sample for each 50 tonnes
or part thereof or part thereof

3.2.5. The contractor shall supply free of charge the steel bars required for testing. The cost of

3.2

3.3

3.4

3.5

tests shall be borne by the contractor/ Department in the manner indicated below:

i By the contractor, if the results show that the steel does not conform to relevent BIS
codes.

ii. By the Department, if the results show that the steel conforms to relevent BIS codes.
Coefficient of weight i.e. the weight per unit length of the steel procured by the contractor
shall be ascertained at site before using it and certified by the Engineer-in-charge. In case
weight per unit length is beyond the rolling margin as laid down in the BIS: 1786, the steel will
be rejected and shall be removed from the site of work within; a week’s time from written
order from the Engineer-in - Charge to do so. In case weight per unit length is more than the
standard coefficient of weight for the diameter, but is within the rolling margin, then the
payment shall be made as per the standard weight per unit length, and, where the weight per
unit length is lesser than the standard coefficient of weight for the diameter, but is within the
rolling margin, the payment shall be restricted with respect to the actual weight per unit
length of the diameter.
The standard sectional weights referred to in standard table under para 5.3.3, page 75 of the
revised CPWD specifications 2002 for cement mortar, cement Concrete and RCC works, are to
be considered for conversion of length of various sizes of Steel Reinforcement bars into weight
and are reproduced below ready reference.
SIZE (mm) WEIGHT (Kg/M SIZE(mm) WEIGTH (Kg/M)

6 0.222 20 2.470
8 0.395 22 2.980
10 0.617 25 3.850
12 0.888 28 4.830
16 1.580 32 6.310
18 2.000 36 7.990

The actual issue and consumption of steel and Cement on the work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in clause 42 of the
contract and shall be governed by conditions laid therein.

Steel and Cement brought to site and remaining unused shall not be removed from site
without written permission of the Engineer-in-charge.
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3.6.

10.

11.

12.

13

13.1.

13.2.

Cement used in ready mix concrete shall be evaluated based on the certification by the in-
charge of the RMC plant in accordance with design approved by the Engineer in-charge.

No payment shall be made to the contractor for any damage caused during the execution of
work because of cause(s) not covered under clause 43 of the contract .The damage to work
will be made good by the contractor at his own cost, and no claim on this account shall be
entertained.

Some restrictions may be imposed by the security staff etc. on the working and/ or
movement of labour, materials etc. and the contractor, shall be bound to follow all such
restrictions / instructions and nothing shall be payable on this account.

The contractor shall comply with proper legal orders and directions of the local or public
authority or municipality and abide by their rules and regulations and pay all fees and
charges which he may be liable and nothing extra shall be payable on this account. The work
shall be carried out without infringing on any of the local municipal bye-laws.

The contractors shall given a performance test of the entire installations as per standard
specifications before the work is finally accepted and nothing extra what so ever shall be
payable to the contractor for the tests.

The contractor shall engage licensed plumber for sanitary, water supply, drainage work and
also get all the materials and system ( including the materials supplied if any, by the
department ) tested by the municipal authority, whenever required, at his own cost
including testing fees, transport etc. According to Municipal bye Laws. The contractor shall
produce necessary certificate from Municipal Authorities after completion of work. Nothing
extra will be paid on this account. The contractor shall execute the guarantee for removal of
defects after completion in respect of water supply and sanitary installation.

The water supply sanitary installation and drainage work shall be carried out in a manner
complying in all respects with the requirement of relevent by laws of the local municipal
authority of the place at no extra cost of department.

The rate for every item of work to be done under this contract shall be for all heights, depth,
lengths, and width of the structure (except where specially mentioned in the item) and
nothing extra will be paid on this account.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards such as day and night boards, speed limit boards and flags, red lights and
providing barriers etc. He shall be responsible for all damages and accidents caused due to
negligence on his part. no hindrance shall be caused to traffic during execution of work
.nothing extra shall be paid on this account.

The contactor will work in close liaison, during the works, with other contractor of water
supply, sanitary, drainage arrangements, electrical installation and any other works and
adjust his work plan accordingly.

Other Taxesand Royalties

Income Tax and surcharges over Income Tax etc. at the rates fixed by the Ministry of
finance, Government of India, shall be deducted from all the running and final bills of
the contractor. Should there be any increase in rate of Income Tax and surcharge
during execution of the contract, if any, and the contractor thereupon necessarily
and properly pays such taxes / levies, the contractor shall be reimbursed
the amount so paid, provided such payments, if any, is not, in the opinion of
the Superintending Engineer (whose decision shall be final and binding on
the contractor) attributable to delay in _execution of work within the control
of the contractor.

Therates quoted by the agency shall beinclusive of all types of taxes/
levies / duty and GST as applicable by the Govt. including L abour
Cess and nothing extr a shall be payable on such account.
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13.3.

14

14.1.
14.2.

14.3.

14.4.

Royalty shall have to be paid by the contractor on all materials such as stone, bricks,
boulders, metal, shingle, bajri, stone aggregate, coarse sand and fine sand etc. or any
other materials used for the execution of the work direct to the Revenue Authority of
the District/State Govt. concerned. The contractor shall obtain “No Demand”
certificate from the District/State Govt. authority concerned before the final bill is
paid, failing which necessary recovery will be effected at the applicable rates in the
final bill

Secured Advance:

Secured advance on bricks, stone, stone aggregate brought at site for use in the work
shall be paid only after receipt of satisfactory test results from the laboratory and
provisions under rules.

Secured advance on steel doors, steel windows, etc. shall be paid only after the
Engineer-in-Charge has personally verified that the materials brought at site of work,
for use in work, conforms to the sample approved by him.

Secured advance whenever admissible on water supply, sanitary installation materials
and fittings shall be alowed only after the Engineer-in-Charge has verified that
materials brought at site have been checked by him personally and are in conformity
with the samples approved by him.

Secured advance for terrazzo tiles Shall be paid only after satisfactory results are
received from the laboratory.
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ADDITIONAL SPECIFICATIONSAND PARTICULAR SPECIFICATIONS

ADDITIONAL SPECIFICATIONS

1. GENERAL
1.1. The Work shall, in general, conform to the CPWD' Specifications. The CPWD specifications

shall mean “C.P.W.D. Specifications - 2009 (Volume | to Volume II) with all up to date correction
slips as on the date of opening of tenders”.

Should there be any difference between the specifications mentioned above and the
specifications given in the schedule of quantities, the later shall  prevail.

1.1.2. If the specifications for any item are not available in the CPWD Specifications
cited above, relevent BIS Specifications should be followed.

113 In case BIS Specifications are also not available, the decision of Engineer-in-
Charge given in writing based on acceptable sound engineering practice and local usage shall
be final and binding on the contractor.

1.2  The work will be carried out in accordance with the architectura drawings and
structural drawings to be issued by the Engineer-in-Charge the structural and architectural
drawings shall have to be properly correlated before executing the work.

1.2.1. In case of any difference noticed between Architectural and Structural drawings, the
contractor shall obtain final decision in writing of the Engineer-in-charge.

1.2.2 In case of any discrepancy in the item given in the schedule of quantities appended with
the tender and architectural drawings relating to the relevent item, former shall prevail unless
otherwise given in writing by the Engineer-in-Charge.

1.3  For items where so desired, samples shall be prepared before starting the particular
items of work for prior approval of the Engineer-in-Charge and nothing extra shall be payable
on this account.

1.4  Materias brought at site of work shall not be used in the work before getting
satisfactory Mandatory test results. For detals, relevent provisions in the CPWD
specification shall be referred to.

1.4.1. Wherever it is desired to procure factory-made materials, such factory-made materials
shall be procured from reputed and approved manufacturers or through their authorized
dealers. The contractor shall obtain the approva from the Engineer-in-Charge of such firms
prior to procurement of such factory -made materials. The Engineer-in-charge may, at any
stage, inspect such factories manufacturing units. The contractor shall have no claim if the
factory made materials brought to the site are rejected by the Engineer-in-charge in part or in
full due to bad workmanship/ quality etc. even after the inspection of the manufacturing units.

1.4.2 The manufactured materials brought at site of work shall, in general, conform to the
relevent specifications. The source for supply of the manufactured materials shall be
approved by the Engineer-in-charge. The contractor shall have no claim if the manufactured
materials brought to the site are rejected by the Engineer-in-charge in part or in full due to
bad Workmanship/ Quality etc.
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1.4.3 The preference amongst the various aternative materials available shall be as follows:
(@ Thematerias shall be as per the Brand specified to be used in the work.
(b) If the Brand specified material is not available then the material shall be ISI marked.
() If ISI marked item is not available then it should be from 1SO certified company.

(d) If thelSI marked or 1SO certified items are not available then the best available items
in the market to be procured.

1.4.4. Equivaents for the various materias and the materials of approved make shall be got
approved from the Engineer-in-Charge of work in writing before using them on the work.

2. The following modifications to the above specifications shall, however, apply.
21. EarthWork

21.1. During excavation and trenching work etc., the contractors shal ensure
compliance to the guidelines in such matters laid down by the local body / bodies
to ensure that there is minimum hazard to the operating personnel’s and users,
minimum inconvenience to the users, minimized damage to the underground
plant/services of other utilities in a coordinated way, in the interest of public
convenience and overall safety.

2.1.2. Any trenching and digging for laying sewer lines/ water line/ cables etc. shall be
commenced by the contractor only when all men, machinery's and materials have
been arranged and closing of the trench(s) thereafter shall be ensured within the
least possible time.

21.3 Surplus excavated earth which is beyond the requirement or the B.S.N.L. shall
have to be disposed of by the contractor at his own cost beyond the municipal
limits or at places identified by the local bodies or as directed by the Engineer-in-
Charge after obtaining written permission of the Engineer-in-Charge and no
payment will be made by the Department for such disposal or this surplus
excavated earth.

214 The contractor shall, at his own expense and without extra charges, make
provision for all shoring, pumping, dredging or bailing out water, if necessary,
irrespective of the source of water. The foundation trenches shall be kept free
from water while al the works below Ground Level are in progress, without any
extra payment.

2.2. Reinforced Cement Concrete Work & Plain Cement Concrete- Gener al

2.2.1 Stone Aggregate. Stone aggregate to be used in work shall be of hard broken
stone to be obtained from source approved by Engineer-in-Charge and shall conform
to the relevent provisionsin the CPWD Specifications.

2.2.2. Fine Sand/ Coarse Sand: Fine sand/ Coarse sand to be used in the work shall be
obtained from sources approved by Engineer-in-Charge and shall conform to the
relevent provisionsin the CPWD Specifications.

2.2.2.1 Where only one variety of sand is available, the sand will be sieved for use in
finishing work to achieve the required particle size distribution as per CPWD
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Specifications in order to obtain smooth surface and nothing extra shall be paid to the
contractor on this account

2.2.3. Water: - It shall conform to requirements laid down in IS 456-2000 and CPWD

2.3.

24.

2.5.

2.6.

2.7.

2.8.

Specification.

R. C. C. work (Design Mix Concrete) - Wherever the RCC work is specified to be
done with Design Mix Concrete, the particular specifications, as applicable, shall

apply.

R.C.C. Work (Nominal mix concrete)- Water-Cement Ratio: - For RCC Works,
wherever nominal mix of concrete is stipulated In the items for work, for maintaining
proper quality and durability requirements of the structure, maximum water-cement
ratio shall be restricted to 0.55 If in normal course of work, the required workability is
not achieved; suitable plasticizers/ admixtures may he used for improving the
workability of concrete With the approval of Engineer-in-Charge for which nothing
extrashall be paid.

Non-destructive Testing for Concrete/RC.C Work: - The Engineer-in-charge shall,
at his discretion, get the non-destructive testing (Such as Ultrasonic Pulse Velocity
Test etc.) done and the Contractor shall make all necessary arrangements for getting
such tests done and make good the same after the test, for which nothing extra shall
be paid. The results of such tests shall be binding on the Contractor. In case of non-
conformity of the test to the standards, the contractor shall be liable to re-do the
concrete work at his cost including the cost of test, subject however to the
acceptability of the work as laid down in the mandatory test defined in the relevent
CPWD specifications.

Cement durry, if any, added over base surface (or) for continuation of concreting for
better bond is deemed to have been in built in the items (Unless other wise explicitly
stated) and nothing extra shall be payable (or) extra cement considered in
consumption on this account.

Centering and Shuttering For R.C.C Work: - The concrete surface shall be free
from honey combing, offsets, superfluous, mortar, cement slurry and foreign matter.
The formwork shall be assembled in such away 'as to facilitate removal of their parts
in proper sequence without any damage to the exposed cement concrete surfaces and
corners etc. The contractor shall keep skilled staff for special care and supervision to
check the formwork and concreting so that every member is made true to its size,
shape, level and alignment so that it does not result in any deformation, snug, buldges
etc. The contractor shall also take suitable precautionary measure to prevent breaking
and chipping of corners and edges of completed work until the building is handed
over. The size of shuttering plates for slabs shall not be less than 0.6m x 0.9m in
general. However, contractor has to provide tape or wooden fillets or rubber gaskets
to seal the joint properly to get smooth surface. Further shuttering shall be of such
quality that there are no undulations and surfaces will be fairly even and no extra
thick ceiling plaster shall be permitted to make the surface even. Any honey-combed:
or poorly formed concrete shall be repaired with polymer concrete of any suitable
design by the Contractor at his own cost, in accordance with, the specifications laid
down in hand book of Repairs and Rehabilitation of RCC buildings by CPWD.

BRICK WORK: - Bricks used in the work shall be F.P.S. to be obtained from kilns
approved by Engineer-In-Charge. In al other respects they shall conform to the
provisionsin CPWD specifications.
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2.9.

2.10

211

212

213

STONE WORK: Stone used for stone masonry work shall be hard granite/ basalt/
guartz stone/sand stone to be obtained from quarries approved by Engineer-1n--
Chargeand shall conform to the relevent provision in the CPWD specifications.

All above materials like stone aggregates, coarse, fine sand, bricks, surkhi stone etc.
confirming to the CPWD specifications to be brought from the sources approved by
Engineer-In-Charge. In case, at any stage during execution of work, the material from
the approved source being not available or otherwise, and, is required to be arranged
from other sources conforming to relevent CPWD specifications and duly approved of
Engineer-in-charge, involving extra lead etc. nothing extra shall be paid on this
account.

WOOD WORK: - Timber required for manufacture of chowkhats and shutters for
doors, windows, ventilators, and partitions etc. in the work shall be kiln seasoned and
preservative treated. The Timber shall be kiln seasoned before applying preservative
treatment. The rate quoted for various Items shall be inclusive of kiln -seasoning and
preservative treatment of wood. The wood used in the work shall conform to the
provisions in the CPWD Specifications for works.

FACTORY MADE SHUTTERS etc.:- The shutters for doors, windows &
ventilators, and, chowkhats etc. shall be factory made and obtained from suppliers
approved by the Engineer-in-Charge.

STEEL WORK: - All sted doors, steel windows, steel ventilators, wire gauge, steel
glazing, and steel grill shall be according to the Architect's detailed drawings and
factory made and obtained from approved suppliers.

2.13.1. In the case of composite steel windows the rates shall include the cost of coupling

mullion and transom etc. Where windows with inside openable shutters are fixed
along-with windows with shutters openable outside, such inside openable windows
shall be fitted with suitable friction hinges and openable outside with box type hinges.
lever handles or otherwise as approved by the Engineer-in-Charge of the work. For
such windows, cement concrete blocks of size 15cmx 10cmx 10cm shall be provided.
Nothing extra shall be paid on this account.

2.13.2. In the case of steel windows and doors, steel glazing, wire gauge steel ventilators,

rolling shutters, grills etc. an approved quality-priming coat of zinc chromate shall be
applied over and above shop coat of primer. Nothing extra shall be payable for
providing Shop-coat primer.

2.14. Sanitary and Water supply installations

The contractor shall engage licensed plumber for sanitary, water supply, drainage
work and shall be carried out in manner complying in al respects with the
requirement of relevent by laws of the local municipal authority. The Contractor shall
give a guarantee to the effect that the, work shall remain structurally stable and shall
guarantee against faulty workmanship, finishing, manufacturing defects of materials
and leakages etc. The Contractor shall furnish a Guarantee Bond, as per prescribed
format. The Guarantee Period shall be for 10 (Ten) years.

2.15. Approva of sample work of repetitive/ typical nature prior to general execution of
work shall be as enumerated hereafter.
Tenderer 42 of 147 EE(C

Internet Downloaded Copy NIT No 14 / EE(C)/BSNL-CIVIL/JDR /2024-25



2.15.1.

2.15.2

2.16.

(i)

(ii)
(iii)
(iv)

2.16.1

2.17

2171

217.2

Samples of typical portion of the works of repetitive nature such as typical room,
toilet room, or any other work shall be prepared by the contractor under the
directions and to the satisfaction of Engineer-in-Charge and got approved from him
in writing before the commencement of these items for the entire work.

The work shall be so arranged to be carried out that the requirement for preparation
of samples are observed and fulfilled without any detriment to the general progress
of work. In other words, this will not allows having any effect on the genera
progress of work or on any of the terms and conditions of the contract. No claims of
any kind whatsoever including the claim of extension of time will be entertained due
to the incorporation of this requirement.

FLOOR TEST FOR TELEPHONE EXCHANGE BUILDINGS - The floor of
Technical rooms in the T.E. buildings shall be laid in such a way that the limits in
floor levels would not be exceeded as follows.

The levels at any places when checked over a distance of one metre in any direction
would not show variation in floor levelsin excess of 3mm.

The levels if checked over a distance of 4 metre in any direction shall not to exceed
Smm.

The maximum permissible variation in the levels at any two points more than 4
meters away in any direction in the same room shall not be more than 8mm.

Floor levels shall be taken at every metre and recorded in a"Level chart” for flooring
in all technical room This shall be checked, prepared and Certified by the Assistant
Engineer-in-Charge of the work and contractor. this level chart shall be checked by
the Engineer-in-Charge of work to satisfy himself that levels in the floors of
'technical rooms are with in the variation limitslaid down at i) to iii) above.

No. payment of flooring in Technical room shall be alowed till "Level Chart" is
prepared and meets the requirements of levels mentioned above.

TEST RESULTS & RELATED ASPECTS

Normally, part-rate payment shall be alowed in the running account bills only if
the materials conforming to the CPWD specifications for works as mentioned in
the work are tested and test results are found to be satisfactory by the Engineer —
in- charge.

The Engineer —in- charge of work shall check the test results and satisfy himself
before allowing any payment in the running / final bill.

2.18. WATER PROOFING: -

2.18.1. Treatment for roof surfaces: - The treatment of Roof Surfaces, wherever done

2.18.2.

with integral cement based compound (Brick-coba), the particular specifications
shall be applicable

The Contractor shall ~ associate him self with the specialized firm, to be
approved by the Engineer'-in-charge, for execution of water proofing treatment.
The contractor shall furnish a Guarantee Bond, as per prescribed format, from the
specialized firm and duly counter-signed by the contractor as a token of overall
responsibility. The Guarantee Period shall befor 10(Ten) Years.
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2.18.3. Ten percent of the cost of items of water proofing treatment for sunken floors and
on roofs would be retained as guarantee to watch the performance of the work
done. However half of the amount withheld would be released after (5) live years.
if the performance of the work done IS satisfactory. If any defect is noticed
during the guarantee period, it should be rectified by the contractor within seven
days, and if not attend to, the same will be got done from another agency at the
risk and cost of the contractor. However, this security deposit can be released in
full, if bank guarantee of equivalent amount for 10 (ten) years after completion of
maintenance period is produced and deposited with the BSNL.
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PARTICULAR SPECIFICATIONS

1.1

1.11.

112

113

114

115

116

1.1.7

118

Treatment for roof surfaces; -

For treatment of Roof Surfaces with integra cement based compound (Brick-coba),
following specifications shall be applicable. This item shall be got executed from
specialized agency to be got approved from Engineer-in-charge: -

The bricks bats shall be from over burnt bricks. The proprietary water-proofing
compound shall bear I.S.I. mark and shall conform to IS: 2645. Before execution of
work water proofing compound has to be brought to and a certificate of its
conforming to IS code should be produced. The proprietary water-proofing compound
shall be added at the rate recommended by the specialist firm but not exceeding 3
percent by weight of cement. The Engineer in charge reserve the right to collect the
random sample from material brought at site and get it tested from laboratory of his
choice. The material which does not conform to the specification shall have to be
removed forthwith by the contractor.

The finished surface after water proofing treatment shall have minimum slope of 1 in
80. At no point shall the thickness of water proofing treatment be less than 65mm.

While treatment of roof surface is done, it shall be ensured that the outlet drain-pipes
have been fixed and mouths at the entrance have been eased and round off properly
for easy flow of water.

The surface 'where the water proofing is to be done shall be thoroughly cleaned with
wire brushes. All loose scales mortar splashes etc. shall be removed and dusted off.
The surface shall be treated with neat cement slurry admixed with proprietary water
proof compound to penetrate into crevices and fill up all the poresin the surface. The
cement dlurry shall be applied at the junction of parapet and terrace slab including the
vertical face of the parapet.

After the dlurry coat is laid, layer of over burnt brick bats shal be laid in cement
mortar of mix as specified by specialist firm but not leaner than 1 :5(1 cement:
5coarse sand) admixed with proprietary water proofing compound to required
gradient and joints filled to half the depth. The bricks bat layer shall be rounded at the
junctions with the parapet and tapered towards top for a height of 300mm curing of
this layer be done for 2 days.

After curing the surfaces shall be applied with a coat of cement slurry admixed with
proprietary water proofing compound.

Joints of bricks bat layer shall be filled fully with cement mortar of mix as specified
by the specialist firm but not leaner than 1:5 (1cement: 5 coarse sand)admixed with
proprietary water proofing compound and finally top finished with average 20mm
thick layers of cement mortar: 1 :4 (1 cement:4 coarse sand) and finished smooth with
cement slurry mixed with proprietary water proofing compound. The finished surface
shall have marking of 300x300mm false squares to give the appearance of tiles.

Curing of water proofing treatment shall be done for a minimum period of weeks by
flooding the water by making kiaries etc.
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1.2 MEASUREMENTS: The measurement shall be taken for plan area of terrace only,
Length and breadth shall be measured correct to 1 cm. And area shall be worked out
to nearest 0.01 sgm, No deduction in measurement shall be made for either opening or
recesses for chimney, stacks roof lights and the like of area upto 0.01sgrn not
anything extra shall be paid for forming such openings. For similar areas exceeding
0.10 Sgm, deduction will be made in measurements for full openings and nothing
extrashall be paid for making such opening. '

1.3 Rates: The rates shall include the cost of all labour and materials involved all
the taxes including GST and BOCW etc.

2. CHECK LIST FOR QUALITY ASSURANCE: For works with estimated cost
Rs.10 Lakhs and above, quality Assurance Check list for Back Filling, Plain Cement
Concrete, Shuttering, Reinforced Cement Concrete and Structural Steel fabrication as
availablein BSNL W-8 shall form a part of the Tender Document. Compliance of this
Quality Assurance Check List shall be before release of the payment.

Tenderer 46 of 147 EE(C
Internet Downloaded Copy NIT No 14 / EE(C)/BSNL-CIVIL/JDR /2024-25



SPECIFIC CONDITIONS & SPECIFICATIONS

GENERAL:

The quoted rates for various items in the tender shall be inclusive of all the
additional conditions and particular specifications and for adherence to all these
conditions and specifications, no extra payment shall be made to the contractor. Any
infringement and/or breach of these specification and condition(s) etc. shall render
the contractor liable to action(s) under various clauses of the contract and such
action stipulated in conditions therein.

1. The works under the Contract shall be executed as per the name of the work and
location specified therein. However, in case of exigency, the work at different location
within same districts under the same contract may also be got executed for which
nothing extra shall be payable to the contractor.

2. All the intending tenderers should note that all the tower foundation and erection
work is of extra ordinary urgent nature & targeted and the work is to be completed
within the stipulated period from the date of issue of work order.

1.0 RATES

25.1 Unless otherwise specified, the rates quoted for the items shall include all
labour, material, taxes, insurance, watch & ward, necessary T&P required for the
work, tests, all weighing / measuring equipments etc. all complete. Nothing extra
shall be paid over and above the quoted rates for the items.

25.2 The contractor shall pay Octroi wherever applicable. The Form “C” & “D”, Octroi
exemption certificates etc will not be issued by BSNL for any materials required in the
work. The contractor shall quote all inclusive rates only. Nothing extra shall be paid
over the quoted rates.

2.0 PROTECTION OF LIFE, PROPERTY AND EXISTING FACILITIES :

2.1 The contractor is fully responsible for taking all possible safety precaution during
preparation for and actual performance of the works, and for keeping the construction
site in a reasonable safe condition. The Contractor shall protect all life and property
from damage or losses resulting from his construction operations and shall minimize
the disturbance and inconvenience to the public.

2.2 In this connection, the attention of the contractors are drawn to the safety measures
and precautions including code of conduct while safely carrying out the work and also
detailed Engineering Instructions enumerated in this tender document.

2.3 The contractor shall be solely liable for all expenses for and in respect of repairs and
/ or damage occasioned by injury of or damage to such underground and over-
ground structures or other properties and undertake to indemnify and keep
indemnified the BSNL from and against all actions, cause of actions, damages,
claims and demands what-so-ever either in law or in quality and all losses and
damages and costs (inclusive between attorney and client), charges and expenses
in condition therewith and / or incidental thereto.
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2.4 In case any commodities (supplied by the BSNL) is lost or damaged by the contractor,

3.0

4.0

5.0

6.0

7.0

8.0

the cost of the same shall be paid by the contractor together with such additional sums
as necessary to liquidate the personal or property damages resulting there from, as
decided by the Engineer-in-Charge.

ACCEPTANCE TESTING (AT)

The completed work shall be inspected for approval for “Acceptance Testing”. It shall
be the responsibility of the contractor to offer the completed work for inspection and
approval of the A/T as per the directions of the Engineer-in-charge and nothing extra
shall be payable on this account. If the completed work is not found satisfactory as per
the prescribed specifications, corrective measures ordered by the Engineer-in-charge
shall be carried out immediately by the contractor without any additional expenditure
liability to the BSNL.

The rate for every item of work to be done under this contract shall be for all heights,
depths, lengths and widths of the structure (except where specially mentioned in the
item) and nothing extra will be paid on this account. The rate for all items of work,
where in cement is used, is inclusive of charges of curing.

The contractor shall maintain in good condition all work during execution till completion

of entire work allotted to him.

The site of work should be seen by the tenderer before quoting his rates with respect to
approaches to the site and conditions of the same. If any approach road from main
road is required at the site or existing approach is to be improved and maintained, for
cartage of materials by the contractor, the same shall be provided, improved and
maintained by the contractor at his own cost.

If as per municipal rules the huts for laborers are not to be erected at the site of work
by the contractor, the contractors are required to provide such accommodation as is
acceptable to local bodies and nothing extra shall be paid on this account.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
caution boards such as day and night boards, speed limit boards and flags, red lights
and providing barriers etc. He shall be responsible for all damages and accidents
caused due to negligence on his part. No hindrance shall be caused to traffic during
the execution of work. Nothing extra shall be paid on this account. Any damage done
by the contractor to any existing work during the course of execution of the work
awarded to him shall be made good by him at his own cost.

9.0.The contractor will work in close liaison, during the works, with other contractors of

water supply, sanitary, drainage arrangements, electrical installation and any other
works and adjust his work plan accordingly at no extra cost to the department.
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BID SECURITY DECLARATION FORM

To
Executive Engineer (Civil)
BSNL Civil Division
Jodhpur
I/We, The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Security Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of one year from the date of notification if | am /We are in a breach of any obligation under
the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our
Bid during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the purchaser during the period of bid
validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the Instructions to Bidders.

I/'We understand this Bid Security Declaration shall cease to be valid if |
am/we are not the successful Bidder, upon the earlier of (i) the receipt of your
notification of the name of the successful Bidder; or (ii) thirty days after the expiration
of the validity of my/our Bid.

Yours faithfully,

(TENDERER)
(Tenderer’s signature along with seal)

Note: In case of a partnership firm this Certificate is to be signed by all Partners / directors of the
company
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UNDERTAKING FOR NO NEAR RELATIVE IN BSNL, RAJASTHAN
(TO BE GIVEN BY EVERY TENDERER)

/We.ooiieeeeeeeeveiseirenenns S/o 1] s VOO TP PRRO Resident of
............................................. hereby certify that none of my near relative (s) as under is / are employed
in territorial jurisdiction of BSNL Telecom Circle, Rajasthan in any capacity i.e. either Non-
Executive or Executive employee.

a) Members of a Hindu undivided family.
b) Husband/ wife

c) Father

d) Mother

e) Son(s)

f) Son's wife (Daughter-in-law)

g) Daughter(s).

h) Daughter's husband (Son-in-law).

i) Brother

j) Brother’s wife.

k) Sister(s)

[) Sister's Husband (Brother-in-law)

In case at any stage, it is found out that information given by me is false/incorrect, BSNL shall
have the absolute right to take any action as deemed fit without any prior intimation to me.

Signature of Tenderer

Note:

In case of a partnership firm this Certificate is to be signed by all Partners / directors of the
company.
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1

FORM OF PERFORMANCE SECURITY

BANK GUARANTEE BOND

In consideration of the Bharat Sanchar Nigam Limited (hereinafter “THE BSNL”) having
agreed to exempt (herein after called the said “CONTRACTOR(s)”)
from the demand under the terms and conditions of an Agreement No.

dated made between
and for the work

(hereinafter called “the said agreement)” of security deposit
for the due fulfillment by the said contractor(s) of the terms and conditions contained in the
said Agreement on production of a bank Guarantee for Rs. (Rupees
only).

We (indicate the name of “the bank” (Hereinafter referred to
as “the Bank”) at the request of contractor(s) do hereby undertake to pay to the BSNL an
amount not exceeding Rs. on demand.

We do hereby undertake to pay
(indicate the name of Bank) the amounts due and payable under this guarantee without any demur,
merely on a demand from the BSNL stating that the amount claimed is required to meet the
recoveries due or likely to be due form the said contractor(s). Any such demand made on the bank
shall be conclusive as regard the amount due and payable by the Bank under this guarantee.
However, on liability under this guarantee shall be restricted to an amount not exceeding
Rs. .

We undertake to pay to the BSNL any money so demanded not withstanding any dispute or disputes
raised by the contractor(s) any suit or proceeding pending before any court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment

there-under and the contractor(s) shall have to claim against us for making such payment

We (indicate the name of Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the
performance of the said Agreement and that it shall continue to be enforceable till all the dues of
the BSNL under or by virtue of the said agreement have been fully paid and its claim satisfied or
discharged or till Engineer-in-charge on behalf of the BSNL certified that the terms and conditions of
the said agreement have been fully and properly carried out by the said contractor(s) and
accordingly discharges this guarantee.

We (indicate the name of Bank) further agree with the BSNL that the
BSNL shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said contractor(s) from time to
time or to postpone for any time or from time to time any of the powers excersizable by the BSNL
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said Agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor(s) or for any forbearance act or omission on the part
of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would but for this provision have effect of so
relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).
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7. We lastly undertake not to revoked this guarantee except with the
previous consent of the BSNL in writing.

8. This guarantee shall be valid upto unless extended on demand by BSNL not
withstanding anything mentioned above, our liability against this guarantee is restricted to Rs.

(Rupees only) and unless a claim in writing is
lodged with us within six months of the date of expiry or the extended date of expiry of this
guarantee all our liability under this guarantee shall stand discharged.

Date the Day of for

(indicate the Name of Bank).
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AFFIDAVIT

I/We have submitted a bank guarantee for the

work (Name of

Work), Agreement No.

Dated: from (Name

of the Division) with a view to seek exemption from payment of performance guarantee in cash. This

Bank guarantee expires on

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to
time at my/our own initiative upto a period of months after the recorded date of

completion of the work or as directed by the Engineer in charge.

I/We also indemnify the BHARAT SANCHAR NIGAM LIMITED against any losses arising out of non-

encashment of the bank guarantee if any.

(Deponent)

Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class Magistrate
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Notice for appointment of Arbitrator

[Refer Clause 25]

To
The Chief Engineer
BSNL Civil Zone
Dear Sir,

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Name of the Division which entered into contract

6. Contract amount in the work

7. Date of contract

8. Date of contract Date of initiation of work

9. Stipulated date of completion of work

10. Actual date of completion of work (if completed)

11. Total number of claims made

12. Total amount claimed

13. Date of intimation of final bill (if work is completed)

14. Date of payment of final bill (if work is completed)
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15. Amount of final bill (if work is completed)
16. Date of request made to SE for decision
17. Date of receipt of SE’s decision

18. Date of appeal to you

19. Date of receipt of your decision.

Specimen signatures of the applicant

(Only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following

documents.

1. Statement of claims with amount of claims.

Yours faithfully,
(Signatures)
Copy in duplicate to:

1. The Executive Engineer, .........ccu...... Division.
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List of Preferred Makes for Civil Works

SN | Name of Materials Preferred Makes
1 Ordinary Portland cement ACC, Ultratech, Gujarat Ambuja, Vikram, Birla &
JKCement.
2 Pozzolona Cement (Grey) - 43 | JP Rewa & Shree
Grade
3 White Cement Birla White / J. K. White
4 Flush Door Shutters Kitply Industries , Century , Greenlam & Samrat
Laminates
5 PVC Pipe & Fittings Supreme, Ashirwad & Prince.
6 Acrylic Distemper / Plastic Paint / | ICI & Asian Paints (Tractor Acrylic)
OBD
7 Synthetic Enamel Paint ICl (Dulux Gloss) & Asian Paint (Premium
Apcolite Gloss)
8 Steel Primer ICI & Asian Paints
9 Wood Primer ICI & Asian Paints
10 | Stainless Steel Sink (Out of | DIAMOND, NIRALI, Neelkant & Jayna
Salem Steel only)
11 | Float Valve Viking & Prayag.
12 | Vitreous China Sanitary Ware Parryware, Hindware & Cera
13 | Plastic Seat Cover of W.C. (ISI | Hindware,Parryware & Cera
Mark only)
14 | CP Fittings / Mixer Pillar taps | EXCEL,ESS ESS or equivalent
Washers
15 | Centrifugally Cast (Spun) Iron | NECO, or any other B.I.S marked Product &
Pipes Fittings
16 | G.I. Pipes Jindal (Hissar) , TATA
17 | G.l. Fittings Unik ,SVW & UU
18 | Gun metal Valves Leader, Zoloto & Sant
19 | Mirror Glass Atul, Modi Guard & Saint Gobain
20 | Aluminium Sections Hindalco, Jindal
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Aluminium Fittings

Classic & Everite

22 | Hydraulic Door Closer Everest, Sandhu,Classica
23 | Exterior Paint Asian, Nerolac, Berger & Snowcem India
24 | 6 mm /12 mm thick Ply Century, Duro & Green or equivalent
25 | Telescopic Drawer Channel Earl Bihari & Hettich
26 | Ceramic Glazed Floor Tiles Nitco, Johnson, Naveen, Orient, Asian & Kajaria
27 | 19 mm Block Board Century, Green Ply & Archid or equivalent
28 | Wall Putty Birla Care & JK White
29 | Ceramic Wall Tiles for Dado Nitco, Johnson, Naveen, Orient, Asian & Kajaria
30 | W.C., EWC, Wash Basin, Urinal | Hindware, Parryware & Cera
& Urinal Division Plates
31. | PVC Antistatic Sheet Krishna Vinyal, Tusker, wonder floor or
equivalent.
32. | False Flooring Tiles/ Stud/ | As approved by Engineer-in-charge.
Channel/Jack etc.
33. | False Ceiling Armstrong or equivalent as approved by
Engineer-in-charge.
34. | Gypboard Gyprock or equivalent as approved by Engineer-
in-charge.
35 | Health Shower, Taps, Jet Spray | Jaguar or equivalent
36 | PVC water Tank Sintex, Diplast or ISI mark as approved by
Engineer-in-charge.
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SCHEDULE OF QUANTITY

Name of the work:- Cutting of damaged RCC Fins, and repairing of extended portion of
balcony and chajjas Type LILIII and Type-IV Blocks at BSNL colony Kumbhanagar,
Chittorgarh.

S1.No.

Description of Item

Qty.

Unit

Rate

Amount

1

Providing and laying in position cement
concrete of specified grade excluding the cost
of centering and shuttering - All work up to
plinth level :

1.01

1:2:4 (1 Cement : 2 coarse sand(zone-lll) : 4
graded stone aggregate 40 mm nominal size).

0.50

Cum

Providing and fixing ISI marked flush door
shutters conforming to IS : 2202 (Part 1) non-
decorative type, core of block board
construction with frame of 1st class hard wood
and well matched commercial 3 ply veneering
with vertical grains or cross bands and face
veneers on both faces of shutters:

2.01

30 mm thick including ISI marked Stainless
Steel butt hinges with necessary screws.

5.00

sgm

Providing and fixing oxidised M.S. handles with
necessary screws etc. complete :

3.01

125 mm

4.00

Nos

Providing and fixing stainless steel butt hinges
with stainless steel screws etc. complete :

4.01

100X58X1.90 mm

6.00

Nos

Providing and fixing ISI marked oxidised M.S.
sliding door bolts with nuts and screws etc.
complete :

5.01

250x16 mm

4.00

No.

Providing and fixing ISI marked oxidised M.S.
tower bolt black finish, (Barrel type) with
necessary screws etc. complete :

6.01

250 x 10 mm

2.00

Nos

Steel work welded in built up sections/ framed
work including cutting, hoisting, fixing in
position and applying a priming coat of
approved steel primer using structural steel
etc. as required.

7.01

In gratings, frames, guard bar, ladder, railings,
brackets, gates and similar works.

50.00

Kg
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8 Cement concrete flooring 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate)
finished with a floating coat of neat cement,
including cement slurry, but excluding the cost
of nosing of steps etc. complete.

8.01 | 40 mm thick with 20 mm nominal size stone | 10.00 | Sqm

aggregate
9 20 mm cement plaster of mix :
9.01 1:3 (1 cement: 3 coarse sand) 40.00 | Sgm
10 20 mm cement plaster of mix :
10.01 | 1:4 (1 cement: 4 coarse sand) 20.00 | Sgm

11 Repairs to plaster of thickness 12 mm to 20
mm in patches of area 2.5 sq. meters and
under, including cutting the patch in proper
shape, raking out joints and preparing and
plastering the surface of the walls complete,
including disposal of rubbish to the dumping
ground within 50 metres lead :

11.01 | With cement mortar 1:4 (1cement: 4 coarse | 20.00 | Sgm
sand).

12 Demolishing R.C.C. work manually/ by | 0.50 Cum
mechanical means including stacking of steel
bars and disposal of unserviceable material
within 50 metres lead as per direction of
Engineer - in- charge.

13 Disposal of building rubbish / malba / similar | 8.00 Cum
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting, unloading to approved municipal
dumping ground or as approved by Engineer-
in-charge, beyond 50 m initial lead, for all leads
including all lifts involved.

14 Dismantling old plaster or skirting raking out | 20.00 | Sqgm
joints and cleaning the surface for plaster
including disposal of rubbish to the dumping
ground within 50 metres lead.

15 Chipping of unsound/weak concrete material
from slabs, beams, columns etc. with manual
Chisel and/ or by standard power driven
percussion type or of approved make including
tapering of all edges, making square shoulders
of cavities including cleaning the exposed
concrete surface and reinforcement with wire
brushes etc. and disposal of debris for all lead
and lifts all complete as per direction of
Engineer-In-Charge
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15.01

25 mm average thickness

21.00

Sgm

16

Cleaning of reinforcement from rust from the
reinforcing bars to give it a total rust free steel
surface by using alkaline chemical rust remover
of approved make with paint brush and
removing loose particles after 24 hours of its
application with wire brush and thoroughly
washing with water and allowing it to dry, all
complete as per direction of Engineer-In-
Charge.

16.01

Bars upto 12 mm diameter

40.00

Mtr

17

Providing, mixing and applying SBR polymer (of
approved make) modified Cement mortar in
proportion of 1:4 (1 cement: 4 graded coarse
sand with polymer minimum 2% by wt. of
cement used) as per specifications and
directions of Engineer-in-charge. Note:
Measurement and payment: The pre-
measurement of thickness shall be done just
after the surface preparation is completed and
Payment under this item shall be made only
after proper wet curing has been done and
surface has been satisfactorily evaluated by
sounding / tapping with a blunt metal
instrument and/or the 75mm size cube
crushing strength at the end of 28 days to be
not less than 30 N/Sqmma2).

17.01

25 mm average thickness in 2 layers.

21.00

Sgm

18

Demolishing/Cutting of wall sides R.C.C. fins
0.30 m deep of Balconies extended portion of
Type-LILIII and IV i/c demolishing loose
plaster of RCC walls, ceiling or beam wherever
required in extended portion as per site
requirement or as per direction of engineer
incharge. repairing of beams, slabs, RCC walls
and balcony grill of extended portion with
cement mortar 1:3 (1 cement : 3 coarse sand)
with admixing Pidilite URP and applying
anticorrosive paint on exposed reinforcement
before plastering directed by engineer incharge
and disposal of all building rubbish at muncipal
dump out side the BSNL compound,.All the
work is to be arranged/ done by the Agency
such as providing and fixing double scafflding
for working plateforms or by any arrangements
. (All the rates are included in the item).

18.01

Ground Floor

7.00

Nos.
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18.02 | First Floor 6.00 Nos.

19 Repairing of R.C.C window chajjas by applying
cement slurry ) cement concrete
1:1.5:3(1cement:1.5coarse sand: 3graded stone
aggregate up to 12.5mm nominal size) centring
and shuttering if required, finishing with
cement plaster of required thickness from
6mm to 20mm as per site conditions with
cement mortar 1:3(1cement: 3 fine
sand)including making plaster drip course
after removing of loose plaster and concrete
etc. all complete as per direction of Engineer in
Charge.The item includes all the above
operations such as provisions of scaffoldings, T
& P required for the chajjas as per actual site
condition available for the G+@ staff quarters
buildings. Nothing extra shall be paid on those
account. (Chajjas of size approximately of 50 to
100 cm length up to 60 cm wide)

19.01 | Ground floor chajjas 3.00 Each
19.02 | First floor chajjas 5.00 Each
19.03 | Second floor chajjas 5.00 Each

20 Credit of the rusted reinforcement other steei | 30.00 Kg
received from the demolishing of RCC.

21 Replacement of water closet pan including | 1.00 Nos
necessary dismantling of cement concrete
flooring, lime concrete, providing and fixing
new white viterous china water closet pan
(Indian type orissa pattern)of size 580x440mm
with integral type foot rest with 100mm PVC P
or S trap, filling the cement concrete 1:3:6
alround water closet pan ,making good the
floor with 40mm thick cement concrete 1:2:4
(1Cement :2 coarse sand :4 granded stone
aggregate 20 mm nominal size) (approximate
1.00 Sqm),disposal of the rubbish out side the
premises etc.complete as directed by Engineer-
in-Charge.

22 P/F 75cm long pvc outlets in balcony floor to
exit water of balcony 1/C removing old outlet
pipe and fixing the same in C.c /cement mortar

1:3
22.01 75mm 10.00 | Each
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23

Providing services for of sewerman for
attending day to day sewer man related
maintenance works including cost of bamboo,
pharwa etc. (inclusive of cost of all T&P for
attending the work shall be arranged by the
contractor and nothing extra shall be paid)

3.00

days

24

Providing and fixing unplasticised Rigid PVC
pipes conforming to IS : 13592 Type A,
including connecting of Both manholes at the
exising holes in working manhloe and
repairing the same of both the endsconnected
to manholes with cement mortar 1:3
satisfactorily as directed by engineer incharge.

24.01

(i)Single socketed pipes.

24.02

150mm diameter

4.00

25

Repairs to wooden door or window shutter for
smooth closing and opening including
necessary chiseling to frame or applying plane
on edges of shutters, and fixing of L-corners to
doors whereever required etc all complete.

4.00

Nos

26

Providing & fixing fly proof wire gauze to
windows, clerestory windows & doors with
M.S. Flat 15 x 3mm and nuts & bolts complete.

26.01

Galvanised M.S. Wire gauze with 0.63mm dia
wire and 1.4 mm aperture on both sides.

3.00

One
Sgm

27

Renewing glass panes, with putty and nails
wherever necessary including racking out the
old putty:

27.01

Float glass panes of nominal thickness 3.5 to 4
mm (weight not less than 10kg/sqm).

2.00

One
Sgm
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BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

FORM NO. BSNL W-7/8

GENERAL CONDITIONS OF CONTRACT FOR CIVIL WORKS

[As approved by Management committee of BSNL vide no. NIT-Contract Conditions 2004-A& C-W(T)/218

dated 27.04.06]

1. Correction dip no. 1 circulated vide no. NIT & Contract Conditions-2004/A& C/W(T)/170 dated
02.11.07 has been incor por ated.

2. Correction dip no. 2 circulated vide no. NIT & Contract Conditions-2004/A& C/W(T)/90 dated
07.04.08 has been incor por ated.

3. Correction dip no. 3 circulated videno. NIT & Contract Conditions-2013/A& C/W(T)/224 dated
02.07.2015 has been incor por ated.

4. Correction circulated vide no. 4-Enlistment Rules 2004/A& C/W(T)/178 dated 31% May 2010 has
been incor porated.

5. Correction dip no. 4 circulated vide no. NIT & Contract Conditions/2013/A& C/W(T)/13 dated
04.04.2013 has been incor por ated.

6. Correction dlip no. 5 circulated vide no. NIT & Contract Conditions/2013/A& C/W(T)/292 dated
14.08.2013 has been incor por ated.

7. Correction dlip no. 6 circulated vide no. NIT & Contract Conditions/2013/A& C/W(T)/224 dated
02.07.2015 has been incor por ated.
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PERCENTAGE RATE / ITEM RATE
TENDER & CONTRACT

(Tender Form BSNL W- 7/8)

INDEX
SL.NO. DETAILS PAGE
1 General Rules and Directions 11
2 Conditions of Contract 14
3 Clauses of Contract 17
4 Safety Code 52
5 Model Rules 55
6 Contractor’s Labour Regulations 59
7 Proformas 71
8 Sketch of cement godown 77

This form is applicable to both types of tenders i.e. “Percentage rate tenders and
Item rate tenders”. Accordingly alternative provisions for condition Nos. 4, 10 & 12
of the General Rules and Directions are given in this book. The appropriate
alternatives will be applicable in specific cases depending on whether this is used
for percentage rate tender (BSNL W-7) or item rate tender (BSNL W-8).
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GENERAL RULES AND DIECTIONS BSNL-W

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

General Rules and Directions

1. All work proposed for execution by contracts will be naotified in a form of invitation to tender duly signed
by the officer inviting tender, displayed on the notice board/ pasted in public places or by publication in
newspapers as the case may be and shall also be on the website indicated in the invitation.

This form will state the work to be carried out, as well as the date for receipt of application, the date of

submitting and opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security deposit to be deposited
by the successful tenderer and the percentage, if any, to be deducted from the bills. Copies of the
specifications, designs and drawings and any other documents, required in connection with the work
signed for the purpose of identification by the officer inviting tender, shall also be open for inspection at
the office of the officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each Partner
thereof or by the partner(s) as specified in the partnership deed or by the person holding a power of
attorney authorizing him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1932.

3. Receipts for payment made on account of work, when executed by a firm, must also be signed by all the
partner(s) or by the partner(s) as specified in the Partnership Deed by the person holding a power of
attorney authorizing him to give effectual receipts for the firm.

4. [Applicable for Item Rate Tender Only (BSNL W-8)]
Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to

undertake each item of the work. Tenders which propose any alteration in the work specified in the said
form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other
condition of any sort including conditional rebates, will be summarily rejected. No single envelope shall
include tender for more than one work, but contractors who wish to tender for two or more works shall
submit separate envelope for each. Tender shall have the name and number of the works to which they
refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount(s) must be quoted in full rupees by ignoring fifty
paise and less, and, considering more than fifty paise as rupee one.

4(A). [Applicable for Percentage Rate Tender Only (BSNL W-7)]

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what
percentage below/above (in figures as well as in words) the total estimated cost given in Schedule of
Quantities at Schedule-A, will be willing to execute the work. Tenders, which propose any alteration in
the work specified in the said form of invitation to tender, or in the time allowed for carrying out the work,
or which contain any other condition of any sort including conditional rebates, will be summarily rejected.
No single envelope shall include tender for more than one work, but contractors who wish to tender for
two or more works shall submit separate envelope for each. Tender shall have the name and number of
the work to which they refer, written on the envelopes.
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GENERAL RULES AND DIECTIONS BSNL-W

5. The officer inviting tender or his duly authorised assistant will open tenders in the presence of any
intending contractors who may be present at the time, and will enter the amounts of the several tenders
in a comparative statement in a suitable form. A receipt of earnest money, forwarded therewith, shall be
given to all contractors. In the event of a tender being rejected, the earnest money forwarded with such
unaccepted tender shall thereupon be returned to the contractor, remitting the same, without any

interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound
to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any

acknowledgement of payment, to the officer inviting tender and the contractors shall be responsible for
seeing that he procures a receipt signed by the AO/ Sr. AO or a duly authorised Cashier.

8. The memorandum of work tendered for and schedule of the materials to be supplied by the BSNL and
their issue-rates shall be filled and completed in the office of the officer inviting tender before the tender
form is issued. If a form is issued to an intending tenderer without having been so filled in and
incomplete, he shall request the officer to have this done before he completes and delivers his tender.

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of the
tender document, drawings or other records connected with the work given to them. The unsuccessful
tenderers shall return all the drawings given to them.

10. [Applicable for Item Rate Tender Only (BSNL W-8)]
In case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing percentage

below/above the rates quoted is liable to be rejected. Rates quoted by the contractor in item rate tender
in figures and words shall be accurately filled in so that there is no discrepancy in the rates written in
figures and words. However, if a discrepancy is found, the rates, which correspond with the amount
worked out by the contractor shall, unless otherwise proved, be taken as correct. If the amount of an
item is not worked out by the contractor or it does not correspond with the rates written either in figures
or in words then the rates quoted by the contractor in words shall be taken as correct. Where the rates
quoted by the contractor in figures and in words tally but the amount is not worked out correctly, the
rates quoted by the contractor will, unless otherwise proved, be taken as correct and not the amount.

In the event of no rate has been quoted for any item(s) then the rate for such item(s) will be considered
as zero and work will be required to be executed accordingly. It will be presumed that the contractor has
included the cost of this / these items(s) in other item(s).

10 A. [Applicable for Percentage Rate Tender Only (BSNL W-7]

In case of Percentage Rate Tenders, only percentage quoted shall be considered. Any tender containing
item rates, is liable to be rejected. Percentage quoted by the contractor in percentage rate tender shall
be accurately filled in figures and words, so that there is no discrepancy. However if the contractor has
worked out the amount of the tender and if any discrepancy is found in the percentage quoted in words
and figures, the percentage which corresponds with the amount worked out by the contractor shall,
unless otherwise proved, be taken as correct. If the amount of the tender is not worked out by the
contractor or it does not correspond with the percentage written either in figures or in words then the
percentage quoted by the contractor in words shall be taken as correct. Where the percentage quoted
by the contractor in figures and in words tally but the amount is not worked out correctly, the percentage
quoted by the contractor will, unless otherwise proved, be taken as correct and not the amount.

11. In case of any tender where unit rate of any item/items appear unrealistic, such tender will be
considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation such a
tender is liable to be disqualified and rejected.
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GENERAL RULES AND DIECTIONS BSNL-W

12. [Applicable for Item Rate Tender Only (BSNL W-8)]

All rates shall be quoted on the tender form. The amount for each item should be worked out and
requisite totals given. Special care should be taken to write the rates in figures as well as in words and
the amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and in words. In case of figures, the word Rs. should be written before the figure
of Rs. and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, ‘Rupees’
should precede and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and
followed by the word ‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the rate in words and it should
not be written in the next line.

12 A. [Applicable for Percentage Rate Tender Only (BSNL W-7)

In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well
as in words) at which he will be willing to execute the work. He shall also work out the total
amount of his offer and the same should be written in figures as well as in words in such away
that no interpolation is possible. In case of figures, the word ‘Rs’ should be written before the
figure of rupees and the word P after the decimal figures, e.g. ‘Rs.2.15P and in case of words, the
word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end.

13. The contractor whose tender is accepted, for amount exceeding Rs.15.00 Lakhs (Rupees Fifteen
Lakhs), will be required to furnish an irrevocable PERFORMANCE GUARANTEE of 5% (Five
Percent) of the tendered amount in addition to other deposits mentioned elsewhere in the
Contract for his proper performance of the contract agreement, (not withstanding and/or without
prejudice to any other provisions in the contract) within 15 days of issue of letter of Acceptance
of Tender. This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India

The contractor shall permit BSNL at the time of making any payment to him for work done under the
contract to deduct a sum at the rate of 5% of gross amount of each running bill till the sum along-with
the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Such deductions will be made and held by BSNL by way of Security Deposit unless
he/they has/have deposited the amount of Security at the rate mentioned above in cash (upto
Rs.2500.00/Demand draft/Banker's Cheque/Deposit at Call Receipt of a Scheduled Bank or The State
Bank Of India in accordance with the form annexed hereto.

In case of works with estimated cost put to tender is up-to and including Rs. 15.00 Lakhs (Rupees fifteen
Lakhs) the total security deposit deducted shall be 10(Ten)% instead of 5(Five)% of the tendered value
of the work. Security Deposit shall be recovered @10% of gross amount of each running bill till the sum
along-with the sum already deposited as earnest money, will amount to security deposit of 10% of the
tendered value of the work

14.  On acceptance of the tender, the name of the accredited representative(s)of the contractor, who would
be responsible for taking instructions from the Engineer-in-Charge, shall be communicated in writing to
the Engineer-in-Charge.

15. Sales-tax, purchase tax, turnover tax or any other tax on material in respect of the contract shall be
payable by the Contractor and Government will not entertain any claim whatsoever in respect of the
same.

16.  The contractor shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relative to any executive employee/ gazetted officer in
the BSNL or Department of Telecom or in the Ministry of Communications.

17.  The tender for the work shall not be witnessed by a contractor or contractors who himself / themselves
has/have tendered or who may and has/have tendered for the same work. Failure to observe this
condition would render, the tender of the contractors, tendering, as well as witnessing the tender, liable
to summary rejection.

18.  The tender for composite work includes in addition to building work all other works such as sanitary and
water supply installations, drainage installation, electrical work, horticulture work, roads and paths etc.
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The tenderer apart from being a registered contractor (B&R) of appropriate class, must associate
himself with agencies of appropriate class, which are eligible to tender for sanitary and water supply
drainage, electrical and horticulture works in the composite tender.

19.  The contractor shall submit list of works which are in hand (progress) in the following form:-

Name of Name and Particulars of Division Value of Position of Work in Remarks
Work where work is being executed Work progress
1 2 3 4 5

20.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders
issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and
the Superintending Engineer, may in his discretion, without prejudice to any other right or remedy,
available in law, cancel the contract. The contractor shall also be liable for any pecuniary liability arising
on account of any violation by him of the provisions of the said Act.
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CONDITIONS OF CONTRACT

Definitions

1. The Contract means the documents forming the tender and acceptance thereof and the formal agreement
executed between the competent authority on behalf of the Bharat Sanchar Nigam Limited and the
Contractor, together with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-Charge and all these
documents taken together, shall be deemed to form one contract and shall be complementary to one
another.

2. In the contract, the following expressions shall, unless the context otherwise requires, have the meanings,
hereby respectively assigned to them: -

2.1 The expression Works or Work shall, unless there be something, either in the subject or context,
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and whether original, altered,
substituted or additional.

2.2 The Site shall mean the land/or other places on, into or through which work is to be executed under
the contract or any adjacent land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may be allotted or used for the purpose of
carrying out the contract.

2.3 The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking
the works and shall include the legal personal representative of such individual or the persons
composing such firm or company, or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

2.4 The Bharat Sanchar Nigam Limited / BSNL shall mean Bharat Sanchar Nigam Limited, (A
Government of India Enterprise) having its registered office at Statesman House, Connaught Circus,
New Delhi-110001 and shall include their legal representatives, employees and permitted assigns.

2.5 The Engineer-in-Charge means the Engineer Officer who shall supervise and be in-charge of the
work and who shall sign the agreement on behalf of Bharat Sanchar Nigam Limited as mentioned in
Schedule ‘F’" hereunder.

2.6 Government or Government of India shall mean the Bharat Sanchar Nigam Limited.

2.7 The term Senior Deputy Director General (BW) (Senior DDG (BW)) includes Principal Chief
Engineer and Chief Engineer of the Zone.

2.8 Accepting Authority shall mean the authority mentioned in Schedule ‘F’

2.9 Excepted Risk are risks due to riots (other than those on account of contractor’'s employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God,
such as earthquake, lightening and unprecedented floods, and other causes over which the
contractor has no control and accepted as such by the Accepting Authority or causes solely due to
use or occupation by BSNL, of the part of the works in respect of which a certificate of completion
has been issued or a cause solely due to BSNL's faulty design of works.

2.10 Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus the percentage mentioned in
schedule ‘F’ to cover, all overheads and profits.

2.11 Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F
hereunder, with the amendments thereto issued upto the date of receipt of the tender.

2.12 Department means Bharat Sanchar Nigam Limited and shall include their legal representatives,
employees and permitted assigns. who invite tenders on behalf of BSNL.

2.13 Tendered Value means the value of the entire work as stipulated in the letter of award.
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2.14 The Date of award of work shall denote the date of issuance of communication of acceptance of
the tender.

2.15 The term Chief Engineer shall mean and include Principal Chief Engineer/ Chief Engineer of the
Zone

Scope and Performance

3. Where the context so requires, words imparting the singular only also include the plural and vice versa.
Any reference to masculine gender shall whenever required include feminine gender and vice versa.

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract

5. The contractor shall be furnished, free of cost one certified copy of the contract documents except standard
specifications, Schedule of Rates and such other printed and published documents, together with all the
drawings as may be forming part of the tender papers. None of these documents shall be used for any
purpose other than that of this contract

Works to be carried out

6. The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labour, materials, tools, plants, equipment’s and transport which may be required in preparation
of and for items given in the schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting
and fixing in position and all other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good practice and recognized principles.

Sufficiency of Tender

7. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

Discrepancies & adjustments of Error

8. The several documents forming the Contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small-scale drawings figured dimensions in preference to
scale and special conditions in preference to General Conditions.

8.1 In the case of discrepancy between the schedule of Quantities, and the Specifications etc., the
following order of preference shall be observed:
(i) Description of Schedule of Quantities.
(i)  Particular Specification and Special Condition, if any.
(i)  CPWD Specifications.
(iv)  Indian Standard Specifications of B.I.S.

8.2 If there are varying or conflicting provisions made in any one document forming part of the contract,
the Accepting Authority shall be the deciding authority with regard to the intention of the document
and his decision shall be final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations
under the contract.
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Signing of Contract

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority shall, within 30
days of award of work sign the contract consisting of:-

(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

(i)  Standard form as mentioned in Schedule ‘F’ consisting of

a) Various standard clauses with correction(s) upto the date stipulated in Schedule ‘F’ along-with
Annexes thereto.

b) Safety Code.

¢) Modal Rules for the protection of Health and Sanitary arrangements for Workers employed by
BSNL or its contractors.

d) Contractor's Labour Regulations.
e) List of Acts and omissions for which fines can be imposed.
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CLAUSES OF CONTRACT

CLAUSE 1. : (PERFORMANCE GUARANTEE)

(1 The person/persons whose tender(s) may be accepted (Hereinafter called the Contractor) for
amount exceeding Rs. 15.00 Lakhs (Rupees Fifteen Lakhs) shall submit an irrevocable
PERFORMANCE GUARANTEE of 5% (Five Percent) of the tendered amount in addition to other
deposits mentioned elsewhere in the Contract for his proper performance of the contract
agreement, (not withstanding and/or without prejudice to any other provisions in the contract)
within 15 days of issue of letter of Acceptance of Tender. This guarantee shall be in the form of
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the form annexed. In case a fixed deposit receipt of any Bank is furnished by
the contractor to the BSNL as part of the performance guarantee and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the BSNL
to make good the deficit.

(i)  Letter of Acceptance of Tender shall be issued in the first instance informing the successful
tenderer of the decision of the competent authority to accept his tender and the Commencement
of Work award letter shall be issued only after the Performance Guarantee in any of the
prescribed form is received. In case of failure of the contractor to furnish the performance
guarantee within the specified period, the BSNL shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money absolutely.

(ili) The performance Guarantee shall be initially valid for a period upto 60 days beyond the
stipulated date of completion. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended, at his own cost, to cover
such enlarged time for completion of work. After recording of the completion certificate for the
work by the Engineer-in-Charge, the performance guarantee shall be returned to the contractor,
without any interest.

(iv) The Engineer-in-Charge shall encash/forfeit performance guarantee (not withstanding and/ or
without prejudice to any other provisions in the contract agreement) in the event of:-

a) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or
determined under any of the Clauses/ Conditions of the agreement, within 30 days of the
service of notice to this effect by Engineer-in-Charge.

The performance guarantee will be discharged by the BSNL only after satisfactory
completion of the complete obligations under the contract.

b) In the event of the contract being determined or rescinded under provisions of any of the
clause/ conditions of the agreement, the performance guarantee shall stand forfeited in full
and shall be absolutely at the disposal of the BSNL and shall be en-cashed at the pleasure of
BSNL.

CLAUSE 1A. (RECOVERY OF SECURITY DEPOSIT)

The contractor shall permit BSNL at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 5% of gross amount of each running bill till the sum alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered value of the work. Earnest
money shall be adjusted first in the security deposit and further recovery of security deposit shall commence
only when the up to date amount of security deposit starts exceeding the earnest money. Such deductions will
be made and held by BSNL by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in cash (upto Rs. 2500) Demand draft/Banker’s Cheque/ Deposit at Call
Receipt of a Scheduled Bank or The State Bank Of India in accordance with the form annexed hereto. In case a
Fixed Deposit Receipt of any bank is furnished by the contractor to the BSNL as part of the security Deposit
and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall
fall on the contractor and the contractor shall forthwith on demand furnish additional security to the BSNL to
make good the deficit.
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All compensations or the other sums of the money payable by the contractor under the terms of this contract
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising
there from, or from any sums which may be due to or may become due to the contractor by BSNL on any
account whatsoever and in the event of his Security Deposit being reduced by reason of any such deductions
or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by
the State Bank of India or by Scheduled Banks(in case of guarantee offered by Scheduled Banks, the amount
shall be within the financial limit prescribed by the Reserve Bank of India any sum or sums which may have
been deducted from, or raised by the sale of his security deposit or any part thereof. The Security deposit shall
be collected from the running bills of the contractor at the rates mentioned above and the Earnest Money will be
treated a part of the Security Deposit.

The Security Deposit as deducted above can be released against the Bank Guarantee by a scheduled
bank , on its accumulation to a minimum of Rs. 5 lakh subject to the condition that amount of such
Bank Guarantee, except last one, shall not be less than Rs. 5 Lakh. Provided further that the validity of
Bank Guarantee including the one given against the earnest money shall be in conformity with the
provisions contained in clause which shall be extended from time to time depending upon the
extension of contract granted under provisions of Clause 2 and Clause 5.

NOTES: -

In case of works with estimated cost put to tender is up-to and including Rs.15,00,000/-, the clause 1
shall not be applicable, and, Clause 1A shall be applicable with the modification that the total security deposit
deducted shall be 10(Ten)% instead of 5(Five)% of the tendered value of the work. Security Deposit shall be
recovered @10% of gross amount of each running bill till the sum along-with the sum already deposited as
earnest money, will amount to security deposit of 10% of the tendered value of the work

CLAUSE 2. (COMPENSATION FOR DELAY)

If the contractor fails to maintain the required progress of the work at the stages in terms of Clause 5 or fail to
complete the work and fails to clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the BSNL on account of such breach,
pay as agreed compensation the amount calculated at the rates stipulated below as the authority specified in
Schedule ‘F' may decide on the amount of tendered value of work for every completed day/ month (as
applicable)in which the progress remains below than the specified in Clause 5 or that the work remains
incomplete. The decision of the aforesaid authority in writing shall be final and binding on the contractor.

This will also apply to items or group of items for which separate period of completion has been specified.

Compensation for delay of work

@ 2.0 % Per month of delay to be computed on daily basis for the works having stipulated time of completion
more than six months

@ 1.0 % Per week of delay to be computed on daily basis for the works having stipulated time of completion
from three months to six months

@ 1.5 % Per week of delay to be computed on daily basis for the works having stipulated time of completion up
to three months

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10 % of the tendered value of work or of the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this
or any other contract with the BSNL.

In case, the contractor does not achieve a particular milestone the rescheduled milestone(s) in terms of
Clause 5, the amount shown against that milestone and with-held, shall be adjusted against the
compensation levied at the final grant of Extension of Time, to be decided on completion of work.
Withholding of this amount on failure to achieve a milestone shall be automatic without any notice to
the contractor. However, if the contractor catches up the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against milestone missed subsequently shall also be withheld. However, no
interest, whatsoever, shall be payable on such withheld amount.
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The compensation for slow progress or non-completion of work in stipulated time, at the rates specified therein,
is an “agreed compensation” under clause 2, which the contractor has to pay in case of default. Therefore,
Engineer-in-Charge will recover the same at the rates mentioned above, if the progress of the work is slow or
the work is not completed in stipulated time. In case the contractor feels aggrieved, he may appeal to the
authority specified in Schedule ,F* against such recovery, who has to take a balanced view of the delays on the
part of the contractor, vis-a-vis the delays of the department and may uphold the recovery at the original rates
or at reduced rates or completely waive off the same depending upon the merits of each case. In such cases
the decision of the competent authority shall be final and out of purview of the clause 25.

Clause 2 A

In case the contractor completes the work ahead of the schedule completion time a bonus @1 %(one percent)
per month computed on per day basis shall be payable to the contractor subject to a maximum limit of 5%(five
percent) of the tendered value in respect of work costing Rupees ten lacs and above. Payment of bonus under
this clause -2A shall be applicable only in case the work is completed within the stipulated period as notified in
the tender document under all circumstances i.e. incentive will not be payable in case actual date of completion
is beyond the stipulated date of completion even if the Extension of time is granted by the competent authority
without levy of compensation. The amount of bonus if payable shall be paid along with final bill after completion
of work. Decision of the Chief Engineer as to the quantum of bonus payable to the contractor shall be final and
binding on the contractor. Provided always that provision of the Clause 2A shall be applicable only when so
provided in “Schedule F”

CLAUSE 3 (WHEN CONTRACT CAN BE DETERMINED)
If the Contractor:

0] Having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in an inefficient or otherwise improper or unworkman
like manner, shall omit to comply with the requirements of such notice for a period of seven days
thereafter; or,

(i) has without reasonable cause suspended the progress of the work or has failed to proceed with the
work so that in the opinion of the Engineer-in-Charge(which shall be final and binding) that he will be
unable to secure completion of the work by the date for completion and continues to do so after a notice
in writing of seven days from the Engineer-in-Charge; or

(i) persistently neglects to carry out his obligations under the contract and/or commits default in complying
with any of the terms and conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-Charge;
or

(iv)  fails to complete the work within the stipulated date or items of work with individual date of completion, if
any, stipulated on or before such date(s)of completion and does not complete them within the period
specified in the notice given in writing in that behalf by the Engineer-in-Charge; or

v) shall offer or give or agree to give to any person in Government/BSNL service or to any other person on
his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do
or having been done or forborne to do any act in relation to the obtaining or execution of this or any
other contract for BSNL; or

(vi)  Shall enter in to a contract with BSNL in connection with which commission has been paid or agreed to
be paid by him or to his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer-in-charge; or

(vii)  Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of
competitive tendering; or

(viii)  Shall any time be adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or composition ( other than a voluntary
liquidation for the purpose of amalgamation or reconstruction ) under any Insolvency Act for the time
being in force or make any conveyance or assignment of his effect of composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act for
the time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit
of his creditors; or
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(ix) being a company shall pass a resolution or the court shall make an order that the company shall be
wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances
shall arise which entitle the court or the creditor to appoint a receiver or a manager or which entitles the
court to make a winding up order; or

x) shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days;
or

(xi) assigns, transfer, sublets ( engagement of labour on a piece-work basis or of a labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts
to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior
written approval of the Engineer-in-charge

THEN the Engineer-in-Charge may, without prejudice to his any other rights or remedy against the Contractor

in respect of any delay or inferior workmanship or otherwise or to any claims for damage in respect of any

breach of the Contract and in addition to any right or remedies under any of the provisions of the Contract or
otherwise and whether the date for completion has or has not elapsed, shall by a notice in writing, shall have
powers: -

a) To determine the contract as aforesaid (of which termination notice in writing to the contractor under the
hand of the Engineer-in—Charge shall be conclusive evidence). Upon such determination, the
Performance Guarantee, Earnest Money Deposit and security deposit already recovered under the
contract shall be liable to be forfeited and shall be absolutely at the disposal of the BSNL.

b) To measure up the work of the contractor, after giving notice to the contractor, and to take such balance
or part thereof as shall be un-executed out of his hands and to give it to another contractor to complete
the work,

In the event of above course(s) being adopted by the Engineer-in-charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to the execution of the work or
the performance of the contract. And in case action is taken under any of the provisions aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer-in-Charge has certified in writing the performance of such work and
the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

The contractor, whose contract is determined as above, shall not be allowed to participate in the tendering
process for the balance work.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8" of the
stipulated time for completion of work, either party may close the contract. In such eventuality, the Earnest
Money Deposit and the Performance Guarantee of the contractor shall be refunded, but no payment on account
of interest, loss of profit or damages etc. shall be payable at all.

CLAUSE 4. (CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION NOT TAKEN UNDER
CLAUSE 3)

In case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, shall have
become exercisable and the same are not exercised, the non-exercise thereof, shall not constitute a waiver of
any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future
case of default by the contractor and the liability of the contractor for compensation shall remain unaffected. In
the event of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the
sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plants, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by
the contractor and intended to be used for the execution of the work or any part thereof, paying or allowing for
the same in account at the contract rates, or in the case of these not being applicable, at current market rates to
be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding on the contractor,
otherwise the Engineer-in-Charge by notice in writing may order the contractor or his clerk of the works,
foreman or other authorised agent to remove such tools, plants, materials or stores from the premises (within a
time to be specified in such notice) in the event of the contractor failing to comply with any such requisition, the
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Engineer-in-Charge may remove them at the contractor's expense or sale them by auction or private sale on
account of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge, as to the
expenses of any such removal and the amount of the proceeds and expense of any such sale, shall be final
and conclusive against the contractor.

CLAUSE 5 (TIME AND EXTENSION FOR DELAY)

The time allowed for execution of the works as specified in the Schedule ‘F’ or the extended time in accordance
with these conditions shall be the essence of the contract. The execution of the work shall commence from
such time period, as mentioned in letter of acceptance of the tender, after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the site whichever is
later. If the contractor commits default in commencing the execution of the work as aforesaid, BSNL shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the Performance
Guarantee and the Earnest Money absolutely.

5.1 To ensure good progress during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones stipulated in clause 5.6 below.

5.1.1 Further, in case of works estimated to cost above Rs.10 Lakhs, the contractor shall, as soon as
the contract is awarded, submit a time and progress chart for each milestone and get it
approved by the Engineer-in-Charge. The chart shall be prepared in direct relation to the time
stipulated in the contract document for completion of items of work and can be based on the
milestones specified at clause 5.6 below. It shall indicate the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the contractor within the limitations of time
imposed in the contract documents and to further ensure good progress during the execution
of the work.

5.2 If the work(s) be delayed by:-

(i) force majeure; or,

(i) abnormally bad weather; or,

(i) serious loss or damage by fire; or,

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed
on the work; or,

(v) delay on the part of other contractors or tradesmen engaged by the Engineer-in-Charge in executing
work not forming part of the Contract; or,

(vi) non-availability of stores, which are the responsibility of the BSNL to supply; or,

(vii) any other cause which, in the absolute discretion of the authority mentioned in the Schedule ‘F’, is
beyond the Contractor’s control,

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof, in writing to the Engineer-in-Charge, but shall nevertheless use constantly his best endeavours
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of
the Engineer-in-Charge to proceed with the works.

5.3  Request for rescheduling of milestones and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event causing delay on
the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for
which extension is desired. The Engineer-in-charge may grant provisional extension of time without
prejudice to the rights of the authority mentioned in schedule —F, to grant extension of time on
completion of work.

5.4 In any such case the authority mentioned in Schedule ‘F' may give a fair and reasonable extension of
time and reschedule the milestones for completion of work. Such extension shall be communicated to
the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request.

5.5 Non-application by the contractor for extension of time shall not be a bar for giving any fair and
reasonable extension and this shall be binding on the contractor.

5.6  The Milestones to be achieved during the execution of the work shall be as follows:

‘ S.No. ‘ Milestones | Amount to be withheld in case of |
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Financial Progress Time Allowed (From date of | non-achievement of milestone
start)
1. 1/8™ (Of the whole work) 1/4™ (Of the whole work) | In the event of not achieving the
necessary progress as
2. 3/8™ (Of the whole work) 1/2™ (Of the whole work) | assessed from the running
payments, 1% of the tendered
3. 3/4™ (Of the whole work) 3/4™ (Of the whole work) | value of work will be withheld
for failure of each milestone
4. Full Full

CLAUSE 6 (MEASUREMENT OF WORK DONE)

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurements the value
of work done in accordance with the contract. The measurements of all items (having financial value) shall be
entered in Measurement Book and/or level field book so that a complete record is maintained of all works
performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorised representative
and by the contractor or his authorised representative from time to time during the progress of the work and
such measurement shall be signed and dated by the Engineer-in-Charge and the contractor(s) or his/their
representative in token of their acceptance. If the contractor objects to any of the measurements recorded, a
note shall be made to that effect with reasons and signed by both the parties.

If for any reason the contractor or his authorised representative is not available and the work of recording
measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and the
BSNL shall not entertain any claim from contractor for any loss or damages on this account. If the contractor or
his authorised representative does not remain present at the time of such measurements after the contractor or
his authorised representative has been given a notice in writing three (3) days in advance or fails to countersign
or to record objection within a week from the date of the measurement, then such measurements recorded in
his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all the assistance with every appliance, labour and other
things necessary for measurements and recording levels. Except where any general or detailed description of
the work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard Method of the measurement or
any general or local custom. In the case of items, which are not covered by specifications, measurements shall
be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available then a mutually agreed method shall be followed.
The contractor shall give not less than seven day’s notice to the Engineer-in-Charge or his authorised
representative in-charge of the work before covering up or otherwise placing beyond the reach of measurement
any work in order that the same may be measured and correct dimensions thereof be taken before the same is
covered up or placed beyond the reach of measurements and shall not cover-up and place beyond reach of
measurement any work without consent in writing of the Engineer-in-Charge or his authorised representative in-
charge of the work who shall within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the reach of the measurements without such notice having been given or the
Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the Contractor's
expense, or in default thereof, no payment or allowance shall be made for extra work or the materials with
which the same was executed.

Engineer-in-Charge or his authorised representative may cause, either themselves or through another Officer of
the BSNL, to check the measurements recorded, jointly or otherwise, as aforesaid, and all provisions stipulated
herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the measurement book
and/or its payment in the interim, on account or final bill, shall not be considered as conclusive evidence as to
the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from
any over measurement or defects noticed till completion of the defects liability period.

CLAUSE 6A (COMPUTERIZED MEASUREMENT BOOK)

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract.
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All measurement of all items having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per the format of department so
that a complete record is obtained of all the items of works performed under the contract.

All such measurement and levels recorded by the contractor or his authorized representative from time to time,
during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge or his
authorised representative as per interval or program fixed in consultation with Engineer-in-Charge or his
authorized representative. After the necessary corrections made by the Engineer-in-Charge, the measurement
sheets shall be returned to the contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets
and these measurements would be got checked/test checked from the Engineer-in-Charge and/or his
authorized representative. The contractor will, thereafter, incorporate such changes may be done during these
checked/test checks in his draft computerized measurements, and submit to the department a computerized
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his
authorised representative would thereafter check this MB, and record the necessary certificates for their
checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine
numbered, should be 100% correct and no cutting or over-writing in the measurements would thereafter be
allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its pages
duly machine numbered and bound, after getting the earlier MB cancelled by the department. Thereafter, the
MB shall be taken in the Divisional Office records, and allotted a number as per the Register of Computerised
MBs. This should be done before the corresponding hill is submitted to the Division Officer for payment. The
contractor shall submit two spare copies of such computerized MBs for the purpose of reference and record by
the various officers of the department.

The contractor shall also submit to the department separately his computerized Abstract of Cost and the bill
based on these measurements, duly bound, and its pages machine numbered along with two spare copies of
the bill. Thereafter, this bill will be processed by the Division Office and allotted a number as per the
computerized record in the same way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things
necessary for checking of measurements/ levels by the Engineer-in- Charge or his representative.

Except where any general or detailed description of the work expressly shows to the contrary, measurements
shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in
the relevant Standard Method of measurement or any general or local custom. In the case of items which are
not covered by specifications, measurements shall be taken in accordance with the relevant standard method
of measurement issued by the Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days“ notice to the Engineer-in-Charge or his authorised
representative in charge of the work before covering up or otherwise placing beyond the reach of checking
and/or test checking the measurement of any work in order that the same may be checked and/or test checked
and correct dimensions thereof be taken before the same is covered up or placed beyond the reach of checking
and/or test checking measurement and shall not cover up and place beyond reach of measurement any work
without consent in writing of the Engineer-in-Charge or his authorized representative incharge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and /or test checking measurements without such notice having been given or
the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered at the Contractor“s
expense, or in default thereof no payment or allowance shall be made for such work or the materials with which
the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or through another officer of
the department to check the measurements recorded by contractor and all provisions stipulated herein above
shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of work in the
measurement book and/or its payment in the interim, on account of final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the
contractor from liabilities from any over measurement or defects noticed till completion of the defects liability
period.

CLAUSE 7 (Payment on intermediate certificate to be regarded as advances)

No payment shall be made for work, estimated to cost Rs. Twenty Thousand or less till after the whole of the
work shall have been completed and certificate of completion given. For works estimated to cost over Rs.
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Twenty thousand, the interim or running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the BSNL in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any
such interim payment if the gross work done together with net payment/adjustment of advances for material
collected, if any, since the last such payment is less than the amount specified in Schedule ‘F’, in which case
the interim bill shall be prepared on the appointed date of the month after the requisite progress is achieved.
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken, where necessary,
the requisite measurements of the work. In the event of the failure of the contractor to submit the bills,
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims whatsoever due
to delays on payment including that of interest shall be payable to the contractor. Payment on account of
amount admissible shall be made by the Engineer-in- Charge certifying the sum to which the contractor is
considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge. The amount
admissible will as far as possible be paid by 30" working day after the day of presentation of the bill by the
Contractor to the Engineer-in-Charge or his Asstt. Engineer together with the account of the material issued by
the BSNL, or dismantled materials, if any. In the case of works outside the headquarter of the Engineer-in-
Charge, the period of thirty working days will be extended to forty five working days.

All such interim payments shall be regarded as payment by way of advances against final payment only, and
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken
away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge relating to the work done
or materials delivered forming part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any work or materials to
which it relates is/are in accordance with the contract and specifications. Any such interim payment, or any part
thereof shall not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge
under the contract or any of such payments be treated as final settlement and adjustment of accounts or in any
way vary or affect the contract.

Pending consideration of extension of date of completion interim payments shall continue to be made as herein
provided, without prejudice to the right of the BSNL to take action under the terms of this contract for delay in
the completion of work, if the extension of date of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion, on the basis of a certificate from the Assistant Engineer to the
effect, that the work has been completed upto the level in question may make interim advance payments
without detailed measurements for work done (other than foundations, items to be covered under finishing
items) upto lintel level (including sunshade etc.) and slab level, for each floor working out at 75% of the
assessed value. The advance payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8 (Completion certificate & completion plans)

With in ten days of the completion of the work, the contractor shall give notice of such completion to the
Engineer-in-Charge and within thirty days of the receipt of such notice the Engineer-in-Charge shall inspect the
work and if there is no defect in the work, shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and
all huts and sanitary arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt
from all wood work, doors, windows, wall, floor or other parts of the building, in, upon, or about which the work
is to be executed or of which he may have had possession, for the purpose of the execution thereof, and not
until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with
the requirements of this clause, as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work,
the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials and
rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor
shall have no claim whatsoever in this regard except for any sum actually realised by the sale thereof.

CLAUSE 8 A (Contractor to keep site clean)

When the annual repairs and maintenance of works are carried out, the splashes and dropping from white
washing, colour-washing, painting etc, on walls, floor, windows, etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc
where the work is done without waiting for the actual completion of all the other items of work in the contract. In
case the contractor fails to comply with the requirement of this clause, the Engineer-in-Charge shall have the
right to get this work done at the cost of the contractor either by BSNL or through any other agency. Before
taking such action, the Engineer-in-Charge shall give 10 days notice in writing to the contractor.
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CLAUSE 8 B (Completion plans to be submitted by the contractor)

The Contractor shall within one month of the date of completion of the work submit

0] completion plan as required vide General Specification for Electrical works (Part | Internal) 1972 and
(Part-1l External) 1974, as applicable,

(i) completion plans of internal and external sanitary, water supply and drainage installations by marking on
a set of drawings , the route, position and details of the pipes, fixtures, fittings in the manner specified by
the Engineer-in-Charge.

The Contractor shall also arrange statutory inspection and certification of the aforesaid installation by local
authorities in conformity with the bylaws, if any.

If the contractor fails to submit the completion plans and obtain necessary statutory certificates from the local
authority as aforesaid he shall be liable to indemnify by a sum equivalent to, spent by the BSNL for preparation
of the completion plans and in obtaining necessary statutory certificates as aforesaid.

CLAUSE 9 (Payment of final bill)

The contractor shall submit the final bill in the same manner as specified in interim bills within one month of the
date of the final certificate of completion furnished by the Engineer-in-Charge. No further claims shall be made
by the contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in dispute,
for quantities and rates as approved by the Engineer-in-Charge, will, as far as possible, be made within the
period specified herein below, the period being reckoned from the date of receipt of the bhill by the Engineer-in-
Charge, complete with account of materials issued by the BSNL and dismantled materials.

i) If the Tendered value of work is upto Rs.5 Lakhs: 3 months

i) If the Tendered value of work exceeds Rs.5 lakhs: 6 months

CLAUSE 9A (Payment of contractor’s bill to banks)

Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to him provided

that the contractor furnishes to the Engineer-in-Charge

Q) an authorisation in the form of a legally valid document such as a power of attorney conferring authority
on the bank to receive payments, and,

) his own acceptance of the correctness of the amount made out as being due to him by BSNL or his
signature on the bill or other claim preferred against BSNL before settlement by the Engineer-in-Charge
of the account or claim by payment to the bank. While the receipt given by such banks shall constitute a
full and sufficient discharge for the payment, the contractor shall wherever possible present bills duly
receipted and discharged through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-a-vis the Bharat
Sanchar Nigam Limited.

CLAUSE 10 (Cement & Steel)

The contractor shall submit every month statement of cement, reinforcement steel, galvanized steel and PVC
Pipes procured, consumed and balance at site, supported by complete calculations reconciling in their registers
on the site of work, total receipt total consumption and certified balance (diameter/section-wise in case of
reinforcement steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose decision
shall be final and binding on the contractor) be within his rights to follow the procedure of recovery in clause 42
at any stage of the work if reconciliation is not found satisfactory.

The contractor shall submit along-with every running bill (on account or interim bill) material-wise reconciliation
statements supported by complete calculations reconciling total issue, total consumption and certified balance
(diameter/section-wise in the case of steel) and resulting variations and reasons therefore, Engineer-in-Charge
shall (whose decision shall be final and binding on the contractor) be within his rights to follow the procedure of
recovery in clause 42 at any stage of the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing
under cover as required, cutting assembling and joining the several parts together as necessary.
Notwithstanding anything to the contrary contained in any other clause of the contract all stores/materials so
supplied to the contractor or procured with the assistance of the BSNL, shall remain the absolute property of
BSNL and the contractor shall be the trustee of the stores/materials, and the said stores/materials shall not be
removed/disposed off from the site of the work, on any account and shall be at all times open to inspection by
the Engineer-in-Charge or his authorised agent. Any such stores/materials, remaining unused, shall be returned
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to the Engineer-in-Charge in as good a condition in which they were originally supplied at a place directed by
him, at a place of issue or any other place specified by him as he shall require, but in case it is decided not to
take back the stores/materials the contractor shall have no claim for compensation on any account of such
stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or damage to in
such stores/materials. On being required to return the stores/materials, the contractor shall hand over the
stores/materials on being paid or credited such price as the Engineer-in-Charge shall determine, having due
regard to the condition of the stores/materials. The price allowed for credit to the contractor, however, shall be
at the prevailing market rate not exceeding the amount charged to him, excluding the storage charge, if any.
The decision of the Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid
condition, the contractor shall in addition to throwing himself open to account for contravention of the terms of
the licenses or permit and/or for criminal breach of trust, be liable to BSNL for all advantages or profits resulting
or which in the usual course would have resulted to him by reason of such breach. Provided that the contractor
shall in no case be entitled to any compensation or damages on account of any delay in supply or non-supply
thereof all or any such materials and stores provided further that the contractor shall be bound to execute the
entire work if the materials are supplied by the BSNL within the original scheduled time for completion of the
work. But if a part of the materials only has been supplied within the aforesaid period then the contractor shall
be bound to do so much of the work as may be possible with the materials and stores supplied in the aforesaid
period. For the completion of the rest of the work, the contractor shall be entitled to such extension of time as
may be determined by the Engineer-in-Charge whose decision in this regard shall be final and binding on the
contractor.

The contractor shall see that only the required quantities of materials are got issued. Any such material
remaining unused and in perfectly good/original condition at the time of completion or determination of the
contract shall be returned to the Engineer-in-Charge at the stores from which it was issued or at a place
directed by him by a notice in writing. The contractor shall not be entitled to be paid for loading, transporting,
unloading and stacking of such unused material except for the extra lead, if any involved, beyond the original
place of issue.

CLAUSE 10 A (Materials to be provided by the contractor)

The contractor shall, at his own expense, provide all materials, required for the works other than those, which
are stipulated to be supplied by the BSNL.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided by
the Contractor shall be in conformity with the specifications laid down or referred to in the contract. The
contractor shall, if requested by the Engineer-in-Charge, furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or
within such further period as he may require, intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Engineer-in-Charge for his approval fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with the specifications, approval of the Engineer-in-
Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not
make use of or incorporate in the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not
be eligible for any claim or compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer-in-
Charge or his authorised representative shall, at all time, have access to the works and to all workshops and
places where work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to
such access.

The Engineer-in-Charge shall have full powers to require the removal, from the premises, of all materials which
in his opinion are not in accordance with the specifications and in case of default the Engineer-in-Charge shall
be at liberty to employ at the expenses of the contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials. The Engineer-
in-Charge shall also have full powers to require other proper materials to be substituted thereof and in case of
default the Engineer-in-Charge may cause the same to be supplied and all costs, which may attend such
removal, and substitution shall be borne by the Contractor
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CLAUSE 10B

i) Secured advance on non-perishable materials :- The contractor on signing an indenture in the form
to be specified by the Engineer-in-Charge, shall be entitled to be paid during the progress of the
execution of the work, upto 90% of the assessed value of any materials which are in the opinion of the
Engineer-in-Charge non-perishable, non-fragile and non-combustible and are in accordance with the
contract and which have been brought on the site in connection therewith and are adequately stored
and/or protected against damage by weather or other causes but which have not at the time of advance
been incorporated in the works. When materials on account of which an advance has been made under
this sub-clause are incorporated in the work the amount of such advance shall be recovered/deducted
from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature, fragile and
combustible with the approval of the Engineer-in-Charge provided the contractor provides a
comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-
Charge shall be final and binding on the contractor in this matter. No secured advance, shall however,
be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.

i) Mobilisation Advance:- Mobilisation advance not exceeding 5 % of the estimated cost put to tender or
5% of tender value whichever is less may be given, if requested by the contractor in writing within one
month of the order to commence the work. In such a case the contractor shall execute a Bank
Guarantee Bond from a Scheduled Nationalised Bank, as specified by the Engineer-in-Charge, for the
full amount of such advance to be released. Such advance shall be released in suitable number of
installments to be determined by the Engineer-in-Charge at his absolute discretion. The first installment
of such advance shall be released by the Engineer-in-Charge to the contractor, on a request made by
the contractor to the Engineer-in-Charge, in this behalf. The second and subsequent installments shall
be released by the Engineer-in-Charge only after the contractor furnishes a proof of the satisfactory
utilisation of the earlier installment to the entire satisfaction of the Engineer-in-Charge.

Mobilisation advance shall be admissible only for works where estimated cost put to tender is Rupees
Two Crores & above.

iii) Plant and machinery advance: An advance for plant & machinery required for the work and brought to
site by the Contractor may be given if requested by the contractor in writing within one month of bringing
such plant and machinery to site. Such advance shall be given on such plant and machinery, which in
the opinion of the Engineer-in-Charge will add to the expeditious execution of the work and improve the
quality of work. The amount of advance shall be restricted to 5 % percent of the estimated cost put to
tender or 5% of tender value whichever is less. In the case of new plant and equipment to be purchased
for the work the advance shall be restricted to 90% of the price of such new plant and equipment paid by
the contractor for which the contractor shall produce evidence satisfactory to the Engineer-in-charge. In
the case of second hand and used plants and equipment, the amount of such advance shall be limited
to 50 % of the depreciated value of plant and equipment as may be decided by the Engineer-in-Charge.
The contractor shall, if so required by the Engineer-in-Charge submit the statement of value of such old
plant and equipment duly approved by a Registered Valuer recognised by the Central Board of Direct
Taxes under the Income-Tax Act 1961. No such advance shall be paid on any plant and equipment of
perishable nature and on any plant and equipment of a value less than Rs.50, 000/-. Seventy five per
cent of such amount of advance shall be paid after the plant & equipment brought to site and balance
twenty five percent on successfully commissioning of the same.

Leasing of equipment shall be considered at par with purchase of equipment and shall be covered by
tripartite agreement with the following:

(1) Leasing company which gives certificate of agreeing to lease equipment to the
contractor,

(2) Engineer-in-Charge, and

3) The Contractor

This advance shall further be subject to the condition that such plant and equipment
@) are considered by the Engineer-in-Charge to be necessary for the works; and,

(b) are in and are maintained in working order; and,

(c) hypothecated to the BSNL as specified by the Engineer-in-Charge, before the payment of
advance is released. The Contractor shall not be permitted to remove from the site such
hypothecated plant and equipment without the prior written permission of the Engineer-in-
Charge. The contractor shall be responsible for maintaining such plant and equipment in good
working order during the entire period of hypothecation failing which such advance shall be
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(v)

entirely recovered in lump sum. For this purpose steel scaffolding and formwork shall be treated
as plant and equipment.

The contractor shall insure the Plant & Machinery for which mobilization advance is sought and given,
for a sum sulfficient to provide for their replacement at site. Any amounts not recovered from the insurers
will be borne by the contractor.

The mobilisation advance and plant and machinery advance, in (ii) & (iii) above, bear interest at the rate
equivalent to the State Bank of India Prime Lending Rate (SBI PLR) on the date of opening of Tender
and shall be calculated from the date of payment to the date of recovery, both days inclusive, on the
outstanding amount of advance. Recovery of such sums advanced shall be made by the deduction from
the contractor’s bills commencing after first ten per cent of the gross value of the work is executed and
paid, on pro-rata percentage basis to the gross value of the work billed beyond 10 % in such a way that
the entire advances is recovered by the time eighty percent of the gross value of the contract is
executed and paid, together with interest due on the entire outstanding amount upto the date of recovery
of the installment.

If the circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in (ii)
and (iii) for request by the contractor in writing for grant of mobilisation advance and plant and
equipment advance may be extended at the discretion of the Engineer-in-Charge.

The said bank guarantee for advances shall initially be made for the full amount and valid for the
contract period, and be kept renewed from time to time to cover the balance amount and likely period of
complete recovery together with interest.

CLAUSE 10 C : (Payment due to increase/decrease in prices/wages after receipt of tender for the
work)

If the prices of materials (not being materials supplied or services rendered at fixed prices by the BSNL in
accordance with Clauses 10 & 34 thereof) and/or wages of labour required for execution of the work increase,
the contractor shall be compensated for such increase as per provisions detailed below and the amount of the
contract shall accordingly be varied, subject to the condition that such compensation for escalation in prices
shall be available only for the work done during the stipulated period of the contract including such period for
which the contract’s validity is extended under the provisions of Clause 5 of the contract without any action
under Clause 2 and also subject to the condition that no such compensation shall be payable for a work for
which the stipulated period of completion is 18(Eighteen) months or less. Such compensation for escalation in
the prices of materials and labour, when due, shall be worked out based on the following provisions: -

i) The base date for working out such escalation shall be the last stipulated date of receipt of tenders
including extension, if any.

i) The cost of work on which the escalation will be payable shall be reckoned as below: -
i Gross value of Works done upto this quarter: (A)
ii. Gross value of Work Done upto the last quarter. (B)
iii. Gross value of work done since previous quarter (A-B) ©
iv. Full assessed value of Secured Advance fresh paid in this quarter (D)
V. Full assessed value of Secured Advance recovered In this quarter (E)
Vi. Full assessed value of Secured Advance for which escalation is payable in this F
Quarter (D — E)
Vil. Advance payment made during this Quarter (G)
viii Advance payment recovered during this quarter H)
ix Advance payment for which escalation is payable in this Quarter (G-H) 0}
X Extra items paid as per Clause —12 & 12A based on prevailing market rates J)

during this quarter
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Xi

Then, AA=C (+/-)F (+/-)1-J
BB=0.85 AA

Xii.

(Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter

(K)

Xii

Cost of Work for which escalation is applicable: W= BB -K

iii) Components of Cement, Reinforcement Steel, shall be worked out as indicated below, and for other
materials, Labour, P.O.L., etc shall be pre-determined for every work and incorporated in the conditions
of contract attached to the tender papers included in Schedule ‘E’. The decision of the Engineer-in-
Charge in working out such percentage shall be binding on the contractor.

iv) The compensation for escalation for Cement, Reinforcement Steel, Other Materials and P.O.L. shall be
worked out as per the formula given below:

a) Adjustment for component of Cement

Ve

Qc

SPC

Cl

Clo

Ve = Q¢ * SPc * (CI-Clo) / Clo

Variation in cement cost i.e. increase or decrease in the amount in rupees to be paid
or recovered

Quantity of Cement consumed, based on theoretical consumption, or actual
quantity consumed whichever is less during the quarter

Star price of Cement as mentioned in Schedule F.

All India wholesale index for Cement for the period under consideration as published
by the Economic Adviser to Government. of India, Ministry of Industry and
Commerce

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

All India wholesale index for Cement as published by the Economic Adviser to
Government. of India, Ministry of Industry and Commerce, as valid on the last for the
period under consideration and that valid on the last stipulated date of receipt of
tender including extension if any

b) Adjustment for component of Reinforcement Steel

Vs

Qs

SPS

Sl

Slo

Tenderer

Vs = Qs* SPs * (SI-Slo) / Slo

Variation in Reinforcement Steel cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.

Quantity of Reinforcement Steel consumed, based on theoretical consumption, or
actual quantity consumed whichever is less during the Quarter.

Star price of Reinforcement Steel as mentioned in Schedule F.

All India wholesale index for Bars and Rods (Steel) for the period under
consideration as published by the Economic Adviser to Government. of India,
Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

All India wholesale index for Bars and Rods (Steel) as published by the Economic
Adviser to Government of India, Ministry of Industry and Commerce, for the period
under consideration and that valid on the last stipulated date of receipt of tender
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including extension if any.

c) Adjustment for component of Galvanized steel
Vi = Qi * SPy * {0.85[(TI-Tlo)/Tlo ]+0.15[(ZI-ZIo)/Z1o]}

Vi = Variation in Galvanized Steel cost i.e. increase or decrease in the amount in rupees
to be paid or recovered.

Q¢ = Quantity of Galvanized Steel brought at site or used in works since previous hill
(whichever is earlier).

SP:y = Star price of Galvanized Steel as mentioned in Schedule F [to be fixed by the
concerned CE(C)].

TI = All India wholesale index for Tower steel material (Angles , channels and sections)
for the period under consideration as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

Tlo = AllIndia wholesale index for Tower steel material (Angles, channels and sections) as
published by the Economic Adviser to Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated date of receipt of tender including
extension if any.

ZI =  All India wholesale index for Zinc for the period under consideration as published by
the Economic Adviser to Government of India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

Zlob, = All India wholesale index for Zinc as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce and that valid on the last
stipulated date of receipt of tender including extension if any.

d) Adjustment for component of Other Materials

VM = (W * X /100 — Qc*SPc — Qs * SPs— Q; * SPy) * (MI-Mlo) / Mlo

VM = Variation in other material cost i.e. increase or decrease in the amount in rupees to
be paid or recovered

W =  Cost of work done worked out as indicated in sub-para ii) above.

X =  Component of materials expressed as per cent of the total value of work as indicated
in schedule F

Ml =  All India wholesale index for All Commodities for the period under consideration as
published by the Economic Adviser to Government. of India, Ministry of Industry and
Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, , the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

Mlo =  All India wholesale index for All Commodities as published by the Economic Adviser
to Government. of India, Ministry of Industry and Commerce as valid on the last
stipulated date of receipt of tender including extension if any.
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e) Adjustment for component of P.O.L.
VE =W *(Z/100) * (FI-Flo) / Flo

VF = Variation in cost of fuel, power, light and lubricants, increase or decrease in rupees to
be paid or recovered.

W = Value of work done, worked out as indicated in sub-para ii) above.

z =  Component of fuel, power, light and lubricants expressed as per cent of total value of
work as indicated in schedule F.

Fl =  All India wholesale index for fuel, power, light and lubricants for the period under
consideration as published weekly by the Economic Adviser to Government of India,
Ministry of Industry, New Delhi.
(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, , the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

Flo = All India wholesale index for fuel, power, light and lubricants as published weekly by
the Economic Adviser to Government of India, Ministry of Industry, New Delhi, valid
on the last stipulated date of receipt of tender including extension if any.

V) The following principles shall be followed while working out the indices mentioned in para (iv) above.

a. The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
to the cost of works done as per bills paid during the three calendar months of the said quarter. The
first such payment shall be made at the end of three months after the month (excluding) in which the
tender was accepted and thereafter at three months interval. At the time of completion of the work,
the last period for payment might become less than 3 months, depending on the actual date of
completion.

b. The index (SI/CI/MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall
be the arithmetical average of the indices relevant to the three calendar months. If the period up to
date of completion after the quarter covered by the last such installment of payment, is less than
three months, the index SI/CI/MI and FI shall be the average of the indices for the months falling
within that period.

Vi) The compensation for escalation for labour shall be worked out as per the formula given below:-

VL=W * (Y/100) * (LI-Llo) / Llo

VL = \Variation in labour cost i.e. amounts of increase or decreases in rupees to be paid or
recovered.

W =  Value of work done, worked out as indicated in sub-para ii) above.

Y =  Component of labour expressed as a percentage of the total value of the work as indicated in
schedule F..

Llo, = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law,
statutory rule or order as on the last stipulated date of receipt of tender including extension, if
any.

LI = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory

rule or order as applicable on the last date of the quarter previous to the one under
consideration.
(In respect of the justified period extended under the provisions of clause-5 of the contract
without any action under clause 2, , the index prevailing at the time of stipulated date of
completion or the prevailing index of the period under consideration, whichever is less, shall
be considered)

vii) The following principles will be followed while working out the compensation as per sub-para (vi) above.
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(@ The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above shall be the
higher of the wage notified by Government of India, Ministry of Labour and that notified by the
local administration both relevant to the place of work and period of reckoning.

(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due
to increase in cost of materials and/or P.O.L. is paid under this clause. If such revision of
minimum wages takes place during any such quarterly intervals, the escalation compensation
shall be payable at the revised rates only for work done in subsequent quarters.

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this
clause, the variation in the rates for an unskilled adult male mazdoor alone shall form the basis
for working out the escalation compensation payable on the labour component.

viii)  In the event the price of materials and/or wages of labour required for execution of the work decrease/s,
there shall be a downward adjustment of the cost of work so that such price of materials and/or wages of
labour shall be deductible from the cost of work under this contract and in this regard the formula herein
before stated under this clause 10 (C) shall mutatis mutandis apply, provided that:

@) No such adjustment for decrease in the price of Cement, Reinforcement Steel, Galvanized steel,
Other Materials and/or wages of labour aforementioned would be made in case of contracts in
which the stipulated period of completion of work is eighteen months or less.

(b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which the
provision of this sub-clause shall be implemented from time to time and the decision of the
Engineer-in-Charge in this behalf shall be final and binding on the contractor

Provided always that the provision of the Clause 10CA and 10D shall not be applicable for contracts
where provisions of this clause are applicable but in cases where provision of this clause are not
applicable, the provisions of clause 10CA and 10D will become applicable.

CLAUSE 10 CA:

If after submission of the tender, the price of cement and/or reinforcement steel bars and/or galvanized steel
(not being materials supplied from the Engineer-in Charge’s stores in accordance with Clauses 10 thereof)
increase(s) / decreases beyond the price(s) prevailing at the time of the last stipulated date of receipt of tenders
(including extensions, if any) for the work, then the amount of the contract shall accordingly be varied and
provided further that any such variation shall be effected for stipulated period of contract including the justified
period extended under clause-5 of the contract without any action under clause-2 subject to the condition that
no such compensation shall be payable for a work for which the stipulated period of completion is 03 (Three)
months or less. However, in case of tower works, compensation under part (a), (b) & (c) of this clause shall be
payable/ recoverable to/from the agency for all contracts for which stipulated period of completion is even less
than 03 (Three) months.

The increase/decrease in prices shall be determined by the All India Wholesale Price Indices for Cement, Steel
(bars and rods) and galvanized steel (Angles, channels & sections etc.) as published by Economic Advisor to
Government of India, Ministry of Commerce and Industry and star price for cement and/or steel reinforcement
bars as issued under authority of concerned CE(C) as valid on the last stipulated date of receipt of tender,
including extension if any and for the period under consideration.

In case, price index of a particular material is not issued by Ministry of Commerce and Industry, than the price
index of nearest similar material in schedule-F shall be followed.

The amount of contract shall accordingly be varied for Cement and/or Reinforcement Steel and/or Galvanized
steel and shall be worked out as per the formula given below for individual material:

a) Adjustment for component of Cement

Vc = Qc * SPc * (CI-Clo) / Clo

Vc : Variation in cement cost i.e. increase or decrease in the amount in rupees to be paid or recovered
Qc : Quantity of Cement used in the work since previous bill.

SPc : Star price of Cement as mentioned in Schedule F.

Cl : Same as in Clause 10C.
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Clo : All India wholesale index for Cement as published by the Economic Adviser to Government. of India,
Ministry of Industry and Commerce, as valid on the last stipulated date of receipt of tender including extension if
any.

b) Adjustment for component of Reinforcement Steel

Vs = Qs * SPs * (SI-Slo) / Slo

Vs: Variation in Reinforcement Steel cost i.e. increase or decrease in the amount in rupees to be paid or
recovered

Qs : Quantity of Reinforcement Steel paid either by way of secured advance or used in works since previous
bill (whichever is earlier)

SPs  Star price of Reinforcement Steel as mentioned in Schedule F.

S| : All India wholesale index for Bars and Rods (Steel) for the period under consideration as published by the
Economic Adviser to Government. of India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the contract without any action
under clause 2, the index prevailing at the time of stipulated date of completion or the prevailing index of the
period under consideration, whichever is less, shall be considered)

Slo : All India wholesale index for Bars and Rods (Steel) as published by the Economic Adviser to Government
of India, Ministry of Industry and Commerce, for the period under consideration and as valid on the last
stipulated date of receipt of tender including extension if any.

¢) Adjustment for component of Galvanized Steel
Vt = Qt * SPt * {0.85[(TI-Tlo)/Tlo ] + 0.15[(ZI-ZIo)/Z1o]}

Vi = Variation in Galvanized Steel cost i.e. increase or decrease in the amount in rupees
to be paid or recovered.

Qt = Quantity of Galvanized Steel brought at site or used in works since previous bill
(whichever is earlier).

SPy =  Star price of Galvanized Steel as mentioned in Schedule-F [to be fixed by the
concerned CE(C)].

Tl = All India wholesale index for Tower steel material (Angles , channels and sections)
for the period under consideration as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

Tlo = AllIndia wholesale index for Tower steel material (Angles, channels and sections) as
published by the Economic Adviser to Government of India, Ministry of Industry and
Commerce and that valid on the last stipulated date of receipt of tender including
extension if any.

VAl =  All India wholesale index for Zinc for the period under consideration as published by
the Economic Adviser to Government of India, Ministry of Industry and Commerce.

(In respect of the justified period extended under the provisions of clause-5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the prevailing index of the period under
consideration, whichever is less, shall be considered)

Zlo, = All India wholesale index for Zinc as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce and that valid on the last
stipulated date of receipt of tender including extension if any.
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CLAUSE 10 D : payments on account of increase in Wages due to Statutory Order(s)

In respect of Contracts with stipulated time period of completion being less than 18(Eighteen) months, if after
submission of the tender the wages of labour increases as a direct result of the coming into force of any fresh
law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at the time of the
last stipulated date for receipt of the tenders including extensions if any for the work, and the contractor
thereupon necessarily and properly pays in respect of labour engaged on the execution of the work such
increased wages, then the amount of the contract shall accordingly be varied. Provided always that any
increase so payable is not, in the opinion of the Superintending Engineer (whose decision shall be final and
binding on the contractor) attributable to any delay in the execution of the contract within the control of the
contractor.

Provided, however, no reimbursement shall be made if the increase is not more than 10% of the said wages,
and if so, the reimbursement shall be made only on the excess over 10% and provided further that any such
increase shall not be payable if such increase has become operative after the contract or extended date of
completion of the work in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of
any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages prevailing at the
time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on the execution of the
work after the date of coming into force of such law statutory rule or order be entitled to deduct from the dues of
the contractor such amount as shall be equivalent to the difference between the wages as prevailed at the time
of the last stipulated date for receipt of tenders including extensions if any for the work minus ten per cent
thereof and the wages of labour on the coming into force of such law, statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other documents as are
necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the
same by a duly authorized representative of the BSNL, and further shall, at the request of the Engineer-in-
Charge may require any documents so kept and such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour,
give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may be in position to supply.

CLAUSE 10 E: (Dismantled Materials Govt. Property)

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a
work, etc as BSNL's property and such materials shall be disposed off to the best advantage of BSNL
according to the instructions in writing issued by the Engineer-in-Charge.

CLAUSE 11: (work to be executed in Accordance with Specifications, Drawings, Orders, etc.)

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike
manner both as regards materials and otherwise in every respect in strict accordance with the specifications.
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing
in respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge
one copy of the contract documents together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department specified in Schedule ‘F’ or in any
Bureau of Indian Standard or any other, published standard or code or , Schedule of Rates or any other printed
publications referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred
from the contract. The contractor shall take full responsibility for adequacy, suitability and safety of all the works
and methods of construction.
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CLAUSE 12: (Deviations, Variations Extent and Pricing)

12.1 The Engineer-in-Charge shall have power to make alteration in, omission from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to him to
be necessary or advisable during the progress of the work, and contractor shall be bound to carry out
the work in accordance with any instructions given to him in writing signed by the Engineer-in-Charge
and alterations/omissions, additions or substitutions shall form part of the contract as if originally
provided therein and any altered, additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do the main work except as
hereafter provided.

12.1.1 The time for completion of the work shall, in the event of any deviations resulting in additional
cost over the tendered value, be extended if requested by the contractor, as follows:

(i) Inthe proportion which the additional cost of the altered, additional or substituted work, bears
to the original tendered value(+) plus

(i) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the competent authority under Clause-5.

12.2 In the case of extra item(s) (items that are completely new, and are in addition to the items contained in
the contract), the contractor may, within 15 days of receipt of the order or occurrence of the item(s) claim
rates, supported by proper analysis, for the work and the Engineer-in-Charge shall, within one month of
the receipt of the claim supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rate on the basis of market rate(s). In the event of the
contractor failing to inform, the Engineer-in-Charge within the stipulated period of time, the rate, which
he proposes to claim, the rate for such items shall be determined by the Engineer-in-Charge on the
basis of market rate(s) prevailing during that period.

In case of substituted items (items that are taken up with partial substitution or in lieu of items of work in
the contract), the rate for the agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned below:-

12.2.1 If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of the substituted item and the agreement item (to be
substituted).

12.2.2 If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted), the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of the substituted item and the agreement item (to be
substituted).

In the case of contract items, substituted items, contract cum substituted items which exceeds
the limits laid down in Schedule “F” the contractor may within fifteen days of receipt of order
or occurrence of the excess, claim revision of the rates, supported by proper analysis, for the
work in excess of the above mentioned limits, provided that if the rate so claimed are in
excess of the rates specified in the Schedule of Quantities, the Engineer-in- Charge shall
within one month of receipt of the claims supported by analysis, after giving consideration to
the analysis of the rates submitted by the contractor, determine the rates on the basis of
market rates and the contractor shall be paid in accordance with the stipulated rates so
determined for the quantities in excess of the deviation limit laid down in schedule-F.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the
work in excess of the limits laid down in Schedule “F”, and the Engineer-in- Charge shall after giving
notice to the contractor within one month of occurrence of the excess and after taking into consideration
any reply received from him within fifteen days of the receipt of the notice, revise the rates for the work
in question within one month of the expiry of the said period of fifteen days having regard to the market
rates.

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an upto date account
giving complete details of all claims for additional payments to which the contractor may consider
himself entitled and of all additional work ordered by the Engineer-in- Charge which he has executed
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during the preceding quarter failing which the contractor shall be deemed to have waived his right.
However, the Superintending Engineer may authorize consideration of such claims on merits.

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works relating to
foundation unless & otherwise defined in the contract:-

(i) For Buildings: All works upto 1.2 m above the ground level or upto floor 1 level whichever is
lower.

(i) For abutments, piers and well steining: All works upto 1.2 m above the bed level.

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and the
other elevated structures: All works upto 1.2 meters above the ground level.

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres above
the ground level.

(v) For basement: All works uptol.2 m above ground level or upto floor 1 level whichever is
lower.

(vi) For Roads, all items of excavation and filling including treatment of subbase.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing tender, or
necessary for proper execution of the item included in the Schedule of Quantities or in the schedule of
rates mentioned above, whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate
given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such
operations.

CLAUSE 13. (Foreclosure of Contract due to Abandonment or Reduction in Scope of Work)

If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the work for
any reason whatsoever, the Engineer-in-Charge shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he might have derived
from the execution of the work. Further, the contractor shall not have any claim for compensation by reasons of
an alteration having been made in the original specifications, drawings, designs and instructions which shall
involve any curtailment of the work as originally contemplated.

The contractor shall be paid at contract rates full amount for works executed at site and, in addition, a
reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could not
be utilised on the work to full extent due to curtailment in the scope of the work or foreclosure of the contract.

i) Proportionate expenditure, incurred on preliminary site work (e.g. temporary access roads, temporary
labour huts, staff quarters and site offices, storage accommodation and water storage tanks) and tool
and plants.

i) The Engineer-in-Charge shall have the option to take over contractor's materials or any part thereof

brought to site. For materials taken over or to be taken over by the Engineer-in-Charge, the cost of such
materials shall however, take into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of the contractor.

iii) For contractor's materials not retained by the Engineer-in-Charge, reasonable cost of transporting such
materials and tools and plants from site to contractor's permanent stores or to his other works,
whichever is less, shall be payable.

iv) If any materials supplied by the BSNL are rendered surplus, the same except normal wastage shall be
returned by the contractor to BSNL. at rates not exceeding those at which these were originally issued
less allowances for any deterioration or damage which may have been caused whilst the materials were
in the custody of the contractor. In addition, cost of transporting such materials from site to BSNL stores,
if so required by the BSNL, shall be paid.

The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, wage books, time
sheets and other relevant documents as may be necessary to enable him to assess and certify the reasonable
amount payable.

CLAUSE 14 Suspension of work

@ The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose decision shall
be final and binding on the contractor) suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause any
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damage or injury to the work already done or endanger the safety thereof for any of the following

reasons:

a) On account of any default on the part of the contractor or ;

b) For proper execution of the works or part thereof for reasons other than the default of the contractor;
or

c) For safety of works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-Charge.

(i)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

a) The contractor shall be entitled to an extension of time equal to the period of every such suspension
PLUS 25%, for completion of the item or group of items of work for which a separate period of
completion is specified in the contract and of which the suspended work forms a part, and;

b) If the total period of all such suspensions in respect of an item or group of items or work for which a
separate period of completion is specified in the contract exceeds thirty days, the contractor shall, in
addition, be entitled to such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and labour at site,
remaining idle during the period of suspension, adding thereto 2% to cover indirect expenses of the
contractor, provided the contractor submits his claim supported by details to the Engineer-in-Charge
within 15 days of the expiry of the period of 30 days,

(i) 1If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three
months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor
may after receipt of such order serve a written notice on the Engineer-in-Charge requiring permission
within 15 days from receipt by the Engineer-in-Charge of the said notice, to proceed with the work or
part thereof in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the
work as an omission or such part by BSNL or where it affects whole of the works, as an abandonment of
the works by BSNL, shall within ten days of expiry of such period of 15 days give notice in writing of his
intention to the Engineer-in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by the BSNL., he shall have no claim to payment of any compensation on
account of any profit or advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall, however, be entitled to such
compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and /or
wages paid by him to his employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of three
months.

Provided, further, that the contractor shall not be entitled to claim any compensation from the BSNL for the loss
suffered by him on account of delay by BSNL in the supply of materials in schedule ‘B’ where such delay is
covered by difficulties relating to the supply of wagons, force majeure including non allotment of such materials
by controlling authorities, acts of God, acts of enemies of the State/Country or any reasonable cause beyond
the control of the BSNL.

CLAUSE 15 Inspection and supervision of work

All works under or in course of execution or executed in pursuance of the contract shall at all times be opened
and accessible to the inspection and supervision of Engineer-in-Charge, his authorised subordinates in charge
of the work and all the superior officers, Officer of the Quality Control Organisation of the BSNL and of the Chief
Technical Examiner’s Office, and contractor shall at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the contractor’'s agent shall be considered to have the same force as if they had
been given to the contractor himself.

CLAUSE 16 Rectification of defects

If it shall appear to the Engineer-in-Charge or his authorised subordinates in-charge of the work or to the Senior
Deputy Director General (Building Works) or his subordinate officers in-charge of Quality Control or to the Chief
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Technical Examiner or his Sub-ordinate officer, that any work has been executed with unsound, imperfect, or
unskillful workmanship or with materials or articles provided by him for the execution of work which are unsound
or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor shall,
on demand in writing which shall be made within six months of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of not withstanding that the same may have been
passed, certified and paid for forthwith rectify or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles so specified and provide
other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so,
within a period specified by the Engineer-in-Charge in his demand aforesaid, the contractor shall be liable to
pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time)
for this default.

In such case, the Engineer-in-Charge may not accept the item of work at the rates applicable under the contract
but may accept such items at reduced rates as the competent authority may consider reasonable during the
preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and utility
of the item and the structure or he may reject the work out right without any payment and/or get it and other
connected and incidental items rectified or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on
the contractor.

CLAUSE 17 Contractor liable for damages, defects during maintenance period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in
which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains,
electric or telephone post which the work or any part is being executed, or if any damage shall happen to the
work while in progress from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months (12 months) (six months in the case of work costing Rs. Fifteen lakhs and below except
road work) after a certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the contractor shall upon
receipt of a notice in writing on that behalf make the same good at his own expense or in default the Engineer-
in Charge cause the same to be made good by other workmen and deduct the expense from any sums that
may be due or at any time thereafter may become due to the contractor, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be
refunded before the expiry of twelve months (six months in the case of work costing Rs. Fifteen lakhs and
below except road work) after the issue of the certificate final or otherwise, of completion of work, or till the final
bill has been prepared and passed whichever is later.

CLAUSE 18 Contractor to supply Tools and Plants etc.

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in
accordance with the contract be supplied from the Engineer-in-Charge’s stores), plant, tools,
appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not, or which may be necessary for
the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to
which under these conditions he is entitled to be satisfied, or which he is entitled to require together with
carriage therefor to and from the work. The contractor shall also supply without charge the requisite number of
persons with the means and materials, necessary for the purpose of setting out works, and counting weighing
and assisting the measurement for examination at any time and from time to time of the work or materials. On
his failing to do so, the same may be provided by the Engineer-in-Charge at the expense of the contractor and
the expenses may be deducted, from any money due to the contractor, under this contract or otherwise and/or
from his security deposit or the proceeds of sale thereof, or a sufficient portions thereof.

CLAUSE 18 A Recovery of compensation paid to workman

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, BSNL is obliged to pay compensation to a workman employed by the contractor, in
execution of the works, BSNL will recover from the contractor the amount of the compensation so paid; and,
without prejudice to the rights of the BSNL under sub-section (2) of Section 12, of the said Act, BSNL shall be
at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum
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due by BSNL to the contractor whether under this contract or otherwise. BSNL shall not be bound to contest
any claim made against it under sub-section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his giving to BSNL full security for all costs for which BSNL might became liable in
consequence of contesting such claim.

CLAUSE 18 B Ensuring Payment & Amenities to Workers, if Contractor Fails

In every case in which by virtue of the provisions of the Building & Other Construction Workers( Regulation of
Employment & Condition of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of
Employment & Condition of Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970,
and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from time to time, BSNL
is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works, or
to incur any expenditure in providing welfare and health amenities required to be provided under the above said
Act and the rules under Clause 19H or under the Contractor's Labour Regulations, or under the Rules framed
by the Government / BSNL from time to time for the protection of health and sanitary arrangements for workers
employed by the Contractor, BSNL will recover from the contractor the amount of wages so paid or the amount
of expenditure so incurred ; and without prejudice to the rights of the BSNL under relevant provisions of above
mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the BSNL to the contractor whether under this contract or otherwise
BSNL shall not be bound to contest any claim made against it under the relevant provisions of above
mentioned Acts, except on the written request of the contractor and upon his giving to the BSNL full security for
all costs for which BSNL might become liable in contesting such claim.

CLAUSE 19 Labour Laws to be Complied by the Contractor

The contractor shall comply with the provisions of the “The Building & Other Construction Workers( Regulation
of Employment & Condition of Service) Act 1996” and the “The Building and Other Construction Workers
Welfare Cess Act 1996” amended from time to time and rules framed there-under. The contractor shall comply
with the provisions of the “The Building & Other Construction Workers ( Regulation of Employment & Condition
of Service) Rules 1998” and the “The Building and Other Construction Workers Welfare Cess Rules 1998",
amended from time to time. The BSNL at the time of making any payment to the contractor for work done and
measured under the contract shall deduct such sum at the rate, as prescribed in the Building and Other
Construction Workers Welfare Cess Rules as applicable to the State in which the work is situated, of gross
value of the work done from each running bill and final bill. Such deduction will be transferred to the State
Workers Welfare Board by the Engineer-in-Charge as per the rules. The Engineer-in-charge, as Principal
Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency of the
contract.

The contractor shall register himself under The Building & Other Construction Workers (Regulation of
Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers ( Regulation of
Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction Workers
Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”,
AND, shall also obtain a valid License under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, as amended from time to time, before the commencement of the
work and continue to have these validated until the completion of the work.

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of the
resultant of non-execution of the work.

CLAUSE 19 A

No labour below the age of eighteen years shall be employed on the work.

CLAUSE 19B Payment of wages

Payment of wages:
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i) The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not
less than fair wages as defined in the contractor's Labour Regulation or as per the provisions of The
Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996”,
The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) Rules
1998, AND, contract labour (Regulation and Abolition) Act 1970, and the contract labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

i) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be paid fair
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in
connection with the said work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor’s
part of this contract, the contractor shall comply with or cause to be complied with the contractor’s
Labour Regulations made by the Government / BSNL from time to time in regard to payment of wages,
wage period, deductions from wages recovery of wages not paid and deductions unauthorisedly made,
maintenance of wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of the like nature or
as per the provisions of The Building & Other Construction Workers( Regulation of Employment &
Condition of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment
& Condition of Service) Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv)

(a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the
workers, non-payment of wages or of deductions made from his or their wages which are not justified
by their terms of the contract or non-observance of the Regulations.

(b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to
the labours directly or indirectly employed in the works one day rest for six days continuous work and
pay wages at the same rate as for duty. In the event of default the Engineer-in-Charge shall have the
right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours and
pay the same to the persons entitled thereto from any money due to the contractor by the Engineer-
in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under
Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 31.12.1979 as
amended from time to time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

V) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 1923, industrial disputes Act,
1947, Maternity benefits act, 1961, and the contractor’s labour (Regulation and Abolition) Act, 1970, The
Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 or
the modifications thereof or any other laws relating thereto and the rules made there-under from time to
time.

Vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under and for
the observance of the Laws aforesaid and the contractor’'s Labour Regulations without prejudice to his
right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

viii)  Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage,
such wage shall be paid by the contractor to the Workmen directly without the intervention of Jamadar
and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable
to the workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered
by the Jamadar from the wage of workmen.

CLAUSE 19C
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1. In respect of all labour directly or indirectly employed in the work for the performance of the contractor’s
part of this contract, the contractor shall, at his own expense, arrange for the safety provisions as per
Model Safety Code framed from time to time and shall, at his own expense, provide for all facilities in
connection therewith. The contractor shall ensure that at the construction site of The Building or other
construction work, adequate safety measures are taken to protect The Building workers against any
accident etc. The adequate safety measures in conformity with the provisions of Part 1l of The Building
and Other Construction Workers (Regulation of Employment and condition of service) Central Rules
1998 should be provided in addition to the safety measures laid down in Model Safety Code. In case of
any discrepancy, the safety measures as per Part Ill of the Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998 shall supercede other
provisions.

2. In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he shall
be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement
showing in respect of the second half of the preceding month and the first half of the current month
respectively:-

Q) the number of labourers employed by him on the work,

) their working hours,

3) the wages paid to them,

4) the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of the damages and injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to Clause 19F
and the amount paid to them.

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each default or
materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from any bill
due to the contractor the amount levied as fine and be binding on the Contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s part of
this contract, the contractor shall comply with or cause to be complied with all the provisions of various
statutes/enactments and rules there under framed by the Central/State Governments, and rules framed by
BSNL from time to time for the protection of health and sanitary arrangements for the workers employed by the
BSNL/ Deptt.of Telecommunications and its contractors. Notwithstanding the above provisions, the contractor
shall be liable for levy of any penalty in case he fails to meet the requirements of The Building and Other
Construction Workers (Regulation of Employment and Condition of Service) Act, 1996 and The Building and
Other Construction Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and
Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation and Abolition) Central
Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws relating there of and rules made there
under from time to time

CLAUSE 19 F

Leave and pay during leave shall be regulated as follows:-

1) Leave:
i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and including the day of
delivery and 4 weeks following that day,
i) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2) Pay:

i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s average daily
earnings, calculated on total wages earned on the days when full time work was done during the
period of three months immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

i) in the case of miscarriage — leave pay at the rate of average daily earning calculated on the total
wages earned on the days when full time work was done during a period of three months immediately
preceding the date of such miscarriage.
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3) Conditions for the grant of Maternity Leave: No maternity leave benefit shall be admissible to a woman
unless she has been employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave,

4) The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as shown in Appendix-
I and I, and the same shall be kept at the place of work.

CLAUSE 19 G

In the event of the contractor(s) committing a default or breach of any of the provisions of the Contractor's
Labour Regulation and Model Rules for the protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or filing any statement under the
provisions of the above Regulation and Rules which is materially incorrect, he/they shall, without prejudice to
any other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting , filing such materially incorrect statements and in the event of the contractor (s) defaulting
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to
a maximum of 5 percent of the tendered value of the Work. The decision of the Engineer-in-Charge shall be
final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and complying
with the provisions of the Contractor's Labour Regulations and Model Rules and the provisions of The Building
& Other Construction Workers( Regulation of Employment & Condition of Service) Act 1996”, The Building &
Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract
labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for the
protection of health and sanitary arrangements for the work-people employed by the contractor(s)(hereinafter
referred as "the said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said Rules to be complied with and the amenities prescribed therein be provided
to the work-people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within the
period specified in the notice to comply with and/or observe the said Rules and to provide the amenities to the
workpeople as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities herein before
mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own
expense and to approved standards all necessary huts and sanitary arrangements required for his/their work-
people on the site in connection with the execution of the works, and if the same shall not have been erected or
constructed, according to approved Standards, the Engineer-in-Charge shall have power to give notice in
writing to the contractor(s) requiring that the said huts and sanitary arrangements be re-modeled and/ or
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such
huts and sanitary arrangements according to approved standards within the period specified in the notice, the
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor(s).

CLAUSE 19 H

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts (hereinafter
referred to as the camp) of the following specifications on a suitable plot of land to be approved by the
Engineer-in-Charge.

(i)

a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area to be provided
will be at the rate of 2.7 Sgm. (30 Sq.Ft.) for each member of the workers family staying with the
labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m X
1.50m(6'X5’) adjacent to the hut for each family.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on
the scale of not less than four per each one hundred of the total strength, separate latrines and urinals
being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25
persons residing in the camp. These bathing and washing places shall be suitably screened.

(ii)

a

) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local
materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should
be plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and
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shall be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or any other
materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that through
out the period of their occupation the roofs remain watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may be
reduced to 6m(20ft.) according to the availability of site with the approval of the Engineer-in-Charge.
Back to back construction will be allowed.

(i)  water Supply- The contractor(s) shall provide adequate supply of water for the use of labourers. The
provisions shall not be less than two gallons of pure and wholesome water per head per day for drinking
purposes and three gallons of clean water per head per day for bathing and washing purpose. Where
piped water supply is available, supply shall be at stand posts and where the supply is from wells or
river, tanks, which may be of metal or masonry, shall be provided. The contractor(s) shall also at
his/their own cost make arrangements for laying pipe lines for water supply to his/their labour camp from
the existing mains wherever available, and shall pay all fees and charges therefor.

(iv)  The site selected for the camp shall be high ground, removed from jungle.

(v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of excreta
from the latrines by trenching or incineration, which shall be according to the requirements laid down by
the Local Health Authorities. If trenching or incineration is not allowed the contractor(s) shall make
arrangements for the removal of the excreta through the Municipal Committee/Authority and inform it
about the number of labourers employed so that arrangements may be made by such
Committee/authority for removal of the excreta. All charges on this account shall be borne by the
contractor and paid direct by him to the Municipality/authority. The contractor shall provide one sweeper
for every eight seats in case of dry system.

(vi) Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage water so as
to keep the camp neat and tidy.

(vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to
avoid accidents to the workers.

(viii) Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the labour
camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 19|

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any person
or persons in the contractor's employment upon the work who may be incompetent or misconducts himself and
the contractor shall forthwith comply with such requirements.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is not occupied by any
body unauthorisedly during construction, and is handed over to the Engineer-in-Charge with vacant possession
of complete building. If such building though completed is occupied illegally, then the Engineer-in-Charge shall
have the option to refuse to accept the said building/buildings in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay a levy upto 5% of the tendered value of
work may be imposed by the Superintending Engineer whose decision shall be final both with regard to the
justification and quantum and be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE 19 K Employees Provident Fund Scheme to be Complied by the Contractor

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as under the
Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time to time. The
contractor shall get himself registered and get the allocation of Registration Code No. from the competent
authority as per provisions of the above scheme. The contractor shall indemnify and keep indemnified BSNL
against payment to be made under and for the observance of the above scheme. The Executive Engineer
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(Engineer-in-Charge) as Principal Employer shall continue to monitor the rigorous implementation of the act/
rules during the currency of the contract.

CLAUSE 20 Minimum wages Act to be complied with

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building & Other
Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and Contract Labour
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed there-under and other labour
laws affecting contract labour that may be brought into force from time to time.

CLAUSE 21 Work not to be sublet, Action in case of Insolvency

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or indirectly
whether by creating agent on the basis of General Power of Attorney or in any other manner or given on
general power of attorney without the written approval of the Engineer-in-Charge. If the contractor assign or
sublet (engagement of labour on a piece-work basis or of labour with materials not to be incorporated in the
work, shall not be deemed to be subletting) or give on general power of attorney or transferred either directly or
indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner, his
contract, or attempt to do so, or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, , consideration of any kind as an
inducement or be given, promised or offered by the contractor, or any of his servants or agent to any public
officer or person in the employment of BSNL in any way relating to his office or employment or if any such
officer or person shall become in any way directly or indirectly interested in the contractor, or if the contractor
shall obtain a contract with the BSNL as a result of wrong tendering or by non bonafide methods, of competitive
tendering; or if the contractor enters into a contract with BSNL in connection with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to Accepting Authority/ Engineer--in-
Charge; or if the contractor being a company, shall pass a resolution or the court shall make an order for the
winding up of the company, or a receiver or manager on behalf of the debenture holders or otherwise shall be
appointed or circumstances shall arise which entitle the court or shareholders debenture holders to appoint a
receiver or managers, Engineer-in-Charge on behalf of the Bharat Sanchar Nigam Limited shall have powers
to adopt the courses specified in Clause 3 hereof in the interest of BSNL and in the event of any courses being
adopted the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to use of BSNL without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

CLAUSE 23 Changes in Firm’s Constitution to be intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall be
obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a
Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement where-under the partnership firm would have the right to carry
out the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the same action may
be taken, and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the approval in
all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner
they are to be commenced, and from time to time carried on.

CLAUSE 25 Settlement of Disputes & Arbitration
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Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions orders or
these conditions or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:-

0] If the contractor considers that any work demanded of him to be outside the requirements of the
contract, disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any
matter in connection with or arising out of the contract or carrying out of the work, to be unacceptable,
he shall promptly within 15 days request the Superintending Engineer in writing for written instruction or
decision. Thereupon, the Superintending Engineer shall give his written instructions or decision within a
period of one month from the receipt of contractor’s letter.

(i) If the Superintending Engineer fails to give his instructions or decision in writing within the aforesaid
period or if the contractor is dissatisfied with the instructions or decision of the Superintending Engineer,
the contractor within a period of 30 days from receipt of the decision, give a notice, in the form
prescribed by the BSNL as per Appendix-XV to the Chief Engineer, Bharat Sanchar Nigam Limited
incharge of the work or if there be no Chief Engineer, to the Administrative Head of the Bharat Sanchar
Nigam Limited for appointment of an arbitrator to adjudicate the notified claims failing which the said
decision shall be final binding & conclusive and not referable to adjudication by the arbitrator.

(i) Except where the decisions have become final, binding and conclusive in terms of Sub para (ii) above,
disputes or differences shall be referred for adjudication through the arbitration by the Sole Arbitrator
appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no
Chief Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no
objection to any such appointment that the Arbitrator so appointed is a BSNL Employee and that he had
to deal with the matters to which the Contract relates in the course of his duties as BSNL Employee. If
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
said Chief Engineer. Such person shall be entitled to proceed with the reference from the stage at which
it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each dispute along-with the notice for appointment of arbitrator and giving reference to the rejection
by the Superintending Engineer of the appeal.

It is also a term of this contract that no person other than a person appointed by such Chief Engineer, Bharat
Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam Limited as aforesaid should
act as arbitrator and if for any reasons that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if contractor does not make any demand for appointment of arbitrator in
respect of any claims in writing as aforesaid within 120 days of receiving the intimation from the Engineer-in-
charge that the final bill is ready for payment, the claim of the contractor shall be deemed to have been waived
and absolutely barred and BSNL shall be discharged and released of all liabilities under the contract in respect
of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996
or any statutory modification or re-enactment thereof and the rules made thereunder and for the time being in
force shall apply to the arbitration proceeding under this clause

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him
by the appointing authority and give separate award against each disputes and claim referred to him. The
arbitrator shall give reasons for the award for each dispute referred to him.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both
the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date
he issues notice to both the parties calling them to submit their statement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid
half and half by each of the parties. The cost of the reference and of the award (including the fees, if any, of the
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arbitrator) shall be in the discretion of the arbitrator who may direct to any, by whom and in what manner, such
costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid.

CLAUSE 26 Contractor to Indemnify BSNL against Patent Rights

The contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against any action,
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against BSNL in respect of any such matters
as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own
expense, to settle any dispute or to conduct any litigation that may arise therefrom, provided that the contractor
shall not be liable to indemnify the Bharat Sanchar Nigam Limited if the infringement of the patent or design or
any alleged patents or design right is the direct result of an order passed by the Engineer-in-Charge in this
behalf.

CLAUSE 27 Lumpsum Provisions in Tender

When the estimate on which a tender is made includes lumpsum in respect of parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-Charge, payable by measurement, the Engineer-in-Charge may at his discretion pay
the lumpsum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be
final and conclusive against the contractor with regard to any sum or sums payable to him under the provisions
of this clause.

CLAUSE 28 Action where no Specifications are specified

In case of any class of work for which there are no such specifications as referred to in Clause 11, such work
shall be carried out in accordance with the Bureau of Indian Standards specifications. In case there is no such
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s specifications.
In case no such manufacturer's specifications is available then as per District Specifications. In case there are
no such specifications as required above, the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

CLAUSE 29 Withholding and lien in respect of sum due from the Contractor

0] Whenever any claim or claims for payment of a sum of money arises out of or under the contract or
against the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security, if any, deposited by the
contractor and for the purposes aforesaid, the Engineer-in-Charge or the Government shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also have lien over the same
pending finalisation or adjudication of any such claim. In the event of the security being insufficient to
cover the claimed amount or amounts or if no security has been taken from the contractor, the Engineer-
in-Charge or the Government shall be entitled to withhold and have a lien to retain such claimed amount
or amounts referred to above, from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other contract with the Engineer-in-
Charge of the Government or any contracting person through the Engineer-in-Charge pending
finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the
lien referred to above by the Engineer-in-Charge or Government will be kept withheld or retained as
such, by the Engineer-in-Charge, till the claim arising out of or under the contract is determined by the
arbitrator (if the contract is governed by the arbitration clause) or by the competent court, as the case
may be and that the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-charge or the Government shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be , whether in his individual capacity or otherwise.

(i) Government shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the
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final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed to have
been done by him under the contract and found not to have been executed, the contractor shall be liable
to refund the amount of over-payment and it shall be lawful for Government to recover the same from
him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible;
and if it is found that the contractor was paid less than what was due to him under the contract in respect
of any work executed by him under it, the amount of such under payment shall be duly paid by the
Government to the contractor, without any interest thereon whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor shall be
entitted to payment of any sum paid short where such payment has been agreed upon between the
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under any
term of the contract permitting payment for work after assessment by the Superintending Engineer or the
Executive Engineer.

CLAUSE 29A Lien in respect of claims in other contracts

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under
the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Government or any
other contracting person or persons or through Engineer-in-Charge against any claim of the Engineer-in-
Charge of Government or such other person or persons in respect of payment of a sum of money arising out or
under any other contract made by the contractor with the Engineer-in-Charge or of the Government or with
such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge or
the Government or till his claim arising out of the same contract or any other contract is either mutually settled
or determined by the arbitration clause or by the competent court, as the case may be and that the contractor
shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of
any sum of money withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 30 Employment of coal mining or controlled area labour not permissible

The contractor shall not employ coal mining or controlled area labour falling under any category whatsoever on
or in connection with the work or recruit labour from area within a radius of 32 Km (20 miles) of the controlled
area. Subject as above the contractor shall employ imported labour only i.e., deposit imported labour or labour
imported by contractors from area, from which import is permitted. Where ceiling price for imported labour has
been fixed by State or Regional Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-in-Charge as
being a coal mining or controlled area labourer. Failure to do so shall render the contractor liable to pay to
Government a sum calculated at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in-
Charge about the number of coal mining or controlled area labourer and the number of days for which they
worked shall be final and binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in which the
public are interested within the meaning of the exception in Section 74 of Indian Contract Act, 1872.

Explanation:- Controlled Area means the following areas:-
0] Districts of Dhanbad, Hazaribagh, Jamtara- a Sub-Division under Santhal Pargana
Commissionery, Districts of Bankuara, Birbhum Burdwan, District of Bilaspur.
(i) Any other area, which may be, declared a Controlled Area by or with the approval of the Central
Government.

CLAUSE 31 Water Supply and Power Supply

The Contractor (s) shall make his/their own arrangements for water and power supply required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

0] That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the
Engineer-in-Charge.
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(i) The Engineer-in-charge shall make alternative arrangements for water supply at the risk and cost of the
contractor (s) if the arrangements made by the contractor (s) for procurement of water are in the opinion
of the Engineer-in-Charge, unsatisfactory.

(i) The contractor shall make his own arrangement for temporary electric connection and shall make
necessary payment for it direct to the concerned authority. On completion of the work he shall furnish a
no dues certificate from the concerned authority failing which the claims/dues of the concerned authority
shall be settled by the Engineer-in-Charge at the contractor’s risk and cost.

CLAUSE 31A Departmental power & water supply, if available

Water and power supply if available may be supplied to the contractor by the BSNL subject to the following
conditions:

i) The water charges @ 1 % shall be recovered on gross amount of the work done.

i) The contractor (s) shall make his/their own arrangement of water connection and laying of pipelines from
existing main source of supply.

iii) The contractor shall make his own arrangement to extend the power supply from the tapping point and
install a sub meter for recording consumption of power in the work. The consumption charges thereof
shall be recovered from the contractor by deduction from his bills or from any other dues.

iv) The BSNL do not guarantee to maintain uninterrupted supply of water and power and it will be
incumbent on the contractor (s) to make alternative arrangements for water and power at his/their own
cost in the event of any break down in the Government supply so that the progress of his/their work is
not held up. No claim of damage or refund of water and power charges will be entertained on account of
such break down.

CLAUSE 32 Alternate water arrangements

i) Where there is no piped water supply arrangement and the water is taken by the contractor from the
wells or hand pump constructed by the Government no charge shall be recovered from the contractor on
that account. The contractor shall, however, draw water at such hours of the day that it does not
interfere with the normal use for which the hand pumps and wells are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be
recoverable from him. The Engineer-in-Charge shall be the final authority to determine the cost
recoverable from the contractor on this account and his decision shall be binding on the contractor.

i) The contractor shall be allowed to construct temporary wells in Government land for taking water for
construction purposes only after he has got the permission of the Engineer-in-Charge in writing. No
charges shall be recovered from the contractor on this account, but the contractor shall be required to
provide necessary safety arrangements to avoid any accidents or damage to adjacent buildings, roads
and service lines. He shall be responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after the wells
are dismantled on completion of the work.

CLAUSE 33 Return of Surplus Materials

Notwithstanding anything contained to the contrary in this contract, where any materials for the execution of the
contract are procured with the assistance of Government either by issue from Government stocks or purchase
made under orders or permits or license issued by Government, the contractor shall hold the said materials
economically and solely for the purpose of the contract and not dispose off them without the written permission
of the Government and return, if required by the Engineer-in-Charge, all surplus or unserviceable materials that
may be left with him after the completion of the contract or at its termination for any reason whatsoever on
being paid or credited such price as the Engineer-in-Charge shall determine having due regard to the condition
of the materials. The price allowed to the contractor however shall not exceed the amount charged to him
excluding the element of storage charges. The decision of the Engineer-in-Charge shall be final and conclusive.
In the event of breach of the aforesaid condition the contractor shall in addition to throwing himself open to
action for contravention of the terms of the license or permit and/or for criminal breach of trust, be liable to
Government for all moneys, advantages or profits resulting or which in the usual course would have resulted to
him by reason of such breach.

CLAUSE 34 Plant & Machinery
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The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter referred
to as T & P) required for execution of the work. Especially in the case of concrete mixers, the contractors shall
keep hopper cleaned and the drum washed at the close of the work each day or occasion.

CLAUSE 35

i) The contractor undertakes to make arrangement for the supervision of the work by the firm supplying the
tar or bitumen used.

i) The contractor shall obtain the total quantity of tar or bitumen required for the work as per standard
formula, before using the same, and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of materials in actual execution for
reasons other than authorised changes of specification and abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as determined by the Engineer-in-
Charge shall be made and the material returned to the contractor. Although the materials are
hypothecated to BSNL, the contractor undertakes the responsibility for their proper watch, safe custody
and protection against all risks. The materials shall not be removed from site of work without the consent
of the Engineer-in-Charge in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of security deposit relating to asphaltic work shall be refunded
after the expiry of this period.

CLAUSE 36 Employment of Technical Staff and employees

Contractors Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during execution of the work and as long
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name, qualifications,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work and other technical representative(s) who will be supervising
the work. Minimum requirement of such technical representative(s) and their qualifications and
experience shall not be lower than specified in Schedule ‘F'. The Engineer-in-Charge shall within 15
days of receipt of such communication intimate in writing his approval or otherwise of such
representative to the contractor. Any such approval may at any time be withdrawn and in case of such
withdrawal, the contractor shall appoint another such representative according to the provisions of this
clause. Decision of the Engineer-in-Charge shall be final and binding on the contractor in this respect.
Such a principal technical representative shall be appointed by the contractor soon after receipt of the
approval from the Engineer-in-Charge and shall be available at site within fifteen days of start of the
work.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provisions of this clause, a recovery shall be effected from the contractor as
specified in Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in the site order book
and measurement recorded in Measurement Books shall be final and binding on the contractor. Further
if the contractor fails to appoint a suitable technical representative and/ or other technical
representative(s) and if such appointed persons are not effectively present or are absent by more than
two days without due substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date as a suitable other
technical representative(s) is/are appointed and the contractor shall be held responsible for the delay so
caused to the work. The contractor shall submit a certificate of employment of the technical
representative(s) along-with every on account bill/ final bill and shall produce evidence if at any time so
required by the Engineer-in-Charge.

i) The contractor shall also provide and employ on the site the required complement of technical assistants
and foreman who are skilled and experienced in their respective fields for proper supervision of the
work.

The contractor shall provide and employ skilled, semi skilled and unskilled labour as is necessary for proper
and timely execution of the work.
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The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works any
person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his duties
or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer-in-Charge and the person
so removed shall be replaced as soon as possible by competent substitutes.

CLAUSE 37 Levy/ Taxes Payable by Contractor

i) Sales Tax/VAT (including Service Tax up to the extent mentioned in Schedule-F), Building and other
Construction Workers Welfare Cess or any other tax or cess in respect of this contract shall be payable
by the contractor and BSNL shall not entertain any claim whatsoever in this respect.

i) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone,
kankar, etc. from local authorities.

iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by the
Government of India and does not anytime become payable by the contractor to the State Government,
Local authorities in respect of any material used by the contractor in the works then in such a case, it
shall be lawful to the Government of India and it will have the right and be entitled to recover the amount
paid in circumstances as aforesaid from dues of the contractor.

CLAUSE 38 Conditions for reimbursement of Levy/ Taxes, if levied after receipt of tenders

i) All tendered rates shall be inclusive of all taxes and levies (including Service Tax up to the extent
mentioned in Schedule-F under Clause-37(i)), payable under respective statues. However, if any further
tax or levy or cess is imposed by statute, after the last stipulated date for the receipt of tender including
extensions, if any, and the contractor thereupon necessarily and properly pays such taxes/levies the
contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion
of the Superintending Engineer ( whose decision shall be final and binding on the contractor) attributable
to delay in execution of work within the control of the contractor.

i) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised
representative of the BSNL and/or the Engineer-in-Charge and further shall furnish such other
information/document as the Engineer-in-Charge may require from time to time.

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or cess,
give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

CLAUSE 39 Termination of Contract on death of Contractor

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Engineer-in-
Charge on behalf of the Bharat Sanchar Nigam Limited shall have the option of terminating the contract without
compensation to the contractor.

CLAUSE 40 If relation working in DOT, then Contractor not allowed to tender

The company or firm or any other person shall not be permitted to tender for works in BSNL Civil Zone in which
his near relative (s) (directly recruited or on deputation in BSNL) is/are posted in any capacity either non-
executive or executive employee.

The contractor shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relative to any executive employee/ gazetted officer in the
BSNL or Department of Telecom or in the Ministry of Communications.
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Any breach of these conditions by the Company or Firm or any other person, the tender/work will be cancelled
and Earnest Money/ Security Deposit will be forfeited at any stage, whenever it is so noticed. The department
will not pay any damages to the company or Firm or the concerned person. The Company or Firm or the person
will also be debarred for further participation in the tender in the concerned BSNL Civil Zone. Further, any
breach of this condition by the tenderer would also render him liable to be removed from the approved list of
contractors or this Department. If however the contractor is registered in any other Department he shall also be
debarred from tendering in BSNL for any breach of this condition.

Government of India/ Financial Institution nominees and independent non-official part time Directors appointed
by Government of India or the Governor of the State are excluded from the purview of submission of certificate
in regard to employment of near relatives working in the BSNL while submitting tenders by the limited
companies.

NOTE: - Near relative (s) for this purpose is/are defined as: —

i) Member of Hindu Undivided family (UHF).

i) They are Husband and Wife.

iii) The one is related to other in the manner as father, mother, son(s) & Son’s wife (daughter-in-law),
Daughter(s), Daughter's husband (son-in-law), brother(s), brother's wife, sister(s), sister's husband
(brother-in-law).

CLAUSE 41 No Gazetted Officer/ Engineer to work as Contractor within two years of Retirement

No Civil Engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in
an engineering department of the Government of India, and, BSNL shall work as a contractor or employee of a
contractor for a period of two years after his retirement from government service without the previous
permission of Government of India in writing. This contract is liable to be cancelled if either the contractor or
any of his employees is found at any time to be such a person who had not obtained the permission of
Government of India, and/or, BSNL as aforesaid, before submission of the tender or engagement in the
contractor’s service, as the case may be.

CLAUSE 42 Recovery for inadequate consumption of Materials

() After completion of the work and also at any intermediate stage in the event of non-conciliation of the
materials consumed and in balance, theoretical quantity of materials consumed in the work shall be
calculated on the basis and method given hereunder:-

a) Quantity of cement shall be calculated on the basis of coefficients of cement mentioned for different
items of work in the Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed for
which standard constants for the consumption of cement are not available in the above mentioned
schedule or cannot be derived from the same, shall be calculated on the basis of the coefficients
approved by the concerned Superintending Engineer(C).

b) Theoretical quantity of steel reinforcement shall be taken as the quantity required as per design or an
authorised by the Engineer-in-Charge, including authorised lappages, chairs etc. plus 3% wastage due
to cutting into pieces. Such theoretical quantity being determined and compared with the actual
guantities brought at the site diameter-wise section-wise and category-wise separately.

c) Theoretical quantity of G.l. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M/S.
sheets shall be taken as quantity actually required and measured plus 5% for wastage’s due to cutting
into pieces (except in the case of G.I./M.S. Sheets it shall be 10%). Such determination & comparison
being made diameter-wise & category-wise.

d) For any other material as per actual requirements.

(i)  Over the theoretical quantities of materials so computed and variation shall be allowed as specified in
Schedule ‘F'. the difference in the actual quantities of material consumed by the contractor and the
theoretical quantities including such authorised variation. If not fully reconciled to the satisfactory of the
Engineer in-Charge within fifteen days of the issue of written notice by the Engineer-in-Charge to this
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effect, shall be recovered at the rates specified in Schedule ‘F’ Decision of the Engineer in Charge in
regard to theoretical quantities of materials, shall be final and binding on the contractor.

(iif)  The said action under this clause is without prejudice to the right of BSNL to take action against the
contractor under any other conditions of contract for not doing the work according to the prescribed
specifications.

CLAUSE 43 Compensation during warlike situations

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary
buildings and other things connected there-with, shall be at the risk of the contractor until the work has been
delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work or
any materials properly brought to the site for incorporation in the work being damaged or destroyed in
consequence of hostilities or warlike operation, the contractor shall, when ordered (in writing) by the Engineer-
in-Charge to remove any debris from the site, collect and properly stack or remove in store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the
provisions of the agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition
to compensation upto the value of the work originally executed before being damaged or destroyed and not
paid for. In case of works damaged or destroyed but not already measured and paid for, the compensation shall
be assessed by the Engineer-in-Charge upto Rs.5000/- and by the Superintending Engineer concerned for a
higher amount. The contractor shall be paid for the damages/destruction suffered and for the restoring the
material at the rate based on analysis of rates tendered for in accordance with the provisions of the contract.
The certificate of the Engineer-in-Charge regarding the quality and quantity of materials and purpose for which
they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike
operation (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by
the A.R.P. Officers or the Engineer-in-Charge (b) for any materials etc. not on the site of the work or for any
tools, plant, machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Engineer-in-Charge.

CLAUSE 44 Apprentices Act provisions to be complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued
thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the
Superintending Engineer may, in his discretion, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said Act.

CLAUSE 45 Release of Security Deposit after labour clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the
Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance certificate
to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the
said communication, shall write to the Labour Officer to intimate if any complaint is pending against the
contractor in respect of the work. If no complaint is pending, on record till after 3 months after the completion of
the work and/or no communication is received from the Labour Officer to this effect till six months after the date
of completion, it will be deemed to have received the clearance certificate and the Security Deposit will be
released if otherwise due.

CLAUSE 46 Insurance

Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the
Contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the BSNL and the
contractor with any of the subsidiary of the General Insurance Corporation of India in such a manner that the
BSNL and the contractor are covered for all time during the period of contract i.e. the time period allowed for
completion of work, extended period and the defect liability period. The insurance shall be effected in
accordance with terms approved by the BSNL and the contractor shall submit the insurance policies to the
Engineer-In-Charge within one week of signing of the agreement along with the receipt of premium. The
contractor shall timely pay and submit the receipts of payment of premiums for extensions of policies, if any.
The insurance shall cover the following: -
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a) Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as
specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs,
charges and expenses from whatsoever cause arising out of or in consequence of the execution and
maintenance of the work for which the contractor is responsible under the contract

b) Workman Compensation & Employers Liability Insurance.

This insurance shall be effected for all the contractor’'s employees engaged in the performance of the contract.
The BSNL shall not be liable in respect of any damages or compensation payable at law in respect of or in
consequence of any accident or injury to any workman or any other person in the employment of the contractor
and the contractor shall indemnify and keep indemnified the BSNL against all such damages and compensation
and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in respect or in
relation thereof.

c) Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or
any damage to all structures and properties belonging to the BSNL or being executed or procured or being
procured by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss or
damage is due to fault and or the negligence or willful acts or omissions of the contractor, his employees,
agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to
another so that they do not cause any damage to any person or to the property of the BSNL or any third party
including overhead and underground cables and in the event of any damage resulting to the property of the
BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the cost of such
damages including eventual loss of production, operation or services in any plant or establishment as estimated
by the BSNL or ascertained or demanded by the third party, shall be borne by the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the BSNL
harmless of all claims, against the contractor’s liability for any materials or physical damage, loss or injury which
may occur to any property, including that of the BSNL or to any person including any employee of BSNL, or
arising out of the execution of the work or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to (a) above. Such insurance shall be effected for an amount sufficient to cover
such risks. The terms shall include a provision whereby, in the event of any claim in respect of which the
contractor, would be entitled to receive indemnify under the policy being brought or made against the BSNL, the
insurer willfully indemnify BSNL against such claims and any costs, charges and expenses in respect thereof.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation
under the provisions of Payment or Wages Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act,
1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961,
or any modification thereof or any other law relating thereof and rules made there under from time to time.
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e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may
be required to take out under any law or regulation from time to time. He shall also carry and maintain any
other insurance, which may be required by the Engineer-in-Charge.

46.1 The Contractor shall prove to the Engineer-in-charge from time to time he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till
expiry of the Defects Liability Period.

46.2 The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-
charge has agreed for cancellation.

46.3 Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the contract then and in any such case Engineer-in-
charge may without being bound to, effect and keep in force any such insurance and pay such premium or
premiums, as may be necessary for that purpose and from time to time deduct the amount so paid by the
Engineer-in-charge from any moneys due or which may become due to the contractor or recover the same as a
debt due from the contractor.
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SAFETY CODE

1) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the
ladder shall be given an inclination not steeper than ¥z to 1 (1/4 horizontal and 1 vertical).

2) Scaffolding of staging more than 3.6 m (12 ft.) above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured atleast 90 cm (3 ft.) high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with only such opening as
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

3) Working Platforms, gangways and stairways should be so constructed that they should not sag unduly or
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 ms (12 ft.)
above ground level or floor level, they should be closely boarded, should have adequate width and should
be suitably fastened as described in (2) above.

4) Every opening in the floor of a building or in a working platform shall be provided with suitable means to
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall
be 90 cm (3 ft.).

5) Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m (30 ft) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm. (11 %2") for ladder upto and including
3 metre (10 ft.) in length. For longer ladders this width should be increased atleast %" for each additional
30 cm.(1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or
work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which maybe awarded in any such suit, action or proceedings to any such person or
which may, with the consent of the contractor, be paid to compensate any claim by any such person.

6) Excavation and trenching- All trenches 1.2 m (4 ft,) or more in depth, shall at all times be supplied with
atleast one ladder for each 30 metre (100 ft) in length or fraction thereof. Ladder shall extend from bottom
of the trench to atleast 90 cm. (3 ft) above the surface of the ground. The sides of the trenches, which are
1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be placed within
1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be
done from top to bottom. Under no circumstances undermining or undercutting shall be done.

7) Demolition. - Before any demolition work is commenced and also during the progress of the work,

i)  All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by
the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials
as to render it unsafe.

8) All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be
kept available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those
concerned. The following safety equipment shall invariably be provided.

i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

ii) Those engaged in whitewashing and mixing or stacking of cement bags or any material, which is
injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye shields.

iv) Stonebreakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are
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allowed to get into manholes and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to the public. In addition , the
contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other
higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for atleast 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of toxic gases should be tested by inserting wet lead acetate paper, which
changes colour in the presence of such gases and gives indication of their presence.

d) Presence of oxygen should be verified by lowering a detector lamp into the manhole. In case, no
oxygen is found inside the sewer line, worker should be send only with oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside the manhole such
rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.
Proper warning signs should be displayed for the safety of the public whenever for the cleaning
works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

i)  Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time upto which worker may be allowed to
work continuously inside the manhole.

j) Gas masks with Oxygen cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flow of fresh air through the manholes. Whenever called for, portable
air blowers are recommended for ventilating the manholes. The motors for these, shall be vapour
proof and of totally enclosed type. Non-sparking gas engines also could be used but they should be
placed at least 2 metres away from the opening and on the leeward side, protected from wind so that
they will not be the source of friction on any inflammable gas that might be present.

) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing
working in the manhole.

m) The worker shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non-
sparking tools and safety lights and gas masks and portable air-blowers (when necessary). They
must be supplied with barrier cream for anointing the limits before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the decision
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be
final.

vi) The contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Whenever men above the age of 18 years are employed on
the work of lead painting, the following precautions should be taken: -

(a) No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

9) The Contractor shall not employ women and men below the age of 18 years on the work of painting with
product containing lead in any form. Whenever men above the age of 18 are employed on the work of lead
painting, the following principles must be observed for such use:

i)  White lead, sulphate of lead or product containing these pigments, shall not be used in painting
operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of
paint in the form of spray.

iii) Measures shall be taken, wherever practicable to prevent danger arising out of from dust caused by
dry rubbing down and scrapping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by
painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by the competent authority of BSNL
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viii) BSNL may require, when necessary, medical examination of workers.
ix) Instructions with regard to special hygienic precautions, to be taken in the painting trade, shall be
distributed to working painters.

10) When the work is done near any place where there is risk of drowning, all necessary equipment should be
provided & kept ready for use and all necessary steps taken for prompt rescue of any person in danger and
adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during
the course of the work.

11) Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to
the following standards or conditions: -

i)  These shall be of good mechanical construction, sound materials and adequate strength and free from
patent defects and shall be kept repaired and in good working order.

ii) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

iiiy Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.

iv) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley blocks used
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any machine or any gear,
referred to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

v) In case of BSNL machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regard contractor's machines the contractors shall notify the safe working load of the
machines to the Engineer-in-Charge whenever he brings any machinery to the site of work and get it
verified by the Electrical Engineer concerned.

12) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce
to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce
to the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers
are employed on electrical installations, which are already energised, insulating mats, wearing apparel,
such as gloves, sleeves and boots, as may be necessary, should be provided. The worker should not wear
any rings, watches and carry keys or other materials, which are good conductors of electricity.

13) All scaffolds ladders and other safety devices mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near places of work.

14) These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be named
therein by the contractor.

15) To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by Labour Officer or the Engineer-in-
Charge or their representatives.

16) Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from
the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY BHARAT SANCHAR
NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar Nigam
Limited in which twenty or more workers are ordinarily employed or are proposed to be employed in
any day during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work, on any day during the period, during which the contract work is in progress.

3. FIRST-AID FACILITIES
i) At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first aid boxes at the rate of not less than one box for 150-contract labour or part thereof
ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment: -

(@) For work places in which the number of contract labour employed does not exceed 50- Each first-
aid box shall contain the following equipment: -

small sterilised dressings.

3 medium size sterilised dressings.

3 large size sterilised dressings.

3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

1 (30ml) bottle containing salvolatile having the dose and mode of administration indicated

on the label.

1 snakebite lancet.

1 (30gms.) bottle of potassium permanganate crystals.

1 pair scissors.

0.1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institute, Government of India.

11.1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution

ooprLNE
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(b) For workplaces in which the number of contract labour exceeds 50- Each first—aid- box shall

contain the following equipment.
1. 12 small sterilised dressing.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15-gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing two percent alcoholic solution iodine.

1 (60-ml.) bottle containing salvolite latile having the dose and mode of administration

indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10.1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair of scissors.

12.1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and
Labour Institute/ Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.

Nookwh

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv)  Nothing except the prescribed contents shall be kept in the First-aid box.
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v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours at the work place.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the
work places where the number of contract labour employed is 150 or more.

vii)  In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works, First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

viii)  Where work places are situated in places, which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill to
the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained, at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

i) Where drinking water is obtained from an intermittent public water supply, each work place shall be
provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or
other source of pollution. Where water has to be drawn from an existing well, which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn from it or for drinking. All such wells shall be entirely closed in and be provided with a
trap door, which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES
i) In every work place adequate and suitable facilities for washing shall be provided and maintained for
the use of contract labour employed therein.
ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

6. LATRINES AND URINALS
Latrines shall be provided in every work place on the following scale namely:-

a) Where female are employed there shall be at least one latrine for every 25 females.
b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is
one latrine for 25 males or females as the case may be upto the first 100, and one for every 50
thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper
door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting
nonabsorbent materials and shall be cement washed inside and outside at least once a year. Latrines
shall not be of a standard lower than bore-hole system.

(a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine
and urinal, a notice in the language understood by the majority of the workers “For Men only” or
“For Women only” as the case may be.

(b) The notice shall also bear the figure of a man or a woman, as the case may be.

There shall be at least one urinal for upto 50 number of male workers and one for upto 50 number of
female workers employed at a time, provided that where the number of male or female workers, as the
case may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females,
upto the first 500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with
the requirements of the Public Health Authorities.
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Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then
covering it with a layer of earth for a fortnight (When it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of night soil and other conservancy work in respect of the contractor’s
workmen or employees on the site. The contractor shall be responsible for payment of any charges,
which may be levied by Municipal or Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less
than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the
space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building
under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six years.
One room shall be used as a playroom for the children and the other as their bedroom. The rooms
shall be constructed with specifications as per clause 19 H (ii) a, b & c.

i) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall
be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient
number of cots and beddings in the bedroom.

iv) The contractor shall provide one ayah to look after the children in the créche when the number of
women workers does not exceed 50 and two when the number of women workers exceeds 50.

v) The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.

9. CANTEENS

i) In every work place where the work regarding the employment of contract labour is likely to continue
for six months and where in contract labour numbering one hundred or more are ordinarily
employed, an adequate canteen shall be provided by the contractor for the use of such contract
labour.

i)  The contractor shall maintain the canteen in an efficient manner.

iii)  The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places,
separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed
or colour washed atleast once in each year. Provided that the inside walls of the kitchen shall be
lime-washed every 4 months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii)  Wastewater shall be carried away in suitable covered drains and shall not be allowed to accumulate
S0 as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix)  The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.

X)  The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture, except tables and chairs, shall not be less than one square metre (10 sft.) per diner to be
accommodated as prescribed in sub-Rule 9.

Xi)

(a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.
(b) Washing places for women shall be separate and screened to secure privacy.
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xii)  Sufficient tables’ stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.
Xiii)
(a) There shall be provided and maintained, sufficient utensils, crockery, furniture and any other
equipment’s, necessary for the efficient running of the canteen.
(b) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.
(c) Suitable clean cloths for the employees serving in the canteen shall be provided and maintained.
(d) A service counter, if provided, shall have top of smooth and impervious material.
(e) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipment’s.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based on
‘No profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following items

shall not be taken into consideration as expenditure namely: -

(a) The rent of land and building.

(b) The depreciation and maintenance charge for the building and equipment’s provided for the
canteen.

(c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery,
cutlery and utensils.

(d) The water charges and other charges incurred for lighting and ventilation.

(e) The interest and amounts spent on the provision and maintenance of equipment’s provided for
the canteen.

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once every
12 months.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling-up of any borrow pits which may have been dug by him.

11. The contractor shall ensure that at the construction site of The Building or other construction work,
adequate safety measures are taken to protect The Building workers against any accident etc. The
adequate safety measures in conformity with the provisions of Part Ill of The Building and Other
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 should
be provided in addition to the safety measures laid down hereunder: In case of any discrepancy, the
safety measures as per Part Ill of The Building and Other Construction Workers (Regulation of
Employment and condition of service) Central Rules 1998 shall supercede.

12.  Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in case
he fails to meet the requirements of The Building and Other Construction Workers (Regulation of
Employment and condition of service) Act, 1996 and The Building and Other Construction Workers
(Regulation of Employment and condition of service) Central Rules 1998.

13.  The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an
integral part of the contracts.

14. AMENDMENTS
Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty, which may arise in the administration
thereof.
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CONTRACTOR’S LABOUR REGULATIONS

1. SHORT TITLE
These regulations may be called the Contractors Labour Regulations.

2. DEFINITIONS
i)  Workman means, any person employed by BSNL or its contractor directly or indirectly, through a
subcontractor, with or without the knowledge of the BSNL, to do any skilled, semiskilled or unskilled,
manual, supervisory, technical or clerical work, for hire or reward, whether the terms of employment
are expressed or implied, but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity; or,

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature; or,

¢) Who is an out worker, that is to say, person to whom any article or materials are given out by or on
behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or in
same other premises, not being premises under the control and management of the principal
employer.

i) Fair Wages means wages whether for time or piecework fixed and notified under the provision of the
Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a mere
supply of goods or articles of manufacture through contract labour or who supplies contract labour for
any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of child 4
% hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall
not spread over more than 12 hours on any day.

ii)  When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in
any week he shall be paid over time for the extra hours put in by him at double the ordinary rate of
wages. Children shall not be made to work extra hours.

i)

a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective
of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are
not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages,
at the rate applicable to the next preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five
days, immediately before or after the normal weekly holiday, and pay wages to such worker for the
work performed on the normal weekly holiday at the overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC. :- The contractor shall, before he commences
his work on contract, display and correctly maintain and continue to display and correctly maintain, in a
clear and legible condition in conspicuous places on the work, notices in English and in local Indian
languages spoken by the majority of the workers, giving the minimum rates of the wages fixed under
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per Appendix ‘llI'.

5. PAYMENT OF WAGES.
i) The contractor shall fix wage periods in respect of which wages shall be payable.
ii) No wage period shall exceed one month.
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iii) The wages of every person employed as contract labour in an establishment or by a contractor, where
less than one thousand such persons are employed, shall be paid before the expiry of seventh day
and in other cases before the expiry of tenth day after the last day of the wage period in respect of
which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned
by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during the working
time and on a date notified in advance and in case the work is completed before the expiry of the
wage period, final payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this
behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of Wages Act
1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior
Engineer or any other authorised representative of the Engineer-in-Charge who will be required to be
present at the place and time of the disbursement of wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the
Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries in
the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following form: -

“Certified that the amount shown in the column No............ has been paid to the workman concerned
in my presence on............... at............ ”

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
i)  The wages of a worker shall be paid to him without any deduction of any kind except the following: -

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deductions which he is required to account, where such
damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted
shall be entered in a register.

e) Any other deduction, which the Central Government may from time to time, allows.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as
have been approved of by the Chief Labour Commissioner.
Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that
wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty
days from the date on which it was imposed.
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vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of
which it was imposed.

7. LABOUR RECORDS
i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of
the CL (R&A) Central Rules 1971 (Appendix IV)

ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the
work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the
work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)

iv) Register of accident — The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:
a) Full Particulars of the labourers who met with accident.
b) Rate of wages.
c) Sex
d) Age
e) Nature of accident and cause of accident
f) Time and date of accident
g) Date and time when admitted in hospital
h) Date of discharge from the hospital
i) Period of treatment and result of treatment
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen’s Compensation Act.
I) Date of payment of compensation
m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed
0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form Xll of the CL (R&A) Rules 1971
(Appendix XI) The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omission for which fines can be imposed (Appendix X)

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL
(R&A) Rules 1971 (Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXIll of the CL (R&A) Rules 1971
(Appendix-XIII).

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971
(Appendix-XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP
i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him in
the specimen form at (Appendix-VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to
the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the
time of disbursement of wages and retain the card with him.

9. EMPLOYMENT CARD : The contractor shall issue an Employment Card in the Form XIV of CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the worker (Appendix-VIII).
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10

11.

12.

13.

14,

15.

16.

. SERVICE CERTIFICATE : On termination of employment for any reason whatsoever the contractor
shall issue to the workman whose services have been terminated, a Service Certificate in the Form XV of
the CL (R&A) Central Rules 1971 (Appendix-IX).

PRESERVATION OF LABOUR RECORDS : All records required to be maintained under
Regulations Nos. 6 &7 shall be preserved in original for a period of three years from the date of last entries
made in them and shall be made available for inspection by the Engineer-in-Charge or Labour Officer or
any other officers authorised by the Ministry of Communication in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall have power to
make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage
Clauses and provisions of these Regulations. He shall investigate into any complaint regarding the default
made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill be made and
the wages and other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause 13 of these regulations, actual payment to labourers will be made by the
Executive Engineer after the Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the

receipt of the report from the Labour Officer or the Superintending Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorised may appeal against such decision to the Superintending Engineer concerned within 30 days
from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the
contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or inquiry under these regulations
by: -
a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
c) Where the employer is not a member of any registered trade union, by an officer of a registered
trade union, connected with the industry in which the worker is employed or by any other workman
employed in the industry in which the worker is employed.

i)  An employer shall be entitled to be represented in any investigation or inquiry under these regulations

by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in Clause
(a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer of association
of employer connected with the industry, in which the employer is engaged or by any other
employer, engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under
these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorised by the Central Government on his behalf.

17. SUBMISSION OF RETURNS The contractor shall submit periodical returns as may be specified from
time to time.

18. AMENDMENTS
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The Central Government/ BSNL may from time to time add to or amend the regulations and on any
guestion as to the application/interpretation or effect of those regulations the decision of the Superintending
Engineer concerned shall be final.
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Name and address of the contractor

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and Location of the work

Appendix’l’

Name of the Father's/ Nature of Period of Date on which
Employee husband’'s name Employment actual confinement notice of given
1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/

In case of delivery

In case of miscarriage

Miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee Remarks
In case of delivery In case of miscarriage
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15
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Appendix’Il’
SPECIMEN FORM OF THE REGISTER,REGARDING

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR IN
DEPARTMENT OF TELECOM/ BSNL.

Name and address of the contractor

Name and location of the work

Name of the woman and her husband’s name.

Designation

Date of appointment.

Date with months and years in which she is employed.

Date of discharge / dismissal, if any.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery / miscarriage / death.

Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery.

11. Date with amount of subsequent payment of maternity benefit.

12.  Name of the person nominated by the woman to receive the payment of the maternity benefit after her
death.

13. If the woman dies, the date of death, the name of the person to whom maternity benefit amount was
paid, the month thereof and the date of payment.

14.  Signature of the contractor for authenticating entries in the register.

15. Remarks column for the use of inspecting officer.

CoNoor~WNE
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Appendix’llI’

LABOUR BOARD

Name of work:

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:

Name of BSNL Labour Officer :

Address of BSNL Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

SI.No Category Minimum wage | Actual wage Number Remarks
Fixed paid Present

Weekly holiday

Wage period

Date of payment of Wages

Working hours

Rest interval

Appendix’IV’

Form-XIIl (See Rule 75)

Register of Workmen Employed by contractor
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Name and address of contractor

Name and address of establishment under which contract is carried on

Nature and location of Work

Name and address of Principal Employer
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Appendix’V’
Form-XVI (See Rule 78(2)(a)
Muster Roll
Name and address of the contractor
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer
For the month of fortnight
Sl. No. Name of Sex Father's/ Husband’s Dates Remarks
workman
name
1 2 3 4 5 6
1 2 3 4 5
Appendix’VI’
Form —XVII (See Rule 78(2)(a))
Register of Wages
Name and address of the contractor
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Appendix’VII’
(Observe)

Wage Card No.

Wage Card
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
DATE
1/ 2| 3| 4|5/ 6/ 7|8 9| 10 11 12 13 14 15 16 17 18 19 20 21 234 23 24 24 26 27 2§ 29 3Q 31
(@]
c
£
o
=
(@]
c
c
[
>
m
s
IS
Rate Amount
Received from the sum of Rs. on account of my wages.
Signature
Appendix’VII’
(Reverse)
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Form-XIX

(See rule 78(2)(b))

Wages Slip

Name and address of the contractor

Name and Father’'s/Husband’s name of workman

Nature and location of work

For the Week/ Fortnight/ Month ending

1. No. of days worked
2. No. of units worked in case of piece rate workers
3. Rate of daily wages/piece rate
4, Amount of overtime wages
5. Gross wages payable
6. Deduction, if any
7. Net amount of wages paid
Initials of the Contractors or his representative
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Appendix’VIII’
Form-XIV

(See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried on

Nature of work and location of work

Name and address of Principal Employer

1. Name of Workman

2. Sl No. in the register of workman employed

3. Nature of employment/designation

4, Wage rate (with particulars of unit in case of piece work)
5. Wages period

6. Tenure of employment

7. Remarks

Signature of contractor

Appendix’IX’
Form-XV (See Rule 77)

Service Certificate
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Name and address of the contractor

Nature and location of work

Name and Address of workman

Age or date of birth

Identification marks

Father's/Husband’s name

Name and address of establishment infunder which contract is carried on

Name and address of Principal Employer

SI.No. | Total period for which Nature of work | Rate of Wages (with Remarks
employed done particulars of unit in case of
piece work)
From To
1 2 3 4 5 6
Signature
Lenderer 320014/ 43(a}
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Appendix ‘X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the site
of work both in English and local Language.

CoNooRr~ONE

15.

16.
17.
18.
19.

20.
21.

Willful insubordination or disobedience, whether along or in combination with other.

Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT.
Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behavior.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Causing damage to work in the progress or to property of the DOT or of the contractor.

Sleeping on duty.

Malingering or showing down work.

Giving of false information regarding name and father's name etc.

Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at the
work place.

Bad workmanship in construction and maintenance by skilled workers which is not approved by the
Department and for which the contractors are compelled to undertake rectification.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishment.

Any unauthorized divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours within the premises.

Appendix ‘XI’
Form-XII (See Rule 78(2)(d))
Register of Fines
Name and address of the contractors
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer
JLenderer L3001 EEC)
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SI.No. | Name of Father's/Husband’s Designation/nature | Act/Omission Date of
workman name of employment Offence
For which fine
imposed
1 2 3 4 5 6
Whether Name of person | Wage period Amount of fine Date on which Remarks.
workman in whose and wages imposed fine realized
presence payable
Showed cause emp|0yees
against fine explanation was
heard
7 8 9 10 11 12
Lenderer A3s0fldl R
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Form-XX(See Rule 78(2)(d))

Appendix ‘XII’

Register of Deduction for Damage or Loss

Name and address of the contractors

Name and address of establishment under which contract is carried on

Nature and location of work

Name and address of Principal Employer

Sl.No. Name of Father's/Husband’s Designation/nature Particulars of Date of
workman name of employment damage or loss damage or
loss
1 2 3 5 6
Whether Name of Amount of No. of Date of recovery Remarks
workman person in deduction installments
whose imposed
showed presence First Last
cause employees installment installment
against fine | explanation
was heard
7 8 9 10 11 12 13
Lenderer 3200147 R

Internet Downloaded Copy

NIT No 09 / EE(C)/BSNL-CIVIL/JDR /2023-24




CONTRACTOR’S LABOUR REGULATION

Appendix ‘XIII’
Form-XXIl (See Rule 78(2)(d)
Register of Advances
Name and address of the contractors
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer
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Appendix ‘XIV’
Form-XXIll (See Rule 78(2)(e))
Register of Overtime
Name and address of the contractors
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer
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APPENDIX- XV’
Notice for appointment of Arbitrator
[Refer Clause 25]
To

The Chief Engineer

BSNL Civil Zone

Dear Sir,

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

Name of the work and contract number in which arbitration sought
Name of the Division which entered into contract

Lenderer Lo/ofldl EE(Q)
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6. Contract amount in the work
7. Date of contract
8. Date of contract Date of initiation of work
9. Stipulated date of completion of work
10. Actual date of completion of work (if completed)
11. Total number of claims made
12. Total amount claimed
13. Date of intimation of final bill (if work is completed)
14. Date of payment of final bill (if work is completed)
15. Amount of final bill (if work is completed)
16. Date of request made to SE for decision
17. Date of receipt of SE"s decision
18. Date of appeal to you
19. Date of receipt of your decision.
Specimen signatures of the applicant

(Only the person/authority who signed the contract should sign)

I/\We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.

3.

Yours faithfully,
(Signatures)
Copy in duplicate to:

1. The Executive Engineer, ..................... Division.

Lenderer 3300147 EE(Q)
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PROFORMA FOR AGREEMENT

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

CONTRACT AGREEMENT FOR THE WORK OF DATED-----eom

Between M/s (refer note) in the town of

hereinafter called the contractor (which term shall unless excluded by or
repugnant to be subject or context include its successors and permitted assigns) of the one part
and the Bharat Sanchar Nigam Limited hereinafter called the BSNL (which term shall unless
excluded by or repugnant to the subject or context include its successes and assigns) of the

other part.

WHEREAS

a. The BSNL is desirous that the construction of at
should be executed as mentioned, enumerated or referred to in the tender

including Press Notice Inviting Tender, General Conditions of the Contract, Special Conditions

of the Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs,
Schedule of Quantities and Rates, Agreed Variations, other documents, has called for Tender.

b.  The contractor has inspected the site and surroundings of the work specified in the tender
documents and has satisfied himself by carefully examination before submitting his tender as
to the nature of the surface, strata, soil, sub-soil and grounds, the form and nature of the site
and local conditions the quantities, nature and magnitude of the work the availability of labour
and materials necessary for the execution of work, the means of access to site, the supply of
power and water thereto and the accommodation he may require and has made local and
independent enquiries and obtained complete information as to the matters and things
referred to or implied in the tender documents or having any connection therewith, and has
considered the nature and extent of all the probable and possible situations, delays,
hindrances or interferences to or with the execution and completion of the work to be carried
out under the contract, and has examined and considered all other matters, conditions and
things and probable and possible contingencies, and generally all matters incidental thereto
and ancillary thereof affecting the execution and completion of the work and which might have
influenced him in making his tender.

c.  The tender documents including the BSNL'’s Press Notice Inviting Tender, General conditions
of contract, Special Conditions of Contract, Schedule of Quantities and rates, General
obligations, Specifications, Drawings, plan, time schedule for completiOn of work. Letter of
Acceptance of tender and any statement of agreed variations with its enclosures copies of
which are hereto annexed form part of this contract though separately set out herein and are
included in the expression Contract wherever herein used.

AND WHEREAS

Tenderer 139 of 147 EE(C)
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The BSNL accepted the tender of Mi/s (refer note-------- )
(Contractor) for the construction of at and conveyed vide
letter No. dated at the rates stated in the Schedule of quantities for the

work and accepted by the BSNL (hereinafter called the Schedule of Rates) upon the terms and subject
to the conditions of the contract.

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY AGREED AND DECLARED AS FOLLOWS.

1. In consideration of the payment to be made to the contract for the work to be executed by him,
the contractor hereby convenient with the BSNL that the contractor shall and will duly provide,
execute, complete and maintain the said work and shall do and perform all other acts and
things in the contract mentioned or described or which are to be implied and there-from or may
be reasonably necessary for the completion of the said works and at the said times and in the
manner and subject to the terms and conditions or stipulations mentioned in the contract,
AND

2. In consideration of the due provisions execution, completion and maintenance of the said
work, the BSNL does hereby agree with the contractor that the BSNL will pay to contractor the
respective amounts for the work actually done by him and approved by the BSNL at the
Schedule or Rates and such other sum payable to the contractor under provision of the
contract, such payment to be made at such time in such manner as prescribed for in the
contract.

3.  The contract is subject to the jurisdiction of courtat .................. only. (Where the NIT/Tender
has been issued)

It is specifically and distinctly understood and agreed between the BSNL and the contractor that the
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the
works or in the building, structures or works executed on the said site by the contractor or in the goods,
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor)
and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not
be entitled to assume or retain possession or control of the site or structures and the BSNL shall have
an absolute and unfettered right to take full possession of site and to remove the contractor, their
servants, agents and materials belonging to the contractor and lying on the site.

In Witness whereof the parties hereto have here-into set their respective hands and seals in the day and
the year first above written.

Signed and delivered for and on behalf of Signature and delivered for and on behalf of the
BSNL contractor

Tenderer 140 of 147 EE(C)
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(BHARAT SANCHAR NIGAM LIMITED) (Contractor)

OFFICIAL ADDRESS

Date Date

Place Place

IN PRESENCE OF TWO WITNESSES

SIGNATURE SIGNATURE
NAME NAME
SIGNATURE SIGNATURE
NAME NAME

For Proprietary Concern

Shric. o SIO. i, MO carrying on business
under the name and style of.................. at.......oooeeen. (hereinafter called the said Contractor
which expression shall unless the context requires otherwise include his heirs, executors,

administrators and legal representatives).

For Partnership Concern

MIS o a partnership firm having its registered office at
............................. (hereinafter called the said Contractor which expression shall unless the
context requires otherwise include his heirs, executors, administrators and legal

representatives). The partners of the firms are:

i) ShI e SIO. i , And

Tenderer 141 of 147 EE(C)
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ii) Shri oo SI0. i etc..

For Companies

MIS o a company duly incorporated under the Indian Companies

Act, 1956 and having its registered office at ... in the state of
............................... (hereinafter called the said Contractor which expression shall unless the context

requires otherwise include its successors and assign).

Tenderer 142 of 147 EE(C)
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FORM OF PERFORMANCE SECURI TY
BANK GUARANTEE BOND

1. In consideration of the BHARAT SANCHAR NIGAM LIMITED (hereinafter called “the BSNL”) having

agreed under the terms and conditions of agreement No. Dated made
between and (hereinafter called “the said
contractor(s)”) for the work (hereinafter called “the said agreement”) for

compliance of his obligation in accordance with the terms and conditions in the said agreement.

We (indicate the name of the Bank) (hereinafter referred to
as “as Bank) hereby undertake to pay to the BSNL and amount not exceeding Rs._ (Rupees
only) on demand by the BSNL.

2. We (Indicate the name of the Bank) do hereby undertake
to pay the amount due and payable under this Guarantee without any demure, merely on a demand from
the BSNL stating that the amount claimed is required to meet the recoveries due or likely to be due from
the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. (Rupees only).

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the contractor (s) in any suit or proceeding pending before any court or Tribunal relating
thereto our liability under this present being absolute and unequivocal.

The payment made by us under this bond shall be valid discharge of our liability for payment to there-
under and the contractor(s) shall have no claim against us making such payment.

4. We (Indicate the name of Bank) further agree that the guarantee herein
contained shall remain in full force and effect during the period that would be taken for the performance
of the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or
by virtue of the said agreement have been fully paid and it is claims satisfied or discharged or till
Engineer-in-charge on behalf of the BSNL certifies that the terms and conditions of the said Agreement
have been fully and properly carried out be the said contractor(s) accordingly discharges this
guarantee.

5. We (indicate the name of Bank) further agree with the BSNL that the
BSNL shall have the fullest liberty without our consent and without affecting any manner our
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time to time any of the
powers exercisable by the BSNL against the said contractor(s) and to forebear or enforce any of the
terms and conditions relating to the said agreement shall not be relieved from our liability by reasons of
any such variation or extension being granted to the said contractor(s) or for any forbearance act of
omission on that part of the BSNL or any indulgence by the BSNL to the said contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effected or so relieving us.

6. The guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (indicate the name of Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the BSNL in writing.

8. This guarantee shall be valid upto unless extended on demand by BSNL.
Notwithstanding any thing mentioned above our liability against this Guarantee is restricted to
Rs. (Rs. only) and unless a claim in writing is lodged with
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us within six months of the date of expiry or the extended date of expiry of this guarantee, all our
liabilities under the Guarantee shall stand discharged.

Dated the day of

for

(Indicate the name of Bank)
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ANNEXURE —(i)
AFFIDAVIT

I/We have submitted a bank guarantee for the work
- (Name of Work), Agreement No. Dated:

__ from (Name of the Division) with a view to seek
exemption  from payment of performance guarantee in cash. This Bank guarantee expires on

I/ We undertake to keep the validity of the bank guarantee intact by getting it extended from time to time at my/our
own initiative upto a period of months after the recorded date of completion
of the work or as directed by the Engineer in charge.

I/We also indemnify the Bharat Sanchar Nigam Limited against any losses arising out of non-encashment of the
bank guarantee if any.

(Deponent)

Signature of Contractor

Note: The affidavit is to be given by the Executants before a first class Magistrate.
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GUARANTEE TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS

The agreement made this day of two thousand and
between Slo (hereinafter called the GUARANTOR of the one part) and the
BHARAT SANCHAR NIGAM LIMITED ( hereinafter called the BSNL of the other part).

WHEREAS THIS agreement is supplementary to the contract. (Herein after called the Contract)
dated and made between the GUARANTOR OF THE ONE PART AND the BSNL of the other part,
whereby the contractor interalia, undertook to render the work in the said contract recited structurally
stable workmanship and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will remain
structurally stable and guarantee against faulty workmanship, finishing, manufacturing defects of materials
and leakages etc.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable, after
the expiry of maintenance period prescribed in the contract for the minimum life of ten years, to be
reckoned from the date after the expiry of maintenance period prescribed in the contract.

The decision of the Engineer in charge with regard to nature and cause of defects shall be final.

During the period of guarantee the guarantor shall make good all defects to the satisfaction of the Engineer
in charge calling upon him to rectify the defects, failing which the work shall be got done by the BSNL by
some other contractor at the guarantor’s cost and risk. The decision of the Engineer in charge as to the
cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all the defects, commits breach there-under then the guarantor will
indemnify the Principal and his successor against all loss, damage cost expense or otherwise which may
be incurred by him by reason of any default on the part of the GUARANTOR in performance and
observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost
incurred by the BSNL the decision of the Engineer in charge will be final and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator and
by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED on the day, month and year
first above written.

Signed sealed and delivery by OBLIGATOR in presence of:

SIGNED FOR AND ON BEHALF OF THE BHARAT SANCHAR NIGAM LIMITED BY in
the presence of:
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER PROOFING
TREATMENT FOR BASEMENT/TERRACE/TOILETS.

The agreement made this day of two thousand and
between S/o (hereinafter called the GUARANTOR of
the one part) and the BHARAT SANCHAR NIGAM LIMITED (hereinafter called the BSNL of the other part).

WHEREAS this agreement is supplementary to a contract. (Herein after called the Contract) dated and
made between the GUARANTOR OF THE ONE PART AND the BSNL of the other part, whereby the contractor
interalia, undertook to render the structures in the said contractor of the work in the said contract recited completely
water and leak proof.

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the structures
completely leak proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from
the date after the expiry of maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects. The
decision of the Engineer in charge with regard to cause of leakage shall be final.

During the period of guarantee the guarantor shall make good all defects and in case of any defects being found
render the structure water proof to the satisfaction of the Engineer in charge at his cost and shall commence the
work for such rectification within seven days from the date of issue of notice from the Engineer in charge calling
upon him to rectify the defects, failing which the work shall be got done by the BSNL through some other contractor
at the guarantor’s cost and risk. The decision of the Engineer in charge as to the cost payable by the Guarantor
shall be final and binding.

That if the guarantor fails to execute the water proofing, or commits breach there-under then the guarantor will
indemnify the Principal and his successor against all loss, damage, cost of expenses or otherwise which may be
incurred by him by reason of any of any default on the part of the GUARANTOR in performance and observance of
this supplementary agreement.

As to the amount of loss and/or cost incurred by the BSNL on the decision of the Engineer in charge will be final
and binding on the parties.

IN WITNESS WHEREOF those presents have been executed by the obligator
and by for and on behalf of the BHARAT SANCHAR NIGAM LIMITED on the day,
month and year first above written.

Signed sealed and delivered by OBLIGATOR in presence of:

1.

2.

SIGNED FOR AND ON BEHALF OF THE BHARAT SANCHAR NIGAM LIMITED BY

In presence of:

1.

2.
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