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/ BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

=<3y O Sub Divisional Engineer (E), BSNL,Electrical Sub Division, 1ST Floor, Telephone Exchange Building
Raghu Marg, ALWAR-301001 ( Phone no. 0144-2347347)

SECTION-I ( NOTICE INVITING TENDER )
NIT No. : SDE(E)//ESD/ALW/24-25 /01  dated 29.05.2024

1.0 The Sub Divisional Engineer (E), BSNL,Electrical Sub Division, 1ST Floor, Telephone Exchange Building
Raghu Marg, ALWAR-301001 ( Phone no. 0144-2347347) invites on behalf of the BSNL sealed item rate
tenders for the following works from the approved and eligible firms satisfying the following eligibility
criteria as per Para no.2.0 below:

NAME OF WORK : [Replacement of 5 HP Submersible pump and related work
at SWB colony ( in Old borewell near badminton court ),
Alwar

ESTIMATED COST : |Rs. 47606.00

EARNEST MONEY DEPOSIT (EMD) : |Rs. 952.00

TIME FOR COMPLETION (Duration of : |15 days

Contract)

Tender cost (Non refundable) : [Rs. 177.00 (Inclusive of 18% GST and non refundable)

: |(Note: Tender cost & EMD both Should be deposited
separately)

LAST DATE OF RECEIPT OF APPLICATION : |07.06.2024

: [11:00 Hrs. to 16:00 Hrs.
LAST DATE OF ISSUE OF TENDER 1 [07.06.2024

: [11:00 Hrs. to 16:00 Hrs.
LAST DATE OF RECEIPT OF TENDER : (08.06.2024

: [UPTO 15:00 hrs
DATE OF OPENING OF TENDER : |08.06.2024

: [15:30 hrs

TENDERTO BE SUBMITTED & OPPENED AT | : Sub Divisional Engineer (E), BSNL,Electrical Sub Division,
1ST Floor, Telephone Exchange Building Raghu Marg,
ALWAR-301001 ( Phone no. 0144-2347347)

2.0 Eligibility conditions
The Contractors satisfying the following shall be eligible to bid.

(a) Financial norms: -
Turnover: The average annual turnover during last three years, ending 31st March of previous financial
year should be at least 30% of the estimated cost.

And
(b) Physical norms :- Firms satisfying the following conditions:

i) BSNLenlisted contractors in Electrical category of respective class as per their tendering limits.

OR

ii) Experience of having successfully completed similar works in BSNL/MTNLduring last 7 years ending
last day of month previous to the one in which applications are invited, should be either of the
following:

i. Threesimilar completed works each costing not less than the amount equal to 40% of
the estimated cost put to tender.

(OR)

ii. Two similar successfully completed works each costing not less than the amount equal
to 60% of the estimated cost put to tender

(OR)
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iii.  Onesimilar successfully completed work costing not less than the amount equal to 80%
of the estimated cost put to tender.

NOTE:
1) Similar work means Work of El & Fans or submersible pump work.
Work Completion certificate should be issued by the rank of not below the Executive Engineer
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3.0 BID DOCUMENTS:

3.1 Thetender documents consisting of Specifications, Schedule of quantities of the work to be done and the
set of terms & conditions of the contract to be complied with by the contractor whose tender may be
accepted and all other relevant information/ documents pertaining to the work can be downloaded for
quoting the tender from our website www.rajasthan.bsnl.co.in
Alernatively :The tender documents consisting of Specifications, Schedule of quantities of the work to be
done and the set of terms &conditions of the contract to be complied with by the contractor, whose
tender may be accepted and all other information / documents pertaining to the work will be open for
inspection by tenderers and can be had from the Office of Sub Divisional Engineer (E), BSNL,Electrical
Sub Division, 1ST Floor, Telephone Exchange Building Raghu Marg, ALWAR-301001 ( Phone no. 0144-
2347347), between 11:00Hrs to 16:00Hrs on every working day except on Sundays and public holidays.

The Contractor shall submit and confirm
3.2 1. Self Attested copy of License/ Enlistment / ITCC or CA certificate for Turn over , dully attested by any
BSNL executive with application on their Printed letter head for purchase of Tender

3.3 List of works completed of the requisite magnitude along with self attested copies certified by any BSNL
executive of certificates,testimonials of their satisfactory completion from the Department concerned
from an Officer not below the rank of Sub Divisional Engineer(E).
Note : If Tender documents submitted are downloaded from internet and the self attested documents are
not certified by BSNL Executive, then original documents shall be produced at the time of Tender
opening.

4.0 TESTIMONIALS:-

(a) The firms shall submit application for issue of tender documents on its printed letter- head along with
following:

(b) Chartered Accountant Certificate for turnover.

© Copy of PAN card issued by Income Tax department.

(d) Certificate as per Annexure- | about relative not working in BSNL Unit.
(e) GST Registration details of the firm

(f) EPF & ESI registration certificate/ undertaking in case of firm is not covered under provision of EPF/ ESI
Registration Act

(g) Copies of the documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above
submitted by the firm shall be self attested as well as certified by any BSNL Executive.

(h) Copy of Valid Electrical Contractor License.

(i) List of works completed of the requisite magnitude and testimonials of their satisfactory completion
from the Department concerned from an Officer not below the rank of Executive Engineer.

(j) Cost of Tender documents Rs. 150.00 (non refundable) (GST as applicable shall be extra)

Note:-Thecredentials shall be self attested / certified by BSNL Executive / Gazetted officer / Notary. BSNL
may ask to submit original copies of credentials for verification at any stage.

5.0 SUBMISSION OF TENDERS:

5.1 The bids shall be submitted to concerned SDE(E) as per Two Envelope system described below:

5.2 The tenderer shall submit the tender in two nos. sealed Envelopes marked as Cover 1%tand Cover 2™,
Both the cover should be separate and they should not be enclosed in a common 3rd cover. The name of
the work, Name of tenderer, last date of receipt of tender should be mentioned on each envelope.

5.3 The envelope-I shall contain the following:
In case tender documents are got issued from Division office: The first cover should contain the

fallawinag

5.3.1 Thefirst cover should contain the Earnest money deposit in the form of CDR/FDR/DD/BG of a scheduled
Bank or Nationalized Bank /State Bank guaranteed by Reserve Bank of India drawn in favour of A.O
(cash)., 0/o GMTD, BSNL Alwar. (Performa as per Annexure-ll).

5.3.2 Incase tender documents are downloaded from the internet: - The first cover should contain the
following.

(a) Tender Cost:- Cost of tender documents ( which shall not be refunded, even if bidder is found ineligible
for issue of tender documents) in the form of a separate Demand Draft of a scheduled Bank or
Nationalized Bank /State Bank guaranteed by Reserve Bank of India drawn in favour of A.O (cash)., 0/o
GMTD, BSNL Alwar.
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(b) Eligibilitycriteria documents:- The following documents are required to submit.

(i) Chartered Accountant Certificate for turnover.

(ii) Copy of PAN card issued by Income Tax department.

(iii) Certificate as per Annexure- | about relative not working in BSNL Unit.
(iv) GST Registration details of the firm

(v) EPF & ESl registration certificate/ undertaking in case of firm is not covered under provision of EPF/
ESI Registration Act
(vi) Documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above.

(vii) Copy of Valid Electrical Contractor License

(viii) List of works completed of the requisite magnitude and testimonials of their satisfactory
completion from the Department concerned from an Officer not below the rank of Executive Engineer.
Note:-The credentials shall be self attested as well as certified by any BSNL Executive. If the credentials
are not certified by BSNL Executive, then original documents shall be produced at the time of tenders

Q) EMD:- Earnest money in the form of CDR/FDR/DD/BG of a scheduled Bank or Nationalized Bank /State
Bank guaranteed by Reserve Bank of India drawn in favour of A.O (cash)., O/o GMTD, BSNL Alwar. .
(Performa as per Annexure-ll).

5.3.3 In case 1st cover is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form,
the 2nd cover containing tender documents will not be opened at all.

5.4 The envelope-Il shall contain the following:-
5.4.1 Tender document containing terms & conditions, Specifications, schedule of quantities etc. complete as
the original tender documents got issued from BSNL or downloaded from the internet.

5.4.2 Therates and amounts should be filled only in the schedule of quantities attached thereto.

6.0 Tender opening:-
Tenders, which should always be placed in sealed envelope, in the manner detailed at Para no. 5.0

above, will be received and opened on the due dates in BSNL, Electrical Sub Division Alwar up to 15:00
Hrs & 15:30 Hrs. respectively by Sub Divisional Engineer (E) or his authorized representative in his

6.1 Envelope-l containing earnest money, tender cost and documents pertaining to eligibility etc. (As per
clause 5.3 above) shall be opened first on the due date.

6.2 In case Envelope-l is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper
form, the Envelope-Il containing tender documents will not be opened at all and such unopened tender
shall be returned on spot to the bidder or his representative during the process of opening of tenders.
The cost of tender documents deposited for tender issue/Demand Draft along with downloaded tender
shall not be refunded, even if bidder is found ineligible.

6.3 After the opening of Envelope-Il of eligible bidders, the Tender documents containing terms & conditions,
specifications and Schedule of quantities etc. shall be evaluated by BSNL.

6.4 If a holiday is declared on the tender opening day, the tenders will be opened on the next working day.

7.0 Thetender should be properly bound and sealed. In case of loose/spiral bound submission of tender,

the tender shall be liable for rejection. (In case of the downloaded tender documents from the
internet)
8.0 Every page of downloaded tender shall be signed by the tenderer with stamp (seal) of his

firm/organization and the tenderer shall furnish a declaration ” that No addition/ deletion/ correction
have been made in the tender document submitted and it is identical to the tender document
appearing on website. (In case of the downloaded tender documents from the internet)”.

9.0 If it is found at any stage of tender scrutiny after submission of tender that the bidder has made any
correction/addition/alternation/omission in tender documents vis-a-vis tender documents available on
the website/original draft NIT in office, the bid shall be treated as non responsive and shall be
summarily rejected and the EMD deposited by tenderer shall be forfeited in addition to any other action
as per prevalent rules.

10.0 The conditional tender or tenders with conditional rebate shall be summarily rejected. However tenders
with unconditional rebate will be considered.
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The tenderer shall submit the original computer printout of the tender documents downloaded from the
internet. The photo copy shall not be accepted.

The tender documents shall not be issued / sent through Post / Courier.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

WORK/QUANTITYDISTRIBUTION:
The work/quantities of work will not be split and 100% work shall be awarded to one bidder .

The Notice Inviting Tender shall form part of the contract document, In accordance with clause-1 of the
contract, the tender acceptance letter shall be issued first in favour of the successful
tenderer/contractor. The contract shall be deemedto have come into effect on issue of communication
of acceptance of the tender. On such communication of acceptance, the successful tenderer/ contractor
shall within 15 days from such date, formally sign the contract which includes all relevent documents.

The Notice Inviting Tender, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender and as issued at the time of invitation of tenders and
acceptance thereof togetherwith any correspondence leading thereto.

Standard C.P.W.D/BSNL-8 Form.

The successful tenderer shall be required to execute an agreement on non-judicial stamp paper
approprite value as notified by Rajasthan state Govt., which shall be purchased by tenderer with the
Engineer-incharge in the Performa annexed (annexure -1V ) to the tender document, within 15 days of the
issue of letter of award by the BSNL. The First running account bill shall be paid only after signing of the
Agreement/Contractby both the parties.

Tenderers are advised to inspect and examine the site and its surrounding and satisfy themselves
before submitting their tenders as to the nature of the ground and the form and nature of the site, the
means of access to the site, the accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances which may
influence or affect their tender. A tenderershall be deemedto have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all materials,
tools & plants, water, electricity, access facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents. Submission of
tender by a tenderer implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of conditions and local
conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the BSNL does not bind himself to accept the lowest or any other
tender, and reserves to himself the authority to reject any or all of the tenders received without the
assignment of a reason. All tenders in which any of the prescribed conditions are not fulfilled or are
incomplete in any respect are liable to be rejected.

The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any
part of the tender and the tenderershall be bound to perform the same at the rate quoted.

The tender of the works shall remain open for acceptance for a period of 90 days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period or date of issue of letter
of acceptance/intent, whichever is earlier or makes any modifications in terms and conditions of the
tender which are not acceptable to BSNL, then BSNL shall without prejudice to any right or remedy be at
liberty to forfeit 50% of the said earnest money as aforesaid.

No exemption certificate for payment of EMD is acceptable.

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his
near relative(s) is (are) posted. ( details as per ANNEXURE-I attached)

No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties
in an Engineering Department of the Government of India is allowed to work as contractor for a period
of two years after his retirement from Government service, without the previous permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagementin the contractor’s

SDE(E),BSNL. ESD Alwar
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SECTION-II ( Annexure-I to lll)
ANNEXURE-I
Certificate in respect of relative(s) being Non BSNL Employee :

“I1 S/o r/o hereby certify that none of my relative(s) as
defined below / in the tender documentis/are employed in BSNL unit as per details given in tender document.
In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have the
absolute right to take any action as deemedfit/ without any prior information to me”

Signature & seal of contractor(s)

NOTE:-

(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his
near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief Archt. / Corporate office
for non executive employees and all SSA in a circle including circle office/Chief Eng./Chief Archt./Corporate
office for executive employees (including those called as Gazetted officers at present).

(ii) The near relatives for this purpose are defined as under:

a) Members of a Hindu Undivided family.

b) They are husband and wife.

c) The one is related to the other in the manner as father, mother, son(s) & son's wife (daughter-in-law),
Daughter(s)&daughter's husband (son-in-law), brother(s) & brother's wife, sister(s) & sister's
husband(brother-in-law).

(iii) The certificate shall be given by all the partners for partnership firm and in case of limited company by
all the directors of the company. Any breach of these conditions by the company or firm or any other person,
the tender/work will be cancelled and earnest money / security deposit will be forfeited at any stage
wheneverit is so noticed. The department will not pay any damage to the company or firm or the concerned

person. The company or firm or the person will also be debarred for further participation in the concerned
ANNEXURE-II

MODEL FORM OF BANK GUARANTEE

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB-
STATION WORKS WHEREVERTHE AMOUNTOF EMD IS MORE THANRs. 20,000/-

Whereas___ (here in after called” the Contractor(s)” has submitted its Tender dated___
for (Nameofwork)
KNOWN ALLMEN By these presents that We of

having our registered officeat ___ (herén after called “ The Bank”)
(herein after called “The BSNL”)in the sum of

the Bank binds itself, its successors and assigns by these presents.

THE CONDITIONS OF THE OBLIGATIONS ARE:-

1. If the Contractor(s) withdraw its Tender during the period of Tender validity specified on the Tender Form;
or

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during the period of
Tender validity.

(a) Fails or refuses to execute the Contract.

(b) Fails or refuses to furnish Securitv Deposit in accordance with the conditions of Tender document.

We undertake to pay to the BSNL up to the above amount upon the receipt of its first written demand, without
the BSNL having to substantiate its demand, provided that in its demand, the BSNL will note that the amount
claimed by it is due to it owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force as specified in the tender document up to and including thirty (30) days
after the period of the Tender validity, and any demand in respect thereof should reach the Bank not later
than the specified date/dates.

Signature of the Bank
Signature of the Witness
Name of Witness
Address of Witness.
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ANNEXURE 111
MODEL FORM OF PERFORMANCE GUARANTEE

1.0 BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL INSTALLATION/O&M/AIR
CONDITIONING, DIESELENGINE ALTERNATOR,LIFTS AND SUB-STATION WORKS etc.

Whereas.................. (here in after called” the Contractor(s)” has submitted its Tender dated
for (Name of work) and
Whereas.................. (here in after called” the Contractor(s)” has been communicated the acceptance of its
tender dated for (Name of work) vide letter No. dated
_______ by BSNL.
KNOWN ALL MEN By these presents that We of haviogr registered office at
(heri@ after called “ The Bank”) are bound upto__ (herein after called “The

BSNL”)in the sum of fowhich payment will and truly to be made of the said BSNL, the Bank
binds itself, its successors and assigns by these presents.

2.0 We (name of the bank) do hereby undertake to pay the amounts due and payable
under this guarantee without any demure, merely on a demand from the BSNL by reason of breach by the said
contractor(s)’ of any of the terms or conditions contained in the said Agreement or by reason of the
contractors(s)’ failure to perform the said Agreement. Any such demand made on the bank shall be
conclusive as regards the amount due and payable by the Bank under this guarantee where the decision of
BSNLin these counts shall be final and binding on the bank. However, our liability under this guarantee shall
be restricted to an amount not exceeding

3.0 We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal
relating thereto our liability under this present being absolute and unequivocal. The payment so made by us
under this bond shall be valid discharge of our liability for payment there under and the
contractor(s)/supplier(s) shall have no claim against us for making such payment.

4.0 We (name of the bank) further agree that the guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the
said Agreementhave been fully paid and its claims satisfied or discharged or till
(office/Department) BSNL certifies that the terms and conditions of the said Agreementhave been fully or
properly carried out by the said contractor(s) and accordingly discharges this guarantee. Unless a demand
or claim under this guarantee is made on us in writing on or before the expiry of TWO/TWO AND HALF/THREE
YEARS (as specified in the agreement) from the date hereof, we shall be discharged from all liabilities under
this guarantee thereafter.

5.0 We (name of the bank) further agree with the BSNL that the BSNL shall have
the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said Agreement or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the BSNL against the said Contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act or omission
on the part of the BSNL or any indulgence by the BSNL to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

6.0 This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s)/supplier(s).

7.0 We (name of the bank) lastly undertake not to revoke this guarantee during its
currency except with the previous consent of the BSNLin writing.

Dated the day of

For

(Indicate the Name of Bank)
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SECTION-III ( ltem Rate Tender & Contract for Works)

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

0/0 Sub Divisional Engineer (E), BSNL,Electrical Sub Division, 1ST Floor, Telephone Exchange Building Raghu
Marg, ALWAR-301001 ( Phone no. 0144-2347347)

STATE : RAJASTHAN CIRCLE: JAIPUR
BRANCH : BSNL ELECTRICAL SUB DIVISION Alwar DIVISION : JAIPUR

Item Rate Tender & Contract for Works

Tender for the work of : Replacement of 5 HP Submersible pump and related work at SWB colony ( in OIld
borewell near badminton court ), Alwar

(i) To be submitted by 15:00 Hrs. on 08.06.2024 to the Sub Divisional Engineer (E), BSNL,Electrical Sub
Division, 1ST Floor, Telephone Exchange Building Raghu Marg, ALWAR-301001 ( Phone no. 0144-2347347)

(ii) To be opened in presence of tenderers who may be present at 15:30 Hrs. on 08.06.2024 in the Sub
Divisional Engineer (E), BSNL,Electrical Sub Division, 1ST Floor, Telephone Exchange Building Raghu Marg,
ALWAR-301001 ( Phone no. 0144-2347347)

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B,C, D, E & F, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all
other contents in the tender document for the work

I/We hereby tender for the execution of the work specified for the BSNL within the time specified in Schedule
'F', viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings
and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respects in accordance with,
such conditions so far as applicable

We agree to keep the tender open for 90 days from the due date of submission thereof and not to make any
modifications in its terms and conditions.

A sum of Rs. is hereby forwarded in the form of CDR of a Scheduled Bank/Fixed
Deposit Receipt /Pay Order of a Scheduled Bank/Demand Draft of a Scheduled Bank as earnest money. If |/we
fail to furnish the prescribed performance guarantee within prescribed period, |/we agree that the said BSNL
or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, If |/we fail to commence work as specified, I/we agree that BSNL or
his successors in office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said earnest money and performance guarantee absolutely, otherwise the said earnest money
shall be retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such deviations
as may be ordered, up to maximum of the percentage mentioned in Schedule 'F’ and those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form.

If I/we fail to furnish the valid EPF registration within prescribed period, |/we agree that the said BSNL or his
successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the earnest
money absolutely.

I/We hereby declare that |/we shall treat the tender documents drawings and other records connected with
the work as secret/confidential documents and shall not communicate information/derived there from to
any person other than a person to whom I/we am/are authorised to communicate the same or use the
information in any manner prejudicial to the Safety of the State.

I/We herby certify that none of my relative(s) as defined in the tender document is/are employed in BSNL unit
as per details given in tender document. In case at any stage, it is found that the information given by me/us
is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior
information to me

I/we abide by the original CPWD/BSNL 8 form referred to in the tender document.
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(Applicable if tender is downloaded from internet) |/We hereby declare that the tender submitted is the original
downloaded computer printout and not the photocopy. |/We agree that during the process of tender finalisation
if itis detectedthat the tender documents submitted has been changed/ made additions or/ and deletions, the
offer may be summarily rejected and that I/we agree that BSNL or his successors in office shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the said earnest money absolutely in
addition to any other action as per prevalent rules.

Dated : Signature of Contractor :
Name of Signatory :
Postal Address :
Seal of Agency if any :

Witness :

Address :

Occupation :

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for
and on behalf of the BSNL for a sum of Rs.
Rupees

The Letters referred to below shall form part of this contract agreement:

1.
2.
3.
For and on behalf of the BSNL
Signatures
Designation
Dated
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Annexure -IV
PERFORMA FOR AGREEMENT
(ON NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

An AGREEMENT made this Date Month Year between the BSNL
(which expression shall unless exclude by or repugnant to the context, include his successors and assignees)
on the ONE PART and M/s. having its registered office at

(acting through its constituted Attorney) hereinafter called the
‘Contractor’ (which term shall include their heirs, executors, successors and assignees) on the OTHER PART.

Whereas M/s. have quoted for the (Name of work) as
specified in N.L.T of the tender, and have agreed to execute the work at his rates quoted and under conditions
described in the Tender schedule which forms part of this agreement. Whereas M/s. have
submitted a Performance Bank Guarantee in the name of A.O. cash O/o GMTD, BSNL Alwar as security
towards execution of work as agreed to.

And whereas, the Contractor is ready and willing to execute the work in accordance with the contract.
Now the agreement witnessth and it is hereby agreed and declared as follows

1. The Tender Notice, Instructions to Tenderers, Conditions of contract, Special and Additional Conditions,
Work Specification, Maintenance Schedule, letter of approval conveyed vide No.

dtd. (along with its enclosures) annexed hereto and such other
additional particulars, instructions, drawings as may be found requisite to be given during execution of the
work shall be deemed and taken to be an integral part of the contract and shall also be deemed to be
included in the expression, contract or ‘Contract Documents’ wherever herein used.

2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL
does hereby agree with the contractor that the BSNL will pay to contractor the respective amounts for the
work actually done by him and approved by the BSNL at the Schedule or Rates and such other sum payable to
the contractor under provision of the contract, such payment to be made at such time in such manner as
prescribed for in the contract.

3. Itis specifically and distinctly understood and agreed between the BSNL and the contractor that the
contractor shall have no right, title or interest in the site made available by the BSNL for execution of the
works or in the building, structures or works executed on the said site by the contractor or in the goods,
articles, materials, etc. brought on the said site (unless the same specifically belongs to the contractor) and
the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be
entitled to assume or retain possession or control of the site or structures and the BSNL shall have an
absolute and unfettered right to take full possession of site and to remove the contractor, their servants,
agents and materials belonging to the contractor and lying on the site.

In Witness whereof the parties here to have hereinto set their respective hands and seals in the day and the
year first above written.

Signed by the Contractor Signed on behalf of the BSNL
Place Date Place Date
In the presence of witness In the presence of witness
1) Signature......ccoceeeceeerveeerinenee
NamMe....cooeeeeeeceeee
2) SigNature....cveeeereeererierereeene
Name
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SECTION - 1l

CORRECTION SLIP

Addendum/ Modification to CPWD-8 and CPWD-6 forms conditions of contract definitions.
All reference to :-
(i) CPWD/Public Work Department/ P&T Department

(ii) D.G. Works Additional Chief Engineer CPWD / Chief Engineer of Zone.

(iii)
(iv)

Administrative Head of CPWD/ P&T Department.
CPWD Circle/ Civil Circle.

(v) Ministry of Works, Housing & Supply/ DOT.

(vi)
(vii)

Govt. of India/ President of India.

In various clauses shall be taken to mean :-

(i) B

(ii) PRINCIPAL Chief Engineer (Electrical), B.S.N.L.

(iif)
(iv)

Administrative Head of B.S.N.L.
B.S.N.L. Electrical Circle

(v) B.S.N.L. (Govt. of India Enterprises)

(vi)
(vii)

SCHEDULE ‘A’

B.S.N.L.

For or on behalf of B.S.N.L.

For and on behalf of President of India/ For and on behalf of Govt. of India.

PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each intending tenderer)

Schedule of quantities (Enclosed)

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
Rates in figures & words
. . at which the material .
S. No. Description of Iltem Quantity will be charged to the Place of issue
contractor
A B C D E
1.0
2.0
3.0 NIL NIL NIL
4.0
5.0
SCHEDULE ‘C’
Tools and plants to be hired to the contractor.
S. No. Description Hired cL)arges per Place of issue
1 2 3 4
w=NIL---
SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any
(a) General Conditions and Specifications
(b) List of Approved makes
SCHEDULE ‘F’
Schedule of component of Materials, Labour etc. for escalation
NIL
CLAUSE 10 CC Clause 10CC stands deleted
Component of materials- “X” expressed as a per cent of total value of work.
1.0 Cement Xc %
2.0 Steel Xs Xs %
3.0 Civil(Except Cement/Steel)/Electrical construction materials Xm %
Component of labour- “Y” expressed as a per cent of total value of work. Y %
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Component of P.O.L. - “Z” expressed as a per cent of total value of work. z %

SCHEDULE ‘F
Reference to General Conditions of contract.

Replacement of 5 HP Submersible pump and related work at SWB colony ( in Old borewell near badminton
court ), Alwar

Estimated cost of work: 47606.00
Earnest money: 952.12
Performance Guarantee N.A.

Security Deposit: 10% of tendered value of the work

GENERAL RULES & DIRECTIONS

Officer inviting tender o . .
Sub Divisional Engineer (E), BSNL,Electrical

Sub Division, 1ST Floor, Telephone Exchange
Building Raghu Marg, ALWAR-301001 (
Phone no. 0144-2347347)

Maximum percentage for quantity of items of work to be
executed beyond which rates are to be determined in As per the NIT documents
accordance with Clause 12.2 & 12.3

DEFINITIONS:
2(v) Engineer-in-charge: Sub Divisional Engineer (E)
2{viii) Accepting Authority : SDE(E), BSNL, Electrical SUB Division , Alwar

2(x) Percentage on cost of materials and labour to cover all

overhead and profits 10%
2(xi) Standard Schedule of rates M.R.
2(xii) Department BSNL
9(ii) Standard BSNL/ CPWD contract Form BSNL/CPWD Form -6/8 as modified &

corrected up to date.
Clause 1
(i) Time allowed for submission of Performance guarantee( If Agecy fails to submit the PG
within 15 days from the date of acceptance of tender, the EMD amount shall be forfeited

absolutely. N.A.
Clause 2
Authority for fixing compensation under clause 2 Superintending Engineer (Electrical)

(Refer "ESSENTIALCONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendmentin clause 2
of standard form)

Clause 5
Number of days from the date of issue of letter of acceptance
. 07 Days
for reckoning date of start.
S. No. Financial Progress (From Date of Start) Amount to be

withheld in case of
non-achievement
of milestone

1.0

2.0

3.0

4.0

Time allowed for execution of work. As per the NIT documents

Authority to give fair and reasonable extension of time for As per the NIT documents
completion of work

Clause 7

Gross work to be done together with net payment/ adjustment As per the NIT documents
of advances for material collected, if any, since the last such

payment for being eligible to interim payment

Clause 10CC

Clause 10CC to be applicable in contracts with stipulated period Claus 10 CC stands deleted.
of completion exceeding the period shown in next column
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Clause 11

Specification to be followed for execution of work As per specifications attached and as per
CPWD specifications, where BSNL
specifications not mentioned

Clause 12

12.2 & 12.3 Deviation limit beyond which clauses 12.2& 12.3 As per the NIT documents

shall apply

12.5 Deviation limit beyond which clauses 12.2& 12.3 shall
apply for foundation work

NA
Clause 16
Competent Authority for deciding reduced rates Superintending Engineer(E), BSNL, Electrical
Circle, Jaipur
Clause 36 (i)

Minimum Qualification & experience required for Principal Technical Representative

a) For works with estimated cost put to tender more than

(i) Rs. 10 lakhs for Civil work Engineering  Graduate or retired AE
possessing at least recognized Diploma
(ii) Rs. 5 lakhs for Elec./Mech work

(b) For works with estimated cost put to tender
(i) Rs. 5 lakhs but less than Rs. 10 lakhs for Civil works

(ii) More than Rs. 1 lakh but less than Rs. 5 lakhs for Recognized Engineering Diploma holder
Elec./Mech works

(c) Discipline to which the Principal Technical Representative

should belong Electrical/ Mechanical

(d) Minimum Experience of works

3 years
(e) Recovery to be effected from the contractor in the event of Rs. 4,000/- p.m. for Graduate,
not fulfilling provision of clause 36(i) Rs. 2,000/- p.m. for diploma holder

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers

Clause 42

(i) (a) Schedule/ statement for determining theoretical quantity

of cement & bitumen on basis of Delhi Schedule of Rates __

printed by CPWD

NA
(ii) Variation permissible on theoretical quantities
(a) Cement for works with estimated cost put tender not more
than Rs. 5 lakhs NA
for works with estimated cost put tender more than Rs.5 lakhs

NA
(b) Bitumen for all works NA
(c) Steel Reinforcement and structural steel for each diameter,
section and category

NA
(d) All other materials NIL
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SECTION -V (SPECIAL AND ADDITIONAL CONDITIONS)

The contractor shall read carefully the following conditions and shall quote accordingly.
EARNEST MONEY DEPOSIT:

Validity period: The validity period of Earnest Money deposit should be kept 30 days beyond the
Tender validity i.e. 90+30=120 days, as the tender validity period is 90 days.

Extension of Validity period: In case, where the letter of award of work can not be placed with in the
validity period of tender, the BSNL can request all tenderers to extend the validity of their respective
tenders and the earnest money deposit by a reasonable period. In such cases, extension of validity of
earnest money deposit by 30 days beyond the extended validity date of tender should also be asked
for. While BSNL can make the request for extension, the tendereris free to either extend the validity or
refuse the request to extend the validity.

Release of Earnest Money Deposit: Earnest money deposit of all unsuccessful tenderers shall be
released within one week of issue of tender acceptance letter to the successful tenderer. Where the
BSNL requests the tenderer to extend the validity of the tender beyond the stipulated period given in
the tender documents, and the tenderer refuses to extend the validity of his tender, the earnest money
deposit of such tenderers shall be returned forthwith.

In case the work is not started by the contractor with in specified time frame, the EMD and full
Performance guarantee will be forfeited absolutely .

PERFORMANCE GUARANTEE:

The contractor is required to furnish performance guarantee for an amount equal to 5% of the
contract value in the form of Bank Guarantee (of a Nationalized/ Scheduled Bank in a standard
format) /CDR/FDR/DD within one week from the date of issue of award letter.

The validity period of the performance security in the form of performance bank guarantee shall be
Three months from the date of actual completion of work.

Firm has option to deposit performance guarantee in the form of bank guarantee in the prescribed
format as per Annexure-ll.

P.G. to be released alongwith final bill only after sucessful handing over of the installation in healthy
condition to BSNL/New vendor .

SECURITY DEPOSIT:

In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill
shall be deducted from each running bill of the contractor till the sum along with the sum already
deposited as earnest money will amount to security deposit of 5% of the tendered value of the work.

TAXES AND DUTIES:

The bidder shall give the total composite price inclsusive of all Levies & Taxes i.e. Sales Tax / VAT
,Excise Duty , Octroi , Entry Tax, WCT,EPF, Packing , Forwarding , Fright and insurance etc. but
exclusive of of service tax. The service tax paid by the contractor on account of this work shall be
reimbursed on the basis of documentory evidence of actual payment against in-voice bearing service
tax registration number. The basic unit price and all other components of the price need to be
individually indicated against the goods it proposes to supply under the contract as per the Schedule
of works given in section - VI.

No concessional Form except Form-C and a Certificate stating that the tendered items are meant for
the use of BSNLshall be provided by BSNL on the request of the bidder as and when the firm asked for
at the time of execution of work. Entry tax, if any, shall be paid by the firm.

The invoice for excise duty/equivalent duty/service tax paid favoring BSNLshall be issued by the firm.

VARIATION IN DUTY/TAXES:

Tendered rates will be inclusive of all the taxes and levies payable under the respective statutes.
However, pursuant to the Constitution (Forty six Amendment)Act, 1982, if any further tax or levy is
imposed by state after the date of receipt of tenders and the contractor (s) thereupon necessarily and
properly pays taxes or levies the contractor(s) will be reimbursed such amounts paid, provided such
payment, if any, is not in opinion of SE (E) (whose decision shall be final and binding) attributable to
delay in execution of work.

The contractor (s) shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of BSNL and shall furnish such other information/documents as the Engineer-in-
Charge may require.

The contractor (s) shall within a period of 30 days of imposition of any further tax or levy pursuant to
the Constitution (Forty Six Amendment) Act 1982 give a written notice thereof, to the Engineer-in-
Charge that the same is given pursuant to this condition together with all necessary information
relating thereto.

In case of statuary variation in excise duty in respect of taxable items only, within the stipulated date
of completion of individual agreement,the same shall be paid or recovered as per the actual against
documentary proof. However, beyond this period BSNL will take advantage of any duty reduction but
will not pay extra on account of duty increase.
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5.0 EPF PROVISION

5.1 The contractor shall comply / fulfill the provisions of the EPF & Misc. Provisions Act.-1952 and
Employees Provident Fund Scheme-1952 as amended up to date in respect of labourers/ Employees
engaged by them for performing this work. Any consequences arising due to non-complying of the
provisions as specified above shall be the sole responsibility of the firm only.

6.0 BID OPENING AND EVALUATION:

6.1 The bids shall be opened in the presence of bidders or their authorized representatives, who choose
to attend, at 11:00Hrs. on the due date for tender opening. The bidder’s representatives, who are
present, shall sign in tender opening register.

7.0 CLARIFICATION OF BIDS:

To assist in the examination, evaluation and comparison of bids, the purchaser may, at its discretion
ask the bidder for the clarification of its bid. The request for the clarification and the response shall
be in writing. However, No post bid clarification at the initiative of the bidder shall be entertained.

8.0 EVALUATION OF BIDS:

8.1 BSNL shall evaluate the bids to determine whether they are complete, whether required sureties,
Certificates & testimonials have been furnished, whether the documents have been properly signed
and whetherthe bids are generally in order.

9.0 EVALUATION AND COMPARISON OF BIDS:
9.1 BSNL shall evaluate in detail the bids to see whether any computational errors have been made and
compare the bids previously determined to be substantially responsive pursuant to clause -8 above.

9.

N

Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between the
unit price and total price that is obtained by multiplying the unit price and quantity, the unit price
shall prevail and the total price shall be corrected by the purchaser. If there is a discrepancy
between words and figures, the amount in words shall prevail. If the supplier does not accept the
correction of the errors, his bid shall be rejected.

9.3 The evaluation and comparision of responsive bid shall be done on the basis of net cost to BSNL on
the price of items /goods offered inclsive of duties and taxes , packing , forwarding , fright and
insurance charges etc. (But excluding CENVAT-able duties and taxes ).

9.4 Vendors should furnish the correct Excise Duty & Service tax. If the credit for the Duties and Taxes
under CENVAT credit Rules-2004 is found to be not admissible at any stage subsequently owing to
wrong furnishing of Tariff, then the vendors will be liable to refund such non admissible amount, if
already paid along with penalty if charged by the concerned authority. BSNL reserves its right to
deduct such amount from any pending bills or deposit of the vendor.

9.5 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be
subject to variation on any account. A bid submitted with an adjustable price quotation will be
treated as non - responsive and rejected. No claimunder “Clause- 10cc” shall be entertained

9.6 Discount, if any, offered by the bidder shall not be considered unless specifically indicated in the
price schedule . Bidders desiring to offer discount shall therefore modify their offer suitably while
guoting and shall quote clearly net price taking all such factors like discount , free supply , etc. into
account .

10.0 INCREASE/DECREASEOF TENDERQUANTITY:

10.1 BSNL will have the right to increase or decrease up to 25% of the contract value depending upon the
requirement of goods and services specified in the schedule of items without any change in the unit
price or other terms and conditions at the time of award of contract.

10.2 In exceptional situation where the requirementis of an emergentnature and it is necessary to ensure
continued supplies from the existing venders, the purchaser reserves the right to repeat order up to
50% of the quantities of good and services contained in the running order / contract within the
period of contract at the same rate or rate negotiated ( downwardly) with the existing venders
considering the reasonability of rate based on prevailing market conditions and the impact of
reduction in duties and taxes etc.

11.0 TERMSOF PAYMENT:
11.1 Payment to the contactors during progress of work will be regulated as below:

(a) No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case of
a work estimated to cost more than Rs. Twenty thousand interim or running account bills
shall be submitted by the contractor for the work executed on the basis of recorded
measurements. The contractor shall not be entitled to be paid any interim payment if the
gross work done since the last payment is less than Rs. Twentythousand.

(b

Interim payment on account of amount admissible shall be made by the Engineer-in-charge
certifying the sum to which the contractor is considered entitled by way of interim payment at
such rates as decided by the Engineer-in-charge. The amount admissible thshall be paid by 20
working day after the day of presentation of the bill by the contractor to the Engineer-in-charge or his
Sub Divisional Engineer.

11.2 No payment will be made for goods/equipment rejected and services not maintained satisfactory at
the site on testing/verification. Payment, if made, for such items shall be recovered from subsequent
bills or other bills of the contractor.
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11.3 BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the
central/ State Government. The certificate for such deductions shall be issued to the firm by the
Accounts Officer of the concerned Division.

11.4 Eachclaim bill of contractors must accompanythe following:
(a) List showing the details of labourers/employees engaged.
(b) Duration of their engagement.
© The amount of wages paid to such labourers/ employees for the duration in question.

(d) Amount of EPF contributions (Both employer’s & employees contribution) for the duration of
engagementin question paid to the EPF authorities.

(e) Copies of authenticated documents of payments of such contribution to EPF- authorities.
(f) Adeclaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.

11.5 The bill passing authority will check the payment particulars regarding EPF contribution furnished by
the contractors along with the bill as mentioned in Para 16.4 above and keep full records of the
payments etc. each contract wise. The bill will be passed by the bill passing authority only if the
contractor complies with the Terms and conditions of EPF Act, 1952.

12.0 OPERATION OF CONTRACT:
12.1 This is tender for work at the Site as mentioned in the name of work.

12.2 Aftertenderis accepted, Agreementwill be made in betweenthe SDE (E) concerned and the contractor
on the basis of tender approved.

12.3 Operation of this contract is for bonafide use of BSNL only and is further restricted to only for such
works as are authorized by BSNL.

13.0 STORESAND SAFETY :

13.1 All the stores and materials required for the satisfactory completion of the work shall be arranged at
site by the contractor from his own sources. Lockable space for storing the material may be provided
on request. However, safe custody of the material stored at site will be responsibility of the
contractor till the completion/ handing over of the work.

13.2 Before dispatch to site, the equipment/ component/ materials shall be properly packed so as to
afford protection against transit damages and damages against storage in open areas either at
transporter’s premises or at work site. However, damaged items shall be replaced as per the
direction of Engineer In Charge.

14.0 COORDINATION AT SITE:

14.1 At the site of work more than one agency may be working. Full co-operation shall be extended to
other agencies during progress of work. The work will be carried out in such a way so that it may not
cause abnormal noise and hindrance to the officers of the BSNL engaged in erection as well as to
normal routine work.

15.0 GUARANTEE,MAINTENANCE & DEFECTSLIABILITY :

15.1 On completion of the contract ,the contractor shall certify and get verify from the Engineer in charge
that all equipments/Installations are free from any defect due to defective material and bad
workmanship/services and also the equipments/ Installations shall work satisfactorily with
performance and efficiencies not less than the rated values corresponding to the life of equipments/
Installations

15.2 Any equipment/ Installation found defective on verification shall be replaced/ rectified free of cost by
the contractor. The services of the contractor’s personnel, if required during this period shall be
made available free of cost to the BSNL.

15.3 The contractor shall depute his representative to the site within 36 hours of notification of defects by
the BSNL.

15.4 Ajoint inspection report shall be prepared by the representative of BSNLand the contractor regarding
the nature of defects and remedial action required. Time schedule for such action shall also be
finalized.

15.5 In case, the contractor fails to depute his representative within 36 hours of notification of defects or
fails to cause remedial measure within reasonable time as decided during joint inspection, the BSNL
may proceed to do so at the contractor’s risk and expenses and without prejudice to any other right
of the BSNL to recover such expenses.

16.0 DATE OF COMPLETION:

16.1 The work shall be deemedto have been completed after the fulfillment of the following:

16.2 The date of satisfactory completion of the contract including extended period under deviation free
from any defect and handed over to Department / New agency for next contract without any
interruption of services.
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BYE-LAWS, INDEMNITY AGAINST LIABILITIES:

The contractor shall comply with all bye-laws and regulations of local and statutory authorities
having jurisdiction over the works and shall be responsible for payment of all fees and other charges
and giving/ receiving all necessary notices and keep the Engineer-in-charge informed about the
notices issued and received.

The contractor shall indemnify the BSNL against all claim in respect of patent rights, design, trade
mark or name of other protected rights in respect of any plant, machine, work or materials used for
or in connection with the work or temporary works and from and against all claims, demands,
proceedings, costs, charges and expenses whatsoever in respect of or in relation thereon. The
contractor shall defendall actions arising from such claims and shall him-self pay all royalties.

License fees, damages, cost and charges of all and every sort that may be legally incurred in respect
thereof shall be borne by the contractor.

All liabilities/ penal recoveries on matters arising out of tax / excise/ levies such as incorrect
deductions, discrepancies in the filing of returns, revised assessment by the concerned authorities
etc. shall be borne by the contractor.

It is contractor’s liability to follow all safety procedures in accordance with relevant I.S. amended up
to date during execution of work at site.

IMPORTANTNOTE:

The clauses/conditions as modified in the tender shall supersede the relevant conditions of
BSNL/CPWD 6/8. The other conditions shall be as per BSNL/CPWD 6/8.

SUB DIVISIONAL ENGINEER (E)
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Replacement of 5 HP Submersible pump and related work at SWB colony ( in Old borewell near badminton court ), Alwar

S.N. Description of Work / Item(s) Qty Rate Units Amount
1 |Supplying of Multi Stage Borewell Submersible Pump Set with stainless
steel jacket suitable for water supply system having 5 HP Motor Capacity
suitable for 6 inch dia borewell size, working on Three Phase AC Supply
Voltage 415 Volts 50 Hz having discharge capacity range 0-90 LPM at head
range 80 M to 240 M, delivery size 38 mm complete as reqd. 1 NO Each
(Make: KSB CORA 3C /40 or Similiar Superior Make.)
2 |Installation, connection Testing and Lowering of exisiting 5 HP
Submersible Pump, Pipes, cables, rope etc in the existing bore ,
connection i/c laying of cable up to existing starter in pump room in
existing pipe, on wall etc as , s/ f of bore cover, fixture for holding pump /
rope and for centring of rope, complete as reqd.
P g P P a 1 Job Each
3 Unlowering of existing Sunmersible pump /c accessories complete as reqd.
1 Job Each
Total Rs.

CONTRACTOR

Sub Divisional Enginee(E)
Electrical Sub Division
Alwar
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ADDITIONAL SPECIFICATION FOR PROVIDING El & FANS

Rates of only ISI marked conduits, switches and sockets outlets have been taken in the schedule of
quantities. Unless and otherwise specified, only such conduits, cables, switches and sockets outlets
shell be used in the work.

The work shall be done as per current CPWD specifications for electrical works as amended from time
to time and Indian Electricity Rules as amended up to date.

The work shall be supervised by a qualified Overseer/Engineer

The layout of the work will be given by the Engineer-in-Charge or his duly authorized representative at
site of work.
All conduit work will be carried out in recessed conduit. If recessed conduit wiring is not possible

due to circumstances beyond the control. The conduit can be laid in surface, however such surface
conduit work shall be carried out only with prior approval of Engineer-in-Charge Down/Drops of
surface conduit & all MS/Cl boxes used for housing switch & socket must be recessed. Phenolic
laminated sheet should be only of ‘HYLUM’ make.

Separate conduits shall be provided for followings.

a) Power plug wiring.

b) Light and Fan point wiring.
¢) Emergency Light point wiring.
d) Telephone wiring.

e) Fire detection and alarm.

The number of power plug points shall be designed with only one outlet per circuit.

The earthing sets must be provided in the presence of the Engineer-in-Charge or his authorized
representative.

The contractor will have to give the following tests at his cost and intimate test results before final bills
are paid Nothing extra will be paid to him on this account.

a. Earth test.

b. Polarity test.

c. Insulation test.

d. Earth continuity test of recessed conduit.

Any damage done to the building by the contractor during the execution of work shall have to be Made
good at his cost & risk If he does not do it himself within a reasonable time as determined by the
Engineer-in-Charge the same will be got executed at his risk & cost departmentally after giving notice
to him.

The circuit wiring at various places shall be kept minimum by taking the runs on walls.

The conduits laid shall be provided with fish wire of 16 SWG to facilitate wiring at a later stage. The
telephone outlets shall be provided immediately above skirting level.

All the sub distribution boards, sub main boards and main boards shall be sign written clearly
indicating the number of distribution board, the type of load it is serving and the number of circuits
contained in the distribution board.

While making the end connection of wires, no strand shall be out and the termination of wire shall be
done with necessary lugs and ferrule by crimping method without any extra payment.

Lugs should be provided while terminating 6 SWG Gl wire for earth continuity without any extra
Payment.

The termination of conduits etc. in the junction box to be provided above DB should be done by making
proper holes instead of cutting the box.

The bus bar provided in main board shall be suitable for current density of not more than 100
Amp/sg.cm.

All the points on the walls (except for exhaust fan) in the rooms or the corridors shall be provided at a
height of 2300 mm above the floor level

All switch boxes and boards in a room shall be of same size
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21 Air conditioning plant rooms, weather maker room, sub station rooms and engine alternator rooms
shall be provided light/fans points on walls only.

22 Conduit laid/fixed in slab or wall with fan box before award of work shall be recovered on the
following basis :

a. Conduit as per size on linear basis of DSR-94 (Internal) + Contractors percentage of the agency
executing the work.

b. Fan box already provided shall be taken into account.

SPECIFICATION OF CABLE
1 The cable laying shall be as per CPWD specification.

2 The route for the cable laying should be gets approved from the Engineer-in-Charge.

3 The completion plan in triplicate in Blue print/or Ferro print in respect of the connection diagram and
cable route should be submitted by the contractor before finalization of bill or within 30 days of
completion the work failing which 2.5% of Estimated Cost subject to ceiling of Rs.1000/- will be
deducted.

4 All cable joints should be done in presence of Engineer-in-Charge or his authorized representative. The
LT joints should be done with crimping method and will make lugs/ferrules should only be used.

5 The measurement of the cable will be done from the top of the one cable and control box to the top of
the other cable and box

6 The earthing (wherever applicable) should be done in the presence of the Engineer-in- Charge.

7 Any damage done to the building during the erection will have to be made good to the entire
satisfaction of Engineer-in-Charge.

8 Under ground cable of 1.1 KV grade should be subjected to pressure/insulation test before & after
laying to the same in the ducts and in case of unsatisfactory tests the cost of all repairs and
replacement & all extra work of removal and relaying will have to be made good by the contractor at
his own cost and risk.

9 Schedule of work should be carefully read before quoting if any deviation regarding any item is
proposed should be clearly indicated in the tender particularly the type of the cable should be
specified.

10 The quantity of cable in the tender is approximate. The agency will have to access the quantity from the
site before dispatch.
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

SN ITEM Make
1 Engine 1 Engine Ashok Leyland /Cummins/ Cater pillar /
KOEL/ Volvo Penta / Mahindra &Mahindra (up to 40
KVA) /Escorts (up to 30 KVA)/ Eicher (up to 20 KVA)
2 |Alternator(Brushless) Crompton Greaves (AL. series) / KEC /Leroy Somer /
Stamford/Jyoti Ltd
3 |Battery (Lead Acid /Mntc. Free) Amara Raja / AMCO / Farukawa / Hitachi / Exide/
Prestolite / Standard
4  |HV Switchgear (Vacuum Circuit Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd
Breaker/SF6 )
5 |Transformer (Qil filled / Dry type) ABB / Schneider Electric /Andrew Yule / Bharat Bijlee /
Crompton / EMCO /Kirloskar a)/ Siemens
a) Above 400 KVA
b) Up to 400 KVA In addition to above makes,Uttam/Automatic Electric
Gear(AEG)/Patson/Rajasthan Transformer and
Qwitchneaar
6  |Air Circuit Breaker L&T/ Schneider Electric / Siemens
MCCB(lcs=Icu) L&T/ Schneider Electric / Siemens
SDF units L&T/ Schneider Electric / Siemens/
HPL/Havells
9  |Power Contactors L&T/ Schneider Electric / Siemens/Lakshmi(LECS)
10 |Change Over Switch HPL / Havells / H-H Elcon
11 |Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / Neptune
Ducati/Syntron/ABB
12 |Bus Bar Trunking/ Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta
Sandwiched Bus Duct
13 |Power Capacitors L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider
(MPP/APP) Electric/Neptune Ducati
14  |Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh
/Universal/HPL/L&T/ABB
15 |Cold shrink HT/LT Denson / 3M(M-Seal )/ Raychem
Cable Joint
16 |Rubber Matting ISI mark
17 |MCB/ Isolator Crompton / Havells / Indokopp / MDS Legrand/ L&T /
/ELCB/RCCB/Distribution Board Schneider Electric/ Siemens / Standard/ C&S/ABB/HPL
18 |MS/ PVC Conduit ISI mark
19 |Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 [HT/LT Cables ISI mark
21 |PVC insulated copper conductor wire |ISI mark
22 |Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti /
Kirloskar / KSB /Mather & platt / WASP/Grundfos
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23 |Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB

24 |Motors ABB/ Bharat Bijlee / Crompton Greaves / Schneider
Electric / HBB / KEC /Siemens/Jyoti Ltd

25 |Fresh Air Fans GE / Khaitan/Almonard/Crompton

26 |Starter ABB / BCH / Schneider Electric / L&T /Siemens /

27 |Single Phase Preventer L&T / Minilec / Siemens / Zerotrip

28 |GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS/IIA/JST / Jindal /TTA
|/ Tata/Zenith

29 |Foot Valve ISI mark

30 |Gate Valve Advance/Audco/Johnson Controls/Zoloto/Annapurna /

Fountain /Kirloskar / Leader / Sant / Trishul

31 |Compressors Carrier/Emerson copeland/York/Danfoss (for chillers
only)

32 |Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga

33 |Expanded Polystyrene BASF(India) Ltd.

34 |Gauge Feibig / H.Guru / Pricol

35 |Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco /
Ranutrol / Sporland

36 |Fine Filters Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna /
Kirsloskar/ Puromatic/Purafill/ Purolator / Tenacity

37 |Gl Sheet HSU Jindal / National / Nippon Denro /Sail / Tata

38 |Heat Detector Appollo / Chemtron/ Edward / Fenwal/Hochiki / Nitton
/System Sensor/Wormald/Honeywell Essar/Notifier

39 |lonization Detector Appollo / Cerebrus / Edward/ /Fenwal /Hochiki / Nitton /
System Sensor /Wormald

40 |Photo Electric Smoke Appollo / Cerebrus / Edward / Fenwal/Hochiki / Nitton /

Detector Wormald

41  |Fire Panel (Microprocessor based) Agni Instruments / Agni Devices/ Aruna Agencies/
Carmel Sensor / Ravel Elect./Honeywell
Essar/Notifier/Navin systems

42 |Sprinkler/ Hose Reel & ISI mark
Hose Pipe
43 |Fire Extinguisher ISI mark
44  |Lift OTIS, Kone, Mitsubishi , Schindler,Johnson
NOTE:

1. In case of External / PMC works, the list of approved makes may be modified as per client’s
requirement

2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect of
ransformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the
equipments are also acceptable in addition.

3. Any additional makes may be approved by concerned PCEs/Sr CEs/CEs(Elect) for the work under his
jurisdiction as already accorded vide letter no. 3-2-5/EW/VEP-1/2007 dated 05-07-2007.
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BHARAT SANCHAR NIGAM LIMITED
(AGovernment of India Enterprise)
CIRCLE - RAJASTHAN TELECOM CIRCLE DIVISION -JAIPUR
BRANCH: EW SUB DIVISION - __
(A)

Tender for the work of :-

(i) Issued to (contractor)
(ii) Tender Cost
(iv) Date of application

(iii) Receipt No.
(v) Date of issue

(vi) Signature of officer issuing the documents _
(vii) Designation
(B) (i) To be submitted by (time) ____ _hours on (date)______ to

(ii) To be opened in presence of tenderers who may be present at
hours on _in the office of

TENDER

I/we have read and examined the notice inviting tender, schedule, specifications applicable, Drawings &
Designs, General Rules and Directions, Conditions of Contract, clauses of contract, special conditions,
Schedule of Rates and other documents and Rules referred to in the conditions of contract and all
otherdocuments and Rules referred to in the conditions of contract and all other contents in the tender
I/We hereby tender for the execution of the work specified for BSNL within the time specified, schedule
of quantities and in accordance in all respects with the Specifications, designs, drawings and instructions
and other documents and Rules ref erred to in the conditions of contract and all other contents in the
tender Document for the work.

I/We agree to keep the tender open for ninety (90) days from the due date of submission thereof and not
to make any modifications in its terms and conditions.

A sum of Rs.. .. is hereby forwarded in the form of Deposit at call receipt/FDR//Bank guarantee
of a Nationalized/Scheduled Bank as earnest money. If I/W e, fail to commence the work specified I/W e
agree that the said BSNL shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely and the same may at the option of thethe said earnest money
absolutely and the same may at the option of the competent authority on behalf of BSNL be recovered
without prejudice to any other right or remedy available in law out of the deposit in so far as the same may
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us
under this contract or otherwise.

Should this tender be accepted, I/W e agree to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out such deviations as may
be ordered upto maximum of percentage mentioned in clause 12.3 of the tender form and those in
excess of that limit at rates to be determined in accordance with provisions contained in clause 12.2.

I/we agree to furnish to BSNL Deposit at call receipt/FDR/Bank guarantee of a Nationalised/ Scheduled B
ank for an amount equal to 5% of the contract value in a standard format within two weeks from the date of
issue of award letter. 1/We agree to keep the performance bank guarantee valid for one year from the
date of actual completion of work.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived therefrom
to any person other than to whom I/We am/are authorised to communicate the same or use the
information in any manner prejudicial to the saf ety or interest of BSNL.

Signature of Witness
(required in the case of
Contractor’s thumb impression
is given by the contractor in place
of signature )
(Signature of contractor )

(Name & Postal address) Seal of Contractor
Date:
Occupation of Witness
ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me
for and on behalf of BSNL for a sum of Rs. ______(Rupees

The letters referred to below shall form part of this contract Agreement

a)
b)
For & on behalf of BSNL
Dated Signature ____ R
Designation
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General Rules & Directions

All works proposed for execution by contractor will be notified in a f orm of invitation to tender
displayed on Notice Board in select BSNL offices and signed by the officer inviting tender or by publication in
News papers/internet (designated web page) as the case may be.

This form will state the work to be carried out, as well as the date of submitting and opening tenders
and the time allowed for carrying out the work; also the amount of earnest money to be deposited with
the tender, and the amount of performance guarantee to be deposited by the successful tenderer(s).
Copies of the specifications, designs and drawings and any other documents required in connection with
the work signed for the purpose of identification by the Officer inviting tender shall also be open for
inspection by the contractor at the office of Officer inviting tender during office hours.

In the event of the tender being submitted by a firm it must be signed by the authorised signatory.

Receipts for payments made on account of work when executed by a firm, must also be signed by
authorised signatory.

Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to
undertake each item of the work. Tenders, which propose any alteration in the work specified in the said
form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other
condition of any sort, including conditional rebates will be summarily rejected. However, tenders with
unconditional rebate will be acceptable. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit separate tender for each. Tenders
shall have the name and number of the works to which they refer written on the envelopes.

The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty
paise _and considering more than fifty paise as rupee one.

The Officer inviting tender or his duly authorised assistant will open tenders in the presence of any
intending contractors who may be present at the time, and will enter the amounts of the several tenders
in a Comparative Statement in a suitable form. In the event of a tender being accepted a receipt for the
earnest money forwarded therewith shall thereupon be given to the contractor who shall thereupon for
the purpose of identification sign copies of the specifications and other documents mentioned in Rule 1.
In the event of a tender being rejected, the earnest money forwarded with such unaccepted tender shall
thereupon be returned to the contractor remitting the same without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders, and, will not be
bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Officer inviting tender and the contractors shall be responsible for
seeing that he procures a receipt signed by the concerned Accounts Officer.

The memorandum of work tendered for and the schedule of materials to be supplied by BSNL shall be
filled and completed in the office of the Officer inviting tender before the tender form is issued. |If a
form is issued to an intending tenderer without having been so filled in and incomplete, he shall request
the officer to have this done before he completes and delivers his tender.

10

The tenderer shall sign a declaration wunder the officials Secret Act, 1923 for maintaining secrecy of the
tender documents drawings or other records connected with the work given to them. The unsuccessful
tenderers shall return all thewith the work given to them. The unsuccessful tenderers shall return all
the drawings given to them.

11

Rates quoted by the Contractor in the tender both in figures and words shall be accurately filled-in so
that there is no discrepancy in the rates written in figures & words. However, if a discrepancy is found
the rates which correspond with the amount worked out by the contractor shall unless otherwise proved
be taken as correct. If the amount of an item is not worked out by the contractor or it does not correspond
with the rates written in either in figures or words then the rates quoted by the contractor in words
shall be taken as correct. W here the rates quoted by the contractor in figures and in words tally but the
amount is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be
taken as correct and not the amount.

12

Performance Guarantee:

The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract
value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard
format) within two weeks from the date of issue of award letter. The validity period of the performance
security in the form of performance bank guarantee shall be one year from the date of actual completion of
work.

Security deposit:

In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill shall be
deducted from each running bill of the contractor till the sum deducted will amount to security deposit of
5% of the Tendered value of the work.

13

All rates shall be quoted on the tender form. The amount for each item should be worked out and requisite
totals given. Special care should be taken to write the rates in figures as well as in words and the
amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and words. In case of figures, the word ‘Rs.’” Should be written before the figure of
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, ‘ Rupees’
should precede and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and
followed by the word ‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word’ ‘only’ should be written closely following the amount and it should not
be written in the next line.
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14A

The bidder shall give the total composite price inclusive of all Central & state’s levies and taxes i.e. Sales-
tax, purchase tax, turnover tax, service tax, works contract tax etc.or any other taxes or duties like octroi,
local area development tax on materials/labour etc

148

The total composite price shall comprise of unit price and all other components of price need to be
individually indicated/quoted against the goods/material/service,it proposes to supply under the contract
in the following manner:-

i) The Basic Unit Price (Ex-Factory Price) of the goods /services/ materials Excise Duty, Sales Tax, Freight,
Forwarding ,Packing , service tax, insurance and any other levies /charges already paid or payable by the
contractor/supplier shall be quoted separately

ii) The liability to pay all taxes, levies, etc shall be of contractor and BSNL will not entertain any claim
whatsoever in this respect.

iii) The invoice for excise duty/equivalent duty/service tax paid favoring BSNL shall be issued by the firm.

14C

No concessional form except S ales Tax form ‘C’ for the items as specified in the schedule of works and
meant for use in BSNL, shall be provided by BSNL. Form ‘C’ shall be provided by the BSNL only on the
specific request of the contractor.”

(i) BSNL shall evaluate in detail the financial bids to see whether any computational errors have been
made and compare the bids previously determined to be substantially responsive pursuant to clause -8
above

(ii) Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between the
unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall
prevail and the total price shall be corrected by the purchaser. |If there is a discrepancy between words
and figures, the amount in words shall prevail. If the supplier does not accept the correction of the errors,
his bid shall be rejected.

(iii) The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the
prices of the goods offered inclusive of Duties and Taxes (B ut excluding CENVAT-able duties & Taxes) as
indicated in_the

Price Schedule in Section -VIII of the Bid D

(iv) Vendors should furnish the correct Excise Duty & Service tax in the price schedule. If the credit for
the Duties and Taxes under CENVAT credit Rules-2004 is found to be not admissible at any stage
subsequently owing to wrong furnishing of Tariff, then the vendors will be liable to refund such non
admissible amount, if already paid along with penalty if charged by the concerned authority. BSNL
reserves its right to deduct such amount from any pending bills or deposit of the vendor.

(v) The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be
subject to variation on any account. A bid submitted with an adjustable price quotation will be treated as
non - responsive and rejected. No claim under “Clause- 10cc” shall be entertained.

(vi) DISCOUNT, if any, offered by the bidders shall not be considered unless specifically indicated in the
price schedule. Bidders desiring to offer discount shall therefore modify their offers suitably while quoting
and shall quote clearly net price taking all such factors like Discount, free supply, etc, into account”.

15A

However, pursuant to the constitution (forty-sixth amendment) act, 1982, if any further tax or levy is
imposed by statute, after the last date of receipt of tenders, and the contractors thereupon necessarily
and properly pays such taxes/ levies, the contractor shall be reimbursed the amount so paid, provided such
payment, if any, is not in the opinion of Superintending engineer (whose decision shall be final and binding) be
attributable to delay in execution of work within the control of contractor.

158

The contractor shall keep necessary books of account and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized
representative  of BSNL and further shall furnish such other inf ormation/ document as engineer-in-charge
may require.

16

The Contractor shall, within a period of 30 days of imposition af any further tax or levy in pursuant to the
constitution of (forty sixth amendment) act 1982 give a written notice thereof to the Engineer-in-charge
that the same is given pursuant to this condition, together with all necessary information relating thereto.

17

The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves
has/have tendered or who may and has/have tendered forthe same work. Failure to observe this condition
would render, tenders of the contractors tendering, as well as witnessing the tender, liable to summary
rejection.

18

Other agencies will also simultaneously execute the works like horticulture,external services, installation
of telephone exchange equipment and other building works for the same project along with this work in
particular. The contractor shall afford necessary facilities for the same. No claim in the matter shall be
entertained.

19

Some restrictions may be imposed by the security staff etc. On the working and/or movement of labour,
material etc., The contractor shall be bound to follow all such restrictions /instructions and nothing extra shall
be payable on this account.

20

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders
issued thereunder from time to time. |If he fails to do so, his failure will be a breach of the contract and
the Engineer-in-charge may in his discretion without prejudice to any other right or remedy available in
law cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

21

No engineer of gazetted rank or executive of BSNL employed in engineering or administrative duties in an
engineering department of the government of India/BS NL is allowed to work as a contractor for a period
of two years of his retirement from government service without the previous permission of government of
India/BSNL. This contract is liable to be cancelled if either the contractor or any of his employee is found at
any time to be such a person who had not obtained the permission of government of India as foresaid,
before submission of the tender or engagement in the contractor's service as the case may be.

22

Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from
participation in tenders and execution of works in the different units of BSNL. The near relatives for this
purpose are defined as:

a) Members of a Hindu Undivided family.

b) They are husband and wife.

c) The one is related to the other in the manner as father, mother, son(s) & son's wife(daughter-in-law),
Daughter(s) & daughter's husband(son-in-law), brother(s) & brother's wife, sister(s) & sister's
husband(brother -in-law).

23

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his
near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief Archt./Corporate
office for non executive employees and all SSA in a circle including circle office/Chief Eng./Chief
Archt./Corporate office for executive employees (including those called as Gazetted officers at present).
The tenderer should give a certificate that none of his/her such near relative is working in the units as
defined above where he is going to apply for tender/work, for proprietorship firm certificate will be given
by the sole proprietor, for partnership firm, certificate will be given by the authorized signatory. Any breach
of these conditions by the company or firm or any other person, the tender/work will be cancelled and
earnest money/performance guarantee will be forfeited at any stage whenever it is so noticed. BSNL will

The format of the certificate to be given is
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Son of Sh

Resident

of.....

hereby certify that none of my relative(s) as defined in the tender document is/are employed in BSNL
unit as per details given in tender document. In case at any stage, it is found that the information given
by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior
intimation to me".

(Seal of the firm) (Signature of Contractor )

CONDITIONS OF CONTRACT

Definitions

1. The ‘contract’ means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of BSNL and the contractor, together with
the documents referred to therein including the conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all these documents taken together,
shall be deemed to form one contract and shall be complementary to one another.

In the contract the following expression shall, unless the context there otherwise requires have the
meanings hereby respectively assigned to them:-

i) The expression ‘works' or ‘work' shall unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract
contracted to be executed whether temporary or permanent and whether original, altered, substituted or
additional

ii) The ‘site’' shall mean the land / Building/ or other places on into or through which work is to be executed
under the contract or any alternate land, building, path or street which may be allotted or used for the
purpose of carrying out the contract.

iii) The ‘contractor' shall mean the individual or firm or company whether incorporated or not, undertaking the
works and shall include the legal personal representative of such individual or the persons composing such
firm or company or theof such individual or the persons composing such firm or company or the
successors of such firm or company and the permitted assignees of such individual, firm or company.

iv)] BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at B-148,Statesman House,
Barakhamba Road, New Delhi-110001 and its successors.

v) The ‘Engineer-in-charge' means the Engineer officer who shall supervise and be

incharge of the work and who shall sign the contract on behalf of BSNL as

mentioned in Schedule F hereunder.

vi) Accepting Authority means the authority mentioned in Schedule ‘F’.

vii) Excepted Risk are risks due to riots (other than those on account of contractor's employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution,
insurrection, military or usurped power, any acts of Government, damages from Aircraft, Acts of God such as
earth quake, lightning and unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the accepting authority or causes solely due to use or occupation by BSNL
of the part of the works in respect of which a certificate of completion has been issued or a cause solely
due to BSNL’s faulty design of works.

viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the Government mentioned as per Schedule ‘F
hereunder ,with the amendments thereto issued up-to the date of receipt of the tender.

ix) Tendered value means the value of the entire work as stipulated in the letter of award.

x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and
labour at the site where the work is to be executed plus the percentage mentioned in Schedule ‘F’ to cover ,
all overheads and profits.

3.Scope &
Performance

Where the context so requires, words imparting the singular only also include the plural and vice versa.
Any reference to masculine gender shall whenever required include feminine gender and vice versa.

The contractor shall be furnished, free of cost, one copy of the contract documents except standard
specifications, Schedule of Rates and such other printed and published documents, together with all
drawings as may be forming part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

5. Work to be carried
out

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include
all labour, materials, tools, plants, equipment and transport which may Works to be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in the
schedule of quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as aforesaid in accordance with
good practice and recognized principles.

6. Sufficiency of

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and

Tender sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities, which
rates and prices shall, except as otherwise provided, cover all his obligations under the contract and all
matters and things necessary for the proper completion and maintenance of the works.

7 The several documents forming the contract are to be taken as mutually explanatory of one another,

detailed drawings being followed in preference to small scale drawing and figured dimensions in
preference to scale and special conditions in preference to General Conditions.

7.1 (Discrepancies &
adjustments of Error)

In the case of discrepancy between the schedule of quantities, the specifications and/or the drawings, the
following order of preference shall be observed:-

i) Description of Schedule of Quantities.

i) Particular Specification and Special condition, if any.

iii) Drawings.

iv) BSNL/C.P.W .D. Specifications.

v) Indian Standard Specifications of B.I.S.

7.2

If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.

7.3

Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate
the Contract or release the contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the contract.

8.1

For rate contracts of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and Fire Detection
works, work/quantities of item of works can be split amongst the lowest of three agencies who agree to the
rates decided by BSNL in respect of 1st lowest in the following manner:-

a) If the work stands distributed between the first three lowest tenderers, the proportion of work
distributed shall be as below:-

50% to the lowest tenderer and remaining quantities to other two tenderers in INVERSE RATIO of their
Evaluated price.

b) In case it is decided to split the work amongst the first two lowest firms, the proportion of work
distribution shall be as follows:

i) 70% to the first lowest tenderer.
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ii) 30% to the second lowest tenderer.

In case the tenderers other than lowest tenderer do not agree to match the rates of L1 then 100% works
shall be awarded to the lowest tenderer.

8.2 Based on the Master Agreement between BSNL and contractor individual LOI for works shall be issued by
the competent authority. The individual agreement so executed containing all the terms and conditions
of master agreement shall be treated as an independent agreement and any action, if required, to be
taken shall be taken as per this individual contract.individual contract.
8.3 In case of NIT for individual work there will be no split up of work and the entire quantity will be awarded to
the lowest tenderer, if the firm has quoted as per terms and conditions of the NIT.
9. (Signing of The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within
Contract) 15 days from the stipulated date of start of the work, sign the contract consisting of the notice inviting
tender, all the documents including drawings, if any, forming the tender as issued at the time of invitation of

tender and acceptance thereof together with any correspondence leading thereto.

10 The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the prevailing
local bye-laws or zonal head of the circle.

CLAUSES OF CONTRACT

CLAUSE -1
Performance 1.1 i)The contractor is required to furnish performance guarantee for an amount equal to 5% of the
Guarantee contract value in the form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a

standard format) within two weeks from the date of issue of award letter. The validity period of the
performance security in the form of performance bank guarantee shall be one year from the date of actual
completion of work. Compensation or the other sums of money payable by the contractor under the terms of
this contract may be deducted from or paid by the sale of a sufficient part of his performance guarantee
or from the interest arising therefrom, or from any sums whichmay be due to or may become due to the
contractor by BSNL on any account whatsoever absolutely determine the contract in any of the following
casesabsolutely determine the contract in any of the following cases deductions or sale as aforesaid, the
contractor shall within 10 days make good in cash or guarantee bonds or fixed deposit receipt tendered by
the state bank of India or by scheduled banks executed in favour of BSNL.scheduled banks executed in favour

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one vyear
beyond that. In case the time for completion of works gets enlarged ,the contractor shall get the validity
of Performance Guarantee extended to cover such enlarged time for completion of work.

iii) The Engineer —in —charge shall not make a claim under the performance guarantee except for amounts
to which BSNL is entitled under the contract (not withstanding and or without prejudice to any other
provisions in the contract agreement in the event of:

a) Failure by the contractor to extend the validity of the Performance guarantee as described herein above,
in which event the engineer-in-charge may claim the full amount of the Performance Guarantee.

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or
determined under clauses/conditions of the agreement, within 30 days of the service of notice to this effect
by engineer-in-charge.

iv))In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of
the agreement, the Performance guarantee all stand forfeited in full and shall be at the disposal of the BSNL.
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1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the
Performance guarantee and the Bank is unable to make payment against the fixed deposit receipt, the
loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the BSNL to make good the deficit.

CLAUSE 1A

Recovery of Security
Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit
Government/BSNL at the time of making any payment to him for work done under the contract to deduct a
sum at the rate of 10% of the gross amount of each running bill till the sum, will amount to security deposit of
5% of the tendered value. This will be released after an observation period of 12 months after the date of
Completion of work along withafter an observation period of 12 months after the date of Completion of work
along with Performance Guarantee.

CLAUSE 2

Compensation for
Delay

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to BSNL on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below or such smaller amount as decided by
the Superintending Engineer (whose decision in this regard shall be final and binding).

i) First ten weeks - 0.5% of contract value per week

ii) Next ten weeks - 0.7% of contract value per week

2.2 Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed 12% of the tendered value of work. The amount of compensation may be adjusted or set-
off against any sum payable to the contractor wunder this or any other contract with BSNL.

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work
is deemed to have been completed after successful completion of the initial acceptance testing by T&D Circle
and as per BSNL standards. For Sub Station, the date of clearance from electrical inspector and for wet
riser system date of clearance from concerned Fire authority is taken as deemed date of completion. For
lift the date of completion shall be taken as the date of clearance from the lift inspector.

CLAUSE 3

When Contract Can
be Determine

3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to
his right against the contractor in respect of any delay, or inferior workmanship or otherwise to any claims
for damage in respect of any breaches of the contract and without prejudice to any rights or remedies
under any of the provisions of this contract or otherwise and whether the date for completion has or has
not elapsed by notice in writing absolutely determine the contract in any of the following cases

(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirements of such notice for a period of seven
days thereafter.

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed to
proceed with the work with due diligence so that in the opinion of the engineer-n-charge( which shall be
final and binding) he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the Engineer-in-Charge.

(iv) If the contractor fails to complete the work within the stipulated date or items of work with individual
date of completion, if any stipulated, on or before such date(s) of completion and does not complete them
within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer-in- Charge.

(vi) If the contractor commits any acts mentioned in clause 21 hereof. When the contractor has made himself
liable for action under any of the cases aforesaid, the engineer-in charge on behalf of the BSNL shall have
powers.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing
to the contractor under the hand of the engineer-in- charge shall be conclusive evidence) upon such
determination or rescission the full performance guarantee and security deposit of the contractor shall be
liable to be forfeited and shall be absolutely at the disposal of BSNL. If any portion of the performance
guarantee and security deposit has not been paid or received it would be called for and forfeited.

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the work
debiting the contractor with the cost of the labour and the price of the materials( of the amount of
which cost and price certified by the engineer in charge shall be final and conclusive against the
contractor) and crediting him with the value of the work done in all respects in the same manner and at the
same rates as if it had been carried out by the contractor under the terms of this contract. The
certificate of divisional officer as to the value of the work done shall be final and conclusive against the
contractor provided always that action under the sub clause shall only be taken after giving notice in writing
to the contractor. Provided also that if the expenses incurred by BSNL are less than the amount payable to the
contractor at his agreement rates, the difference should not be paid to the contractor.

c) After giving notice to the contractor to measure up the work of the contractor and to take such whole or the
balance or part thereof as shall be unexecuted out of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor if the whole work had been executed by him( of the amount of which excess the
certificate in writing of the engineer-in-charge shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by BSNL under this contract or on any
other account whatsoever or from his performance guarantee or the proceeds of sales thereof or a sufficient
part thereof as the case may be. If the expenses incurred by BSNL are less than the amount payable to
the contractor at his agreement rates, the differences shall not be paid to the contractor.The contractor
whose contract is determined or rescinded as above shall not be allowed to participate in the tendering
process for the balance work. In the event of any one or more of the above courses being adopted by the

CLAUSE 4
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Contractor Liable to
pay Compensation
even if action not

taken under clause 3

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3thereof, shall have
become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of
any of the conditions hereof and such powers shall not withstanding be exercisable in the event of any future
case of default by the contractor and the liability of the contractor for compensation shall remain unaffected.
In the event of the engineer-in-charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires, after giving a notice in writing to the contractorpreceding clause he
may, if he so desires, after giving a notice in writing to the contractor take possession of (or at the sole
discretion of the engineer-in-charge which shall be final and binding on the contractor, Engineer in charge by
notice in writing may order the contractor or his clerk of the works, foreman or other authorised agent to
remove such tools, plant, materials or stores from the premises(within a time to be specified in such notice)
and in the event of the contractor failing to comply with any such requisition, the engineer-in-charge may

CLAUSE 5

Time and Extension
for Delay

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the extended time
shall be strictly observed by the contractor and shall be the essence of Time and the contract on the part of
the contractor and shall be reckoned from the tenth day after Extension the date on which the order to
commence the work is issued to the contractor .If the contractor commits default in commencing the
execution of the work as aforesaid, BSNL for Delay shall, without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money and the performance guarantee absolutely.

5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in
which the time allowed for any work exceeds, one month( save for special t h jobs) to complete 1/8 of the
whole of work before 1/4 th of the whole time allowed under th th the contract has elapsed; 3/8 of the work
before 1/2 of such time has elapsed, and 3/4 t h of the work, before 3/4 of such time has elapsed. For special
jobs, if a time schedule has been submitted by the contractor and the same has been accepted by the
engineer-in- charge, the contractor shall comply with the said time schedule

5.2 Ifthe work(s) be delayed by:-

i) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed
on the work, or

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work
not forming part of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Then upon the happening of any such event causing delay, the contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors
to prevent or make good the delay and shall do all that may be reasonably required to the atisfaction of
the Engineer-in-Charge to proceed with the works.

5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in
writing within 30 days of the happening of the event causing delay. The contractor may also, if
practicable, indicate in such a request the period for which extension is desired. Non application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-
charge and this shall be binding on the contractor.

CLAUSE 6

Measurement of
Work Done

6.1 All measurement of all items having financial value shall be entered in Measurement Book so that a
complete record is obtained of all works performed under the contract.

6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative
and by the contractor or his authorized representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer-in-charge and the contractor or their
representatives  in token of their acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the parties.

6.3 If for any reason the contractor or his authorized representative is not available and the work of
recording measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-
charge and the BSNL shall not entertain any claim from contractor for any loss or damages on this
account. If the contractor or his authorised representative does not remain present at the time of such
measurements  after the contractor or his authorised representative has been given a notice in writing
three(3) days in advance or fails to countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-in-charge or his
representative shall be deemed to be accepted by the contractor.

6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for recording measurements.

6.5 Except where any general or detailed description of the work expressly shows to the contrary,
measurements  shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards and
if for any items no such standard is available then a mutually agreed method shall be followed.

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his
authorized subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond the reach of measurement any work without the consent in writing of the engineer-in-
charge or his authorized subordinate in-charge of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement
without such notice having been given or the engineer-in-charge’s consent being obtained the same shall be
uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was _executed.

6.7 Engineer-in-charge or his authorized representative may cause either themselves or through another
officer of BSNL to check the measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements.

6.8 It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve
the contractor from liabilities from any over measurement or defects noticed till completion of the defects
liability period.

CLAUSE 7

Payment on
intermediate
Certificate to be
regarded as advance

7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole
of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rs. Twenty thousand interim or running account bills shall be submitted by
the contractor for the work executed on the basis of recorded measurements. The contractor shall not
be entitled to be paid any interim payment if the gross work done since the last payment is less than

Rs. Twenty thousand.
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7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying
the sum to which the contractor is considered entitled by way of interim payment at such rates as decided
by the Engineer-in-charge. The amount admissible thshall be paid by 20 working day after the day of
presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer.

7.3.1 Payment to the contractors for Sub Station, Lifts, fire detection, fire fighting and other specialized
items, during progress of work, will be regulated as below :-

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and
after satisfactory physical inspection.

b) 10% of prorata of the approved price breakup of contract value after successful installation of
equipment.

c) 5% of the approved contract value after successful completion of Initial acceptance testing.

d) 5% of the approved contract value after successful completion of the final acceptance testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the approved
contract value shall be released after clearance by Electrical inspector/ lift inspector/ Fire officer
respectively.

7.3.2 Payment to the contractors for Air Conditioning and Engine Alternator, during progress of work , will be
regulated as below :-

(a) In respect of part ‘A’ agreement 95% of the approved price on receipt of equipment at site and after
satisfactory physical inspection. For claiming this payment, the following documents are to be submitted to
the paying authority.

(i) Excise Gate Pass /Invoice or equivalent document.

(ii) Delivery Challan.

(iii) Consignee receipt.

(iv) Proof of payment of Entry Tax etc., if any.

(b) The balance 5% payment shall be made after Successful Installation, Commissioning and acceptance
testing of equipment. © In respect of part ‘B’ agreement prorate payment up to 75% of agreement rates shall
be made on completion of physical installation.

(d) No payment will be made for goods/equipment rejected at the site on testing. Payment, if made, for such
items shall be recovered from subsequent bills or other bills of the supplier.

(e) BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the central/
State Government. The certificate for such deductions shall be issued to the firm by the Accounts Officer of the
concerned Division.

(f) Each claim bill of contractors must accompany the following:

(i) List showing the details of labourers/employees engaged.

(ii) Duration of their t.

(iii) The amount of wages paid to such labourers/ employees for the duration in question.

(iv) Amount of EPF contributions (Both employer’s & employees contribution) for the duration of engagement in
question paid to the EPF authorities.

(v) Copies of authenticated documents of payments of such contribution to EPF-authorities.authorities.

(vi) Adeclaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.

(g) The bill passing authority will check the payment particulars regarding EPF contribution furnished by
the contractors along with the bill as mentioned in Para 16.4 above and keep full records of the payments
etc. each contract wise. The bill will be passed by the bill passing authority only if the contractor complies
with the Terms and conditions of EPF Act, 1952.

7.4 All such intermediate payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the contract or any
part thereof in any respect or the accruing of any claim nor shall it conclude, determine or affect in any way
the powers of the engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment  of the accounts or otherwise or in any other way vary or affect the contract.

7.5 Pending consideration of extension of date of completion interim payments shall continue to be made as
herein provided, without prejudice to the right of BSNL to take action under the terms of this contract for
delay in the completion of work, if the extension of date of completion is not granted by the mpetent
authority.

Completion
Certificate

CLAUSE 8

8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to
the engineer-in-charge and within thirty days of the receipt of such notice the Completion engineer-in-charge
shall inspect the work and if there is no defect in the work shall furnish Certificate the contractor with a final
certificate of completion, otherwise a provisional certificate of physical completion indicating defects(a)
to be rectified by the contractor /or(b) for which payment will be made at reduced rates, shall be issued
but no final certificate of completion shall be issued, nor shall the work be sidered to be complete until
the contractor shall have removed from the premises on which the work shall be executed all scaffolding,
surplus materials and rubbish and dirt etc. from the site. if the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus aterials and rubbish etc. the engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.
and dispose of the same as he thinks fit and clean of such dirt as aforesaid and the contractor shall have no

8.2 The contractor shall submit completion plan as required vide CPWD general specifications for Electrical
works( part 1 - Internal) 1994 and (part Il - External) 1995 /BSNL specifications as applicable within thirty
days of the completion of the work.

8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum
equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rs. Fifteen thousand only)
as may be fixed by the Superintending Engineer concerned and in this respect the decision of the
Superintending Engineer shall be final and binding on the contractor.

CLAUSE 9

Payment of final

9.1 The final bill shall be submitted by the contractor in the same manner as specified in Payment
interim bills within three months of physical completion of the work or within one month of of Final the date
of the final certificate of completion furnished by the Engineer-in-charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. payment of those items of the bill in respect of which there is no dispute and
of items in dispute, for quantities and rates as approved by Engineer-in-charge, will, as ar as possible be
made within the period specified herein under, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge or his authorized Sub Divisional Engineer, complete with account of materials
issued by BSNL and dismantled materials.

i) Ifthe Tendered value of work is upto Rs. 5 lakhs : 3 months

ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
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Payment of
Contractor's Bill to
Banks

9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him
provided that the contractor furnishes to the ngineer-in-charge (i) an authorization in the form of a
legally valid documents such as a power of attorney Payment of conferring authority on the bank to
receive payments and (i) his own acceptance of the Contractor’s Bill correctness of the amount made out as
being due to him by BSNL or his signature on the to Banks bill or other claim preferred against BSNL before
settlement by the engineer-in-charge of the account or claim by the payment to the bank. While the
receipt given by such bank shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharge through his bank. Nothing herein
contained shall operate to create in favour of the bank any rights or equities vis-a-vis BSNL.

CLAUSE 10

Material be provided
by the Contractor

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates the
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound to
procure them from Engineer-in-charge.

ii) As soon as the work is awarded, the contractor shall finalize the program for the completion of work
as per clause 5 of this contract and shall give his estimates of materials required on the basis of
drawings/or schedule of quantities of the work. The Contractor shall give in writing his equirement to
the Engineer-in-charge which shall be issued to him keeping in view the progress of work as assessed by
the Engineer-in- charge.

iii) The contractor shall see that only the required quantities of materials are got issued. Any such material
remaining unused and in perfectly good condition at the time of completion or determination of the
contract shall be returned to the Engineer-in-charge at the stores from which it was issued or at a place
directed by him by a notice in writing. The contractor shall not be entitled for loading, transporting,
unloading and stacking of such unused material except for the extra transportation, if any involved,
beyond the original place of issue.

iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site,
unloading, storing under cover as required, assembling and joining the several parts together as necessary.

v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the
absolute property of BSNL and the contractor shall be the trustee of the stores/materials, and the said
stores/materials shall not be removed/disposed off from the site of the work on any account and shall be
at all times open to inspection by the Engineer-in-charge or his authorized agent.

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself
open to account for contravention of the terms of the licenses or permit and/or for criminal breach of trust,
be liable to BSNL for all advantages or profits resulting or which in the usual course would have resulted to
him by reason of such breach. Provided that the contractor shall in no case be entitled to any compensation
or damages on account of any delay in supply or non-supply thereof all or any such materials and stores
provided further that the contractor shall be bound to execute the entire work if the materials are supplied
by BSNL within the original scheduled time for completion of the work plus 50% thereof or schedule time
plus 6 months wchever is more if the time of completion of work exceeds 12 months but if a part of the
materials only has been supplied within the aforesaid period then the contractor shall be bound to do so
much of the work as may be possible with the materials and stores supplied in the aforesaid period. For the
completion of the rest of the work, the contractor shall be entitled to such extension of time as may be

CLAUSE 10A

The contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by BSNL.

i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples
of materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the contractor shall be in conformity with the specifications laid down or eferred to in the
contract. The contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of
the Engineer-in-icharge that the materials so comply. The Engineer-in-charge shall within thirty days of
supply of samples or within such further period as he may require intimate to the contractor in writing
whether samples are approved by him or not. If samples are not approved, the contractor shall forthwith
arrange to supply to the Engineer-in-charge for his approval fresh samples complying with the specifications

laid down in the contract. When materials are required to be tested in accordance with specifications,

approval of the Engineer-in-charge shall be issued after the test results are received.

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-charge. The
contractor shall not be eligible for any claim or compensation either arising out of any delay in the work or
due to any corrective measures required to be taken on account of and as a result of testing of materials.

iii) The Engineer-in-charge or his authorized representative shall at all times have access to the works and
to all workshops and places where work is being prepared or from where materials, manufactured articles
or machinery are being obtained for the works and the contractor shall afford every facility and every
assistance in obtaining the right to such access.

i) The Engineer-in-charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default the Engineer-in-
charge shall be at liberty to employ at the expense of the contractor other persons to remove the same
without being answerable or accountable for any loss or damage that may happen or arise to such
materials. The engineer-in-charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default the engineer-in-charge may cause the same to be supplied and all
costs which may attend such removal and substitution are to be borne by the contractor.

CLAUSE 10B

The contractor(s) shall  make his/their ~own arrangements for water/electricity required  for
internal/external electrification work and nothing extra will be paid for the same. In respect of specialized
works like DG Set, Air conditioning, Fire Detection etc. water/ electricity supply shall be made available by
BSNL free of cost for erection/testing.

CLAUSE 10 C

In respect of Contracts with stipulated time period of completion being less thanl18(Eighteen) months, if
after submission of the tender the wages of labour increases as a direct result of the coming into force of any
fresh law, or statutory rule or order and such increase exceeds ten per cent of the wages prevailing at the
time of the last stipulated date for receipt of the tenders including extensions if any for the work, and the
contractor thereupon necessarily and properly pays in respect of labour engaged on the execution of the
work such increased wages, then the amount of the contract shall accordingly be varied. Provided
always that any increase so payable is not, in the opinion of the Superintending Engineer (whose decision
shall be final and binding on the contractor) attributable to any delay in the execution of the contract within
the control of the contractor.

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages,
and if so, the reimbursement shall be made only on the excess over 10% and provided further that any such
increase shall not be payable if such increase has become operative after the contract or extended date of
completion of the work in question.
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If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of
any fresh law or statutory rules or order and such decrease exceeds ten per cent of the wages prevailing at
the time of receipt of the tender for the work, the BSNL shall in respect of labour engaged on the
execution of the work after the date of coming into force of such law statutory rule or order be entitled to
deduct from the dues of the contractor such amount as shall be equivalent to the difference between the
\wages as prevailed at the time of the last stipulated date for receipt of tenders including extensions if any for
the work minus ten per cent thereof and the wages of labour on the coming into force of such law, statutory
rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other documents
as are necessary to show the amount of any increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of the BSNL, and further shall, at the request
of the Engineer-in-Charge may require any documents so kept and such other information as the Engineer-in-
Charge may require.
The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour,
give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together
with all information relating thereto which he may be in position to supply

CLAUSE 10 CC

0CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in
accordance with clause 10 A thereof) and/or wages of labour required for execution of the work increase,
the contractor shall be compensated for such increase as per provisions detailed below and the amount of
the contract shall accordingly be varied, subject to the condition that such compensation for escalation in
prices shall be available only for the work done during the stipulated period of the contract including such
period for which the contract is validity extended under the provisions of clause 5 of the contract without
any action under Clause 2 .However, for the work done during the justified period extended as above ,the
compensation as detailed below will be limited to prices wages prevailing at the time of stipulated date
of completion or as prevailing for the period under consideration , whichever is less. No such compensation
shall be payable for a work for which the stipulated period of completion is 18 months or less. Such
compensation for escalation in the prices of materials and labour when due, shall be worked out based on
the following provisions:

A)

For Lift Work:

In respect of works relating to supply and installation of lifts/escalators price variation clause as per
IEEMA shall be applicable.

B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt of tenders including
extension, if any.

ii) The cost of work on which escalation will be payable shall be reckoned as below :-

a) Gross value of work done upto this quarter : (A)

b) Gross value of work done upto the last quarter : (B)

c) Gross value of work done since previous quarter (A-B): (C)

d) Extra items paid as per Clause 12 & 12A based on : (D)

Prevailing market rate during this quarter

e) Cost of work (W ) for which escalation is applicable

W =0.85 M [Where M=(C-D)]

iii) The components of materials and labour in working out such percentages are given below and shall be
binding on the contractor.

For AC, DG, S/Stn.,F.D., F.F. For internal/external Electrical Works & other specialized works

A) material ........ 85% percent A) material 75% percent

B) labour ........ 15% percent B) labour 25% percent

iv) The compensation for escalation for materials shall be worked out as per the

formula given below:-

Vm = W x Xm/100 x MI-Mio/Mio

Vm- Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or recovered.

W- Cost of work done worked out as indicated in sub para (ii) above

Xm- Component of materials expressed as percent of the total value of work

MI- All India whole sale index for all commodities for the period under consideration as published by the
Economic Advisor to Government of India, Ministry of Industry and Commerce.

Mlo- All India whole sale price index for all commodities valid on the last stipulated date of receipt of
tender including extension if any, as published by the Economic Advisor to Government of India, Ministry of
Industry and Commerce.

v) The following principles shall be followed while working out indices mentioned in sub-Para (iv) above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the
cost or work done as per bills paid during the three calendar months of the said quarter. The first such
payment shall be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months interval. Atthe time of completion of the work, the last period for
payment might become less than three months, depending on the actual date of completion

b) The index (MI) Relevant to any quarter for which such compensation is paid shall be the arithmetical
average of the indexes relevant to the three lendar months. |Ifthe period up to date of completion after the
quarter covered by the last such installment of payment is less than three months, the index MI shall be the
average of the indices for the month falling within that period

vi) The compensation for escalation for labour shall be worked out as per the formula given below:-

VL=W xY/100 x Ll-Llo /Llo

VL- Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or recovered.

W - Value of work done, worked out as indicated in sub para (ii) above

Y- Component of labour expressed as percentage of the total value of work

Llo- Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule
or order as on the last stipulated date of receipt of tender including extension, ifany.

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order
as applicable on the last day of the quarter previous to one under consideration.

vii) The following principles will be followed while working out the compensation as per sub para (vi)
above.

a) The minimum wage of an unskilled male mazdoor mentioned in sub para

(vi) above shall be the higher of the following two figures, namely those notified by government of India,
ministry of labour and those notified by the local administration both relevant to the place of work and

the period of reckoning .
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b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase
in the cost of materials is paid under this clause. If such revision of minimum wages takes place during any
such quarterly intervals, the escalation compensation shall be payable at revised rates only for work done
in subsequent quarters,

c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this clause, the
variation in the rates for an unskilled adult male mazdoor alone shall form the basis for working out the
escalation compensation payable on the labour component.

viii) In the event the price of materials and/or wages of labour required for execution of the work decrease/s,
there shall be downward adjustment of the cost of work so that such price of materials and/or wages of
labour shall be deductable from the cost of work under this contract and in this regard formula herein
before stated under this clause 10(cc) shall mutatis mutandis apply, provided that.

a) No such adjustment for the decrease in the price of materials and/ or wages of labour afore-
mentioned would be made in case of contracts in which the stipulated period of completion of the work is
eighteen months or less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which the provision
of this sub-clause shall be implemented from time to time and the decision of the engineer-in-charge in this
behalf shall be final and binding on the contractor.

ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for contracts
where provisions of this clause are applicable but in cases where provision of this clause are not applicable,
the provisions of clause 10(C) will become applicable.

CLAUSE 10D

The contractor shall treat all materials obtained during dismantling of an installation,excavation of the
site for a work etc. as BSNL's property and such materials shall be disposed of to the best advantage of
BSNL according to the instructions in writing issued by the engineer-in-charge.

CLAUSE 11

Work to be Executed
in Accordance with
Soecifications,
Drawings, Orders,
etc.

11.1 The contractor shall execute the whole and every part of the work in the most substantial and workman
like manner and both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and
instructions in writing in respect of the work signedv by the engineer-in-charge. The contractor shall take
full responsibility for adequacy, suitability and safety of all the works and methods of installation.

11.2 In the case of any class of work for which there is no such specification as referred to Clause 11.1,
such work shall be carried out in accordance with the Bureau of Indian Standards specification, in case
there is no such specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturer’s specifications. In case there are no such specifications as required above the work shall
be carried out in all respect in accordance with the instructions and requirements of the Engineer-in-charge.

CLAUSE 12

Devation, Variations
Extent and Pricing

12.1 The engineer-in-charge shall have power

i) To make any alterations in, omissions from, additions to or substitutions for the original specifications,
drawings, designs and instructions, that may appear to him to be necessary or advisable during the progress of
the work and

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other reasons and
the contractor shall be bound to carry out the work in accordance with any instructions given to him in
writing signed by the engineer-in-charge, and such alterations, omissions, additions or substitutions shall
form part of the contract as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as part of the work, shall be
carried out by the contractor on the same conditions in all respects on which he agreed to do the main work
except as hereafter provided

12.1.1 The time for the completion of work shall, in the event of any deviations resulting in additional cost
over the tendered value of sum being ordered, be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the
original tendered value plus.

ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by
the Engineer-in-charge.

12. 2 Rates for such altered, additional or substituted work shall be determined by the Engineer- in-charge as
follows:-

i) If the rates for the additional, altered or substituted item of work is specified in the schedule of
quantity, the contractor shall carry out the altered, additional or substituted item at the same rate.

ii) If the rate for any additional altered or substituted item of work is not specified in the schedule of
quantities, the rate for that item shall be derived from the rate for the nearest similar item specified
therein.

iii) If the rate for altered, additional or substituted item of work cannot be determined in the manner
specified in sub paras (i) and (ii) above, then such item of works shall be carried out at the rate entered in
the CPWD schedule of Rates as mentioned in the Schedule ‘F’ minus/plus the percentage by which the
tendered amount of the work actually awarded is higher or lower than the corresponding estimated
amount of the work actually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined in the manner
specified in the sub-clauses (i) to (iii)above, then the rates for such item of work shall be derived from the
Schedule of Rates specified in sub para above (iii) minus/plus the percentage mentioned in that sub para.
Provided always that if rates(s) for part(s) of the item(s) are not available in the schedule of rates specified
above, rate for part(s) of such item(s) shall be determined on the basis of the market rate(s) prevailing during
the fortnight following the date of the order plus ten percent for profit and overhead.

v) If the rates for the altered, additional or substituted item of work can not be determined in the manner
specified in sub-paras (i) to (iv) above, the contractor shall within 15 days of the date of receipt of order to
carry out the said work, inform the engineer-in-charge of the rate which he proposes to claim for such
item of work, supported by analysis of rate claimed and the Engineer-in-charge shall within three months
thereafter, after giving due consideration to the rate claimed by the contractor, determine the rate or
rates on the basis of prevailing market rates. In the event of contractor failing to inform the Engineer-in-
charge within the stipulated period of time, the rate which he proposes to claim, the rate for such item shall
be determined by the Engineer-in-charge on the basis of market rate(s).

vi) Provided further that in case where the original item is substituted, the substituted item shall be
deemed to have replaced the original item in the contract itself to that extent and above provisions
pertaining to the deviations shall apply with respect to such substituted item and not the original item.

12.3 Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services specified in
the schedule of items without any change in the unit price or other terms and conditions at the time of award
of contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods and services beyond
50 % of the tendered quantity without any change in tendered and accepted unit price and also other terms
and conditions as applicable at the time of award of contract.

CLAUSE 13
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Foreclosure of 13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the
Contract due to works for any reason whatsoever and hence not require the whole or any part
Abandonment or
Reduction in Scope of
Work

of the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to
any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could
not be utilised on the work to the full extent in view of the foreclosures.

i) Reasonable compensation for transfer of T&P and staff from site to contractor’'s permanent stores or to
his other works, whichever is less. If T&P/staff are not transported to either of the said places, no cost of
transportation shall be payable.

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to site or

to which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental
to the work) provided, however BSNL shall be bound to take over the materials or such portions thereof as
the contractor does not desire to retain. For materials taken over or to be taken over by BSNL cost of such
materials as detailed by Engineer-in-charge shall be paid. The cost shall, however, take into account
purchase price, cost of transportation and deterioration or damage which may have been caused to
materials whilst in the custody of the contractor.

13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage

books and other relevant documents and evidences as may be necessary to enable him to certify the
reasonable amount payable under this condition.
13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work

remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted
tender less the cost of work actually executed under the contract and less the cost of contractor’s materials
at site taken over by BSNL as per item 13.2 (ii) above. Provided always that against any payments due to the
contractor on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be credited
with any outstanding balances due from the contractor for advance paid in respect of any work and materials
and any other sums which at the date of termination were recoverable by BSNL from the contractor under the
terms of the contract.

CLAUSE 14

S ion of Work |14.1 If contractor

i) at any time makes default in proceeding with the works or any part of the work with the due diligence
and continues to do so after a notice in writing of 7 days from the Engineer-in-charge; or
ii) commits default to complying with any of the terms and conditions of the contract and does not remedy

it or take effective steps to remedy within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-charge; or
iii) fails to complete the works or items of work with individual dates of completion, on or before the date(s) of

completion, and does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer-in-charge; or

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his behalf any
gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done
or forborne to do any act in relation to the obtaining or execution of this or any other contract for BSNL or

v) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed to
be paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment
thereof have been previously disclosed in writing to the Accepting Authority/Engineer-in-charge; or

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of
competitive tendering; or

vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a
receiving order or order for administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any insolvency Act for the time being in force for the sequestration of
his estate orifa trust deed be executed by him for benefit of his creditors; or

viii) being a company, shall pass a resolution or the court shall make an order for the winding up of the
company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed or
circumstances shall arise which entitle the court or debenture holders to appoint a receiver or manager; or

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days or

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer sublet or otherwise parts with the entire works or any portion thereof without the prior
written approval of the Accepting Authority.

xi) The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or

shall accrue hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such
items of work in default from the contract. 14.2 The Engineer-in-charge shall on such cancellation by the
Accepting Authority have powers to:

(a) take possession of the site and any materials, equipment, implements, stores etc. thereon and/or

(b) carry out the incomplete work by any means at the risk and cost of the contractor.

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what

amount, if any, is recoverable from the contractor for completion of the works or part of the works or in case
the works or in case the works or part of the works is not to be completed, the loss or damage suffered by
BSNL. In determining the amount, credit shall be given to the contractor for the value of the work
executed by him up to the time of cancellation, the value of contractor’s materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor.

14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the

works or the excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to BSNL in law be recovered from
any moneys due to the contractor on any account, and if such money are not sufficient the contractor shall
be called upon in writing and shall be liable to pay the same within 30 days.

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-

in-charge shall have the right to sell any or all of the contractors’ unused materials, plant, implements
etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the contractor
under the contract and if thereafter there be any balance outstanding from the contractor, it shall be
recovered in accordance with the provisions of the contract.
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14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be
returned to the contractor, provided always that if cost or anticipated cost of completion by BSNL of the
works or part of the works is less than the amount which the contractor would have been paid had he
completed the works or part of the works, such benefit shall not accrue to the contractor.

CLAUSE 15

Inspection and
supervision of Work

15.1 i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision
shall be final and binding on the contractor) suspend the progress(whose decision shall be final and binding on
the contractor) suspend the progress of the works or any part thereof for such time and in such manner
as the Engineer-in-charge may consider necessary so as not to cause any damage or injury to the work
already done or endanger the safety thereof for any of theinjury to the work already done or endanger
the safety thereof for any of the following reasons.

a) on account of any default on the part of the contractor or

b) for proper execution of the works or part thereof for reasons other than the default of the contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-charge.

i) If the suspension is ordered for reasons (b)and (c)in sub para (i) above.

a) The contractor shall be entitled to an extension of time equal to the period of every such suspension plus
25% of completion time specified in the contract.

b) If the total period of all such suspensions in respect of the work exceeds thirty days, the contractor
shall, in addition, be entitled to such compensation as the Engineer-in-charge may consider reasonable
in respect of salaries and/or wages paid by the contractor to his employees and labour at site, remaining idle
during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor.
Provided the contractor submits his claim supported by details to the Engineer-in-charge within fifteen
days of the expiry of the period of 30 days.

c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more than three
months at a time, except when suspension is ordered for reason

15.1 i) (a) in sub para above, the contractor may after receipt of such order serve a written notice on the
Engineer-in-charge requiring permission within fifteen days from receipt by the Engineer-in- charge of the
said notice, to proceed with the work or part thereof in regard to which progress has been suspended
and if such permission is not granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as an omission of such part by BSNL or where it
affects whole of the works, as an abandonment of the works by BSNL, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-in-charge. In the event of the
contractor treating the suspension as an abandonment of the contract by BSNL, he shall have no claim to
payment of any compensation on account of any profit or advantage which he might have derived from
the execution of the work in full but which he could not derive in consequence of the abandonment. He

15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL for
the loss suffered by him on account of delay by BSNL in the supply of materials in schedule of work where such
delay is covered by difficulties relating to the availability of trucks, force majeure including non-allotment of
such materials by controlling authorities, acts of God, acts of enemies of the state/country or any
reasonable cause beyond the control of BSNL.

CLAUSE 16

Rectification of
Defects

16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time be
open and accessible to the inspection and supervision of the Engineer-in-charge, his authorised
subordinates in charge of the work and all the superior officers,officer of the Vigilance Cell of BSNL and of
the Chief Technical Examiner’s office (CVC) and the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice of the intention of the engineer-in-charge or his
authorised subordinate to visit the works, shall have been given to the contractor, either himself be
present to receive order and instructions, or have a responsible agent duly accredited in writing present
for that purpose. Orders given to the contractor’s agent shall be considered to have the same force as if
they had been given to the contractor himself.

16.2 |If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the
Chief Engineer-in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound, imperfect or unskillful workmanship,
or with materials or articles provided by him for the execution of the work which are unsound or of a
quality inferior to that contracted or otherwise not in accordance with the contract the contractor shall
on demand in writing which shall be made within six months of the completion of the work from the
Engineer-in-charge specifying the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify or remove and reconstruct the work
so specified in whole or in part, as the case may require or as the case may be, remove the materials
or articles so specified and provide other proper and suitable materials or articles at his own charge and
cost. In the event of his failing to do so within a period specified by the Engineer-in-charge in the

16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the competent authority (Superintending
Engineer) may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the equipment or he may reject
the work outright without any payment and/or get it an other connected and incidental items rectified,
or removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-charge to be
conveyed in writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor liable for
damages defects
during maintenance
Period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building road, road kerb, fence enclosure, water pipe, cable
drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part of its is being executed or if any damage shall happen to the work
\while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months after a certificate final or otherwise of its completion shall have been given by the
engineer-in-charge as aforesaid arising out of defective or improper materials or workmanship the
contractor shall upon a receipt of a notice in writing on that behalf make the same good at his own expense,
or in default, the engineer-in-charge may cause the performance guarantee and security deposit or the
proceeds of sale there of or of a same to be made good by other workmen and deduct the expense from
any sums that may be due, or at any time thereafter may become due to the contractor, or from

CLAUSE 18

Contractor to supply
Tools and Plants etc.

The contractor shall provide at his own cost all materials (except such special materials if any, as may in
accordance with the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of
the work, whether original, altered or substituted and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements of engineer-incharge as to any
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefore to and from the work. The contractor, shall also supply without
charge the requisite number of persons with the means and materials, necessary for the purpose of
setting out works, and counting, weighing and assisting in the measurements or examination at any time
and from time to time of the work of materials. Falling his so doing the same may be provided by the

CLAUSE 18 A
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In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s
compensation act, 1923. BSNL is obliged to pay compensation to a workmen employed by the contractor,
in execution of the works. BSNL will recover from the contractor, the amount of the compensation so paid;
and, without prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL
shall be at liberty to recover such amount or any part thereof by deduction from the performance guarantee
or from any sum due by BSNL to the contractor whether under this contract or otherwise. BSNL shall not
be bound to contest any claim made against it under section 12, sub- section (i) of the said act, except
on the written request of the contractor and upon his giving to BSNL full secruity for all costs for which
BSNL might become liable in consequence of contesting such claim.

CLAUSE 18 B

Ensuring Payment &
Amenities to
Workers, if
Contractor Fails

In every case in which by virtue of the provisions of the e The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996”, The The Building & Other Construction W
orkers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract Labour (Regulation
and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended
from time to time, BSNL is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19H or under the
Contractor’s Labour Regulations, or under the Rules framed by the Government / BSNL from time to time
for the protection of health and sanitary arrangements for workers employed by the Contractor, BSNL
will recover from the contractor the amount of wages so paid or the amount of expenditure so incurred ;
and without prejudice to the rights of the BSNL under relevant provisions of above mentioned Acts, BSNL

CLAUSE 19

Labour Laws to be
Complied by the
Contractor

The contractor shall comply with the provisions of the “The Building & Other Construction Workers(
Regulation of Employment & Condition of Service) Act 1996” and the “The Building and Other Construction
Workers Welfare Cess Act 1996” amended from time to time and rules framed there-under. The contractor
shall comply with the provisions of the “The Building & Other Construction W orkers ( Regulation of
Employment & Condition of Service) Rules 1998” and the “The Building and Other Construction W orkers
Welfare Cess Rules 1998”, amended from time to time. The BSNL at the time of making any payment to Rules
as applicable to the State in which the work is situated, of gross value of the workthe contractor for work
done and measured under the contract shall deduct such sum at the rate, as prescribed in the The Building
and Other Construction Workers Welfare Cess done from each running bill and final bill. Such deduction will
be transferred to the State Workers Welfare Board by the Engineer-in-Charge as per the rules. The
Engineer-in- charge, as Principal Employer, shall continue to monitor the rigorous implementation of the

The contractor shall register himself under The Building & Other Construction Workers

(Regulation of Employment & Condition of Service) Act 1996” & The Building & Other Construction
Workers ( Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and Other
Construction W orkers Welfare Cess Act 1996” and the “The Building and Other Construction Workers
Welfare Cess Rules 1998”, AND, shall also obtain a valid Licence under the Contract Labour (R&A) Act
1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, as amended from time to
time,before the commencement of the work and continue to have these validated until the completion of
the work. Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising
out of the resultant of non-execution of the work.

CLAUSE 19 A

No labour below the age of eighteen years shall be employed on the work.

CLAUSE 19 B

Payment of wages

Payment of wages:

i) The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not
less than fair wages as defined in the contractor’s Labour Regulation or as per the provisions of The
Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996”, The
Building & Other Construction Workers (Regulation of Employment & Condition of Service) Rules 1998, AND,
contract labour (Regulation and Abolition) Act 1970, and the contract labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be paid
fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors
in_connection with the said work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with the
contractor’s Labour Regulations made by the Government /BSNL from time to time in regard to payment of
\wages, wage period, deductions from wages recovery of wages not paid and deductions unauthorisedly
made, maintenance of wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of the like nature or as
per the provisions of The Building & Other Construction Workers( Regulation of Employment & Condition of
Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & Condition of
Service) Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv) a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a worker
or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not justified by their terms of
the contract or non- observance of the Regulations.

b) Under the provisions of Minimum W ages (Central) Rules, 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one day rest for six days continuous work and pay wages
at the same rate as for duty. In the event of default the Engineer-in-Charge shall have the right to deduct
the sum or sums not paid on account of wages for weekly holidays to any labours and pay the same to the
persons entitled thereto from any money due to the contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under
Notification of the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 31.12.1979 as amended
from time to time are inclusive of wages for the weekly day of rest, the question of extra payment for weekly
holiday would not arise.

v) The contractor shall comply with the provisions of the Payment of W ages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act 1938, workmen’s compensation Act, 1923, industrial disputes Act, 1947,
Maternity benefits act, 1961, and the contractor’s labour (Regulation and Abolition) Act, 1970, The
Building & Other Construction W orkers (Regulation of Employment & Condition of Service) Act 1996 or the
modifications thereof or any other laws relating thereto and the rules made there-under from time to time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under and for
the observance of the Laws aforesaid and the contractor’s Labour Regulations without prejudice to his
right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such
wage shall be paid by the contractor to the Workmen directly without the intervention of Jamadar and
that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to
the workmen as and by way of commission or otherwise.
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viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered
by the Jamadar from the wage of workmen.

CLAUSE 19 C

(1) In respect of of all labour directly or indirectly employed in the work for the performance of the contractor’s
part of this contract, the contractor shall, at his own expense, arrange for the safety provisions as per Model
Safety Code framed from time to time and shall, at his own expense, provide for all facilities in connection
therewith. The contractor shall ensure that at the construction site of The Building or other construction
work, adequate safety measures are taken to protect The Building workers against any ccident etc. The
adequate safety measures in conformity with the provisions of Part Ill of The Building and Other
Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 should be
provided in addition to the safety measures laid down in Model Safety Code. In case of any discrepancy,
the safety measures as perPart Il of the Building and Other Construction Workers (Regulation of
Employment and condition of service) Central Rules 1998 shall supercede other provisions.

(2) In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he shall
be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

CLAUSE 19 D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement
showing in respect of the second half of the preceding month and the first half of the current month
respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of the damages and injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to Clause 19 F and
the amount paid to them.Failing which the contractor shall be liable to pay to BSNL a sum not exceeding
Rs.200/- for each default or materially incorrect statement. The decision of the Engineer-in- Charge shall be
final in deducting from any bill due to the contractor the amount levied as fine and be binding on the
Contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s
part of this contract, the contractor shall comply with or cause to be complied with all the provisions of
various statutes/enactments and rules there under framed by the Central/State Governments, and rules
framed by BSNL from time to time for the protection of health and sanitary arrangements for the workers
employed by the BSNL/Deptt.of Telecommunications and its contractors. Notwithstanding the above
provisions, the contractor shall be liable for levy of any penalty in case he fails to meet the requirements of
The Building and Other Construction Workers (Regulation of Employment and Condition of Service) Act,
1996 and The Building and Other Construction Workers (Regulation of Employment and Condition of
Service) Central Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour
(Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws
relating there of and rules made there under from time to time

CLAUSE 19 F

Leave and pay during leave shall be regulated as follows:-

1. Leave:

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4weeks, upto and including the day of
delivery and 4 weeks following that day,

(i) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2. Pay:

(i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s average daily
earnings, calculated on total wages earned on the days when full time work was done during the period of
three months immediately preceding the date on which she gives notice that she expects to be confined
or at the rate of Rupee one only a day whichever is greater.

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total
wages earned on the days when full time work was done during a period of three months immediately
preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than six months immediately preceding the date on which she proceeds on leave,

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as shown in
Appendix-1 and Il, and the same shall be kept at the place of work.

CLAUSE 19 G

In the event of the contractor(s) committing a default or breach of any of the provisions of the
Contractor’s Labour Regulation and Model Rules for the protection of health and sanitary arrangements for
the workers as amended from time to time or furnishing any information or submitting or filing any
statement under the provisions of the above Regulation and Rules which is materially incorrect, he/they
shall, without prejudice to any other liability, pay to the BSNL a sum not exceeding Rs.200/- for every
default, breach or furnishing, making, submitting , filing such materially incorrect statements and in the
event of the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/-
per day for each day of default subject to a maximum of 5 percent of the tendered value of the Work. The
decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the provisions
of The Building & Other Construction Workers( Regulation of Employment & Condition of Service) Act
1996”, The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) Rules
1998, AND, Contract labour (Regulation and Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules
1971, for the protection of health and sanitary arrangements for the work-people employed by the
contractor(s)(hereinafter referred as ”“the said Rules”) the Engineer-in-Charge shall have power to give
notice in writing to the contractor(s) requiring that the said Rules to be complied with and the amenities
prescribed therein be provided to the work-people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with and/or observe the
said Rules and to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have

CLAUSE 19 H

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications

i)

a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area to be provided
will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the workers family staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m X
1.50m(6’X5’) adjacent to the hut for each family.
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c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on
the scale of not less than four per each one hundred of the total strength, separate latrines and urinals
being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25
persons residing in the camp. These bathing and washing places shall be suitably screened.

ii)

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local
materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should be
plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and shall
be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or any other
materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that through out
the period of their occupation the roofs remain watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may be reduced
to 6m(20ft.) according to the availability of site with the approval of the Engineer-in-Charge. Back to back
construction will be allowed.

iii) Water Supply

The contractor(s) shall provide adequate supply of water for The use of labourers. The provisions shall not be
less than two gallons of pure and wholesome water per head per day for drinking purposes and three
gallons of clean water per head per day for bathing and washing purpose. Where piped water supply is
available, supply shall be at stand posts and where the supply is from wells or river, tanks, which may
be of metal or masonry, shall be provided. The contractor(s) shall also at his/their own cost make
arrangements for laying pipe lines for water supply to his/their labour camp from the existing mains
wherever available, and shall pay all fees and charges therefor.

iv) The site selected for the camp shall be high ground, removed from jungle.

v) Disposal of Excreta-

The contractor(s) shall make necessary arrangements for the disposal of excreta from the latrines by
trenching or incineration, which shall be according to the requirements laid down by the Local Health
Authorities. If trenching or incineration is not allowed the contractor(s) shall make arrangements for the
removal of the excreta through the Municipal Committee/Authority and inform it about the number of
labourers employed so that arrangements may be made by such Committee/authority for removal of the
excreta. All charges on this account shall be borne by the contractor and paid direct by him to the
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of dry system.

vi)Drainage:-

The contractor(s) shall provide efficient arrangements for draining away sullage water so as to keep the camp
neat and tidy.

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to
avoid accidents to the workers.

viii) Sanitation:-

The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps according
to the rules of the Local Public Health and Medical Authorities.

CLAUSE 19 |

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any person
or persons in the contractor’'s employment upon the work who may be incompetent or misconducts
himself and the contractor shall forthwith comply with such requirements.

CLAUSE 19 J

It shall be the responsibility of the contractor to see that the building under construction is not occupied
by any body unauthorisedly during construction, and is handed over to the Engineer-in-Charge with vacant
possession  of complete building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position.
Any delay in acceptance on this account will be treated as the delay in completion and for such delay a
levy upto 5% of the tendered value of work may be imposed by the Superintending Engineer whose
decision shall be final both with regard to the justification and quantum and be binding on the
contractor.However, the Superintending Engineer, through a notice, may require the contractor to remove
the illegal occupation any time on or before construction and delivery.

CLAUSE 19 K

Employees Provident
Fund Scheme to be
Complied by the

Employees Provident Fund Scheme to be Complied by the Contractor :

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as under
the Employees Provident Funds and Miscellaneous Provisions Act 1952, amended from time to time. The
contractor shall get himself registered and get the allocation of Registration Code No. from the competent
authority as per provisions of the above scheme. The contractor shall indemnify and keep indemnified
BSNL against payment to be made under and for the observance of the above scheme. The Executive
Engineer (Engineer-in-Charge) as Principal Employer shall continue to monitor the rigorous implementation of
the act/ rules during the currency of the contract.

CLAUSE 20

Minimum wages Act
to be Compiled

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building &
Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and Contract
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there-under
and other labour laws affecting contract labour that may be brought into force from time to time.

CLAUSE 21

Work not to be
sublet, Action in case
of Insolvency

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or
indirectly whether by creating agent on the basis of General Power of Attorney or in any other manner or
given on general power of attorney without the written approval of the Engineer-in-Charge. If the
contractor assign or sublet (engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or give on general power of attorney or
transferred either directly or indirectly whether by creating agent on the basis of General Power of
Attorney or in any other manner, his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, , consideration of any kind as an inducement or be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employment of BSNL in any way relating

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to use of BSNL without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

CLAUSE 23
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Changes in Firm's
Constitution to be
intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall
be obtained before any change is made in the constitution of the firm. Where the contractor is an individual
or a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained
before the contractor enters into any partnership agreement where-under the partnership firm would
have the right to carry out the works hereby undertaken by the contractor. If previous approval as aforesaid is
not obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and
the same action may be taken, and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and
in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25

Settlement of
Disputes &
Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,
instructions orders or these conditions or otherwise concerning the works or the execution or failure to
execute the same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:-

(i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the BSNL or in case the contractor wants to
dispute the validity of any deductions or recoveries made or proposed to be made from the contract, the
contractor shall forthwith give notice in writing of his claim, in this behalf to the Engineer-in-Charge within 30
days from the date of disallowance thereof for which the contractor claims such additional payment or
compensation or disputes the validity of any deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and
the contractor shall not be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the contractor to the Engineer-in-
Charge in the manner and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claims not notified to the Engineer-in-Charge in writing in the

(ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor within 30
days of the receipt of the notice thereof. If the contractor is not satisfied with the decision of the
Engineer-in-Charge, the contractor may within 15 days of the receipt of the decision of the Engineer-in- Charge
submit his claims to the conciliating authority named in Schedule ‘F’ for conciliation along with all details
and copies of correspondence exchanged between him and the Engineer-in-Charge.

(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate.
Conciliation  proceedings shall commence when the other party accepts in writing the invitation to
conciliate.  If the other party rejects the invitation, or does not reply within thirty days from the date of
invitation, there will be no Conciliation Proceedings.

(iv) When it appears to the Conciliator that there exists element of a settlement which may be
acceptable to the parties, he shall formulate the terms of a possible settlement and submit them to
parties for their observation after receiving the observations of the parties. He may reformulate the terms
of a possible settlement in the light of such observations. |If the parties reach agreement on settlement of
the dispute, they may draw up and sign a written settlement agreement. Parties may request the
Conciliator to draw up or assist them in drawing up the settlement agreement. Such settlement
agreement shall have the same status and effect as if it is an arbitral award on agreed terms on the substance
of the dispute rendered by an arbitral tribunal under section 30 of Arbitration and Conciliation Act 1996. If a
settlement does not appear possible, the Conciliator, after consultation with the parties will give a written
declaration that further efforts at Conciliation are no longer justified and the Conciliation Proceedings are
terminated.

(v) When conciliation proceedings have become in-fructuous or have been terminated the party, which
initiated the Conciliation shall, within a period of 30 days of termination thereof shall give a notice, in the
form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if
there be no Chief Engineer, to the Administrative Head of the Bharat Sanchar Nigam Limited for appointment
of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

(vi) Except where the decisions have become final, binding and conclusive in terms of the contract, all
disputes arising out of the notified claims of the contractor as aforesaid and all claims of the BSNL shall
be referred for adjudication through the arbitration by the Sole Arbitrator appointed by the Chief
Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, the
Administrative Head of the Bharat Sanchar Nigam Limited. It will also be no objection to any such
appointment that the Arbitrator so appointed is a BSNL Employee and that he had to deal with the matters to
which the Contract relates in the course of his duties as BSNL Employee. If the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief Engineer. Such
person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along-with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief Engineer,
Bharat Sanchar Nigam Limited or the administrative head of the Bharat Sanchar Nigam Limited as aforesaid
should act as arbitrator and if for any reasons that is not possible, the matter shall not be referred to
arbitration at all.The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules
made thereunder and for the time being in force shall apply to the arbitration proceeding under this clause

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are
referred to him by the appointing authority and give separate award against each disputes and claim
referred to him. The arbitrator shall give reasons for the award for each dispute referred to him.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator
in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any,
by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount
of costs to be so paid.

CLAUSE 26

THIS NIT CONTAINS 60 NUMBER OF PAGES

Page 40 of 60

SDE(E)



CONTRACTOR

V2

Contractor to
Indemnify BSNL
against Patent Rights

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against any
action, claim or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claims made under or action brought against BSNL in respect of
any such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall
be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise
therefrom, provided that the contractor shall not be liable to indemnify the Bharat Sanchar Nigam Limited if
the infringement of the patent or design or any alleged patents or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of parts of the work ,the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in
question at the same rates as are payable under this contract for such items, or if the part of the work in
question is not ,in the opinion of the Engineer-in -charge payable of measurement ,the Engineer-In
charge may at his discretion pay the lump sum amount entered in the estimate ,and the certificate in
writing of the Engineer-In-Charge shall be final and conclusive against the contractor with regard to any sum or
sums payable to him under the provisions of the clause .

CLAUSE 28

Action where no
Specifications are
specified

In case of any class of work for which there are no such specifications as referred to in Clause 11 such work
shall be carried out in accordance with the Bureau of Indian Standards specifications. In case there is no
such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s
specifications. In case no such manufacturer’s specifications is available then as per District Specifications.
In case there are no such specifications as required above, the work shall be carried out in all respects
in accordance with the instructions and requirements of the Engineer-in-Charge.

CLAUSE 29

Withholding and lien
in respect of sum
due from the
Contractor

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against
the contractor, the Engineer-in-Charge or the Government shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any, deposited by the contractor
and for the purposes aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have lien over the same pending finalisation
or adjudication of any such claim. In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the contractor, the Engineer-in-Charge or the Government
shall be entitled to withhold and have a lien to retain such claimed amount or amounts referred to above,
from any sum or sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in-Charge of the Government
or any contracting person through the Engineer-in-Charge pending finalisation of adjudication of any such

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the
lien referred to above by the Engineer-in- Charge or Government will be kept withheld or retained as
such, by the Engineer-in-Charge, till the claim arising out of or under the contract is determined by the
arbitrator (if the contract is governed by the arbitration clause) or by the competent court, as the case may
be and that the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in- charge or the Government shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be ,whether in his individual capacity or otherwise.

ii) Government shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the
final bill and if as a result of such audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the contractor shall be liable to refund the
amount of over-payment and it shall be lawful for Government to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and ifit is found that the
contractor was paid less than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by the Government to the contractor, without
any interest thereon whatsoever. Provided that the Government shall not be entitled to recover any sum
overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment has

CLAUSE 29 A

Lien in respect of
claims in other
contracts

Any sum of money due and payable to the contractor (including the security deposit returnable to him)
under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Government
or any other contracting person or persons or through Engineer-in-Charge against any claim of the
Engineer-in-Charge of Government or such other person or persons in respect of payment of a sum of money
arising out or under any other contract made by the contractor with the Engineer-in-Charge or of the
Government or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
Engineer-in-Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge
or the Government or till his claim arising out of the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the competent court, as the case may be
and that the contractor shall have no claim for interest or damages whatsoever on this account or on any
other ground in respect of any sum of money withheld or retained under this clause and duly notified as
such to the contractor.

CLAUSE 30

30.1 The contractor shall provide all necessary superintendence during execution of the work and as long
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

30..2 The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-charge the name, qualifications,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work. Such qualifications and experience shall not be lower than
specified as under :-

i) Work with estimated cost Recognised Diploma holder

Put to tender more than Rs.,2 lakh

But less than Rs.5 lakh.

ii) Work with estimated cost Graduate or recognised

Put to tender more than Rs. 5 lakh diploma holder with three years experience.

30.3 The Engineer-in-charge shall within 15 days of receipt of such communication intimate in writing his
approval or otherwise of such a representative to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint another such representative according
to the provisions of this clause. Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative shall be appointed by the contractor
soon after receipt of the approval from Engineer-in-charge and shall be available at site within fifteen days of
start_of work.
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30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it
will not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the work
whenever the contractor is not in a position to be so present. All the provisions applicable to the principal
technical representative under the clause will also be applicable in such a case to contractor or his
responsibleagent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer-in-charge or his designated representative(s) in charge of the work in
writing or in person or otherwise, present himself to the Engineer-in- charge and/or at the site of work, as
required, to take instructions. Instructions given to the principal technical consultation with the Engineer-in-
charge as well as during important stages of execution ofrepresentative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal technical

30.5 If the Engineer-in-charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed oris effectively attending
or fulfilling the provision of this clause, a recovery shall be effected from the contractor as specified below :-

i) Rs. 4000/- per month for works costing above 5 lakhs

ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

30.6 The decision of the Engineer-in-charge as recorded in the site book and measurement recorded in
Measurement Books shall be final and binding on the Contractor. Further if the contractor fails to appoint a
suitable technical representative or responsible agent and if such appointed persons are not effectively
present or do not discharge their responsibilities satisfactorily, the Engineer-in-charge shall have full
powers to suspend the execution of the work until such date as a suitable agent is appointed and the
contractor shall be held responsible for the delay so caused to the work. The contractor shall submit a
certificate of employment of the technical representative/responsible agent alongwith every on account
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-charge.

30.7 The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for
proper and timely execution of the work.

30.9 The Engineer-in-charge shall be at liberty to object to and require the contractor to remove from
the works any person who in his opinion mis-conducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-charge to be
undesirable. Such person shall not be employed again at works site without the written permission of the
Engineer-in-charge and the persons so removed shall be replaced as soon as possible by competent
substitutes.

CLAUSE 31

Compensation during
warlike situations

31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until, the
work has been delivered to the engineer-in-charge and a certificate from him to that effect obtained. In
the event of the work or any materials property brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or warlike operations, activities covered by "excepted
risk", the contractor shall, when ordered in writing by the engineer-in-charge, remove any debris from the
site, collect and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this agreement for the
work of clearing the site of debris, stacking or removal of serviceable materials and for the re-construction
of all works ordered by the engineer-in-charge such payments being in addition to compensation upto the
value of the work, originally executed before being damaged or destroyed and not paid for. In case of works

31.2 Provided always that no compensation shall be payable for any loss in activities covered by "excepted
risk" (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the
A.R.P. Officers or the engineer-in-charge, (b) for any materials etc not on the site of the work or for any tools
and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such
extension of time for its completion as is considered reasonable by the Engineer-in-charge.

CLAUSE 32

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910
and Indian Electricity Rule 1956 amended upto date. List of Rules of particular importance to building
installations is given in Appendix B & C of CPWD General Specifications for Electrical W orks (external and
internal).

CLAUSE 33

Release of Security
Deposit after labour

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the
Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance

clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending
against the contractor in respect of the work. If no complaint is pending, on record till after 3 months
after the completion of the work and/or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the clearance certificate and
the Security Deposit will be released if otherwise due.
CLAUSE 34

Insurance Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the

Contractor shall at his own cost arrange, secure and maintain insurance in the joint names of the BSNL and
the contractor with any of the subsidiary of the General Insurance Corporation of India in such a manner
that the BSNL and the contractor are covered for all time during the period of contract i.e. the time period
allowed for completion of work, extended period and the defect liability period. The insurance shall be
effected in accordance with terms approved by the BSNL and the contractor shall submit the insurance
policies to the Engineer-In-Charge within one week of signing of the agreement along with the receipt of
premium. The contractor shall timely pay and submit the receipts of payment of premiums for extensions of
policies, ifany. The insurance shall cover the following: -

a) Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums
as specified and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs,
charges and expenses from whatsoever cause arising out of or in consequence of the execution and
maintenance of the work for which the contractor is responsible under the contract

b) Workman C ion & ployers Liability Insurance.

This insurance shall be effected for all the contractor’'s employees engaged in the performance of the
contract. The BSNL shall not be liable in respect of any damages or compensation payable at law in
respect of or in consequence of any accident or injury to any workman or any other person in the
employment of the contractor and the contractor shall indemnify and keep indemnified the BSNL against
all such damages and compensation and against all claims, demands, proceedings, costs, charges and
expenses, whatsoever in respect or in relation thereof.

c) Third Party Insurance.
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The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or
any damage to all structures and properties belonging to the BSNL or being executed or procured or being
procured by the BSNL or of the other agencies within the premises of all work of the BSNL if such loss or
damage is due to fault and or the negligence or willful acts or omissions of the contractor, his
employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to
another so that they do not cause any damage to any person or to the property of the BSNL or any third party
including overhead and underground cables and in the event of any damage resulting to the property of the
BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the cost of
such damages including eventual loss of production, operation or services in any plant or establishment as
estimated by the BSNL or ascertained or demanded by the third party, shall be borne by the contractor.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation under
the provisions of Payment or Wages Act, 1936, Minimum W ages Act, 1948, Employer’s Liability Act, 1938,
the W orkman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or
any modification thereof or any other law relating thereof and rules made there under from time to time.

e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may
be required to take out under any law or regulation from time to time. He shall also carry and maintain any
other insurance, which may be required by the Engineer-in-Charge.

34.1The Contractor shall prove to the Engineer-in-charge from time to time he has taken out all the
insurance policies referred to above and has paid the necessary premiums for keeping the policies alive till
expiry of the Defects Liability Period.

34.2The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-charge
has agreed for cancellation.

34.3 Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the contract then and in any such case
Engineer-in-charge may without being bound to, effect and keep in force any such insurance and pay
such premium or premiums, as may be necessary for that purpose and from time to time deduct the
amount so paid by the Engineer-in-charge from any moneys due or which may become due to the
contractor or recover the same as a debt due from the contractor.

BSNL SAFETY CODE

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When ladder is
used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well suitable footholds and handhold shall be provided on the ladder and the ladder shall be
given an inclination not steeper than % to 1(1/4 horizontal and 1 vertical) .

2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an
overhead support or erected with stationery support shall have a guard rail properly attached or bolted
,braced and otherwise secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding
or staging and extending along the entire length of the outside and ends there of with only such opening
as may be necessary for the delivery of materials .such scaffolding or staging shall be so fastened as to prevent
it from swaying from the building or structure.

3. W orking platforms ,gangways and stairways should be so constructed that they should not sag unduly
or unequallly and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft)
above ground level or floor level ,they should be closely boarded ,should have adequate width and should
be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platforms shall be provided with suitable means to
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be
90 cm.

5. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto and
including 3m (10 ft) in length. For longer ladders, this width should be increased atleast %” for each
additional 30 cm (1foot) of length. Uniform step spacing of not more than 30 cm shall be kept . Adequate
precautions shall be taken to prevent danger from electrical equipment .No materials or any of the sites or
work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from the accident and shall be
bound to bear the expenses of defence of every suit ,action or other proceedings at law that may be brought
by any person for injury sustained owing to neglect of the above precautions and to pay any damages and
cost which may be awarded in any such suit, action or proceedings to any such person or which may ,with

6. Excavation and Trenching-A Il trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at
least one ladder for each 30m (100 ft) in length or fraction thereof.Ladder shall extend from bottom of the
trench to at least 90 cm (3 ft) above the surface of the ground .The side of the trenches which are 1.5 m(5 ft)
or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the
edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or undercutting shall be done.

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or
apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall
remain_electrically charged.

8. Those engaged in welding works shall be provided with welder’s protective eye-

shields.

9. The contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. W herever men above the age of 18 are employed on the work of
lead painting, the following precaution should be taken.

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray
or a surface having lead paint is dry rubbed and scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided
to enable the working painters to wash during and on the cessation of work.

d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

10.Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions :-

i) a) These shall be of good mechanical construction, sound materials and adequate strength and free
from patent defects and shall be kept repaired and in good working order.

b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to
operator.
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iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case
of a hoisting machine having a variable safe working load each safe working load and the condition under
\which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in
this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
charge. As regards contractor’s machines the contractors shall notify the safe working load of the
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get if verified
by the Electrical Engineer concerned.

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum risk of accidental descent of the load. Adequate precautions should be taken to
reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations which are already energized, insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should not
wear any rings, watches and carry keys or other materials which are good conductors of electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

13. These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code shall
be named therein by the contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives.

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor
from the operations of any other Act or Rule in force in the Republic of India.

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during
the working hours.

NOTE:

In case of difference or ambiguity in Hindi and English Version, the English version will prevail

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar Nigam
Limited in which twenty or more workers are ordinarily employed or are proposed to be employed in any
day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work, on any day during the period, during which the contract work is in progress.

3. FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily accessible during working
hours, first aid boxes at the rate of not less than one box for 150-contract labour or part thereof ordinarily
employed.

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment: -

a) For work places in which the number of contract labour employed does not exceed 50- Each first-aid box
shall contain the following equipment: -

. 6 small sterilised dressings.

. 3 medium size sterilised dressings.

. 3 large size sterilised dressings.

. 3 large sterilised burn dressings.

Tis Wi

. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

6. 1 (30ml) bottle containing salvolatile having the dose and mode of administration indicated on the
label.

7. 1snakebite lancet.

8. 1(30gms.) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour Institute,
Government of India.

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. Abottle of suitable surgical antiseptic solution

b) For workplaces in which the number of contract labour exceeds 50- Each first-aid- box shall contain the
following equipment.

. 12 small sterilised dressing.

. 6 medium size sterilised dressings.

. 6 large size sterilised dressings.

. 6(15-gms.) packets sterilised cotton wool.

. 1 (60 ml.) bottle containing two percent alcoholic solution iodine.

1
2
3
4. 6 large size sterilised burn dressings.
5
6
7

. 1(60-ml.) bottle containing salvolite latile having the dose and mode of administration indicated on the
label.

8. 1 roll of adhesive plaster.

9. 1snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair of scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour
Institute/ Government of India.

13. Abottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Ointment for burns.

15. Abottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available during
the working hours at the work pl ace.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the work
places where the number of contract labour employed is 150 or more.

vii) In work places where the number of contract labour employed is 500 or more and hospital facilities are
not available within easy distance from the works, First-aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

THIS NIT CONTAINS 60 NUMBER OF PAGES

Page 44 of 60

SDE(E)



CONTRACTOR

V2

viii) Where work places are situated in places, which are not towns or cities, a suitable motor transport
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.

4. DRINKING W ATER

i) In every work place, there shall be provided and maintained, at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

ii) Where drinkingstored. water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such dri nking water shall be

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other
source of pollution. Where water has to be drawn from an existing well, which is within such proximity of
latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn
from it or for drinking. All such wells shall be entirely closed in and be provided with a trap door, which shall be
dust and waterproof.

iv) Areliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the
use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

6. LATRINES AND URINALS

i) Latrines shall be provi ded in every work place on the following scale namely:-

a) Where female are employed there shall be at least one latrine for every 25 females.

b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one latrine
for 25 males or females as the case may be upto the first 100,and one for every 50 thereafter.

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door
and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting
nonabsorbent materials and shall be cement washed inside and outside at least once a year. Latrines shall
not be of a standard lower than bore-hole system.

iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and
urinal, a notice in the language understood by the majority of the workers “For Men only” or “For Women
only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

v) There shall be at least one urinal for upto 50 number of male workers and one for upto 50 number of female
workers employed at a time, provided that where the number of male or femal e workers, as the case may be,
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females, upto the first 500 and
one for every 100 or part thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary
condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall comply with the
requirements of the Public Health Authorities.

vii) Water shall be provided by means oftap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,arrangements for
proper disposal of excreta by incineration at the work purpose and covering it with a 15 cm. layer of waste or
refuse and then covering it place shall be made by means of a suitable incinerator. Alternately excreta may be
disposed off by putting a layer of night soil at the bottom of a pucca tank prepared for the with a layer of earth
for a fortnight (W hen it will turn to manure).

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge
to effect proper disposal of night soil and other conservancy work in respect of the contractor’s workmen
or employees on the site. The contractor shall be responsible for payment of any charges, which may be
levied by Municipal or Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for
rest separately for the use of men and women labour. The height of each shelter shall not be less than 3
metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space
provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. Provided that the Engineer-in-Charge may permit
subject to his satisfaction, a portion of the building under construction or other alternative accommodation
to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided
two rooms of reasonable dimensions for the use of their children under the age of six years. One room shall
be used as a playroom for the children and the other as their bedroom. The rooms shall be constructed with
specifications as per clause 19 H (ii)a, b & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall
be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient number of
cots and beddings in the bedroom.

iv) The contractor shall provide one ayah to look after the children in the créche when the number of women
workers does not exceed 50 and two when the number of women workers exceeds 50.

v) The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.

9. CANTEENS

i) In every work place where the work regarding the employment of contract labour is likely to continue for
six months and where in contract labour numbering one hundred or more are ordinarily employed, an
adequate canteen shall be provided by the contractor for the use of such contract labour.

ii) The contractor shall maintain the canteen in an efficient manner.

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places,
separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour
washed atleast once in each year. Provided that the inside walls of the kitchen shall be lime-washed every 4
months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to accumulate so
as to cause a nuisance,

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.

x) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture,
except tables and chairs, shall not be less than one square metre (10 sft.) per diner to be accommodated as
prescribed in sub-Rule 9.

a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.
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b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be accommodated
as prescribed in sub-Rule 9.

xiii) a)

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any other equipment’s,
necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

b)

1. Suitable clean cloths for the employees serving in the canteen shall be provided and maintained.

2. Aservice counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provi ded for the cleaning of utensils
and equipment’s.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the normal habits of
the contract labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based on ‘No
profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following items
shall not be taken into consideration as expenditure namely: -

a) The rent of land and building.

b) The depreciation and maintenance charge for the building and equipment’s provided for the canteen.

c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, cutlery and
utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipment’s provided for the
canteen,

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once every 12
months.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-
in-Charge including the filling-up of any borrow pits which may have been dug by him.

11. The contractor shall ensure that at the construction site of The Building or other construction work,
adequate safety measures are taken to protect The Building workers against any accident etc. The
adequate safety measures in conformity with the provisions of Part Il of The Building and Other Construction
W orkers (Regulation of Employment and condition of service) Central Rules 1998 should be provided in
addition to the safety measures laid down hereunder: In case of any discrepancy, the safety measures as
per Part Ill of The Building and Other Construction W orkers (Regulation of Employment and condition of
service) Central Rules 1998 shall supercede.

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in
case he fails to meet the requirements of The Building and Other Construction Workers (Regulation of
Employment and condition of service) Act, 1996 and The Building and Other Construction Workers
(Regulation of Employment and condition of service)Central Rules 1998.

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and

shall form an integral part of the contracts.

14. AMENDMENTS

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may
consider necessary for the purpose of removing any difficulty, which may arise in the administration thereof.

CONTRACTOR’S LABOUR REGULATIONS

1. SHORT TITLE

These regulations may be called the Contractors Labour Regulations.

2. DEFINITIONS

i) Workman

means, any person employed by BSNL or its contractor directly or indirectly, through a subcontractor, with or
without the knowledge of the BSNL, to do any skilled, semiskilled or unskilled, manual, supervisory, technical
or clerical work, for hire or reward, whether the terms of employment are expressed or implied, but

does not nclude any person: -
i

a) W ho is employed mainly in a managerial or administrative capacity; or,

b) W ho, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature; or,

c) W ho is an out worker, that is to say, person to whom any article or materials are given out by or on behalf
of the principal employers to be made up cleaned, washed, altered, ornamental finished, repaired
adopted or otherwise processed for sale for the purpose of the trade or business of the principal employers
and the process is to be carried out either in the home of the out worker or in same other premises, not being
premises under the control and management of the principal employer.

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of the
Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a mere
supply of goods or articles of manufacture through contract labour or who supplies contract labour for any
work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of child 4 % hours
a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over
more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any
week he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages. Children
shall not be made to work extra hours.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of Minimum W ages (Central) Rules 1960, as amended from time to time, irrespective of whether
such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at the
rate applicable to the next preceding day, provided he has worked under the same contractor for a continuous
period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days,
immediately before or after the normal weekly holiday, and pay wages to such worker for the work
performed on the normal weekly holiday at the overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
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The contractor shall, before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain, in a clear and legible condition in conspicuous places on the work,
notices in English and in local Indian languages spoken by the majority of the workers, giving the minimum
rates of the wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for
which such wage are earned, wages periods, dates of payments of wages and other relevant information as
per

Appendix ‘IIl’.

5. PAYMENT OF WAGES.

i) The contractor shall fix wage periods in respect of which wages shall be payable.

ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor, where less
than one thousand such persons are employed, shall be paid before the expiry of seventh day and in other
cases before the expiry of tenth day after

the last day of the wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by
him shall be pai d before the expiry of the second working day from the date on which his employment is
terminated.

v) All payment of wages shall be made on a working day at the work premises and during the working time and
on a date notified in advance and in case the work is completed before the expiry of the wage period, final
payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central Government
by general or special order in this behalf or permissible under the Payment of W ages Act 1956.

ix) Anotice showing the wages period and the place and time of disbursement of wages shall be displayed at
the place of work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior
Engineer or any other authorised representative of the Engineer-in- Charge who will be required to be
present at the place and time of the disbursement of wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the
Engineer-in-Charge, as the case may be, a certificate under his signature at the end of the entries in the
“Register of W ages” or the “Wage-cum-Muster Roll”, as the case may be, in the following form: -

“Certified that the amount shown in the column No....

has been paid to the workman

concerned in my presence on..............at..

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: -

(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment
he is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or
for loss of money or any other deductions which he is required to account, where such damage or loss
is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,advances granted shall
be entered in a register.

(e) Any other deduction, which the Central Government may from time to time, allows.

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have
been approved of by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-X.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages
until the worker has been given an opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker,shall not exceed an
amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days
from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it
was imposed.

7. LABOUR RECORDS

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIll of the CL (R&A)
Central Rules 1971 (Appendix IV)

(ii) The contractor shall maintain a Muster Roll register in respect of all workmenregister in respect of all
workmen employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work
under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI)

(iv) Register of accident —

The contractor shall maintain a register of accidents in such form as may be convenient at the work place
but the same shall include the following particul ars:

a)_Full Particulars of the labourers who met with accident.

b) Rate of wages.

c) sex

d) Age

e). Nature of accident and cause of accident

f) Time and date of accident

g) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as d by Medical Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

|) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was d

o) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix XI)
The contractor shall display in a good condition and in a conspicuous place of work the approved list of
acts and omission for which fines can be imposed (Appendix X)

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules
1971 (Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXIIl of the CL (R&A) Rules 1971 (Appendix-
X111).
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i) The contractor shall maintain a Register of Overtime in Form XXIIl of the CL (R&A) Rules 1971 (Appendix-
XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him in the
specimen form at (Appendix-VIl).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day,once at the
commencement of the day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of
disbursement of wages and retain the card with him.

9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to each
worker within three days of the employment of the worker (Appendix-VIII).

10. SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workmanwhose
services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central Rules 1971
(Appendi x-IX).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for a period
of three years from the date of last entries made in them and shall be made available for inspection by the
Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Communication in
this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall have power to
make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses
and provisions of these Regulations. He shall investigate into any complaint regarding the default made by the
contractor or subcontractor in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation
or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the default has been
committed with a note that necessary deductions from the contractor’s bill be made and the wages and
other dues be paid to the labourers concerned. In case an appeal is made by the contractor under
Clause 13 of these regulations, actual payment to labourers will be made by the Executive Engineer after the
Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt
of the report from the Labour Officer or the Superi ntending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorised may appeal against such decision to the Superintending Engineer concerned within 30 days
from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned
but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or inquiry under these regulations
by: -

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a)is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker is employed or by any other workman employed in
the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or inquiry under these regulations
by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in Cl ause (a) is
affiliated.

c) Where the employer is not a member of any association of employers, by an officer of association of
employer connected with the industry, in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under these
regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent
at a convenient time and place after due notice is received or to the Labour Officer or any other person,
authorised by the Central Government on his behalf.

17. SL DN OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The Central Government/ BSNL may from time to time add to or amend the regulations and on any question as
to the application/interpretation or effect of those regulations the decision of the Superintending
Engineer concerned shall be final.
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Appendix’l’
REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and Address of the contractor

Name and Location of the work

Name of Employee [|Father's/ Nature of|Period of|Date on which
Husband's Employee Actual notice of
Name Confinement |Given
1 2 3 4 5

Date on Which Maternity leave commenced and ended

Date of Delivery / In Case of Delivery In Case of Miscarrige
Miscarriage Commended |Ended Commended |Ended
29 to 67
Leave pay paid to the employee Remarks
In case Delivery In case of Miscarriage
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SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S
LABOUR IN DEPARTMENT OF TELECOM/ BSNL

Name and address of the contractor

Name and location of the work

Name of the woman and her husband’s name.

Designation

Date of appointment.

Date with months and years in which she is employed.

Date of discharge / dismissal, if any.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery / miscarriage / death.

. Date of production of certificates in respect of delivery / miscarriage.

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery.
11. Date with amount of subsequent payment of maternity benefit.

12. Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.

13. If the woman dies, the date of death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment.

14. Signature of the contractor for authenticating entries in the register.

15. Remarks column for the use of inspecting officer.

LN EWNE
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Appendix’lll
LABOUR BOARD
Name of work:

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:

Name of BSNL Labour Officer :

Address of BSNL Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

Sl. No. Category Minimum Actual  wage|No. of Present [Remarks
wage Fixed [paid

W eekly holiday

W age period

Date of payment of W ages

W orking hours

Rest interval
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Form-XIll (See Rule 75)

Register of Workmen Employed by contractor

Name and address of contractor

Name and address of establishment under which contract is carried

on

Nature and location of Work

Name and address of Principal Employer

Sl. No.

Name of Worker
Age and Sex
Local Adress

Father/Husband Name

Nature of employment/designation
Permanent home adress of the workman
Date of commencementof Employment
gnature or thump impression the workman
Date Termination of employment

Reasons for termination

Remarks

N
w
I
3,
o))
~
00
©

10

11

12
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Appendix’V’
Form-XVI (See Rule 78(2)(a)
Muster Roll

Name and address of the contractor
Name and address of establishment under which contract is carried
on_ 29to 67

Nature and location of work
Name and address of Principal Employer
For the month of fortnight
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Appendix’Vl’
Form —XVII (See Rule 78(2)(a))
Register of Wages
Name and address of the contractor

Name and address of establishment under which
Contract is carried on

Nature and location of work

Name and address of Principal Employer

Wages period Monthly/fortnightly
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(Observe)
Wage Card No.
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
g DATE
= 1 2 3 4 5 6 7| 8 9| 10 11| 12| 13| 14| 15 16| 17| 18| 19| 20| 21
&
IS
(o]
=
[sTy)
c
=
[
i
]
£
Rate Amount
Received from the sum of Rs. On account of my wages.
Appendix’VII
(Reverse)
Form-XIX
(See rule 78(2)(b))
Wages Slip
Name and address of the contractor
Name and Father’s/Husband’s name of workman
Nature and location of work
For the W eek/Fortnight/Month ending
1. No. of days worked
2. No. of units worked in case of piece rate workers
3. Rate of daily wages/piece rate
4. Amount of overtime wages
5. Gross wages payable
6. Deduction, if any
7. Netamount of wages paid
Initials of the Contractors or his representative
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Appendix’VIII
Form-XIV
(See rule 76)
Employment Card

Name and address of the contractor
Name and address of establishment under which contract is carried
on

Nature of work and location of work
Name and address of Principal Employer
Name of Workman

SI No. in the register of workman employed
Nature of employment/designation
Wage rate (with particulars of unit in case of piece work)
Wages period
Tenure of employment
Remarks

NouhkwNe

Signature of contractor

Appendix’IX’

Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor
Nature and location of work
Name and Address of workman
Age or date of birth
Identification marks
Father’s/Husband’s name
Name and address of establishment in/under which contract is carried
on
Name and address of Principal Employer

S.No.|8 5 © 5 2 |4 = TRemarks
T < Z pR ILE=
TR 50 =z
o Q 2 v — J
— B E O e)
S« o z 2 [} .
5 z (8
= 5
From (To
1 2 3 4 5 6
Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED
In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed
prominently at the site of work both in English and local Language.
1. Wilful insubordination or disobedience, whether along or in combination with other.
2. Theft fraud or dishonestly in connection with the contractors beside a business or
property of DOT.
3. Taking or giving bribes or any illegal gratifications.
Habitual late attendance.
Drunkenness fighting, riotous or disorderly or indifferent behavior.
Habitual negligence.
7. Smoking near or around the area where combustible or other materials are
locked.
8. Habitual indiscipline.

o v A
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9. Causing damage to work in the progress or to property of the DOT or of the
contractor.

10. Sleeping on duty.

11. Malingering or showing down work.

12. Giving of false information regarding name and father’s name etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer’s property of manufacturing or making of
unauthorized articles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers which is not
approved by the Department and for which the contractors are compelled to
undertake rectification.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishment.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours
within the premises.

Appendix’XlI
Form-XIl (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer
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Appendix’XIl’
Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer
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Appendix’XIII
Form-XXIl (See Rule 78(2)(d)
Register of Advances

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer
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Appendix’XIV’
Form-XXIIl (See Rule 78(2)(e))
Register of Overtime
Name and address of the contractors
Name and address of establishment under which contract is carried
on
Nlocation of work
Name and address of Principal Employer
. b @© 8 E = = T o ; © — © ©
7 o =z > > s 2L c |2 z s |3 |E
= o 52 23 | = o Y ] ) ]
[ c c o o = ) o 0] IS o
° S S < 3 o + o g |=
w 2 T o G v B © = = e
E > o _E E g —_ o v g
© T =} 2 el © 9} g 3
= = e c o 2 g £ O |
0-’ 00 [e) > o o =) [s]
5 |8 g |2 |F g <
£ 8 I § | |3
[l o
]
1 2 3 4 5 6 7 8 9 10 {11 | 12
PROFORMA OF SCHEDULES
( Operative Schedules to be supplied separately to each of the intending tenderer)
Clause 10 i) SCHEDULE “B”
Schedule of Materials to be issued to the contractor
S. No. Description |Quantity Rates in[Place of

1 2 3 4 5
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SCHEDULE “F”

Reference to General Conditions of Contract
Name of Work
Estimated cost of Work
Earnest Money
Performance Guarantee (5 % of the tendered value in the form of
BG/CDR/FDR/DD

from Scheduled B ank

Rs.
(Rupees only)
Security Deposit : In addition to performance guarantee stated above, a

sum @ 10% of the gross amount of the bill shall be
deducted from each running bill of the contractor till
the sum deducted will amount to security deposit of 5%
of the Tendered value of the work.

GENERAL RULES AN DnDIRECTIONS

Officers inviting tender Executive Engineer (E)/SDE (E) BSNL Electrical
Division/Sub Division ---------------

I~

2(v) Engineer-in charge Executive Engineer (E)/SDE (E) BSNL Electrical
Division/Sub Division -------=-------
2(vi)  Accepting Authority EE (E)/SE(E)/PCE in their competancy

2 (x) Percentage on cost of materials and labor to =10% Cover all overheads and
profit

Clause 5
i) Time allowed for executiol 15 days

ii) Authority to give fair and reasonable extension of time for completion of

Clause 12

12.2(iii) Schedule of rates for determining the rates

for additional, altered or substituted items

that cannot be determined under 12.2. (i) and (ii). = DSR 2007

12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates.

Clause 25
Competent authority for conciliation
SE (E) not in charge of the work.
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