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BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

Tender for the Work of – Construction of Regional Network Center (RNC) Including Civil and Electrical Services under NFS 
Project,  Indian  Army,  Jhotwara,  Jaipur  (Raj)  (SH:-Providing  of  Electrical  Sockets,  switchs,  Telephone  i/c  wirirng  for 
Computer Consoles at Second Floor Office Room & First Floor Manager Rooms, Tech Lab & Store & Misc Works)

**ISSUED TO : (NAME OF AGENCY)________________________________________________________
** To be filled by the agency itself if tender is downloaded from internet

SIGNATURE OF OFFICER ISSUING THE DOCUMENTS_________________________________________
(Not to be filled if tender is downloaded from internet)
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BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

O/o  EXECUTIVE ENGINEER (E), BSNL, ELECTRICAL DIVISION, Room No. 301, IIIrd Floor, TAX 
Bldg, M.I. Road, Jaipur ( Raj.) (Telephone No. 0141-2375101 and Mob. No. 9414001017, email ID :- 

eeejaipur1@gmail.com)

TENDER DOCUMENT (SECTION I to VII) 

                                          SECTION-I     (NOTICE INVITING TENDER)                          BSNL EW-6

NIT No. : 06/24-25/BSNL/ED/JP                                 Dated 02.09.2024

1.0 The   EXECUTIVE  ENGINEER  (E),  BSNL,  ELECTRICAL  DIVISION,  Room  No.  301,  IIIrd  Floor,  TAX 
Bldg, M.I. Road, Jaipur ( Raj.) (Telephone No. 0141-2375101 and Mob. No. 9414001017, email ID :- 
eeejaipur1@gmail.com)  invites  on  behalf  of  the  BSNL  sealed  item  rate  tenders  for  the  following 
works from the approved and eligible firms satisfying the following eligibility criteria as per Para 
no.2.0 below:

NAME OF WORK :

Construction  of  Regional  Network  Center  (RNC)  Including 
Civil and Electrical Services under NFS Project, Indian Army, 
Jhotwara,  Jaipur  (Raj)  (SH:-Providing  of  Electrical  Sockets, 
switchs,  Telephone  i/c  wirirng  for   Computer  Consoles  at 
Second  Floor  Office  Room  &  First  Floor  Manager  Rooms, 
Tech Lab & Store & Misc Works)

ESTIMATED COST : Rs. 148794.00

 EARNEST MONEY DEPOSIT (EMD) : Rs. 2976.00

Tender cost (Non refundable) 

:
Rs. 590.00 ( Inclusive of 18% GST & non refundable)  (Note- 
Tender Cost & EMD both should be deposited seperately)

LAST DATE OF RECEIPT OF 
APPLICATION

: 12.09.2024

: 11:00 Hrs. to 16:00 Hrs.

LAST DATE OF ISSUE OF TENDER
: 13.09.2024

: 11:00 Hrs. to 16:00 Hrs.

LAST  DATE  OF  RECEIPT  OF 
TENDER

: 13.09.2024

: UPTO 15:00 Hrs

DATE OF OPENING OF TENDER
: 13.09.2024

: 15:30 Hrs

TIME FOR COMPLETION OF  
WORK 

15 Days:

2.0 Eligibility Conditions :-

2.1  BSNL Enlisted Contractors in Electrical Category of respective class as per their tendering 
limits . (The enlistment of the contractors should be valid on  date of opening of bids.)

3.0 BID DOCUMENTS: 

3.1 The tender documents consisting of Specifications, Schedule of quantities of the work to be done and the 
set  of  terms  &  conditions  of  the  contract  to  be  complied  with  by  the  contractor  whose  tender  may  be 
accepted  and  all  other  relevant  information/  documents  pertaining  to  the  work  can  be  downloaded  for 
quoting the tender from our website www.rajasthan.bsnl.co.in /www.tenders.gov.in/ www.bsnl.co.in.
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ALTERNATIVELY
3.2 The tender documents consisting of Specifications, Schedule of quantities of the  work to be done and the 

set  of  terms  &  conditions  of  the  contract  to  be  complied  with  by  the  contractor,  whose  tender  may  be 
accepted  and  all  other  information  /  documents  pertaining  to  the  work  will  be  open  for  inspection  by 
tenderers  and  can  be  had  from  the  Office  of  EXECUTIVE  ENGINEER  (E),  BSNL,  ELECTRICAL 
DIVISION, Room No. 301, IIIrd Floor, TAX Bldg, M.I. Road, Jaipur ( Raj.), between 11:00Hrs to 16:00Hrs 
on every working day except on Sundays and public holidays.

3.3 The cost of  tender documents deposited along with application for tender issue shall  not be refunded, if 
bidder is found ineligible for issue of tender documents.

3.4 The  tender  docments  shall  not  be  Sent  /  accepted  /  received  through  Post  /  Courier  and  same  is 
acceptable only upto scheduled time in tender box available within office of tender opening authority.

4.0 TESTIMONIALS :-

The firms shall submit application for issue of tender documents on its printed letter- head along with self 
attested photocopy of following documents :  

i) Documentary Proof of Satisfying the  Eligibility Conditions as per Para- 2 above 

ii) Chartered Accountant Certificate for turnover.(if  applicable)

iii)  PAN Card 

iv) Certificate about relative not working in BSNL in same format as given in tender document as Annexure -I 
( Duly filled & Ink Signed)

v)  GST Registration Details of the firm  / Undertaking in case of firm is not covered under provisions of GST 
Registration. 

vi)   EPF & ESI  Registration Certificate / Undertaking by the firm to get registered in EPF & ESI Deptt. Prior 
to work award, in case of firm declares as L-1.

vii) Vaiid   Electrical  Contractor  License  issued  by  any  State  Government  (Exempted  in  case  of  specialized 
firms)  

viii) Declaration of EW-6 / EW-8 in same format as given in tender document as Annexure -IV (Duly Ink 
Signed )

ix) Power  of  attorney  in  accordance  with  relevent  clause  and  authorization  for  executing  the  power  of 
autorney as per para-24   (if applicable )

x)  Tender Cost in prescribed form as specified in Para 5.3.2 (a) below.

5.0 SUBMISSION OF TENDERS: 

5.1 The bids shall be submitted as per Two Envelope System described below :-

5.2 The  bids  shall  be  submitted  in  Two  No's  Sealed   Envelopes   marked  as  Cover-1st   and  Cover  -  2nd. 
Both the cover should be seprate and they should not be enclosed in common 3rd cover. Name of work, 
Name of tenderer and last date of receipt of tenders should be mention on each Envelope.    

5.3 The envelope-I shall contain the following: 
5.3.1 In case tender documents are got issued from Division office: - The first cover should contain the 

following -

a) The first cover should contain the Earnest Money Deposit in prescribed form as specified in Para 5.3.2 
(C.) below. 

b) Self attested copy of any Corrigendum /ammendment  issued up to last date/time of submission of NIT & 
uploaded /posted on web site 

5.3.2 In case tender documents are downloaded from the internet: - The first cover  marked as INTERNET 
DOWNLOADED  TENDER FIRST COVER FOR THE  WORK OF ( NAME OF WORK ) should contain the 
following-

(a)  Tender  Cost:-  Cost  of  tender  documents  in  the  form of  Demand Draft  /  Pay Order  amounting 
ofRs. 590.00 ( Inclusive of 18% GST & non refundable)  (Note- Tender Cost & EMD both should be 
deposited  seperately)shall  be  drawn  in  favour  of"AO  (  Cash),  O/o  PGMTD,  BSNL,  JAIPUR  "The 
Tender Cost document submitted for the Tender must not be issued before the Date of NIT

(b) Eligibility Criteria Documents -The following self attested documents are required to submit- 

i) Documentary Proof of Satisfying the  Eligibility Conditions as per Para- 2 above 

ii) Chartered Accountant Certificate for turnover.(if  applicable)

iii)  PAN Card 
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iv) Certificate about relative not working in BSNL in same format as given in tender document as Annexure -I 
( Duly filled & Ink Signed)

v)  GST Registration Details of the firm  / Undertaking in case of firm is not covered under provisions of GST 
Registration. 

vi)   EPF & ESI  Registration Certificate / Undertaking by the firm to get registered in EPF & ESI Deptt. Prior 
to work award, in case of firm declares as L-1.

vii) Vaiid   Electrical  Contractor  License  issued  by  any  State  Government  (Exempted  in  case  of  specialized 
firms)  

viii) Declaration of EW-6 / EW-8 in same format as given in tender document as Annexure -IV (Duly Ink 
Signed )

ix) Power  of  attorney  in  accordance  with  relevent  clause  and  authorization  for  executing  the  power  of 
autorney as per para-24   (if applicable )

x) Any Corrigendum / Amendement issued up to last date / time of on line submission of NIT & Uploaded / 
Posted on website.

Note- 1. If, the self attested documents are not  submitted  than Original documents may be asked 
to produce during opening of Tender documents.

(C)  EMD  :-  Earnest  Money  amounting  of  Rs.  2976.00  in  the  form  of  Demand  Draft  /  Pay  Order  / 
Bankers  Cheque /  Deposit  at  call  Receipt  /  FDR /  BG of  Nationalized  /  Scheduled  Bank drawn in 
favour of"AO ( Cash), O/o PGMTD, BSNL, JAIPUR "

Note- The EMD document in the form of Demand draft / Pay Order / Bankers Cheque / Deposit at 
Call Receipt submitted for the tender must not be issued before the Date of NIT. Minimum Validity 
Period of FDR / BG as EMD shall be 120 Days from the date of opening of tender.

5.3.3 In case 1st cover is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form, 
the 2nd cover containing tender documents will not be opened at all.

5.4 The Envelope-2  (Second Cover) marked as "INTERNET DOWNLOADED  TENDER SECOND COVER 
FOR THE  WORK OF ( NAME OF WORK )"should contain the following :-  

5.4.1 Tender documents containing terms and conditions,  specifications,  schedule  of  quantities  etc   complete 
as original tender documents got issued from BSNL or downloaded from the internet.

5.4.2 The rates and amounts should be filled only in the Price Bid (schedule of quantities) attached thereto.

5.5 Works Experience Certificate must be submitted in proper format & issued not below the rank of 
Executive Engineer. ( If applicable)

6.0 TENDER OPENING :

Tenders, which should always be placed in sealed envelope, in the manner detailed at Para no. 5.0 
above, will be received and opened on the due dates in BSNL, Electrical division ,Jaipur up to 15:00 Hrs & 
15:30 Hrs. respectively by Executive Engineer (E) or his authorized representative in his office.

6.1  Envelope-I (Cover - 1st) containing the earnest money, tender cost (In case of downloaded tender) and 
documents pertaining to eligibility etc. [As per clause 5.3 above] shall be opened on the due date.

6.2 In case Envelope-I is not annexed with  tender cost, EMD, Eligibility documents etc. or  not found in 
proper form, the Envelope-II containing tender documents will not be opened at all and such unopened 
tender shall be returned on spot to the bidder or his representative during the process of opening of 
tenders. The cost of tender documents deposited for tender issue/Demand Draft along with downloaded 
tender shall not be refunded, if bidder is found ineligible.

6.3  Envelope-2 (Cover - 2nd) containing the tender documents complete as original shall be opened on the 
due date if found eligible as per Envelope-1. 

6.4 If a holiday is declared on the tender opening day, the tenders will be opened on the next working day.

6.5 After the opening of Envelope-II of eligible bidders, the Tender documents containing terms & 
conditions, specifications and Schedule of quantities etc. shall be evaluated by BSNL.

7.0   
The tender should be properly bound and sealed. In case of loose/spiral bound submission of tender, the 
tender shall be liable for rejection. (In case of the downloaded tender documents from the internet). 

8.0   

Every  page  of  downloaded  tender  shall  be  signed  by  the  tenderer  with  stamp  (seal)  of  his 
firm/organization  and  the  tenderer  shall  furnish  a  declaration ”  that  No  addition/  deletion/ 
correction  have  been  made  in  the  tender  document  submitted  and  it  is  identical  to  the  tender 
document  appearing  on  website.   (In  case  of  the  downloaded  tender  documents  from  the 
internet)”. 
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9.0    

If it is found at any stage of tender scrutiny after submission of tender that the bidder has made any 
correction/addition/alternation/omission in tender documents vis-a-vis tender documents available on the 
website/original draft NIT in office, the bid shall be treated as non responsive and shall be summarily 
rejected and the EMD deposited by tenderer shall be forfeited in addition to any other action as per 
prevalent rules. 

10.0  
The conditional  tender  or  tenders  with  conditional  rebate shall  be summarily rejected.  However  tenders 
with unconditional rebate will be considered.  

11.0  
 The tenderer shall  submit  the original computer printout of  the tender documents downloaded from the 
internet. The photo copy shall not be accepted.

12.0
The tender documents shall not be issued / sent through Post / Courier. The tender documents received 
through  courier/post  shall  not  be  opened  /  considered  at  all.  The  conditional  tenders  or  tender  with 
conditional rebate shall be summarily rejected.

13.0
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection.

14.0 WORK/QUANTITY DISTRIBUTION: 
 The work/quantities of work will not be split and 100% work shall be awarded to one bidder .

15.0 Performance Guarantee:

15.1 The successful tenderer shall upon issue of letter of award of tender , shall be required to furnish 
irrevocable performance guarantee for an amount equal to 5% of the ontract value in the form of 
CDR/FDR/DD/ Bank Guarantee (Annexure-III to the tender documents) within  15  days from the date of 
issue of award letter by the BSNL. In the event of failure on the part of the successful tenderer to furnish 
the performance guarantee within 15 days, the earnest money deposited (EMD) will be forfeited and 
tender shall be cancelled.

15.2 In case the work is not started by the contractor with in specified time , the full performance gurantee will 
be forfeited.

16.0 The Notice Inviting Tender shall form part of the contract document, In accordance with clause-1 of the 
contract, the tender acceptance letter shall be issued first in favour of the successful tenderer/contractor. 
The contract shall be deemed to have come into effect on issue of communication of acceptance of the 
tender. On such communication of acceptance, the successful tenderer/ contractor shall within 15 days 
from such date, formally sign the contract  which includes all relevent documents. 

16.1 The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, 
if any, forming part of  the tender and as issued at the time of invitation of tenders and acceptance thereof 
together with any correspondence leading thereto.

16.2 Standard C.P.W.D/BSNL -6 & 8 Form & shall be part of the agreement.
16.3 The  successful  tenderer  shall  be  required  to  execute  an  agreement  on  non-judicial  stamp  paper 

approprite  value  as  notified  by  Rajasthan  state  Govt.,  which  shall  be  purchased  by  tenderer  with  the 
Engineer-in-charge in the Performa annexed (annexure -V of section -II) to the tender document, within 15 
days of  the issue of  letter of  award by the BSNL. The First  running account  bill  shall  be  paid  only after 
signing of the Agreement/Contract by both the parties.

  17.0   Tenderers are advised to inspect and examine the site and its surrounding and satisfy themselves before 
submitting their tenders as to the nature of the ground and the form and nature of the site, the means of 
access  to  the  site,  the  accommodation  they  may  require  and  in  general  shall  themselves  obtain  all 
necessary information as to  risks,  contingencies and other circumstances which may influence or  affect 
their tender.  A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 
and no extra  charges consequent on any misunderstanding or otherwise shall  be allowed. The tenderer 
shall  be  responsible  for  arranging  and  maintaining  at  his  own  cost  all  materials,  tools  &  plants,  water, 
electricity,  access  facilities  for  workers  and  all  other  services  required  for  executing  the  work  unless 
otherwise specifically provided for in the contract documents. Submission of tender by a tenderer implies 
that he has read this notice and all other contract documents and has made himself aware of the scope 
and specifications of the work to be done and of conditions and local conditions and other factors having a 
bearing on the execution of the work. 

18.0 The competent authority on behalf  of the BSNL does not bind himself  to accept  the lowest or any other 
tender,  and  reserves  to  himself  the  authority  to  reject  any  or  all  of  the  tenders  received  without  the 
assignment  of  a  reason.  All  tenders  in  which  any  of  the  prescribed  conditions  are  not  fulfilled  or  are 
incomplete in any respect are liable to be rejected.

19.0 The competent  authority on behalf  of  BSNL reserves to  himself  the right  of  accepting the whole or  any 
part of the tender and the tenderer shall be bound to perform the same at the rate quoted.
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20.0 The  tender  of  the  works  shall  remain  open  for  acceptance  for  a  period  of  90  days  from  the  date  of 
opening of tenders. If any tenderer withdraws his tender before the said period or date of issue of letter of 
acceptance/intent,  whichever is earlier or makes any modifications in terms and conditions of the tender 
which are not acceptable to BSNL, then BSNL shall without prejudice to any right or remedy be at liberty 
to forfeit 50% of the said earnest money as aforesaid.

21.0 No exemption certificate for payment of EMD is acceptable.  
   22.0   The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his 

near relative(s) is (are) posted. ( details as per ANNEXURE -I attached)

23.0 No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in 
an Engineering Department of the Government of India is allowed to work as contractor for a period of two 
years after his retirement from Government service, without the previous permission of the Government of 
India in writing. This contract is liable to be cancelled if  either  the contractor or  any of  his employees is 
found any time to be such a person who had not obtained the permission of the Government of India as 
aforesaid before submission of the tender or engagement in the contractor’s service.

24.0 Power of Attorney
24.1 The power of attorney should be submitted and executed on the non-judicial stamp paper of appropriate 

value as prevailing in the concerned states(s) and the same be attested by a Notary public or registered 
before sub-registrar of the state(s) concerned.

24.2 The power of Attorney be executed by a person who has been authorized by the Board of Directors of the 
bidder in this regard, on behalf of the Company/ institution/ Body corporate.

24.3 In case of the bidder being a firm, the said Power of Attorney should be executed by all the partner(s) in 
favour of the said Attorney.

24.4 Attestation of the specimen signatures of authorized signatory by the Company’s/ firm’s bankers shall be 
furnished.  Name, designation, Phone number,  mobile number,  email  address and postal  address of  the 
authorized signatory shall be provided.

                                                                                                  Executive  Engineer (E)
                                     For & on behalf of BSNL.
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SECTION-II ( Annexure-I to IV )

ANNEXURE-I

Certificate in respect of relative(s) being Non BSNL Employee :

“ I________________ S/o _____________ r/o ____________________ hereby certify that none of my 
relative(s) as defined below / in the tender document is/are employed in BSNL unit as per details given in 
tender document. In case at any stage, it is found that the information given by me is false /  incorrect, 
BSNL shall have the absolute right to take any action as deemed fit/ without any prior information to me” 

Signature & seal of contractor(s)

NOTE:- 
(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit  in which 
his  near  relative(s)  is(are)  posted.  The  unit  is  defined  as  SSA/Circle/Chief  Engineer/Chief  Archt.  / 
Corporate  office  for  non  executive  employees  and  all  SSA  in  a  circle  including  circle  office/Chief 
Eng./Chief Archt./Corporate office for executive employees (including those called as Gazetted officers 
at present). 

(ii) The near relatives for this purpose are defined as under:
a) Members of a Hindu Undivided family.
b) They are husband and wife.
c) The one is related to the other in the manner as father, mother, son(s) & son's wife (daughter-in-law), 
Daughter(s)&daughter's  husband  (son-in-law),  brother(s)  &  brother's  wife,  sister(s)  &  sister's 
husband(brother-in-law).

(iii) The certificate shall be given by all the partners for partnership firm and in case of limited company 
by all the directors of the company. Any breach of these conditions by the company or firm or any other 
person,  the tender/work will  be cancelled and earnest  money /  security deposit  will  be forfeited at  any 
stage whenever it is so noticed. The department will not pay any damage to the company or firm or the 
concerned person. The company or firm  or  the person will  also  be debarred for  further participation in 
the concerned unit.  
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ANNEXURE-II

MODEL FORM OF BANK GUARANTEE FOR EMD

BANK GUARANTEE BOND FOR EMD FOR AIR  CONDITIONING,  DIESEL ENGINE ALTERNATOR, 
LIFTS  AND  SUB-STATION  WORKS  WHEREVER  THE  AMOUNT  OF  EMD  IS  MORE  THAN  Rs. 
20,000/-

Whereas_________  (here  in  after  called ”  the  Contractor(s) ”  has  submitted  its  Tender  dated_______ 
for____________________________ (Name of work) ____________.

KNOWN ALL MEN By these presents that We_____________ of_______________ 

having our registered office at ______________(here in after called “  The Bank”) 

are bound up to _________(here in after called “The BSNL”) in the sum of ________

___________for which payment will and truly to be made of the said BSNL, 

the Bank binds itself, its successors and assigns by these presents.

THE CONDITIONS  OF THE OBLIGATIONS ARE:-

1. If  the Contractor(s) withdraw its Tender during the period of  Tender validity specified on the Tender 
Form; or

2.  If  the  Contractor(s)  having  been  notified  of  the  acceptance  of  its  Tender  by  the  BSNL  during  the 
period of Tender validity.

 (a) Fails or refuses to execute the Contract.

 (b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document.

We undertake to pay to the BSNL up to the above amount upon the receipt of its  first  written demand, 
without the BSNL having to substantiate its demand, provided that in its demand, the BSNL will note that 
the  amount  claimed  by  it  is  due  to  it  owing  to  the  occurrence  of  one  or  both  of  the  two  conditions, 
specifying the occurred condition or conditions.

This guarantee will  remain  in force as specified in the tender document  up  to  and including thirty  (30) 
days after the period of the Tender validity, and any demand in respect thereof  should reach the Bank 
not later than the specified date/dates.

Signature of the Bank
Signature of the Witness
Name of Witness
Address of Witness. 
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ANNEXURE III

MODEL FORM OF PERFORMANCE GUARANTEE 

1.0  BANK  GUARANTEE  BOND  FOR  PERFORMANCE  GUARANTEE  FOR  ELECTRICAL 
INSTALLATION/O&M/AIR  CONDITIONING,  DIESEL  ENGINE  ALTERNATOR,  LIFTS  AND  SUB-STATION 
WORKS etc. 

Whereas … … … … … …  (here  in  after  called ”  the  Contractor(s) ”  has  submitted  its  Tender  dated 
_______for__________________________ (Name of work) and 
Whereas……… ………  (here in  after  called ”  the  Contractor(s) ”  has  been  communicated  the  acceptance  of  its 
tender  dated_______  for__________________________  (Name  of  work)  vide  letter  No._________________ 
dated _______ by BSNL.

KNOWN ALL MEN By these presents that We_____________of________________having our registered office at 
_____________________(here in after called “ The Bank”) are bound up to _________(here in after called “The 
BSNL”) in the sum of ________________for which payment will and truly to be made of the said BSNL, the  Bank 
binds itself, its successors and assigns by these presents.

 2.0  We (name of  the bank) ____________________ do hereby undertake to pay the amounts due and payable 
under this guarantee without any demure, merely on a demand from the BSNL by reason of  breach by the said 
contractor(s)’ of any of the terms or conditions contained in the said Agreement or by reason of the contractors(s)’ 
failure to perform  the said  Agreement.  Any such demand made on the bank shall  be conclusive  as regards  the 
amount due and payable by the Bank under this guarantee where the decision of  BSNL in these counts shall be 
final  and  binding  on  the  bank.  However,  our  liability  under  this  guarantee  shall  be  restricted  to  an  amount  not 
exceeding ______________________.

3.0 We under take to pay to the BSNL any money so demanded notwithstanding  any dispute or disputes raised 
by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto  our 
liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be 
valid discharge of our liability for payment there under and the contractor(s)/supplier(s) shall have no claim against 
us for making such payment.

4.0 We (name of the bank) _________________________ further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the said agreement and 
that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said Agreement have 
been  fully  paid  and  its  claims  satisfied  or  discharged  or  till  ________________________  (office/Department) 
BSNL certifies that the terms and conditions of the said Agreement have been fully or properly carried out by the 
said contractor(s) and accordingly discharges this  guarantee.  Unless a demand or claim under this guarantee is 
made  on  us  in  writing  on  or  before  the  expiry  of  TWO  YEARS  (as  specified  in  the  agreement)  from  the  date 
hereof, we shall be discharged from all liabilities under this guarantee thereafter.

5.0 We (name of the bank) _________________________ further agree with the BSNL that the BSNL shall have 
the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of 
the terms and conditions of  the said Agreement or to extend time of  performance by the said contractor(s) from 
time to time or to postpone for any time or from time to time any of the powers exercisable by the BSNL against 
the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and 
we shall not be relieved from our liability by reason of any such variation, or extension being granted to the said 
Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any indulgence by the BSNL to 
the said Contractor(s)  or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us.

6.0  This  guarantee  will  not  be  discharged  due  to  the  change  in  the  constitution  of  the  Bank  or  the 
Contractor(s)/supplier(s).

7.0  We  (name  of  the  bank)  ____________________  lastly  undertake  not  to  revoke  this  guarantee  during  its 
currency except with the previous consent of the BSNL in writing.

Dated the ____day of _______

For ________________________
                                                                                                (Indicate the Name of Bank)

CONTRACTOR
THIS NIT CONTAINS 74  NUMBER OF PAGES

EE(E)



Internet downloaded tender document Page 10 of 74.

ANNEXURE IV

Undertaking / Declaration by Contractor for EW-6, EW-8 

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the tender 
documents including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM LIMITED 
(Electrical Wing) & agree to abide by the same.                                                                                            

In case of failure to comply as above, our offer will stand withdrawn and our tender documents would not 
be opened by the tender opening officer. The decision of tender opening officer in this regard shall be 
final & binding on me.  

Signature of Contractor / Authorized Representative  
With Seal of the firm 
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Annexure -V
PERFORMA FOR AGREEMENT 

(ON NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)
 An  AGREEMENT  made  this  Date  _____________  Month  ____________  Year  ________________  between  the 
BSNL (which expression shall unless exclude by or repugnant to the context, include his successors and assignees) 
on  the  ONE  PART  and  M/s.  _______________________________________  having  its  registered  office  at 
_______________________________________  (acting  through  its  constituted  Attorney)  hereinafter  called  the 
‘Contractor’ (which term shall include their heirs, executors, successors and assignees) on the OTHER PART. 

Whereas M/s. ___________________________________________________ have quoted for the (Name of work) 
as specified in N.I.T of the tender, and have agreed to execute the work at his rates quoted and under conditions 
described  in  the  Tender  schedule  which  forms  part  of  this  agreement.  Whereas  M/s.  _____________have 
submitted a Performance Bank Guarantee in the name of A.O. (Cash) concerned as security towards execution of 
work as agreed to. 

And whereas, the Contractor is ready and willing to execute  the work in accordance  with the contract.

 Now the agreement witnessth and it is hereby agreed and declared as follows: 

1. The Tender Notice, Instructions to Tenderers, Conditions of  contract, Special and Additional Conditions, Work 
Specification, Maintenance Schedule, letter of approval conveyed vide No. ____________________________ dtd. 
____________  (along  with  its  enclosures)  annexed  hereto  and  such  other  additional  particulars,  instructions, 
drawings as may be found requisite to be given during execution of the work shall be deemed and taken to be an 
integral  part  of  the  contract  and  shall  also  be  deemed  to  be  included  in  the  expression,  contract  or  ‘ Contract 
Documents’ wherever herein used. 

2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL does 
hereby  agree  with  the  contractor  that  the  BSNL  will  pay  to  contractor  the  respective  amounts  for  the  work 
actually  done  by  him  and  approved  by  the  BSNL  at  the  Schedule  or  Rates  and  such  other  sum  payable  to  the 
contractor under provision of the contract, such payment to be made at such time in such manner as prescribed 
for in the contract. 
3. It is specifically and distinctly understood and agreed between the BSNL and the contractor that the contractor 
shall  have no right, title  or  interest  in  the  site made available  by  the  BSNL  for  execution  of the works or  in  the 
building, structures or works executed on the said site by the contractor or in the goods, articles, materials,  etc. 
brought on the said site (unless the same specifically belongs to the contractor) and the contractor shall not have 
or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to assume or retain possession 
or control of the site or structures and the BSNL shall have an absolute and unfettered right to take full possession 
of site and to remove the contractor, their servants, agents and materials belonging to the contractor and lying on 
the site. 

In Witness whereof the parties here to have hereinto set their respective hands and seals in the day and the year 
first above written. 

Signed by the Contractor                                                                   Signed on behalf of the BSNL

Place                                                                                                                                 Place 
Date                                                                                                                                         Date 
In the presence of witness                                                                In the presence of witness 
1. Signature………………………..                                                                          1) Signature…………………………… 
Name………………………….                                                                                        Name……………………………….. 
2. Signature………………………..                                                                         2) Signature…………………………… 
Name………………………….                                                                                        Name………………………………..
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SECTION-III ( ltem Rate Tender & Contract for Works)
BSNL EW-8

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

O/o  EXECUTIVE ENGINEER (E), BSNL, ELECTRICAL DIVISION, Room No. 301, IIIrd Floor, TAX 
Bldg, M.I. Road, Jaipur ( Raj.) (Telephone No. 0141-2375101 and Mob. No. 9414001017, email ID :- 

eeejaipur1@gmail.com)

STATE : RAJASTHAN                                                                      CIRCLE: JAIPUR
BRANCH : TELECOM ELECTRICAL DIVISION                            DIVISION : Jaipur

 ltem Rate Tender & Contract for Works
Tender  for  the work of  :  Construction of  Regional  Network Center  (RNC) Including  Civil  and  Electrical 
Services  under  NFS Project,  Indian  Army,  Jhotwara,  Jaipur  (Raj)  (SH:-Providing of  Electrical  Sockets, 
switchs,  Telephone  i/c  wirirng  for   Computer  Consoles  at  Second  Floor  Office  Room  &  First  Floor 
Manager Rooms, Tech Lab & Store & Misc Works)

(i)  To  be  submitted  by  15:00  Hrs.  on    EXECUTIVE  ENGINEER  (E),  BSNL,  ELECTRICAL  DIVISION, 
Room No. 301, IIIrd Floor, TAX Bldg, M.I. Road, Jaipur ( Raj.) (Telephone No. 0141-2375101 and Mob. 
No. 9414001017, email ID :- eeejaipur1@gmail.com)

(ii) To be opened in presence of tenderers who may be present at 15:30 Hrs. on 13.09.2024 in the O/O 
EXECUTIVE ENGINEER (E), BSNL, ELECTRICAL DIVISION, Room No. 301, IIIrd Floor, TAX Bldg, M.I. 
Road,  Jaipur  (  Raj.)  (Telephone  No.  0141-2375101  and  Mob.  No.  9414001017,  email  ID  :- 
eeejaipur1@gmail.com)

TENDER
I/We  have  read  and  examined  the  notice  inviting  tender,  schedule,  A,  B,C,  D,  E  &  F,  Specifications 
applicable,  Drawings  &  Designs,  General  Rules  and  Directions,  Conditions  of  Contract,  clauses  of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions 
of contract and all other contents in the tender document for the work

I/We  hereby  tender  for  the  execution  of  the  work  specified  for  the  BSNL  within  the  time  specified  in 
Schedule  'F',  viz.,  schedule  of  quantities  and  in  accordance  in  all  respects  with  the  specifications, 
designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in 
Clause 11 of the Conditions of contract and with such materials as are provided for, by, and in respects 
in accordance with, such conditions so far as applicable

I/We  agree  to  keep  the  tender  open  for  90  days  from  the  due  date  of  submission  thereof  and  not  to 
make any modifications in its terms and conditions.

A  sum  of  Rs.  _____________________  is  hereby  forwarded  in  the  form  of  CDR  of  a  Scheduled 
Bank/Fixed  Deposit  Receipt  /Pay  Order  of  a  Scheduled  Bank/Demand  Draft  of  a  Scheduled  Bank  as 
earnest money. If l/we fail to furnish the prescribed performance guarantee within prescribed period, l/we 
agree that the said BSNL or his successors in office shall without prejudice to any other right or remedy, 
be  at  liberty  to  forfeit  the  said  earnest  money  absolutely.  Further,  If  I/we  fail  to  commence  work  as 
specified,  I/we agree that BSNL or his successors in  office shall  without  prejudice to any other right or 
remedy  available  in  law,  be  at  liberty  to  forfeit  the  said  earnest  money  and  performance  guarantee 
absolutely,  otherwise  the  said  earnest  money  shall  be  retained  by  him  towards  security  deposit  to 
execute  all  the works referred to in  the tender  documents upon the terms and conditions contained or 
referred  to  therein  and  to  carry  out  such  deviations  as  may  be  ordered,  up  to  maximum  of  the 
percentage mentioned in Schedule `F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

I/We hereby declare that  l/we shall  treat  the tender  documents  drawings and other  records connected 
with  the  work  as  secret/confidential  documents  and  shall  not  communicate  information/derived  there 
from to any person other than a  person to whom I/we am/are authorised to communicate  the same or 
use the information in any manner prejudicial to the Safety of the State.

I/We  herby  certify  that  none  of  my  relative(s)  as  defined  in  the  tender  document  is/are  employed  in 
BSNL unit as per details given in tender document. In case at any stage, it is found that the information 
given  by  me/us  is  false/incorrect,  BSNL  shall  have  the  absolute  right  to  take  any  action  as  deemed 
fit/without any prior information to me

I/we abide by the original CPWD/BSNL EW- 8 form referred to in the tender document.

(Applicable if tender is downloaded from internet)  I/We hereby declare that the tender submitted is 
the original downloaded computer printout and not the photocopy. I/We agree that during the process of 
tender  finalisation  if   it  is  detected  that  the  tender  documents  submitted  has  been  changed/  made 
additions or/ and  deletions , the offer may be summarily rejected and that I/we agree that BSNL or his 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said earnest money absolutely in addition to any other action as per prevalent rules.

Dated :                                                                                Signature of Contractor :
Witness :                                                                            Name of Signatory :
 Address :                                                                           Postal Address :
Occupation :                                                                     Seal of Agency if any :
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf of 
the BSNL for a sum of Rs. _______________            Rupees_________________________________________ 
_____________________________________________________________________________________________)

The Letters referred to below shall form part of this contract agreement :
1.______________________
2.______________________
3.______________________

For and on behalf of the BSNL
Signatures______________________________
Designation_____________________________
Dated_________________________________

Date:
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SECTION - III

CORRECTION SLIP
Addendum/ Modification to CPWD-8 and CPWD-6 forms conditions of contract definitions.
All reference to :- 

(i) CPWD/Public Work Department/ P&T Department

(ii) D.G. Works Additional Chief Engineer CPWD / Chief Engineer of Zone.

(iii) Administrative Head of CPWD/ P&T Department.

(iv) CPWD Circle/ Civil Circle.

(v) Ministry of Works, Housing & Supply/ DOT.

(vi) Govt. of India/ President of India.

(vii)

For and on behalf of President of India/ For and on behalf of Govt. of India.

In various clauses shall be taken to mean :-

(i)         B.S.N.L. (Elect. Wing)

(ii) PRINCIPAL Chief Engineer (Electrical), B.S.N.L.

(iii) Administrative Head of B.S.N.L.

(iv) B.S.N.L. Electrical Circle

(v) B.S.N.L. (Govt. of India Enterprises)

(vi)      B.S.N.L.

(vii)      For or on behalf of B.S.N.L. 
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PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’
Schedule of quantities (Enclosed)

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
S. No. Description of Item Quantity Rates in figures & words at which 

the material will be charged to the 
contractor

Place of issue

A B C D E
1.0     
2.0    
3.0 NIL NIL NIL
4.0    
5.0    

SCHEDULE ‘C’
Tools and plants to be hired to the contractor.
S. No. Description Hired charges per day Place of issue

1 2 3 4

----NIL----

SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any

(a) General Conditions and Specifications
 (b) List of Approved makes

SCHEDULE ‘E’
Schedule of component of Materials, Labour etc. for escalation

NIL
CLAUSE 10 CC Clause 10CC stands deleted

Component of materials- “X” expressed as a per cent of total value of work.  

1.0 Cement Xc ____________ %

2.0 Steel Xs Xs ____________ %

3.0 Civil(Except Cement/Steel)/Electrical construction materials Xm ____________ %

Component of labour- “Y” expressed as a per cent of total value of work. Y  ____________ %

Component of P.O.L. - “Z” expressed as a per cent of total value of work. Z  ____________ %

SCHEDULE ‘F’
Reference to General Conditions of contract.
Construction of Regional Network Center (RNC) Including Civil and Electrical Services under NFS Project, Indian Army, Jhotwara, 
Jaipur  (Raj)  (SH:-Providing  of  Electrical  Sockets,  switchs,  Telephone i/c  wirirng  for   Computer  Consoles  at  Second  Floor  Office 
Room & First Floor Manager Rooms, Tech Lab & Store & Misc Works)

Estimated cost of work: 148794.00

Earnest money: 2976.00
Performance Guarantee  5% of tendered value of the work

Security Deposit: 10% (including PG) of tendered value of the work

CONTRACTOR
THIS NIT CONTAINS 74  NUMBER OF PAGES

EE(E)



Internet downloaded tender document Page 16 of 74.

GENERAL RULES & DIRECTIONS

Officer inviting tender  EXECUTIVE  ENGINEER  (E),  BSNL,  ELECTRICAL  DIVISION, 
Room  No.  301,  IIIrd  Floor,  TAX  Bldg,  M.I.  Road,  Jaipur  (  Raj.) 
(Telephone No. 0141-2375101 and Mob. No. 9414001017, email 
ID :- eeejaipur1@gmail.com)

Maximum  percentage  for  quantity  of  items  of  work  to  be 
executed  beyond  which  rates  are  to  be  determined  in 
accordance with Clause 12.2 & 12.3 

As per the NIT documents

DEFINITIONS:  
2(v) Engineer-in-charge : Executive Engineer (E)

2(viii) Accepting Authority : EE(E), BSNL, Electrical Division, Jaipur

2(x)  Percentage  on  cost  of  materials  and  labour  to  cover  all 
overhead and profits 10%

2(xi) Standard Schedule of rates  DSR  (Internal) &  (External) for schduled items  & Markert rates 
for others

2(xii) Department BSNL

9(ii) Standard BSNL/ CPWD contract Form BSNL  EW-8/CPWD  Form  -6/8  as  modified  &  corrected  up  to 
date.

Clause 1
(i) Time allowed for submission of Performance guarantee( If  Agency fails to submit the PG within 
15  days  from the date of acceptance of tender, the EMD  amount shall be forfeited absolutely). 15  days

Clause 2 
Authority for fixing compensation under clause 2 Superintending Engineer (Electrical)

(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendment in clause 2 of standard 
form)

Clause 5 
Number of days from the date of issue of letter of acceptance for 
reckoning date of start. 15  Days

Time allowed for execution of work. As per the NIT documents

Authority  to  give  fair  and  reasonable  extension  of  time  for 
completion of work

As per the NIT documents

Clause 7 
Gross work to be done together with net payment/ adjustment of 
advances  for  material  collected,  if  any,  since  the  last  such 
payment for being eligible to interim payment

As per the NIT documents

Clause 10CC
Clause 10CC to be applicable in contracts  with stipulated period 
of completion exceeding the period shown in next column

Claus 10 CC stands deleted.
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Clause 11
Specification to be followed for execution of work As per specifications attached and as per CPWD specifications 

as applicable, where ever  BSNL specifications  not mentioned

Clause 12
12.2  &  12.3  Deviation  limit  beyond  which  clauses  12.2&  12.3 
shall apply

As per the NIT documents

12.5 Deviation limit beyond which clauses 12.2& 12.3 shall apply 
for foundation work NA

Clause 16
Competent Authority for deciding reduced rates Superintending Engineer(E), BSNL, Electrical Circle, Jaipur

Clause 36 (i)
Minimum Qualification & experience required for Principal Technical Representative

a) For works with estimated cost put to tender more than
(i) Rs. 10 lakhs for Civil work Engineering  Graduate  or  retired  AE  possessing  at  least 

recognized Diploma 
(ii) Rs. 5 lakhs for Elec./Mech work

(b) For works with estimated cost put to tender
(i) Rs. 5 lakhs but less than Rs. 10 lakhs for Civil works

Recognized Engineering Diploma holder(ii) More than Rs. 1 lakh but less than Rs. 5 lakhs for Elec./Mech 
works

(c)  Discipline  to  which  the  Principal  Technical  Representative 
should belong Electrical/ Mechanical

(d) Minimum Experience of works 
3 years

(e)  Recovery  to  be  effected  from  the  contractor  in  the  event  of 
not fulfilling provision of clause 36(i)

Rs. 4,000/- p.m. for Graduate, 
Rs. 2,000/- p.m. for diploma holder

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate Engineers

Clause 42
(i) (a) Schedule/ statement for determining theoretical quantity of 
cement  &  bitumen  on  basis  of  Delhi  Schedule  of  Rates  __ 
printed by CPWD

NA
(ii) Variation permissible on theoretical quantities

(a)  Cement  for  works  with  estimated  cost  put  tender  not  more 
than Rs. 5 lakhs NA
for works with estimated cost put tender more than Rs.5 lakhs

NA
(b) Bitumen for all works NA
(c)  Steel  Reinforcement  and  structural  steel  for  each  diameter, 
section and category

NA
(d) All other materials NIL

 Executive Engineer (E)

CONTRACTOR
THIS NIT CONTAINS 74  NUMBER OF PAGES

EE(E)



Internet downloaded tender document Page 18 of 74.

 SECTION –IV (SPECIAL AND ADDITIONAL CONDITIONS)

 The contractor shall read carefully the following conditions and shall quote accordingly.

1.0 EARNEST MONEY DEPOSIT:

1.1 Validity period: The validity period of Earnest Money deposit should be kept 30 days beyond the Tender validity 
i.e. 90+30=120 days, as the tender validity period is 90 days.

1.2 Extension of Validity period: In case, where the letter of award of work can not be placed with in the validity 
period of tender, the BSNL can request all tenderers to extend the validity of their respective tenders and the 
earnest money deposit by a reasonable period. In such cases, extension of validity of earnest money deposit by 
30 days beyond the extended validity date of tender should also be asked for. While BSNL can make the request 
for extension, the tenderer is free to either extend the validity or refuse the request to extend the validity.

1.3 Release of Earnest Money Deposit: Earnest money deposit of all unsuccessful tenderers shall be released 
within one week of issue of tender acceptance letter to the successful tenderer.  Where the BSNL requests the 
tenderer to extend the validity of the tender beyond the stipulated period given in the tender documents, and the 
tenderer refuses to extend the validity of his tender, the earnest money deposit of such tenderers shall be 
returned forthwith.

1.4 In case the work is not started  by the contractor with in specified time frame, the EMD and  full Performance 
guarantee will be forfeited absolutely .

2.0 PERFORMANCE GUARANTEE:

2.1 The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value in 
the form of Bank Guarantee (of a Nationalized/ Scheduled Bank in a standard format) /CDR/FDR/DD within 15 
Days from the date of issue of award letter. The EMD of sucessful tenderer shall be released after receipt of 
Performance Gurantee. 

2.2 The validity period of the performance security in the form of performance bank guarantee shall be Tweleve 
Months from the date of stipulated date of completion of work and in the event, the time of completion of the 
work gets enlarged / extended, the contractor shall get the validity of the performance gurantee extended to 
cover such enlarged time.

2.3 Firm has option to deposit performance guarantee in the form of bank guarantee in the prescribed format as per 
Annexure-III.

3.0 SECURITY DEPOSIT:
3.1 In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill shall be

deducted from each running bill of the contractor till the sum along with the sum already deposited as earnest
money & Performance Guarantee will amount to security deposit of 10% of the tendered value of the work.

4.0 TAXES AND DUTIES:

4.1 The bidder shall give the total composite price inclsusive of all  Levies , Taxes & Duties as applicable i/c  EPF, 
ESI ,Packing ,Forwarding , Fright and insurance etc. but excluding   GST  .

4.2 No concessional Form except Certificate stating that the tendered items are meant for the use of BSNL shall be 
provided by BSNL on the request of the bidder as and when the firm asked for at the time of execution of work. 

4.3 The GST invoice favoring to BSNL shall be issued by the firm for input Tax Credit to BSNL .  

4.4 VARIATION IN DUTY/TAXES:

4.4.1 Tendered rates will be inclusive of all the taxes and levies  but  exclusive  of  GST  payable under the respective 
states. However, pursuant to the Constitution (Forty six Amendment) Act, 1982, if any further tax or levy is 
imposed by state after the date of receipt of tenders and the contractor (s) thereupon necessarily and properly 
pays taxes or levies the contractor(s) will be reimbursed such amounts paid, provided such payment, if any, is not 
in opinion of SE (E) (whose decision shall be final and binding) attributable to delay in execution of work.

4.4.2 The contractor (s) shall keep necessary books of accounts and other documents for the purpose of this condition 
as may be necessary and shall allow inspection of the same by a duly authorized representative of BSNL and 
shall furnish such other information/documents as the Engineer-in-Charge may require.
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4.4.3 The contractor (s) shall within a period of 30 days of imposition of any further tax or levy pursuant to the 
Constitution (Forty Six Amendment) Act 1982 give a written notice thereof, to the Engineer-in-Charge that the 
same is given pursuant to this condition together with all necessary information relating thereto.

4.4.4 In case of statuary variation in GST rates, within the stipulated date of completion of individual agreement, the 
same shall be paid or recovered as per the actual against documentary proof. However, beyond this period 
BSNL will take advantage of any  reduction but will not pay extra on account of duty increase.

5.0 EPF & ESI PROVISION
The contractor shall comply / fulfill the provisions of the EPF  Provisions Act.-1952 and Employees Provident 
Fund Scheme-1952 and ESI Act -1948  as amended up to date in respect of labourers/ Employees engaged by 
them for performing this work. Any consequences arising due to non-complying of the provisions as specified 
above shall be the sole responsibility of the firm only. 

6.0 BID OPENING AND EVALUATION:

6.1 The bids ( Envelope -I & II ) shall be opened in the presence of bidders or their authorized representatives, who 
choose to attend on the due date & time / date & time notified by BSNL through e-tender site for tender opening. 
The bidder’s representatives, who are present, shall sign in tender opening register. 

7.0 CLARIFICATION OF BIDS:
To assist in the examination, evaluation and comparison of bids, the purchaser may, at its discretion ask the 
bidder for the clarification of its bid. The request for the clarification and the response shall be in writing. 
However, No post bid clarification at the initiative of the bidder shall be entertained. 

8.0  EVALUATION OF  BIDS:
BSNL shall evaluate the bids to determine whether they are complete, whether required sureties, Certificates & 
testimonials have been furnished, whether the documents have been properly signed and whether the bids are 
generally in order. 

9.0  EVALUATION AND COMPARISON OF BIDS:
9.1 BSNL shall evaluate in detail the bids to see whether any computational errors have been made and compare 

the bids previously determined to be substantially responsive pursuant to clause -8 above.

9.2 Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between   the unit price and 
total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected by the purchaser.  If there is a discrepancy between words and figures, the amount in words 
shall prevail. If the supplier does not accept the correction of the errors, his bid shall be rejected.

9.3 The evaluation and comparison of responsive bid shall be done on the basis of Net Cost to BSNL inclusive of all 
levies, duties and taxes, EPF, ESI, Packing, Forwarding, Fright and insurance charges etc. but excluding GST on 
the price of items / Services offered . The lowest tenderer will be decided based on lowest total net cost to BSNL 
excluding of GST.

9.4 Vendors should furnish the correct GST invoice at applicable rates favouring to BSNL. If the input tax credit 
against this Invoice for the Duties and Taxes paid as GST is found to be non admissible at any stage to BSNL 
owing to wrong furnishing of GST Bill / Rate, than the vendor shall be liable to refund / recovery of such non 
admissible amount along with penalty, if any charged by the concerned authority. Than, BSNL reserves its right 
to deduct such non admissible amount from any pending bills or deposit of the vendor.

9.5 GST Invoice favouring the BSNL shall be issued by the contractor of each bill indicating correct GST at 
applicable rates as documentry proof to avail Input Credit of GST by BSNL. Correctness of GST invoice along 
with applicable rates and geniuness of documents shall rest with Vendor only 

9.6 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to 
variation on any account. A bid submitted with an adjustable price quotation will be treated as non - responsive 
and rejected. No claim under “Clause- 10cc” shall be entertained

9.7 GST as per Invoice issued by Vendor favouring to BSNL for this particular work shall be paid as extra
as per applicable / notified rates by Govt of India.

9.8 Discount, if any, offered by the bidder shall not be considered unless specifically indicated in the price schedule 
. Bidders desiring to offer discount shall therefore modify their offer suitably while quoting and shall quote clearly 
net price taking all such factors like discount , free supply , etc. into account . 

9.9 No advance payments can be made. The payment is governed by the normal department practice 

10.0 INCREASE/DECREASE OF TENDER QUANTITY:
10.1 As per clause- 12.3 of BSNL EW-8 contract conditions.
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11.0 TERMS OF PAYMENT:

11.1 Payment to the contactors during progress of work will be regulated as below:         

(a) No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of the 
work shall have been completed and certificate of completion given. But  in  the  case  of  a  work  estimated  to  
cost  more  than  Rs.  Twenty  thousand  interim  or running  account  bills  shall  be  submitted by  the  contractor 
for  the  work  executed  on  the basis  of  recorded  measurements.    The  contractor  shall  not  be  entitled  to  
be  paid  any interim  payment  if  the  gross  work  done  since  the  last  payment  is  less  than  Rs.  Twenty 
thousand.

(b) The Interim Payment shall be made for any site after sucessful Installation, Commissioning and Testing of 
Equipement by the Contractor at site.

© Interim Payment shall not be made against delivery of material.
11.2 No payment will be made for goods/equipment rejected and services not maintained satisfactory at the site on 

testing/verification. Payment, if made, for such items shall be recovered from subsequent bills or other bills of the 
contractor.

11.3 BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the central/ State 
Government. The certificate for such deductions shall be issued to the firm by the Accounts Officer (Cash)  
concerned.

11.4 Each claim bill of contractors must accompany the following:

(a)  List showing the details of labourers/employees engaged. 
(b)   Duration of their engagement.
© The amount of wages paid to such labourers/ employees for the duration in question.

(d)  Amount of EPF & ESI contributions of each employee along with EPF & ESI Account Number ( Both employer's 
& employee contribution) for the duration of engagement in question paid to the EPF & ESI authorities. 

(e) Copies of authenticated documents of payments of such contribution to EPF & ESI authorities.  

(f) A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952 & ESI- Act, 1948..

11.5 The bill passing authority will check the payment particulars regarding EPF & ESI contribution furnished by the 
contractors along with the bill as mentioned in Para 11.4 above and keep full records of the payments etc. each 
contract wise. The bill will be passed by the bill passing authority only if the contractor complies with the Terms 
and conditions of EPF Act, 1952 & ESI Act 1948.

12.0 OPERATION OF CONTRACT:

12.1 This is tender for work at site as mentioned in the name of work. 

12.2 After tender is accepted, Agreement will be made in between the EE (E) concerned and the contractor on the 
basis of tender approved and work shall be executed under SDE(E) / JTO(E) concerned as per direction of 
EE(E), BSNL, ED, Jaipur.

12.3 Operation of this contract is for bonafide use of BSNL only and is further restricted to only for such works as are 
authorized by BSNL.

13.0 STORES AND SAFETY :

13.1 All the stores and materials required for the satisfactory completion of the work shall be arranged at site by the 
contractor from his own sources.  Lockable space for storing the material may be provided on request.  However, 
safe custody of the material stored at site will be responsibility of the contractor till the completion/ handing over 
of the work.

13.2 Before dispatch to site, the equipment/ component/ materials shall be properly packed so as to afford protection 
against transit damages and damages against storage in open areas either at transporter’s premises or at work 
site.  However, damaged items shall be replaced as per the direction of  Engineer In Charge.

14.0 COORDINATION AT SITE:

14.1 At the site of work more than one agency may be working.  Full co-operation shall be extended to other agencies 
during progress of work.  The work will be carried out in such a way so that it may not cause abnormal noise and 
hindrance to the officers of the BSNL engaged in erection as well as to normal routine work.

15.0 GUARANTEE, MAINTENANCE & DEFECTS LIABILITY :
15.1 The guarantee shall be valid for a period of  12  months after date of completion of work  ,the contractor 

shall  certify  and get verify from the Engineer in charge that  all  equipments/Installations are  free from 
any  defect  due  to  defective  material  and  bad  workmanship/services  and  also  the  equipments/ 
Installations  shall  work  satisfactorily  with  performance  and  efficiencies  not  less  than  the  rated  values 
corresponding to the life of  equipments/ Installations .

15.2 Any equipment/ Installation found defective on verification shall be replaced/ rectified free of cost by the 
contractor.  The  services  of  the  contractor ’ s  personnel,  if  required  during  this  period  shall  be  made 
available free of cost to the BSNL.
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15.3  The contractor shall  depute his representative to the site within 36 hours of  notification of  defects by 
the BSNL.

15.4 A joint inspection report shall be prepared by the representative of BSNL and the contractor regarding 
the  nature  of  defects  and  remedial  action  required.  Time  schedule  for  such  action  shall  also  be 
finalized.

15.5  In case, the contractor fails to depute his representative within 36 hours of notification of defects or fails 
to cause remedial  measure  within  reasonable  time  as  decided  during  joint  inspection,  the  BSNL may 
proceed to do so at the contractor’s risk and expenses and without prejudice to any other right of the 
BSNL to recover such expenses.

16.0 DATE OF COMPLETION:

16.1 The time allowed for carrying out the work as entered in the contract is reckoned as per the orders to commence 
the work are given to the contractor. 

16.2 The date of satisfactory execution of work free from any defect shall be taken as date of completion of the 
contract .

17.0 BYE-LAWS, INDEMNITY AGAINST LIABILITIES:

17.1 The contractor shall comply with all bye-laws and regulations of local and statutory authorities having jurisdiction 
over the works and shall be responsible for payment of all fees and other charges and giving/ receiving all 
necessary notices and keep the Engineer-in-charge informed about the notices issued and received. 

17.2 The contractor shall indemnify the BSNL against all claim in respect of patent rights, design, trade mark or name 
of other protected rights in respect of any plant, machine, work or materials used for or in connection with the 
work or temporary works and from and against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect of or in relation thereon. The contractor shall defend all actions arising from such claims 
and shall him-self pay all royalties.

17.3 License fees, damages, cost and charges of all and every sort that may be legally incurred in respect thereof 
shall be borne by the contractor.

17.4 All liabilities/ penal recoveries on matters arising out of tax / excise/ levies such as incorrect deductions, 
discrepancies in the filing of returns, revised assessment by the concerned authorities etc. shall be borne by the 
contractor.

17.5 It is contractor’s liability to follow all safety procedures in accordance with relevant I.S. amended up to date 
during execution of work at site.

18.0 INSURANCE:
18.1 Insurance Policies:- Before commencing the execution of works the Contractor, without limiting his obligations 

and responsibilities under this Agreement, shall insure against his liability for any material or physical damage, 
loss or injury which may occur to any property, or to any person including any employee or a member of the 
general public, by or arising out of the execution of the works or in carrying out the agreement. It shall be 
obligatory for the Contractor at his cost to obtain and maintain with any of the subsidiary of the General Insurance 
Corporation of India in such a manner that BSNL & Contractor are covered for all the time during period of 
contract i.e. from the commencement date in the time period allowed for completion of work. The insurance 
cover under the following policies. 

18.2 Contractor’s All Risk Insurance Policy to cover the following:   
a) Entire agreement value for the period of completion including defects liability period.                                 

 b) Third party insurance to cover for any damages to third party.  This shall be up to the end of the defects 
liability period and shall include for any damage to the properties and/or injury (including death) to the 
person of the general public and any one else deemed to be third party.        

c) Civil commotion, Riots, War and other disturbances.    
d) Earthquake or any other natural calamities.   

 e) Policy to cover contractor’s liability under Workmen’s Compensation Act 1932, Minimum Wages Act 1948, 
Contract Labour (Regulation and Abolition) Act 1970 and other relevant Acts modified from time to time.  This 
shall be for the period up to final completion of work, including the defects liability period.                                        

f)  Insurance cover against damage, theft or any other loss of all the materials and equipment brought to site for 
which advance is claimed : –  Limit of liabilities not less than the value or such materials at any stage of the contract. The 
Contractor shall insure against all such liabilities and shall continue such insurance during the currency of the agreement 
including defects, liability period. Premium for all insurance policies shall be paid and borne by the Contractor and shall not 
be reimbursable.                                       
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18.3 No Limit to Liability : In addition to the liability imposed by law upon the contractor for injury (including death) to 
persons or damage to property by reason of the negligence of the contractor or his agents, which liability is not 
impaired or otherwise affected hereby, the contractor hereby assumes liabilities for and agrees to save the BSNL 
harmless and indemnifies BSNL from every expense, liability or payment by reason of any injury (including 
death) to persons or damage to property suffered through any act or omission of the Contract or any person 
directly or indirectly employed by any of them or from the conditions of the premises or any part of the premises 
which is in the contract of the Contractor or any one directly or indirectly employed by either of them or arising in 
any way from the work called for by this agreement.  

19.0 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

19.1 Without prejudice of any of the rights or remedies under this contract , if the contractor dies, the Engineer in 
Charge on behalf of the BSNL shall have the option of terminating the contract without compensation of the 
Contractor.

20.0 INDULGING OF CONTRACTOR IN CRIMINAL / ANTISOCIAL ACTIVITIES AND CASES UNDER 
INVESTIGATION/ CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT AGENCIES ETC.

20.1 If the CBI/Independent External Monitor (IEM) / Income Tax / Sales Tax / Central Excise / Custom Departments 
recommends such a course - Action shall be taken as per the directions of CBI or concrened department.

21.0 IMPORTANT NOTE 
21.1 The Clause / Conditions as modified in the tender shall supersede the relevant conditions of BSNL / CPWD 6/8. 

The other conditions shall be as per BSNL/CPWD 6/8.

EXECUTIVE ENGINEER (E) 
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ADDITIONAL SPECIFICATIONS FOR PROVIDING EI & FANS
1 Rates  of  only  ISI  marked  conduits,  switches  and  sockets  outlets  have  been  taken  in  the 

schedule of quantities. Unless and otherwise specified, only such conduits, cables, switches 
and sockets outlets shall be used in the work.

2 The work shall be done as per current CPWD specifications for electrical works as amended 
from time to time and Indian Electricity Rules as amended up to date.

3 The work shall be supervised by a qualified Overseer/Engineer.
4 The  layout  of  the  work  will  be  given  by  the  Engineer-in-Charge  or  his  duly  authorized 

representative at site of work.
5 All  conduit  work will  be  carried  out  in  recessed  conduit.  If  recessed  conduit  wiring  is  not 

possible  due  to  circumstances  beyond  the  control,  the  conduit  can  be  laid  in  surface. 
However  such  surface  conduit  work  shall  be  carried  out  only  with  prior  approval  of 
Engineer-in-Charge.  Down/Drops  of  surface  conduit  &  all  MS/CI  boxes  used  for  housing 
switch & socket must be recessed. 
Separate conduits shall be provided for followings.
a) Power plug wiring.
b) Light and Fan point wiring.
c) Emergency Light point wiring.
d ) Telephone wiring.
f) Fire detection and alarm.

6 The number of power plug points shall be designed with only one outlet per circuit.
7 The  earthing  sets  must  be  provided  in  the  presence  of  the  Engineer-in-Charge  or  his 

authorized representative.
8 The contractor will have to give the following tests at his cost and intimate test results before 

final bills are paid. Nothing extra will be paid to him on this account.

a. Earth test.
b. Polarity test.
c. Insulation test.
d. Earth continuity test of recessed conduit.

9 Any damage done to the building by the contractor during the execution of work shall have 
to be Made good at his cost & risk. If he does not do it himself within a reasonable time as 
determined  by  the  Engineer-in-Charge  the  same  will  be  got  executed  at  his  risk  &  cost 
departmentally after giving notice to him.

10 The circuit wiring at various places shall be kept minimum by taking the runs on walls.

11 The conduits  laid  shall  be provided  with fish wire  to  facilitate  wiring at  a  later  stage.  The 
telephone outlets shall be provided immediately above skirting level.

12 All  the  sub  distribution  boards,  sub  main  boards  and  main  boards  shall  be  sign  written 
clearly  indicating  the  number  of  distribution  board,  the  type  of  load  it  is  serving  and  the 
number of circuits contained in the distribution board.

13 While making the end connection of wires, no strand shall be out and the termination of wire 
shall  be  done  with  necessary  lugs  and  ferrule  by  crimping  method  without  any  extra 
payment.

14 Lugs should be provided while terminating 6 SWG GI wire for earth continuity without any 
extra Payment.

15 The termination of conduits etc. in the junction box to be provided above DB should be done 
by making proper holes instead of cutting the box.

16 The bus  bar  provided  in  main board  shall  be  suitable  for  current  density of  not  more  than 
100 Amp/sq.cm.

17 All  the  points  on  the  walls  (except  for  exhaust  fan)  in  the  rooms or  the  corridors  shall  be 
provided at a height of 2300 mm above the floor level.

18 All switch boxes and boards in a room shall be of same size.
19 Air conditioning plant rooms, weather maker room, sub station rooms and engine alternator 

rooms shall be provided light/fans points on walls only.
20 Conduit laid/fixed in slab or wall with fan box before award of work shall be recovered on 

the following basis :
a. Conduit as per size on linear basis of DSR-2007 (Internal) +/- abatment of agreement.
b. Fan box already provided shall be taken into account.
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SPECIFICATIONS OF CABLE
1 The cable laying shall be as per CPWD specification.
2 The route for the cable laying should be gets approved from the Engineer-in-Charge.
3 All  cable  joints  should  be  done  in  presence  of  Engineer-in-Charge  or  his  authorized 

representative.  The  LT  joints  should  be  done  with  crimping  method  and  will  make 
lugs/ferrules should only be used.

4 The measurement of the cable will be done from the top of the one cable and control box to 
the top of the other cable and box

5 The  earthing  (wherever  applicable)  should  be  done  in  the  presence  of  the  Engineer-in- 
Charge.

6 Any damage done to the building during the erection will have to be made good to the entire 
satisfaction of Engineer-in-Charge.

7 Under ground cable of 1.1 KV grade should be subjected to pressure/insulation test before & 
after laying to the same in the ducts and in case of unsatisfactory tests the cost of all repairs 
and replacement & all extra work of removal and relaying will have to be made good by the 
contractor at his own cost and risk.

8 Schedule of work should be carefully read before quoting if any deviation regarding any item 
is proposed should be clearly indicated in the tender particularly the type of the cable should 
be specified.

9 The  quantity  of  cable  in  the  tender  is  approximate.  The  agency  will  have  to  assess  the 
quantity from the site before dispatch.

Note :-  Other  specification  shall  prevail  as  per  BSNL's  norms/  as  per  directions  of 
EIC

Executive Engineer (E)

BSNL, Electrical Division,

Jaipur
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SECTION –V 
LIST OF APPROVED MAKES - BSNL ELECTRICAL WING

S.N. ITEMS MAKES

1 Engine Ashok Leyland /Cummins/ Cater pillar / KOEL/ Volvo Penta / Mahindra &
Mahindra (up to 40 KVA) /Escorts (up to 30 KVA)/ Eicher (up to 20 KVA)

2 Alternator (Brushless) Crompton Greaves (AL. series) / KEC / Leroy Somer / Stamford/Jyoti Ltd

3 Battery (Lead Acid /
Mntc. Free)

Amara Raja / AMCO / Farukawa / Hitachi / Exide/ Prestolite / Standard

4 HV Switchgear
(Vacuum Circuit
Breaker/SF6 )

Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd

5 Transformer (Oil filled
/ Dry type)

ABB / Schneider Electric /Andrew Yule / Bharat Bijlee / Crompton / EMCO /
Kirloskar 

a) above 400 KVA

b) Up to 400 KVA In addition to above makes, Uttam/Automatic Electric Gear(AEG)/ 
Patson/Rajasthan Transformer and Switchgear

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens

7 MCCB (Ics=Icu) L&T/ Schneider Electric / Siemens 

8 SDF units L&T/ Schneider Electric / Siemens/ HPL/Havells

9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS)

10 Change Over Switch HPL / Havells / H-H Elcon

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / Neptune Ducati/Syntron/ABB

12 Bus Bar Trunking/
Sandwiched Bus Duct

Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta

13 Power Capacitors
(MPP/APP)

L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider Electric/Neptune Ducati

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/ Meco / Rishabh / Universal/ 
HPL/L&T/ABB

15 Cold shrink HT/LT
Cable Joint

Denson / 3M(M-Seal )/ Raychem

16 Rubber Matting ISI mark

17 MCB/ lsolator/ ELCB/ 
RCCB/ Distribution Board

Crompton / Havells / lndokopp / MDS Legrand/ L&T / Schneider Electric/
Siemens / Standard/ C&S/ABB/HPL

18 MS/ PVC Conduit ISI mark

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab

20 HT/LT Cables ISI mark

21 PVC insulated
copper conductor wire

ISI mark

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / KSB /
Mather & platt / WASP/Grundfos

23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar / KSB

24 Motors ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric / HBB / KEC /
Siemens/Jyoti Ltd

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens /

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / JST / Jindal /TTA / Tata/Zenith

29 Foot Valve ISI mark
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LIST OF APPROVED MAKES - BSNL ELECTRICAL WING

S.N. ITEMS MAKES

30 Gate Valve Advance/Audco/Johnson Controls/Zoloto/Annapurna / Fountain /
Kirloskar / Leader / Sant / Trishul

31 Compressor Carrier/Emerson copeland/York/Danfoss (for chillers only)

32 Resin Bonded Glass
wool

Fibre Glass / Pilkingston / UP Twiga

33 Expanded Polystyrene BASF(India) Ltd.

34 Gauge Feibig / H.Guru / Pricol

35 Controls FLICA / Honeywell / Indfoss / Penn- Danfoss / Ranco / Ranutrol / Sporland

36 Fine Filters Anfiltra Effluent / ARW / Athlete/ Airtake/ Dyna / Kirsloskar/ Puromatic/
Purafill/ Purolator / Tenacity

37 GI Sheet HSU Jindal / National / Nippon Denro / Sail / Tata

38 Heat Detector Appollo / Chemtron/ Edward / Fenwal/ Hochiki / Nitton /System Sensor/
Wormald/Honeywell Essar/Notifier

39 Ionization Detector Appollo / Cerebrus / Edward/ /Fenwal / Hochiki / Nitton / System Sensor /
Wormald

40 Photo Electric Smoke
Detector

Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton / Wormald

41 Fire Panel (Micro 
processor based)

Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel Sensor / Ravel
Elect./Honeywell Essar/Notifier/Navin Systems

42 Sprinkler/ Hose Reel &
Hose Pipe

ISI mark

43 Fire Extinguisher ISI mark

44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson

Note:
1. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect of 
Transformer/HT  Panel/DG  /AC  Package  Units  as  supplied  by  approved  manufacturer  along  with  the 
equipments are also acceptable in addition.

Executive Engineer (E)
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SECTION–VI 
SCHEDULE OF WORK / PRICE BID

Construction of Regional Network Center (RNC) Including Civil and Electrical Services under NFS Project, Indian Army, Jhotwara, 
Jaipur (Raj) (SH:-Providing of Electrical Sockets, switchs, Telephone i/c wirirng for  Computer Consoles at Second Floor Office 
Room & First Floor Manager Rooms, Tech Lab & Store & Misc Works)

S.N. Description of Items Qty

Rate all 
inclusive 

except GST    
( in Rs.)

Unit Amount

1 Supplying and fixing following Modular base & cover plate on existing modular metal boxes etc. as 
required.

(a) 2 Module 24 No. Each

(a) 4 Module 48 No. Each

(b) 8 Module 24 No. Each

2 Supplying  and  fixing  following  modular  switch/  socket  on  the   existing  modular  plate  &  switch  box  including 
connections but excluding modular plate etc. as required

a) 5/6 amps switch 48 No. Each

b) 15/16 A switch 24 No. Each

c) 3 pin 5/6 amp socket outlet 72 No. Each

d) 6 pin 15/16 A socket outlet 24 No. Each

e) RJ 11 Telephone Jack 24 No. Each

f)  RJ-45 One Module CAT 6 Computer Socket 24 Nos. Each

3 Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable in the existing 
surface/ recessed steel/ PVC conduit as required. 

a) 3 x 2.5 sq. mm 70 Mtr Mtr

b) 6 x 2.5 sq. mm 90 Mtr Mtr

c) 3 x 4 sq. mm 60 Mtr Mtr

d) 6 x 4 sq. mm 80 Mtr Mtr

4 Supplying and drawing of UTP 4 pair CAT 6 LAN Cable in the existing surface/ recessed Steel/  PVC conduit  as 
required.

(a)  1 run of cable                               40 Mtr Mtr

(b)  2 run of cable  70 Mtr Mtr

(c)  3 run of cable 40 Mtr Mtr

5 Supplying  and  drawing  following  pair  0.5  mm  dia  FRLS  PVC insulated  annealed  copper  conductor,  unarmored 
telephone cable in the existing surface/ recessed steel/ PVC conduit as required.

(a) 1 Pair 50 Mtr Mtr

(b) 2 Pair 60 Mtr Mtr

(c) 4 Pair 70 Mtr Mtr

6 Supplying, Installation, testing and commissioning of pre-wired, LED based wall mounted batten 4 feet length with 
a system wattage 20Watt and system lumen output of min. 2000 Lumens, Min. CRI 80, color temperature 6500K 
with extruded Alu. Housing with all accessories and tube etc. directly on  wall, including connections with 1.5 sq. 
mm FRLS PVC insulated, copper conductor, single core cable and earthing etc. as required.

16 No. Each
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7 Supplying  and  fixing  of  following  sizes  of  Flexible  MS  conduit  complete  with  fixing/  laying  as  per  site 
requirements etc as  required. 

(a) 25 mm  Flexible 80 Mtr Mtr

8 Reaarangeting of existing point wiring in Managers Rooms, Tech Lab,Store by Dismentalling the existing Switch 
Board  and  Conduit  and  Wiring  and  Refixing  the  same  at  near  loction  at  clomuns  as  instrcuted  by  engineer  in 
charge. 1 Job Job

9 Reaarangeting of existing Power & ups wiring in Managers Rooms, Tech Lab,Store  at near loction at Partitions  as 
instrcuted by engineer in charge. 1 Job Job

G.Total Rs.

Executive Engineer (E),
BSNL, Electrical Division,
Jaipur
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SECTION - VII   (BSNL EW-8)

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)
CIRCLE -   RAJASTHAN TELECOM CIRCLE    DIVISION - JAIPUR-I
BRANCH: EW                                                                                                 SUB DIVISION - __________
(A)
Tender for the work of :- ________________________________________

(i)  Issued to (contractor) _____________________________________
(ii)  Tender Cost __________________                                                 (iii) Receipt No. _____________
(iv)   Date of  application ____________                                                 (v) Date of issue_____________
(vi)   Signature of officer issuing the documents _______________________
(vii)  Designation________________________________________________
(B)  (i) To  be  submitted  by  (time)  ____                                                          _hours  on  (date)______                        __  to
____________________________________________________________
(ii)   To  be  opened  in  presence  of  tenderers  who  may  be  present  at  ______
hours on _____                                       ____ in the office of ____________________________
TENDER

1 I/we   have   read   and   examined   the   notice   inviting   tender,   schedule,   specifications  applicable,   Drawings   &   Designs,   General   Rules   and   Directions, 
Conditions  of Contract,  clauses  of  contract,  special  conditions,  Schedule  of  Rates  and  other documents  and  Rules  referred  to  in  the  conditions  of  contract 
and  all  otherdocuments  and  Rules  referred  to  in  the  conditions  of  contract  and  all  other contents in the tender document for the work.

2 I/We  hereby  tender  for  the  execution  of  the  work  specified  for  BSNL  within  the time  specified,  schedule  of  quantities  and  in  accordance  in  all    respects 
with  the Specifications, designs, drawings and instructions and other documents and  Rules ref erred  to  in  the  conditions  of  contract  and  all  other  contents  in 
the  tender Document for the work.

3 I/We   agree   to   keep   the   tender   open   for   ninety   (90)   days   from   the   due   date   of  submission  thereof  and  not  to  make  any  modifications  in  its  terms  and 
conditions.

4  A  sum  of  Rs…………………  is  hereby  forwarded   in  the  form  of   Deposit   at   call  receipt/FDR//Bank  guarantee  of   a   Nationalized/Scheduled   Bank  as 
earnest money.    If  I/W e,  fail  to  commence  the  work  specified  I/W e  agree  that  the  said BSNL    shall  without prejudice to  any  other right or remedy, be  at 
liberty  to  forfeit the  said  earnest  money  absolutely  and  the  same  may  at  the  option  of   thethe  said  earnest  money  absolutely  and  the  same  may  at  the 
option  of   the competent  authority  on  behalf  of  BSNL  be  recovered  without  prejudice  to  any other right or remedy available in  law out of the deposit in so far 
as  the same may extend  in  terms  of  the  said  bond  and  in  the  event  of  deficiency  out  of  any  other money due to me/us under this contract or otherwise.

5 Should this tender be accepted, I/W e  agree to execute  all the works  referred to in the  tender  documents  upon  the  terms  and  conditions  contained  or  referred 
to therein  and  to  carry  out  such  deviations  as  may  be  ordered  upto  maximum  of percentage  mentioned  in  clause  12.3  of  the  tender  form  and  those  in 
excess  of that  limit  at  rates  to  be  determined  in  accordance  with  provisions  contained  in clause 12.2.

6 I/we  agree  to  furnish  to   BSNL  Deposit  at  call  receipt/FDR/Bank guarantee  of  a   Nationalised/ Scheduled B ank f or an amount equal  to 5% of the contract 
value in a standard format within  two weeks from the  date of issue of award  letter.    I/We  agree  to  keep  the  performance  bank  guarantee  valid  for    one year 
from the date of actual completion of work.

7   I/We  hereby  declare  that  I/We  shall  treat  the  tender   documents  drawings  and other records  connected with the  work as secret/confidential documents and 
shall  not  communicate  information/derived  therefrom   to  any  person  other  than  to  whom  I/We   am/are   authorised   to   communicate   the   same   or   use   the 
information  in  any manner prejudicial to the saf ety or interest of BSNL.

Signature of Witness
(required in the case of
Contractor’s thumb impression
is given by the contractor in place
of signature  )
                                                                                              (Signature of contractor )
(Name & Postal address)                                                     Seal of Contractor
                                                                                                 Date:
Occupation of Witness
A C C E P T A N C E
The   above   tender   (as   modified   by   you   as   provided   in   the   letters   mentioned  hereunder)  is  accepted  by  me  for  and  on  behalf  of  BSNL  for  a  sum  of  Rs. 
______(Rupees _________________________________________________________ )
The letters referred to below shall form part of this contract Agreement
a)
b)
                                                                                                  For & on behalf of BSNL
Dated …………                                                                      Signature _____________
                                                                                                  Designation

General Rules & Directions
1  All  works  proposed  for  execution  by  contractor  will  be  notified  in  a  f orm  of invitation  to  tender  displayed on  Notice  Board  in  select  BSNL  offices and 

signed by the officer  inviting tender  or by publication in News  papers/internet (designated web page) as the case may be.
2 This  form  will  state  the  work  to  be  carried  out,  as  well  as  the  date  of  submitting and  opening  tenders  and  the  time  allowed  for  carrying  out  the  work; 

also   the  amount   of   earnest   money   to   be   deposited   with   the   tender,   and   the   amount   of  performance   guarantee   to   be   deposited   by   the   successful 
tenderer(s).  Copies  of the  specifications,  designs  and  drawings  and  any  other  documents  required  in connection  with  the  work  signed  for  the  purpose  of 
identification  by  the  Officer inviting  tender  shall  also  be  open  for  inspection  by the  contractor  at the  office  of Officer inviting tender during off ice hours.

3 In  the  event  of  the  tender  being  submitted  by  a  f irm  it  must  be  signed  by  the authorised signatory.
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4 Receipts for  payments  made  on account of  work  when  executed  by  a firm, must also be signed by authorised signatory.
5 Any  person  who  submits  a  tender  shall  fill  up  the  usual  printed  form  stating  at what  rate  he  is  willing  to  undertake  each  item  of  the  work.    Tenders, 

which propose any alteration in the work specified in the said form of invitation to tender, or  in  the  time  allowed  for  carrying  out  the  work,  or  which  contain 
any  other condition  of  any  sort,  including  conditional  rebates  will  be  summarily  rejected. However,  tenders  with  unconditional  rebate  will  be  acceptable. 
No  single   tender  shall   include  more   than  one  work,   but   contractors   who   wish   to   tender   for   two   or  more  works shall   submit   separate   tender   for  each. 
Tenders shall have the name and number of the works to which they refer written on the envelopes.
The  rates(s)  must  be  quoted  in  decimal  coinage.   Amounts  must  be quoted  in  full  rupees by  ignoring  fifty  paise  and   considering   more  than  fifty  paise   as 
rupee one.

6 The Officer inviting  tender or his duly  authorised assistant  will open tenders in  the presence  of  any  intending  contractors  who  may  be  present  at  the  time, 
and  will  enter the amounts of the several tenders in a  Comparative  Statement in a  suitable form.    In  the  event  of  a   tender   being  accepted   a   receipt   for  the 
earnest   money forwarded   therewith  shall  thereupon  be  given  to   the  contractor  who  shall thereupon  for  the  purpose  of   identification  sign  copies   of  the 
specifications  and  other documents  mentioned  in Rule   1.   In  the event   of a  tender  being  rejected,  the earnest   money  forwarded  with  such  unaccepted   tender 
shall  thereupon  be returned to the contractor remitting the same without any interest.

7  The  officer  inviting  tenders  shall  have  the  right  of  rejecting  all  or  any  of  the tenders, and, will not be bound to accept the lowest or any other tender.
8 The receipt  of an accountant or clerk for any money paid by the contractor will not be  considered  as  any  acknowledgement of  payment  to  the  Officer  inviting 

tender and  the  contractors  shall  be  responsible  for  seeing  that  he  procures  a  receipt signed by the concerned Accounts Officer.
9 The  memorandum  of  work  tendered  for  and  the  schedule  of  materials  to  be supplied by  BSNL shall be filled  and  completed  in  the office  of  the  Officer 

inviting tender  before  the  tender  form  is  issued.    If  a  form  is  issued  to  an  intending tenderer  without  having  been  so  filled  in  and  incomplete,  he  shall 
request  the officer to have this done before he completes and delivers his tender.

10 The   tenderer   shall   sign   a   declaration   under   the   officials   S  ecret   Act,   1923   for   maintaining  secrecy  of   the  tender  documents  drawings  or  other  records 
connected with  the  work  given  to  them.    The  unsuccessful  tenderers  shall  return  all  thewith  the  work  given  to  them.    The  unsuccessful  tenderers  shall 
return  all  the drawings given to them.

11  Rates  quoted  by  the  Contractor  in  the  tender  both  in  figures  and  words  shall  be accurately  filled-in so  that  there  is  no  discrepancy  in the rates  written  in 
figures   & words.   However,  if  a   discrepancy  is  found  the   rates   which  correspond  with  the  amount   worked   out   by  the   contractor  shall   unless  otherwise 
proved  be  taken  as correct. If the amount of an  item  is not worked  out by  the contractor  or it  does  not correspond  with  the  rates  written  in  either  in  figures 
or  words  then  the  rates quoted  by  the  contractor  in  words  shall  be  taken  as  correct.  W here  the  rates quoted by the contractor in  figures and in words tally 
but the amount is not worked out  correctly,  the  rates  quoted  by  the  contractor  will  unless  otherwise  proved  be taken as correct and not the amount.

12 Performance Guarantee:
The   contractor   is   required   to   furnish   performance  guarantee   for   an   amount   equal   to   5%   of   the   contract   value   in   the   form   of   bank  guarantee   / 
CDR/FDR/DD  (of  a  nationalized  /  Scheduled  Bank  in  a  standard format) within two  weeks from the date of issue of award letter.  The validity period of  the 
performance  security  in  the  form  of  performance  bank  guarantee  shall  be one year from the date of actual completion of work.

Security deposit:
In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the  contractor  till  the 
sum  deducted  will  amount  to  security  deposit  of  5%  of  the Tendered value of the work.

13 All  rates  shall  be  quoted  on the  tender  form.  The amount  for  each item should be  worked  out  and  requisite   totals   given.     Special   care   should   be  taken  to 
write  the rates  in figures  as well as  in  words  and the amount in f igures only, in  such a  way that  interpolation  is  not  possible.    The  total  amount  should  be 
written  both  in figures  and  words.   In  case of figures, the word ‘Rs.’  Should be written  before  the figure of rupees and word ‘P’ after the decimal figures, e.g. 
‘Rs.2.15 P’ and in case of  words,  the  word,  ‘  Rupees’  should  precede  and  the  word  ‘Paise’  should  be written at the end.  Unless the rate is in whole rupees 
and followed by the  word ‘only’   it   should   invariably  be   upto  two   decimal  places.     While   quoting  the   rate   in schedule   of   quantities,   the  word ’  ‘only’ 
should  be  written  closely  following  the amount and it should not be written in the next line.

14A The bidder shall give the total composite price inclusive of all Central &  state’s levies  and  taxes  i.e.  Sales-tax,  purchase  tax,  turnover  tax,  service  tax,  works 
contract tax etc.or any other taxes or duties like octroi, local area development tax on materials/labour etc

14B  The   total  composite  price   shall  comprise   of   unit   price  and  all   other  components  of  price   need   to   be   individually   indicated/quoted   against   the 
goods/material/service,it proposes  to supply under the contract in the following manner:-
i)  The  Basic  Unit  Price  (Ex-Factory  Price)  of  the  goods  /services/  materials Excise Duty, Sales Tax, Freight, Forwarding ,Packing , service tax, insurance and 
any  other  levies  /charges  already  paid  or  payable  by  the  contractor/supplier shall be quoted separately .
ii)  The liability  to  pay  all  taxes, levies,  etc shall  be  of  contractor  and  BSNL  will not entertain any claim whatsoever in this respect.
iii)  The invoice for excise duty/equivalent duty/service tax paid favoring BSNL shall be issued by the firm.

14C No concessional  form except S ales Tax  form  ‘C’ for  the items  as specified  in  the schedule of works and meant for use in BSNL, shall be provided by BSNL. 
Form  ‘C’  shall  be  provided  by  the  BSNL  only  on  the  specific  request  of  the contractor.”
(i)  BSNL  shall  evaluate  in  detail  the  financial  bids  to  see  whether  any computational  errors  have  been  made  and  compare  the  bids  previously determined 
to be substantially responsive pursuant to clause -8 above
(ii)  Arithmetical  errors  shall  be  rectified  on  the  following  basis.  If  there  is  a discrepancy  between      the  unit  price  and  total  price  that  is  obtained  by 
multiplying the unit price  and quantity, the unit  price shall prevail  and the total price  shall  be  corrected by  the  purchaser.   If there  is  a discrepancy  between 
words  and figures,  the  amount  in words shall prevail.  If the supplier  does  not accept the correction of the errors, his bid shall be rejected.
(iii)  The evaluation and comparison of responsive bids shall be done on the basis of Net  cost  to  BSNL on  the  prices  of  the  goods  offered  inclusive  of  Duties 
and Taxes (B ut  excluding  CENVAT-able duties  &  Taxes)   as indicated in  the
Price Schedule in Section -VIII of the Bid Document..
(iv)    Vendors  should   furnish  the   correct   Excise  Duty  &  Service   tax  in  the  price schedule.  If   the credit  for   the  Duties   and  Taxes under CENVAT credit 
Rules-2004 is found  to be not admissible  at any stage  subsequently  owing to  wrong furnishing  of  Tariff,  then  the  vendors  will  be  liable  to  refund  such  non 
admissible  amount,  if  already  paid  along  with  penalty  if  charged  by  the concerned authority. BSNL reserves its right to deduct such amount from any pending 
bills or deposit of the vendor.

(v)  The price quoted  by  the  bidder  shall remain  fixed during  the  entire  period of contract  and shall not be subject to variation on any  account. A bid submitted 
with  an  adjustable  price  quotation  will  be  treated  as  non  -  responsive  and rejected. No claim under “Clause- 10cc” shall be entertained.

(vi) DISCOUNT,  if  any, offered  by  the  bidders  shall  not  be  considered  unless specifically indicated in the price schedule.  Bidders desiring to offer discount 
shall  therefore   modify  their   offers   suitably  while  quoting  and   shall   quote clearly  net  price  taking  all   such  factors  like  Discount,  free  supply,   etc,   into 
account”.
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15A  However,  pursuant  to  the  constitution  (forty-sixth  amendment)  act,  1982,  if  any further  tax or levy  is imposed  by statute,  after   the  last  date of  receipt of 
tenders, and  the  contractors  thereupon  necessarily  and  properly  pays  such  taxes/  levies,  the contractor shall be reimbursed the amount so paid, provided such 
payment,   if  any,  is  not in  the opinion  of  Superintending  engineer  (whose  decision shall  be  final  and   binding)   be   attributable   to   delay   in   execution   of   work 
within  the  control  of contractor.

15B The   contractor   shall   keep   necessary   books   of   account   and   other   documents   for  the   purpose   of   this   condition   as   may   be   necessary   and   shall   allow 
inspection  of the  same  by  a  duly  authorized  representative  of  BSNL  and  further  shall  furnish such other  inf ormation/ document as engineer-in-charge may 
require.

16 The  Contractor shall,  within  a  period of 30 days of imposition af any further  tax  or levy  in  pursuant  to  the  constitution  of  (forty  sixth  amendment)  act  1982 
give  a written notice thereof to the  Engineer-in-charge that the same is given pursuant to this condition, together with all necessary information relating thereto.

17 The  tender for  the work shall not  be  witnessed by a contractor or contractors who himself/ themselves has/have tendered or who may and has/have tendered f or the 
same  work.    Failure  to  observe  this  condition  would  render,  tenders  of   the contractors  tendering,  as  well   as  witnessing  the  tender,  liable  to   summary 
rejection.

18 Other  agencies  will  also  simultaneously  execute  the  works  like  horticulture,external services, installation of telephone exchange equipment and other building 
works  for the same  project along  with  this work in  particular.   The contractor  shall afford  necessary  facilities  for  the  same.    No  claim  in  the  matter  shall 
be entertained.

19   Some restrictions may be imposed by the security staff etc.  On the working and/or movement of labour, material etc., The contractor shall be bound to follow all 
such restrictions /instructions and nothing extra shall be payable on this account.

20 The  contractor  shall  comply  with  the  provisions  of  the  Apprentices  Act 1961,  and the rules and  orders  issued thereunder  from time to time.   If he fails to do 
so,  his failure  will  be  a  breach  of  the  contract  and  the  Engineer-in-charge  may  in  his discretion  without  prejudice  to  any  other  right  or  remedy  available 
in  law  cancel the contract.    The contractor  shall  also  be  liable  for  any  pecuniary  liability arising on account of  any violation by him of the provisions of the 
said Act.

21 No  engineer  of  gazetted  rank  or  executive  of  BSNL  employed  in  engineering  or administrative  duties  in  an  engineering  department  of  the  government  of 
India/BS NL  is  allowed  to  work  as  a  contractor  for  a  period  of  two  years  of  his retirement  from  government  service  without  the  previous  permission  of 
government of India/BSNL.  This contract is liable to be cancelled if either the contractor  or  any  of his  employee  is  found  at  any  time  to  be  such  a person 
who had  not  obtained  the  permission  of   government  of  India  as  foresaid,  before submission  of  the  tender  or   engagement  in  the  contractor's  service  as 
the  case may be.

22  Near relatives  of all BSNL employees either directly recruited  or on  deputation are prohibited  from  participation  in  tenders  and  execution  of  works  in  the 
different units of BSNL. The near relatives for this purpose are defined as:
a)  Members of a Hindu Undivided family.
b)  They are husband and wife.
c)  The  one  is  related  to   the  other  in  the  manner  as  father,  mother, son(s)   &  son's  wife(daughter-in-law),  Daughter(s)   &  daughter's  husband(son-in-law), 
brother(s)  & brother's  wife, sister(s)  & sister's husband(brother -in-law).

23 The  company  or  firm  or  any  other  person  is  not  permitted  to  tender  for  works  in BSNL  Unit  in  which  his  near  relative(s)  is(are)  posted.  The  unit  is 
defined   as  SSA/Circle/Chief   Engineer/Chief   Archt./Corporate   office   for   non   executive  employees   and   all   SSA   in   a   circle   including   circle   office/Chief 
Eng./Chief Archt./Corporate  office  for  executive  employees  (including  those  called  as Gazetted  officers  at  present).  The  tenderer should  give  a  certificate 
that   none   of  his/her   such  near   relative   is   working  in   the   units   as   defined   above   where   he   is  going  to  apply  for   tender/work,   for   proprietorship   firm 
certificate  will  be  given  by the sole  proprietor,  for  partnership firm,  certificate will  be given  by the  authorized signatory.  Any  breach  of  these  conditions  by 
the   company  or   firm  or   any   other  person,   the   tender/work   will   be   cancelled   and   earnest   money/performance  guarantee   will   be   forfeited   at   any   stage 
whenever  it  is  so  noticed.    BSNL will not pay any damages to  the company or  firm or  the concerned person.  The company or  firm or  the person will  also be 
debarred for further participation in the concerned unit.
The  format  of  the  certificate  to  be  given  is
"I……………………………………………………………….
Son  of  Sh
……………………………………………………………………………....
Resident
of……………………………………………………………………………….
hereby  certify  that  none  of  my  relative(s)  as  defined  in  the  tender document  is/are  employed  in  BSNL  unit  as  per  details  given  in  tender document.   In 
case  at  any  stage,  it  is  found  that  the  information given  by me is false/incorrect, BSNL shall have the  absolute right to take any action as deemed fit/without any 
prior intimation to me".

(Seal of the firm)                                                      ( Signature of Contractor )
CONDITIONS OF CONTRACT

Definitions 1.  The  ‘contract' means  the  documents forming the  tender and  acceptance  thereof  and  the formal  agreement executed between the  competent 
authority  on  behalf of  BSNL  and  the contractor,  together  with  the  documents  referred  to  therein  including  the  conditions,  the specifications, 
designs,  drawings  and  instructions  issued  from  time  to  time  by  the Engineer-in-Charge and all these documents taken together, shall be deemed 
to form one contract and shall be complementary to one another.

2 In the contract the following expression  shall, unless  the  context there otherwise requires have the meanings hereby respectively assigned to them:-

i)  The   expression  `works'  or   `work'  shall   unless  there   be   something  either   in   the  subject   or   context   repugnant  to  such  construction,  be 
construed  and  taken  to  mean the works by  or by virtue  of  the  contract  contracted to  be executed whether temporary or  permanent and whether 
original, altered, substituted or additional

ii)  The  `site' shall mean the land / Building/ or other places on into or  through which work  is  to  be  executed under  the contract or  any alternate 
land, building,  path  or street  which may be allotted or used for the purpose of carrying out the contract.

iii)   The `contractor' shall mean the individual or firm or  company whether incorporated or  not,  undertaking the  works  and shall include the legal 
personal  representative  of   such   individual   or   the   persons   composing   such   firm   or   company   or   theof   such   individual   or   the   persons 
composing   such   firm   or   company   or   the  successors   of   such   firm   or   company   and   the   permitted   assignees   of   such  individual,  firm  or 
company.

iv)  BSNL means the Bharat Sanchar Nigam Ltd. having its  corporate office at B-148,Statesman House, Barakhamba Road, New Delhi-110001 and 
its successors.
v)  The  `Engineer-in-charge' means  the  Engineer  officer  who  shall supervise and be
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incharge  of  the  work  and  who  shall  sign  the  contract  on  behalf  of  BSNL  as
mentioned in Schedule F  hereunder.
vi)  Accepting Authority means the authority mentioned in Schedule ‘F’.
vii)  Excepted  Risk   are risks due to riots (other than those on account of  contractor's employees),  war  (whether  declared  or  not)  invasion,  act 
of  foreign  enemies, hostilities,  civil  war,  rebellion,  revolution,  insurrection,  military  or  usurped  power, any acts of Government, damages from 
Aircraft, Acts of God such as earth quake, lightning  and unprecedented  floods,  and  other  causes  over  which  the  contractor has  no  control and 
accepted as such  by  the  accepting authority  or  causes  solely due to  use or occupation by BSNL of  the part of the  works in  respect of which  a 
certificate  of completion  has been  issued  or  a cause solely  due  to BSNL’s faulty design of works.

viii)  Schedule(s)  referred  to  in  these  conditions  shall  mean  the  relevant  schedule(s) annexed  to  the  tender  papers  or  the  standard  Schedule 
of  Rates  of  the Government    mentioned  as  per  Schedule  ‘F’    hereunder  ,with  the  amendments thereto issued up-to the date of receipt of the 
tender.

ix)  Tendered  value  means  the  value  of the entire  work  as  stipulated  in the  letter  of award.
x)  Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at the  site where the  work is to 
be executed plus the percentage mentioned in Schedule ‘F’ to cover , all overheads and profits.

3.  Scope  & 
Performance 

Where   the   context   so   requires,   words   imparting   the   singular   only   also  include   the   plural  and   vice   versa.   Any   reference   to   masculine 
gender  shall  whenever  required  include feminine gender and vice versa.

4 The contractor shall  be furnished, free of  cost,  one  copy of  the  contract  documents except standard  specifications,   Schedule   of   Rates   and  such 
other  printed  and  published documents, together with all drawings as may be forming part of the tender papers.  None of these documents shall be 
used for any purpose other than that of this contract.

5.  Work  to  be 
carried out

The work to be carried out  under  the  Contract  shall,  except  as  otherwise  provided in these  conditions,  include  all  labour,  materials,  tools,   plants, 
equipment   and  transport  which  may  Works   to   be  required  in  preparation  of  and  for  and  in  the  full  and  entire  execution  and  completion  of  the 
works.    The  descriptions  given  in  the  schedule  of  quantities  shall,   unless  otherwise stated,  be held to include wastage on materials, carriage 
and cartage,  carrying and return of  empties,  hoisting, setting,  fitting and fixing in position and  all  other  labours  necessary  in and for  the  full  and 
entire execution and completion of the work as aforesaid in accordance with good practice and recognized principles.

6.  Sufficiency  of 
Tender

The  contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  the correctness and sufficiency of his tender for the works and 
of the rates and prices quoted in  the Schedule of Quantities, which  rates  and prices  shall, except as  otherwise provided, cover  all  his  obligations 
under  the  contract  and  all  matters  and things  necessary  for  the proper completion and maintenance of the works.

7 The  several  documents forming  the  contract  are  to be  taken  as  mutually  explanatory  of one  another,   detailed  drawings  being followed  in 
preference  to  small  scale drawing  and figured dimensions in preference  to  scale and  special conditions  in preference to General Conditions.

7.1 (Discrepancies & 
adjustments  of 
Error)

  In  the  case of  discrepancy  between the  schedule of  quantities,  the specifications and/or the drawings, the following order of preference shall be 
observed:-

i)  Description of Schedule of Quantities.
ii)  Particular Specification and Special condition, if any.
iii)  Drawings.
iv)  BSNL/C.P.W .D. Specifications.
v)  Indian Standard Specifications of B.I.S.

7.2 If  there are  varying  or  conflicting  provisions  made  in  any  one  document forming part  of  the  contract,  the  Accepting  Authority  shall  be  the 
deciding  authority  with regard to the intention of the document and his decision shall be  final and  binding on the contractor.

7.3 Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any  omission  therefrom   shall   not   vitiate   the   Contract   or   release   the 
contractor  from  the execution  of  the  whole  or  any  part  of  the  works  comprised  therein  according  to drawings and specifications or from any 
of his obligations under the contract.

8.1 For rate  contracts  of  Electrical  Installation,  Air Conditioning,  Engine Alternator,  Sub Station  and Fire Detection works, work/quantities of  item of 
works  can  be  split  amongst  the  lowest  of  three  agencies  who   agree  to  the   rates  decided  by   BSNL   in  respect   of   1st  lowest  in   the  following 
manner:-

a)  If  the  work  stands  distributed  between  the  first  three  lowest  tenderers,  the proportion of work distributed shall be as below:-
50%  to  the  lowest  tenderer  and  remaining  quantities  to  other  two tenderers in INVERSE RATIO of their Evaluated price.
b)  In  case  it  is  decided  to  split  the  work  amongst  the  first  two  lowest  firms,  the proportion of work distribution shall be as follows:
i)  70% to the first lowest tenderer.
ii)  30% to the second lowest tenderer.
In   case   the   tenderers   other   than   lowest  tenderer  do   not   agree   to   match   the   rates   of  L1  then  100%  works  shall  be  awarded  to  the  lowest 
tenderer.

8.2 Based  on  the  Master  Agreement  between BSNL  and  contractor  individual  LOI  for works shall  be  issued  by  the  competent  authority.  The 
individual  agreement  so  executed containing  all  the  terms  and  conditions  of  master  agreement  shall  be  treated  as  an independent agreement 
and any  action,  if  required, to be taken shall be taken as per this individual contract.individual contract.

8.3 In case  of NIT for individual work there  will be no split up  of work and the entire quantity will be awarded to the lowest tenderer, if the firm has 
quoted as per terms  and  conditions of the NIT.

9.  (Signing  of 
Contract)

The  successful  tenderer/contractor,  on  acceptance  of  his  tender  by  the  Accepting Authority,  shall,  within  15  days  from  the  stipulated  date 
of  start   of   the  work,  sign  the contract  consisting  of   the  notice  inviting  tender,  all  the  documents  including  drawings,  if  any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together with any correspondence leading thereto.

10 The  agreement  to be signed  on  non-judicial stamp  paper and  the  cost  to  be  decided  as per the prevailing local bye-laws or zonal  head of the 
circle.
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CLAUSES OF CONTRACT
CLAUSE – 1

Performance 
Guarantee

1.1      i)The  contractor  is  required  to  furnish  performance   guarantee  for   an  amount  equal  to   5%   of   the   contract   value   in   the   form  of   bank 
guarantee  /  CDR/FDR/DD  (of  a nationalized  /  Scheduled  Bank  in  a  standard  format)  within  two  weeks  from  the  date  of issue  of  award 
letter.    The  validity  period  of  the  performance  security  in  the  form  of performance bank guarantee shall be one year from the date of  actual 
completion of  work.  Compensation or  the   other   sums  of  money  payable by   the contractor   under  the  terms of  this   contract   may  be   deducted 
from  or   paid   by   the   sale   of   a   sufficient   part   of   his  performance   guarantee   or   from  the   interest   arising   therefrom,   or   from   any   sums 
whichmay be  due  to  or  may  become  due  to  the  contractor  by  BSNL  on  any  account  whatsoever  absolutely  determine  the  contract  in  any  of  the 
following casesabsolutely determine the contract in any of the following cases deductions or sale as aforesaid,  the  contractor  shall within 10 days 
make good in  cash  or guarantee  bonds  or  fixed  deposit  receipt  tendered  by  the  state  bank  of  India  or  by scheduled banks executed in favour 
of BSNL.scheduled banks executed in favour of BSNL.

ii)  The  Performance  Guarantee  shall  be initially valid  upto the  stipulated date  of  completion plus  one   year   beyond   that.   In   case  the   time   for 
completion of  works  gets  enlarged  ,the contractor  shall  get  the  validity  of  Performance  Guarantee  extended  to  cover  such enlarged time for 
completion of work.

iii)   The  Engineer  –in  –charge  shall  not  make a  claim under  the  performance  guarantee except for  amounts to which BSNL is entitled under 
the  contract (not withstanding and or without prejudice to any other provisions in the contract agreement in the event of:

a)    Failure by  the  contractor  to   extend  the   validity  of   the  Performance  guarantee  as   described   herein   above,  in  which   event  the  engineer-in-
charge  may claim the full amount of the Performance Guarantee.

b)  Failure  by  the  contractor  to  pay  BSNL  any  amount  due,  either as  agreed  by the  contractor  or  determined  under  clauses/conditions  of 
the  agreement, within 30 days of the service of notice to this effect by engineer-in-charge.

iv))In  the  event  of  the  contract  being  determined  or  rescinded  under  provision  of  any  of  the  Clause/Condition  of  the  agreement,  the  Performance 
guarantee  all stand forfeited in full and shall be at the disposal of the BSNL.

1.2 In  case a fixed deposit  receipt of any bank is furnished by the contractor to the BSNL as  part  of the  Performance  guarantee  and  the  Bank  is 
unable   to   make   payment   against  the   fixed   deposit   receipt,   the   loss   caused   thereby   shall   fall   on   the   contractor   and   the  contractor  shall 
forthwith on demand furnish additional security to the BSNL to make good the deficit.

CLAUSE 1A
Recovery  of 
Security  Security 
Deposit

The  person/persons whose  tender(s)  may   be  accepted  (hereinafter  called   contractor   shall  permit   Government/BSNL  at  the  time  of  making  any 
payment   to  him for   work done  under  the  contract  to deduct  a  sum at  the  rate  of  10% of the gross  amount  of  each running bill  till  the  sum, will 
amount to security deposit of 5% of the tendered value. This will be released after an observation period of 12 months after  the date of Completion 
of work  along withafter an observation period of 12 months after  the date of Completion of work  along with Performance Guarantee.

CLAUSE 2
Compensation  for 
Delay

2.1  If the contractor fails to maintain the required progress in terms of clause 5 or to complete the  work and  clear the site on or before  the contract 
or extended date of  completion, he shall,  without prejudice  to any  other right or remedy  available  under  the law  to BSNL on account  of  such 
breach,   pay  as   agreed  compensation  the   amount   calculated  at   the  rates  stipulated   below   or   such   smaller   amount   as   decided   by   the 
Superintending  Engineer (whose decision in this regard shall be final and binding).

i)  First ten weeks      -  0.5% of contract value per week
ii)  Next ten weeks     -  0.7% of contract value per week
2.2   Provided   always   that   the   total   amount   of   compensation   for   delay   to   be   paid   under   this  condition   shall   not   exceed   12%   of   the 
tendered  value  of  work.  The  amount  of compensation may be adjusted or set-off against any sum payable to the contractor under this or any other 
contract with BSNL.

2.3  For  the  purpose  of  grant  of  extension  of  time,  air  conditioning,  Engine  Alternator,  Fire detection work is deemed to have been completed 
after successful completion of  the initial acceptance  testing by  T&D  Circle  and as per BSNL standards.   For  Sub Station, the  date of   clearance 
from  electrical  inspector  and  for  wet  riser  system  date  of  clearance  from concerned  Fire  authority  is  taken  as  deemed  date  of  completion. 
For  lift  the  date  of completion shall be taken as the date of clearance from the lift inspector.

CLAUSE 3
When  Contract  Can 
be Determine

3.0  Subject   to   other   provisions   contained   in   this   clause   the   engineer-in-charge   may   without  prejudice  to  his  right  against  the  contractor  in 
respect of any delay, or inferior workmanship or  otherwise  to  any  claims  for  damage  in  respect  of  any  breaches  of  the  contract  and without 
prejudice  to  any  rights  or  remedies  under  any of  the  provisions  of this  contract  or otherwise  and  whether the  date for completion has or has 
not  elapsed by  notice in writing absolutely determine the contract in any of the following cases

(i)  If the contractor having been given by the engineer-in charge a notice in writing to rectify,  reconstruct  or  replace  any  defective  work  or  that 
the  work  is  being performed in any inefficient or otherwise improper or unworkman like manner shall omit  to  comply  with  the  requirements  of 
such  notice  for  a  period  of  seven  days thereafter.

(ii)  If  the contractor being  a company shall  pass  a resolution  or the  court shall make an  order  that  the  company  shall  be  wound  up  or  if  a 
receiver   or   a   manager on   behalf  of  a  creditor  shall  be  appointed  or   if  circumstances  shall  arise  which  entitle  the  court  or  creditor  to  appoint  a 
receiver or a manager or which entitle the court to make a winding up order.

(iii)  If  the  contractor  has,  without  reasonable  cause suspended  the  execution  of  the work  or  has  failed  to  proceed  with  the  work  with  due 
diligence  so  that  in  the opinion  of  the  engineer-n-charge(  which  shall  be  final  and  binding)  he  will  be unable to secure  completion of the 
work by the date for completion and  continues to do so after a notice in writing of seven days from the Engineer-in-Charge.
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(iv)   If   the   contractor   fails   to   complete   the   work   within  the  stipulated  date   or   items   of  work  with  individual  date  of  completion,  if  any 
stipulated,  on or  before  such  date(s)  of  completion  and  does  not   complete them within  the  period   specified  in  a   notice  given in  writing in  that 
behalf by the Engineer-in-Charge.

(v)  If  the  contractor  persistently  neglects  to  carry  out  his  obligations  under  the contract  and/or commits default in complying with any of the 
terms and  conditions of the contract and does not remedy it or take effective steps to remedy it within 7 days  after  a  notice  in  writing  is  given  to 
him  in  that  behalf  by  the  Engineer-in- Charge.

(vi)  If the contractor commits any acts mentioned in clause 21 hereof. When the contractor  has made  himself  liable for action  under  any of the 
cases aforesaid, the engineer-in charge on behalf of the BSNL shall have powers.

a)  To  determine  or  rescind  the  contract  as  aforesaid(  of  which  termination  or rescission  notice  in  writing  to  the  contractor  under  the  hand 
of  the   engineer-in-  charge  shall   be  conclusive   evidence)   upon  such  determination  or   rescission  the full  performance guarantee  and  security 
deposit of the contractor shall be liable to be forfeited and shall be absolutely at  the disposal of  BSNL.  If any portion  of the performance  guarantee 
and  security  deposit  has  not  been  paid  or  received  it would be called for and forfeited.

b)  To  employ labour paid by  BSNL  and  to supply  materials to  carry out  the work  or any  part  of  the  work  debiting  the  contractor  with  the 
cost  of  the  labour  and  the price  of  the  materials(  of  the  amount  of  which  cost  and  price  certified  by  the engineer  in  charge  shall  be  final 
and  conclusive  against  the  contractor)  and crediting him  with  the value of  the work done  in all respects in the same  manner and  at  the  same 
rates  as  if  it  had  been  carried  out  by  the  contractor  under  the terms of  this  contract.    The  certificate  of  divisional  officer  as  to  the  value 
of  the work  done  shall  be  final  and  conclusive  against  the  contractor  provided  always that action under the sub clause shall only be taken after 
giving notice in writing to the contractor.  Provided also that if the expenses incurred by BSNL are less than  the amount payable to the contractor at 
his agreement rates, the difference should  not be paid to the contractor.

c)  After giving notice to the contractor to measure up the work of the contractor  and to take such whole or the balance or part thereof as shall be 
unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which  may  be incurred  in  excess of  the 
sum  which  would   have  been   paid  to   the  original   contractor  if  the  whole  work had  been   executed  by  him(  of  the  amount  of  which  excess  the 
certificate in  writing of the engineer-in-charge shall be  final and conclusive)  shall  be  borne  and  paid  by  the  original  contractor  and  may  be 
deducted from any money due to him by BSNL under this contract or on any other account  whatsoever or from his  performance guarantee or  the 
proceeds  of   sales  thereof   or   a  sufficient  part   thereof  as   the  case   may   be.    If   the  expenses   incurred  by   BSNL   are   less   than   the   amount 
payable  to  the  contractor  at  his  agreement rates, the differences shall not be paid to the contractor.The contractor whose contract is determined or 
rescinded as above shall not be allowed to participate in the tendering process for the balance work. In  the event  of  any  one  or  more of  the above 
courses  being adopted  by  the  engineer-in-charge the  contractor shall  have no claim  to  compensation  for any  loss  sustained by  him by  reasons 
of  his  having  purchased  or  procured  any  materials  or  entered  into  any engagements  or made  any  advances  on  account or  with  a view  to 
the  execution  of  the work  or  the  performance  of  contract  and  in  case  action  is  taken  under  any  of  the provisions aforesaid, the contractor 
shall   not  be  entitled  to  recover  or   be  paid  any  sum for  any   work   thereof   or   actually   performed   under   this   contract   unless   and   until   the 
engineering-in-charge has  certified  in writing  the performance of such work and the value payable in respect thereof and he shall only be entitled to 
be paid the value so certified.Provided  further  that  if any  of  the  recoveries  to  be  made,  while  taking  action  as  per  (b) and/or  (c)  above,  are 
in  excess  of  the  performance  guarantee  and  security  deposit forfeited, these shall be limited to the  amount by which the excess cost incurred by 
BSNL exceeds the performance guarantee and security deposit so forfeited.

CLAUSE 4
Contractor  Liable  to 
pay  Compensation 
even  if  action  not 
taken  under  clause 
3

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3thereof, shall have become exercisable and the same are not 
exercised,  the  non-exercise  thereof  shall  not  constitute  a  waiver  of  any  of   the  conditions  hereof  and  such  powers  shall  not  withstanding  be 
exercisable in the event of any future case of default by the contractor and the liability of the contractor for compensation shall remain unaffected.  In 
the event of the  engineer-in-charge  putting  in  force  all  or any of  the  powers  vested  in  him  under  the preceding clause he may, if he so desires, 
after  giving  a  notice  in  writing  to  the  contractorpreceding clause  he  may,  if  he  so  desires,  after  giving  a  notice  in  writing  to  the  contractor  take 
possession of (or at the sole  discretion of the engineer-in-charge which  shall be final and binding on the contractor, Engineer in charge by notice in 
writing  may  order the  contractor or his  clerk  of the  works, foreman or other authorised agent to  remove such  tools,  plant,  materials or  stores 
from the premises(within a  time to be specified in  such  notice)  and  in the  event of  the  contractor  failing to  comply with  any such requisition, 
the engineer-in-charge may remove them at the contractor's expenses or sell  them  by  auction  or  private  sale  on  account  of  the  contractor  and 
at   his   risk   in   all  respects   and   the   certificate   of   the   engineer-in-charge   as   to   the   expenses  f   any   such  removal  and   the  amount  of   the 
proceeds and expense of any such sale  shall be final and conclusive against the contractor 

CLAUSE 5
Time  and  Extension 
for Delay

The time  allowed  for  carrying  out  the  work as  entered  in  the  tender   as  per  Schedule ’ F ’  or  the  extended  time  shall   be  strictly  observed  by  the 
contractor  and  shall  be  the  essence  of  Time  and  the   contract   on   the   part  of   the   contractor   and  shall  be  reckoned   from   the   tenth  day   after 
Extension the  date  on  which  the  order  to  commence  the  work  is  issued  to  the  contractor  .If  the contractor  commits default  in  commencing 
the execution  of  the   work as  aforesaid,  BSNL for  Delay shall,  without prejudice  to  any  other  right   or  remedy available  in  law,  be at  liberty  to 
forfeit the earnest money and the performance guarantee absolutely.

5.1  To   ensure  good  progress during the  execution of the  work, the  contractor  shall  be  bound in  all  cases   in  which  the  time allowed for   any 
work exceeds, one month( save for  special t h jobs) to complete 1/8 of the whole of work before 1/4  th of the whole time allowed under th th the 
contract has  elapsed; 3/8 of the work before 1/2  of  such  time  has elapsed, and  3/4 t h of the work, before 3/4 of such time has elapsed. For special 
jobs, if a time schedule has been  submitted  by  the  contractor  and  the same  has  been  accepted  by  the  engineer-in- charge, the contractor shall 
comply with the said time schedule 

5.2  If the work(s) be delayed by:-
i)  force majeure, or
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ii)  abnormally bad weather, or
iii)  serious loss or damage by fire, or
iv)  civil  commotion,  local  commotion  of  workmen,  strike  or  lockout,  affecting  any  of the trades employed on the work, or
v)  Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in-charge in executing work not forming part of the contract or

vi)  Non-availability of stores, which are the responsibility of BSNL to supply.
vii)   Then  upon   the   happening   of   any   such   event  causing   delay,   the   contractor  shall  immediately   give   notice   thereof   in   writing   to   the 
Engineer-in-Charge   but   shall  nevertheless  use  constantly  his  best  endeavors  to  prevent  or  make good the  delay and   shall   do   all   that   may  be 
reasonably  required  to  the  atisfaction  of  the Engineer-in-Charge to proceed with the works.

5.3   Request   for   extension   of   time,   to   be   eligible   for   consideration,   shall   be   made   by  the  contractor   in   writing  within   30   days  of   the 
happening  of  the  event  causing  delay.    The contractor  may  also,  if  practicable,  indicate  in  such  a  request  the  period  for  which extension is 
desired.  Non application by the contractor for extension of time shall not  be a bar for giving a fair  and reasonable extension  by  the Engineer-in-
charge and this shall be binding on the contractor.

CLAUSE 6
Measurement  of 
Work Done

6.1  All  measurement of  all  items having financial  value shall  be entered  in  Measurement Book so that  a  complete record is  obtained of all works 
performed under the contract.
6.2   All   Measurements   shall   be   taken   jointly   by   the   Engineer-in-charge   or   his   authorized  representative   and   by   the   contractor   or   his 
authorized  representative  from  time  to  time during the progress of the work and such measurements shall be signed and dated by the Engineer-in-
charge   and   the   contractor   or   their   representatives   in   token   of   their  acceptance.    If   the  contractor  objects   to   any  of   the  measurements 
recorded, a  note  shall be made to that effect with reason and signed by both the parties.

6.3  If  for  any  reason the  contractor  or  his  authorized  representative  is  not available and  the work  of  recording  measurements  is  suspended 
by  the  Engineer-in-charge  or  his representative,  the  Engineer-in-charge  and  the  BSNL  shall  not  entertain  any  claim  from contractor  for  any 
loss   or   damages   on   this   account.     If   the   contractor   or   his   authorised  representative   does   not   remain   present   at   the   time   of   such 
measurements  after  the contractor or his authorised representative has been given a notice in writing three(3) days in advance or fails to countersign 
or to record objection within a week from the date of the measurement,  then  such  measurements  recorded  in  his  absence  by  the  Engineer-in-
charge or his representative shall be deemed to be accepted by the contractor.

6.4   The  contractor   shall,   without   extra   charge,   provide   all   assistance   with  every  appliance,  labour  and other  things necessary for  recording 
measurements.

6.5   Except   where   any   general   or   detailed   description   of   the   work   expressly   shows   to   the  contrary,  measurements  shall   be   taken   in 
accordance  with  the procedure set forth  in  the specifications  notwithstanding  any  provision  in  the  relevant  Standard  Method  of measurement 
or any  general  or local custom.  In the case of  items which  are not covered by  specifications,  measurements  shall  be taken  in  accordance  with 
the  relevant  standard  method  of  measurement  issued  by  the  Bureau  of  Indian Standards  and  if  for  any  items no  such  standard  is  available  then  a 
mutually agreed method shall be followed. 

6.6  The  contractor  shall  give  not  less  than  seven  days  notice  in  writing  to  the  engineer-in-charge or his authorized subordinate in charge of 
the work before covering up or otherwise placing  beyond  the  reach  of  measurement  any  work  in  order  that  the  same  may  be measured  and 
correct  dimensions  thereof  be  taken  before  the  same  is  covered  up  or placed  beyond  the  reach  of measurement  and  shall not cover  up  and 
place  beyond  the reach of measurement any work without the consent in writing of the engineer-in-charge or his  authorized subordinate in-charge 
of the  work who shall  within the aforesaid period of seven days  inspect the  work, and if  any work  shall be covered up or placed beyond the reach 
of measurement without such notice having been given or  the  engineer-in-charge’s consent   being  obtained  the  same shall   be  uncovered  at   the 
contractor ’ s   expense,   or   in  default  thereof  no  payment  or  allowance  shall  be  made  for  such  work  or  the  materials  with  which  the  same  was 
executed.

6.7   Engineer-in-charge   or   his   authorized   representative   may   cause   either   themselves   or  through  another  officer  of  BSNL  to  check  the 
measurements  recorded jointly or  otherwise as  aforesaid  and  all  provisions  stipulated  herein  above  shall  be  applicable  to  such checking of 
measurements.

6.8 It is  also  a  term  of  this  contract  that  recording  of  measurements  of  any  item  of  work  in  the measurement  book  and/or  its  payment  in 
the   interim,   on   account   or   final   bill   shall   not   be  considered   as   conclusive   evidence   as   to   the   sufficiency   of   any   work   or   material   to 
which   it  relates   nor  shall  it  relieve  the  contractor  from liabilities  from any  over   measurement  or   defects  noticed  till  completion  of  the  defects 
liability period.

CLAUSE 7
Payment  on 
intermediate 
Certificate  to  be 
regarded  as 
advance

7.1  No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of the work shall have been completed 
and certificate of completion given. But  in  the  case  of  a  work  estimated  to  cost  more  than  Rs.  Twenty  thousand  interim  or running  account 
bills   shall   be   submitted  by   the   contractor   for   the   work   executed  on   the  basis   of   recorded   measurements.     The   contractor   shall   not   be 
entitled  to  be  paid  any interim  payment  if  the  gross  work  done  since  the  last  payment  is  less  than  Rs.  Twenty thousand.

7.2 Interim  payment  on  account  of  amount  admissible  shall  be  made  by  the  Engineer-in-charge certifying the sum to which  the contractor  is 
considered entitled by way of  interim payment  at  such  rates  as  decided  by  the  Engineer-in-charge.    The  amount  admissible shall be paid by 20 
working day after the day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer. 

7.3.1  Payment  to  the  contractors  for  EA set  ,  Sub  Station,  Lifts,  fire  detection,  fire  fighting and  other  specialized items, during progress of 
work, will be regulated as below :-

a)  80%  of  prorata  of  the  approved  price  breakup  of  contract  value  on  receipt  of equipment at site and after satisfactory physical inspection.
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b)  10%  of prorata  of  the  approved  price  breakup  of  contract  value  after  successful installation of equipment.
c)  5%  of  the  approved  contract  value  after  successful  completion  of  Initial acceptance testing.
d)  5%  of  the  approved  contract  value  after  successful  completion  of  the  final acceptance testing.
e)  For  the works where  A/T  is not applicable e.g. for substation, lift,  fire fighting  etc. 5% of the  approved contract value shall  be released after 
clearance by  Electrical inspector/ lift inspector/ Fire officer respectively.

7.3.2  Payment  to  the contractors for Air Conditioning  and  Engine Alternator, during progress of work , will be regulated as below :-
(a)  In  respect  of  part  ‘A’  agreement  95%  of  the  approved  price  on  receipt  of  equipment  at  site  and   after   satisfactory   physical   inspection.   For 
claiming  this  payment,  the  following documents are to be submitted to the paying authority.

(i)  Excise Gate Pass / Invoice or equivalent document.
(ii)   Delivery Challan.
(iii)  Consignee receipt.
(iv)  Proof of payment of Entry Tax etc., if any.
(b) The balance 5% payment shall be made after Successful Installation, Commissioning and acceptance testing of equipment. © In respect of  part 
‘B’ agreement prorate payment up to 75% of  agreement rates shall be made on completion of physical installation.

(d)   No  payment  will  be  made  for  goods/equipment  rejected  at  the  site  on  testing.  Payment,  if  made,   for   such   items   shall   be   recovered   from 
subsequent  bills  or  other  bills  of  the supplier.
(e) BSNL shall  deduct statutory taxes and duties  from  payments  due  to the firm as per rules of the central/ State Government. The certificate for 
such deductions shall be issued to the firm by the Accounts Officer of the concerned Division.

(f)  Each claim bill of contractors must accompany the following:
(i)  List showing the details of labourers/employees engaged.
(ii)  Duration of their engagement.
(iii)  The amount of wages paid to such labourers/ employees for the duration in question.
(iv)   Amount  of  EPF  contributions  (Both  employer ’ s  &  employees  contribution)  for  the  duration  of  engagement  in  question  paid  to  the  EPF 
authorities.
(v)   Copies of authenticated documents of payments of such contribution to EPF-authorities.authorities.
(vi)   A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.
(g) The  bill  passing  authority  will  check  the  payment  particulars  regarding  EPF  contribution furnished by the contractors along with the bill as 
mentioned in  Para  16.4  above and  keep full   records   of   the   payments   etc.   each   contract   wise.   The  bill   will   be   passed   by  the   bill  passing 
authority only if the contractor complies with the Terms and conditions of EPF Act, 1952.

7.4  All such intermediate payments shall  be regarded as payments by way of advance against the  final  payment  only  and  not  as  payments  for 
work  actually  done  and  completed  and shall  not  preclude  the  requiring  of  bad,  unsound  and  imperfect  or  unskilled  work  to  be  removed 
and  taken  away  and  reconstructed  or  re-erected  or  be  considered  as  an admission of the due performance of the contract or any part thereof in 
any respect or the accruing of any  claim nor  shall it conclude,   determine or affect in  any way the powers of the  engineer-in-charge  under  these 
conditions  or  any  of  them  as  to  the  final settlement and  adjustment  of  the  accounts  or  otherwise  or  in  any  other  way  vary  or  affect  the 
contract.

7.5  Pending consideration of  extension  of date of completion interim payments shall continue to be made as herein provided, without prejudice to 
the right of BSNL to take action under the  terms  of  this  contract for  delay  in the  completion of  work, if  the extension of  date  of completion is 
not granted by the  mpetent authority.

Completion 
Certificate

CLAUSE 8

8.1  Within  ten  days  of  the  completion  of  the  work,  the  contractor  shall  give  notice  of  such completion to the engineer-in-charge and within 
thirty days of the receipt of such notice the Completion engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish 
Certificate  the   contractor   with   a   final   certificate   of   completion,   otherwise   a   provisional   certificate   of  physical   completion   indicating 
defects(a)   to   be   rectified   by   the   contractor    /or(b)   for  which   payment   will   be   made   at   reduced   rates,   shall   be   issued   but   no   final 
certificate   of  completion   shall   be   issued,   nor   shall   the   work  be   sidered   to   be   complete   until   the  contractor  shall  have  removed  from the 
premises on which  the work shall be executed  all scaffolding, surplus materials  and rubbish and dirt etc.  from the site. if  the contractor  shall fail 
to  comply  with  the  requirements  of  this  clause  as  to  removal  of  scaffolding,  surplus aterials  and  rubbish  etc.  the  engineer-in-charge  may 
at   the   expense   of   the   contractor  remove such   scaffolding,   surplus   materials   and   rubbish  etc.   and dispose  of   the  same  as  he thinks  fit   and 
clean  of  such dirt   as  aforesaid  and the  contractor   shall  have  no claim  in  respect   of   any   such  scaffolding  or   surplus   materials   as   aforesaid 
except  for  any  sum actually realised by the sale thereof. 

8.2  The contractor shall submit completion plan as required vide CPWD general specifications for  Electrical  works(  part  1  -  Internal)  1994  and 
(part  II  -  External)  1995  /BSNL specifications as applicable within thirty days of the completion of the work.

8.3  In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay  a  sum  equivalent  to  2.5%  of  the  value  of  the 
work  subject   to   a   ceiling  of  Rs.15,000/- (Rs.  Fifteen  thousand  only)   as   may be  fixed  by   the  Superintending  Engineer  concerned   and  in  this 
respect the decision  of  the  Superintending  Engineer shall be  final and binding on the contractor.

CLAUSE 9
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Payment of final 9.1  The  final   bill   shall   be  submitted   by  the   contractor   in   the   same  manner   as  specified   in Payment  interim  bills  within three  months   of 
physical  completion of the work or within one month of of Final the  date  of  the  final  certificate  of  completion  furnished  by  the  Engineer-in-
charge whichever is  earlier.  No further claims shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished.   payment of those items of the bill  in respect of which there is no dispute and of items in dispute, for quantities  and 
rates as approved by  Engineer-in-charge,  will,  as  ar as  possible be made within the period specified herein under, the period being reckoned from 
the date of receipt of  the bill by  the Engineer-in-charge  or  his authorized  Sub  Divisional  Engineer,  complete with account of materials issued by 
BSNL and dismantled materials. 

i)  If the Tendered value of work is upto Rs. 5 lakhs   :  3 months
ii)  If the Tendered value of work exceeds Rs. 5 lakhs  :  6 months

Payment  of 
Contractor's  Bill  to 
Banks

9.2  Payments due to the contractor, may if so desired by him, be made to his bank instead of direct  to  him  provided  that  the  contractor  furnishes 
to  the  ngineer-in-charge  (i)  an authorization  in  the  form  of  a  legally  valid  documents  such  as  a  power  of  attorney Payment of conferring 
authority  on  the  bank  to receive  payments  and (ii)  his own acceptance of  the Contractor’s Bill correctness of the amount made out as being due 
to him  by BSNL or his signature on the to Banks bill  or other  claim preferred against  BSNL  before  settlement  by the  engineer-in-charge of the 
account  or  claim  by  the payment  to  the  bank. While  the  receipt  given  by  such  bank shall  constitute  a  full  and  sufficient  discharge  for  the 
payment,  the  contractor  shall whenever  possible  present  his  bills  duly  receipted  and  discharge  through  his  bank. Nothing  herein  contained 
shall  operate  to  create  in  favour  of  the  bank  any  rights  or equities vis-à-vis BSNL. 

CLAUSE 10
Material  be 
provided  by  the 
Contractor

i)  Materials which  BSNL will supply are shown in the Schedule  of work / Schedule B. It also stipulates the quantum,  place  of  issue and rate(s) to 
be charged  in  respect  thereof.   The contractor shall be bound to procure them from Engineer-in-charge.

ii)  As  soon  as  the  work  is  awarded,  the  contractor  shall  finalize  the  program  for  the completion  of  work  as  per  clause  5  of  this  contract 
and  shall   give  his   estimates  of materials  required  on  the  basis  of   drawings/or  schedule  of  quantities  of   the   work.    The Contractor  shall 
give  in writing  his   equirement  to  the  Engineer-in-charge which  shall be issued  to  him  keeping  in  view  the  progress  of  work  as  assessed 
by  the  Engineer-in- charge. 

iii)  The contractor shall see that only the required quantities of materials are got issued.  Any such material remaining  unused and in  perfectly good 
condition  at  the time of completion or determination  of  the contract  shall be returned  to the  Engineer-in-charge at  the stores from  which  it  was 
issued  or  at  a  place  directed  by  him  by  a  notice  in  writing.    The contractor  shall  not  be  entitled  for  loading,  transporting,  unloading  and 
stacking  of  such unused  material  except  for  the  extra  transportation,  if  any  involved,  beyond  the  original place of issue. 

iv)  The  contractor  shall  bear the  cost  of getting  the  material  issued,  loading,  transporting  to site,  unloading, storing under  cover  as required, 
assembling and joining the several parts together as necessary.

v)  All stores/materials so supplied  to  the contractor or procured  with the assistance of BSNL shall  remain the  absolute  property of  BSNL  and 
the contractor shall be the trustee  of  the stores/materials, and the said  stores/materials shall  not be removed/disposed off from the site  of  the  work 
on  any  account  and  shall  be  at  all  times  open  to  inspection  by  the Engineer-in-charge or his authorized agent.

vi)  In  the  event  of  breach  of  the  aforesaid  condition,  the  contractor  shall  in  addition  to throwing himself  open to account  for contravention 
of  the terms of  the licenses  or  permit and/or for criminal breach  of trust,  be liable to BSNL for all advantages or profits resulting or  which  in  the 
usual  course  would  have  resulted  to  him  by  reason  of  such  breach. Provided that the contractor shall in no case be entitled to any compensation 
or  damages  on   account   of   any   delay   in   supply   or   non-supply   thereof   all   or   any   such   materials   and  stores  provided  further   that   the 
contractor  shall be  bound to execute the entire work if the materials  are  supplied  by  BSNL  within  the  original  scheduled  time  for  completion 
of  the work  plus  50%  thereof  or  schedule time  plus  6  months  wchever  is  more  if  the  time  of completion  of  work  exceeds  12  months  but 
if  a  part  of  the  materials  only  has  been supplied  within the  aforesaid  period  then the contractor shall be bound  to do so  much  of the work as 
may be possible with the materials and stores supplied in the aforesaid period. For  the  completion  of  the  rest  of  the  work,  the  contractor  shall 
be  entitled  to  such extension  of time as may be determined by the Engineer-in-charge whose decision in this regard shall be final and binding on 
the contractor. 

CLAUSE 10A
The  contractor  shall,  at  his  own  expense,  provide  all  materials,  required  for  the  works other than those which are stipulated to be supplied by 
BSNL.

i)  The  contractor,  shall  at  his  own  expense  and  without  delay,  supply  to  the  Engineer-in-charge  samples  of  materials  to  be  used  on  the 
work   and   shall   get   these   approved   in  advance.     All   such  materials   to   be   provided  by   the   contractor   shall   be  in   conformity  with  the 
specifications  laid   down  or   eferred  to   in  the   contract.     The  contractor  shall,   if  requested  by the   Engineer-in-charge  furnish  proof,  to  the 
satisfaction of  the  Engineer-in-icharge  that  the  materials  so  comply.    The  Engineer-in-charge  shall  within  thirty  days  of supply  of  samples 
or  within  such  further  period  as  he  may  require  intimate  to  the contractor  in  writing  whether  samples  are  approved  by  him  or  not.    If 
samples  are  not approved, the contractor shall forthwith arrange to supply to the Engineer-in-charge for his approval fresh samples complying with 
the  specifications  laid  down  in  the  contract.   When  materials   are   required   to   be   tested   in   accordance   with   specifications,   approval   of   the 
Engineer-in-charge shall be issued after the test results are received. 

ii) The  contractor  shall  at  his  risk  and  cost submit  the  samples of  materials  to  be tested  or analysed and shall not make  use of or incorporate 
in the work  any materials  represented by  the samples  until  the required tests  or  analysis have been  made  and materials  finally accepted  by the 
Engineer-in-charge.   The  contractor  shall not be  eligible for  any claim  or compensation either arising out of any delay in the work or due to any 
corrective measures required to be taken on account of and as a result of testing of materials. 

iii)  The  Engineer-in-charge or his authorized  representative shall  at  all  times have access to the  works  and to  all  workshops and places where 
work  is  being  prepared  or   from where materials,   manufactured  articles   or   machinery  are   being  obtained  for   the   works   and   the  contractor 
shall  afford  every  facility  and  every  assistance  in  obtaining  the  right  to  such access.
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i)  The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion are not in accordance 
with  the  specifications  and  in  case  of   default   the   Engineer-in-charge   shall   be   at   liberty   to   employ   at   the   expense   of   the  contractor  other 
persons to remove the same without being answerable or accountable for any  loss  or damage  that  may  happen or arise   to   such  materials.   The 
engineer-in-charge shall   also  have  full  powers  to  require  other  proper   materials  to  be  substituted  thereof  and  in  case  of  default  the engineer-in-
charge may cause the same to be supplied and all costs which may attend such removal and substitution are to be borne by the contractor. 

CLAUSE 10B
The  contractor(s)  shall  make his/their  own  arrangements for  water/electricity  required  for internal/external electrification work and nothing extra 
will be paid for the same. In respect of  specialized  works  like  DG Set, Air  conditioning,  Fire  Detection etc.  water/      electricity supply shall be 
made available by BSNL free of cost for erection/testing. 

CLAUSE 10 C
In   respect   of   Contracts   with   stipulated   time   period   of   completion   being   less  than18(Eighteen)  months,  if  after  submission  of  the tender  the 
wages of labour increases as  a direct result  of the coming  into force of any fresh  law, or statutory  rule or order and such  increase  exceeds  ten  per 
cent  of  the  wages  prevailing  at  the  time  of  the  last stipulated date for receipt of the tenders including extensions if any for the  work, and the 
contractor  thereupon necessarily and properly pays  in respect  of  labour engaged on the execution  of  the  work  such  increased  wages,  then  the 
amount   of   the   contract   shall  accordingly     be   varied.     Provided   always   that   any   increase   so   payable   is   not,   in   the  opinion  of  the 
Superintending Engineer  (whose  decision  shall  be  final  and  binding  on  the  contractor)  attributable  to  any  delay   in  the  execution   of  the  contract 
within  the control of the contractor.

Provided, however,  no reimbursement shall  be made if the increase is not more than10% of  the said wages,  and if  so,  the  reimbursement shall be 
made  only  on  the  excess  over 10% and provided further that any such increase shall not be payable if such increase has become  operative  after 
the  contract  or  extended  date  of  completion  of  the  work  in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of  any fresh law  or statutory rules or 
order and  such decrease exceeds ten  per  cent  of  the  wages  prevailing  at  the time  of  receipt   of the  tender  for the  work, the BSNL  shall  in 
respect  of  labour  engaged  on  the  execution  of  the work  after  the  date   of  coming into force of such law statutory rule or order be entitled to 
deduct  from the dues of  the  contractor  such amount as  shall  be  equivalent  to  the  difference between the wages as  prevailed  at  the time of  the last 
stipulated date for receipt of tenders including extensions if any  for  the work  minus ten  per cent thereof and  the wages  of labour on the  coming 
into force of such law, statutory rule or order.

The  contractor  shall,  for   the  purpose  of   this  condition,  keep  such  books  of   account  and other  documents  as  are  necessary  to  show  the 
amount  of  any  increase  claimed  or reduction  available  and  shall  allow  inspection  of  the  same  by  a  duly  authorized representative  of  the 
BSNL,   and   further   shall,   at   the   request   of   the   Engineer-in-Charge  may  require  any  documents  so  kept  and  such  other  information  as  the 
Engineer-in-Charge may require.
The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information relating thereto which he may be in position to supply 

CLAUSE 10 CC
0CC.1   If   the  prices  of  materials  (not  being materials  supplied  or  services  rendered at  fixed  prices  by  BSNL  in   accordance   with   clause   10   A 
thereof)   and/or   wages   of   labour   required   for  execution   of  the  work  increase,  the  contractor  shall  be  compensated  for  such  increase  as  per 
provisions   detailed  below  and  the   amount   of   the  contract  shall   accordingly   be   varied,  subject  to  the  condition   that  such  compensation   for 
escalation  in  prices  shall  be   available  only  for  the  work  done  during  the  stipulated  period  of  the  contract  including  such  period  for  which   the 
contract  is  validity  extended  under the  provisions  of   clause  5  of the  contract without any  action under Clause  2 .However, for the work done 
during the  justified period extended  as  above  ,the  compensation  as  detailed  below  will  be  limited  to  prices  wages prevailing  at the  time of 
stipulated date of completion  or as prevailing for the  period under consideration  ,  whichever  is less. No  such compensation  shall be  payable  for 
a  work for which  the  stipulated  period  of  completion  is  18  months  or  less.    Such compensation  for escalation in  the prices  of materials  and 
labour  when  due, shall be worked  out based on the following provisions:

A)
For Lift Work:
In  respect  of  works  relating  to  supply  and  installation  of  lifts/escalators  price  variation clause as per IEEMA shall be applicable.
B)  For work other than lift:
i)  The  base date for  working out  such  escalation  shall be the  last  date of receipt of tenders including extension, if any.
ii)  The cost of work on which escalation will be payable shall be reckoned as below :-
a)  Gross value of work done upto this quarter     :  (A)
b)  Gross value of work done upto the last quarter   :  (B)
c)  Gross value of work done since previous quarter (A-B):  (C)
d)  Extra items paid as per Clause 12 & 12A based on  :  (D)
Prevailing market rate during this quarter
e)   Cost of work (W ) for which escalation is applicable
W = 0.85 M [ Where M = (C – D) ]
iii)  The  components  of  materials  and  labour  in  working  out  such  percentages  are given below and shall be binding on the contractor.
For AC, DG, S/Stn.,F.D., F.F.     For internal/external Electrical Works & other specialized works

A) material ………. 85%  percent                            A) material ……….  75%  percent
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B) labour   .……….  15% percent                             B) labour   .……….  25% percent
iv)  The  compensation  for  escalation  for  materials  shall  be  worked  out  as  per  the
formula given below:-
Vm  =     W  x  Xm/100 x MI-Mio/Mio

Vm-   Variation  in  material  cost  i.e.  Increase  or  decrease  in  the  amount  in rupees to be paid or recovered.
W-   Cost of work done worked out as indicated in sub para (ii) above
Xm-   Component of materials expressed as percent of the total value of work
MI-   All   India   whole   sale   index   for   all   commodities   for   the   period   under  consideration   as   published   by   the   Economic   Advisor   to 
Government  of India, Ministry of Industry and Commerce.

MIo-  All  India  whole  sale  price  index  for  all  commodities  valid  on  the  last stipulated date of receipt of tender including extension if any, as 
published by the Economic Advisor to Government of India, Ministry  of Industry and Commerce.

v)  The  following principles shall be followed while  working  out  indices  mentioned  in sub-Para (iv) above.
a)   The compensation for  escalation shall  be worked out at  quarterly intervals and shall  be with respect  to the cost or work done as per  bills  paid 
during the  three  calendar  months  of  the  said  quarter.    The  first  such  payment shall  be made  at  the  end of  three  months  after the  month 
(excluding)  in which the tender was accepted and thereafter at three months interval. At the  time  of  completion  of  the  work,  the  last  period  for 
payment  might become  less  than  three  months,  depending  on  the  actual  date  of completion .

b)   The  index  (MI)  Relevant  to  any  quarter for which  such  compensation  is paid shall  be the arithmetical  average of the indexes  relevant to 
the three lendar  months.   If the  period up to  date of  completion after  the quarter covered by the last such installment of payment is less than three 
months, the index MI shall be the average of the indices for the month falling within that period .

vi)  The compensation for escalation for labour shall be worked out as per the formula given below:-
VL = W x Y/100    x   Ll-Llo / Llo
VL-  Variation in labour cost i.e. Increase  or decrease in  the amount  in rupees to be paid or recovered.
W -  Value of work done, worked out as indicated in sub para (ii) above
Y -  Component of labour expressed as percentage of the total value of work
LIo-  Minimum   daily   wage   in  rupees   of  an  unskilled  adult  male  mazdoor,   fixed  under   any   law,   statutory   rule   or   order   as   on   the   last 
stipulated  date  of receipt of tender including extension, if any.
LI -  Minimum wage in rupees of an unskilled adult male  mazdoor, fixed under any law, statutory rule or order as applicable on the last day of the 
quarter previous to one under consideration.

vii)    The  following  principles  will  be  followed  while  working  out  the  compensation  as per sub para (vi) above.
a)   The  minimum wage  of  an  unskilled male mazdoor mentioned in  sub para
(vi)  above  shall  be  the  higher  of the  following  two  figures,  namely  those notified  by  government  of   India,   ministry  of   labour  and  those 
notified  by the  local administration both relevant  to the  place  of  work and the  period of reckoning .

b)  The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase in the cost of materials is paid under 
this clause.   If  such revision of  minimum wages takes place during any  such quarterly  intervals,  the  escalation  compensation  shall  be  payable 
at revised rates only for work done in subsequent quarters.

c)  Irrespective of  variations in minimum wages of any category of labour, for the purpose of  this  clause,  the variation in the rates  for an  unskilled 
adult male  mazdoor  alone  shall  form  the  basis  for  working  out  the  escalation compensation payable on the labour component.
viii)    In the event the price of materials and/or wages of labour required for execution of the  work decrease/s, there shall be downward  adjustment 
of  the cost of work  so that such  price  of materials  and/or wages  of labour  shall  be  deductable from  the cost  of  work  under  this  contract  and 
in  this  regard  formula  herein  before  stated under this clause 10(cc) shall mutatis mutandis apply, provided that.

a)    No   such  adjustment   for   the   decrease   in   the   price   of   materials   and/   or  wages   of   labour  afore-mentioned   would   be   made in   case   of 
contracts  in which  the stipulated  period  of  completion  of the  work is eighteen  months or less.
b)   The   engineer-in-charge   shall   otherwise   be   entitled   to   lay   down   the  procedures   by   which   the   provision   of   this   sub-clause   shall   be 
implemented from time to time and the decision of the engineer-in-charge in this behalf shall be final and binding on the contractor.

ix)  Provided  always  that  the  provision  of  the  preceding  clause  10  (C)  shall  not  be applicable for contracts where provisions of this clause are 
applicable but in cases where  provision  of this  clause  are not  applicable,  the  provisions  of clause 10(C) will become applicable.

CLAUSE 10D
The  contractor   shall   treat   all   materials   obtained  during   dismantling   of   an   installation,excavation   of   the   site   for   a   work  etc.   as   BSNL's 
property  and  such  materials  shall  be disposed of to the  best advantage of BSNL according to the  instructions  in writing  issued by the engineer-
in-charge.

CLAUSE 11
Work  to  be 
Executed  in 
Accordance  with 
Soecifications, 
Drawings,  Orders, 
etc.

11.1  The  contractor   shall  execute  the  whole  and  every  part  of  the  work  in  the  most  substantial  and  workman like  manner  and  both  as  regards 
materials and otherwise in every respect in strict accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to 
the  designs,   drawings   and  instructions  in  writing  in   respect  of  the  work  signedv  by   the   engineer-in-charge.   The   contractor   shall   take   full 
responsibility  for  adequacy, suitability and safety of all the works and methods of installation.
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11.2  In  the  case  of  any  class  of  work  for which  there  is  no  such  specification  as  referred  to Clause  11.1,  such  work  shall  be  carried  out 
in  accordance  with  the  Bureau  of  Indian Standards  specification,  in  case  there  is  no  such  specifications  in  Bureau  of  Indian Standards,  the 
work  shall  be  carried  out  as  per  manufacturer’s  specifications.    In  case there  are  no  such  specifications  as  required  above  the  work  shall 
be  carried  out  in  all respect in accordance with the instructions and requirements of the Engineer-in-charge.

CLAUSE 12
Devation, Variations 
Extent and Pricing

12.1  The engineer-in-charge shall have power

i)   To  make  any  alterations  in,  omissions  from,  additions  to  or  substitutions  for  the original specifications, drawings, designs and instructions, 
that may appear to him to be necessary or advisable during the progress of the work and
ii)  To omit a part of the works in case of non-availability of a portion of the site  or for any  other  reasons  and  the  contractor  shall  be  bound  to 
carry  out  the  work  in accordance with any instructions given to him in writing signed by the engineer-in-charge,  and such alterations, omissions, 
additions or  substitutions   shall   form  part  of   the   contract   as   if   originally   provided   therein  and   any  altered,   additional   or  substituted  work 
which  the  contractor  may  be  directed  to  do  in  the  manner specified  above  as part  of the work, shall be carried out  by the  contractor on  the 
same conditions in all respects on which he agreed to do the main work except as hereafter provided 

12.1.1 The  time  for the completion of work  shall,  in the  event of any  deviations resulting in  additional  cost  over  the  tendered  value  of sum 
being ordered,  be extended, if requested by the contractor, as follows:

i)  In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value plus.
ii)  25% of  the time calculated in (i) above or  such further additional  time  as may be considered reasonable by the Engineer-in-charge.
12. 2     Rates for such altered, additional or substituted work shall be determined by the Engineer-  in-charge as follows:-
i)  If  the  rates  for  the  additional,  altered  or  substituted  item  of  work  is specified  in  the  schedule  of  quantity,  the  contractor  shall  carry  out 
the altered, additional or substituted item at the same rate.
ii)  If  the  rate  for  any  additional  altered  or  substituted  item  of  work  is  not specified  in  the  schedule  of  quantities,  the  rate  for  that  item 
shall  be derived from the rate for the nearest similar item specified therein.

iii)  If  the  rate  for  altered,  additional  or  substituted  item  of  work  cannot  be determined  in  the  manner  specified  in  sub  paras  (i)  and  (ii) 
above,  then such item  of  works  shall  be carried  out  at   the rate  entered  in  the CPWD schedule  of   Rates  as   mentioned  in  the  Schedule  ‘F’ 
minus/plus   the  percentage  by  which  the  tendered  amount  of  the  work  actually  awarded  is  higher   or   lower   than   the   corresponding   estimated 
amount  of  the  work actually awarded.

iv)  If  the  rates  for the  altered  additional  or substituted  item of  work  can  not determined  in  the  manner  specified  in  the  sub-clauses  (i)  to 
(iii)above,  then the  rates  for  such item of  work shall  be  derived  from the  Schedule of   Rates   specified   in   sub  para  above   (iii)   minus/plus   the 
percentage mentioned  in that sub para. Provided  always that if rates(s)  for part(s) of the item(s) are not available in the schedule of rates specified 
above, rate for part(s) of such item(s)  shall be determined on the basis of the market rate(s)  prevailing  during  the  fortnight following  the date  of 
the  order  plus ten percent for profit and overhead.

v)  If  the  rates for  the altered,  additional or  substituted  item  of work  can  not be determined  in  the manner  specified  in sub-paras  (i)  to (iv) 
above,  the contractor shall within 15 days  of  the date of receipt  of order to carry  out the  said  work,  inform  the  engineer-in-charge  of  the  rate 
which  he proposes  to   claim  for   such  item  of   work,   supported  by  analysis   of   rate  claimed  and  the   Engineer-in-charge  shall  within  three 
months  thereafter,   after  giving  due  consideration  to  the  rate  claimed  by  the  contractor, determine the rate or rates on the basis of prevailing 
market rates.  In the event  of  contractor  failing  to  inform  the  Engineer-in-charge  within  the stipulated period of time, the rate which  he proposes 
to claim, the  rate for such item  shall  be  determined by  the Engineer-in-charge  on  the basis  of market rate(s).

vi)  Provided  further  that  in  case  where  the  original  item  is  substituted,  the substituted item shall be deemed  to have replaced the original item 
in the contract  itself  to  that  extent  and  above  provisions  pertaining  to  the deviations  shall  apply  with  respect  to  such  substituted  item  and 
not  the original item.

12.3 Increase/ Decrease of tendered quantity
a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services specified in the schedule of items without any 
change in the unit price or other terms and conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the 
quantity of goods and services beyond 50 % of the tendered quantity without any change in tendered and accepted unit price and also other terms and 
conditions as applicable at the time of award of contract.

CLAUSE 13
Foreclosure  of 
Contract  due  to 
Abandonment  or 
Reduction  in  Scope 
of Work

13.1  If  at  any time after acceptance of the  tender BSNL shall  decide  to  abandon or reduce the scope of the works for any reason whatsoever and 
hence not require the whole or any part

of  the  works  to  be  carried out,  the  Engineer-in-charge  shall  give  notice  in  writing  to  that effect  to  the  contractor  and  the  contractor  shall 
act  accordingly  in  the  matter.    The contractor shall have no claim to any payment of compensation or  otherwise whatsoever, on account of any 
profit  or   advantage  which  he  might  have  derived  from  the  execution  of  the  works  in  full  but  which  he  did  not  derive  in  consequence  of  the 
foreclosure of the whole or part of the works.

13.2  The contractor shall  be paid at contract rates full amount for works executed at site and in addition,  a  reasonable  amount  as  certified  by  the 
Engineer-in-charge  for  the  items hereunder  mentioned which  could  not  be utilised  on  the work  to the  full  extent in  view of the foreclosures.
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i)  Reasonable  compensation  for  transfer  of  T&P  and  staff from  site to  contractor’s permanent  stores or  to  his  other works, whichever  is  less. 
If  T&P/staff    are  not transported to either of the said places, no cost of transportation shall be payable.
ii)   BSNL shall  have  the option  to take over contractor ’s materials or  any part   thereof  either  brought  to  site or  to  which  the  contractor  is  legally 
bound to  accept delivery from  suppliers  (for  incorporation  in  or  incidental  to  the  work)  provided,  however BSNL  shall  be  bound  to  take 
over the materials or  such portions  thereof  as  the  contractor does not desire to retain.  For materials taken over or to be taken  over  by  BSNL  cost 
of   such  materials  as   detailed  by   Engineer-in-charge   shall  be   paid.   The   cost  shall,   however,  take  into   account  purchase  price,  cost  of 
transportation and deterioration or damage  which  may  have  been caused to  materials whilst  in the custody of the contractor.

13.3  The  contractor  shall,  if  required  by  the  Engineer-in-charge,  furnish  to  him  books  of account, wage  books and other  relevant documents 
and evidences as may be necessary to enable him to certify the reasonable amount payable under this condition.
13.4  The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of  the  work  remaining  incomplete on  the  date  of 
closure,  i.e.  total  stipulated  cost  of  the work  as  per  accepted  tender  less the  cost of  work  actually executed  under  the contract and less the 
cost  of  contractor ’ s  materials  at  site  taken  over  by  BSNL   as   per  item  13.2  (ii)  above.    Provided  always  that  against   any  payments  due  to  the 
contractor on this account or  otherwise,  the  Engineer-in-charge  shall  be  entitled  to  recover  or  be  credited  with  any outstanding balances due 
from the contractor for advance paid in respect of any  work and materials and any  other sums which  at the date of termination  were recoverable by 
BSNL from the contractor under the terms of the contract.

CLAUSE 14
Suspension of Work 14.1  If contractor :

i)  at  any  time  makes  default in  proceeding  with the works  or  any  part  of  the  work with  the due  diligence  and continues to  do  so  after a 
notice in writing of  7  days  from the Engineer-in-charge; or

ii)  commits default to complying with any  of the terms  and  conditions of the contract and  does  not  remedy  it  or  take  effective  steps  to  remedy 
within  7  days  after  a notice in writing is given to him in that  behalf by the Engineer-in-charge; or 

iii)  fails to complete the works or items of work with individual dates of completion, on or before the date(s) of completion, and does not complete 
them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge; or
iv)  Shall offer or give or agree to give to any person in  BSNL service or to any other person  on  his  behalf  any  gift  or  consideration  of  any  kind 
as  an  inducement  or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of 
this or any other contract for BSNL or

v)   Shall   enter   into   a   contract   with   BSNL   in   connection   with   which   commission   has  been  paid  or   agreed  to  be   paid  by  him  or  to  his 
knowledge,  unless  the  particulars  of   any  such   commission   and  the  terms  of   payment  thereof  have   been  previously  disclosed  in  writing  to  the 
Accepting Authority/Engineer-in-charge; or

vi)  Shall  obtain  a  contract  with  BSNL  as  a  result  of  wrong  tendering  or  other  non-bonafide methods of competitive tendering; or
vii)    being  an  individual,  or  if  a   firm,  any  partner  thereof  shall  at  any  time  be  adjudged  insolvent   or  have  a   receiving   order  or   order  for 
administration   of  his  estate  made  against   him   or   shall   take   any   proceedings   for   liquidation   or   composition   (other   than   a   voluntary 
liquidation   for   the   purpose   of   amalgamation   or   reconstruction)   under   any  insolvency   Act   for  the   time  being   in  force   or   make  any 
conveyance   or   assignment   of   his   effects   or   composition   or   arrangement   for   the   benefit   of   his  creditors   or  purport   so  to  do,   or   if   any 
application  be  made  under any insolvency Act for the time being in force for the sequestration of his estate or if a  trust deed be executed by him for 
benefit of his creditors; or

viii)  being a company, shall pass a resolution or  the court shall   make an order   for the winding up of the company, or  a   receiver or manager  on 
behalf  of the debenture holders or otherwise shall be  appointed or circumstances shall arise which  entitle the court or debenture holders to appoint a 
receiver or manager; or

ix)  Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days or
x)  Assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  basis  or  of labour with materials not to be incorporated in the work, shall 
not  be deemed to  be subletting)   or   otherwise   parts  with  or   attempts  to  assign,  transfer   sublet   or  otherwise   parts  with  the  entire  works  or 
any  portion  thereof  without  the  prior written approval of the Accepting Authority.

xi)  The Accepting Authority may, without prejudice to any other right or remedy which shall  have  accrued  or  shall  accrue  hereafter  to  BSNL 
by  a  notice  in  writing  to cancel  the  contract  as  a  whole  or  only  such  items  of  work  in  default  from  the contract. 14.2  The Engineer-in-
charge shall on such cancellation by the Accepting Authority have powers to:

(a)  take possession of the site and any materials, equipment, implements, stores etc. thereon and/or
(b)  carry out the incomplete work by any means at the risk and cost of the contractor.
14.3  On  cancellation  of  the   contract   in full   or  in  part,  the  Engineer-in-charge  shall   determine what amount,  if  any, is  recoverable from the 
contractor  for  completion  of  the  works  or  part  of   the  works   or   in   case  the  works   or   in   case   the   works  or  part  of   the   works   is  not   to  be 
completed, the loss or damage suffered by BSNL.  In determining the amount,  credit shall be  given  to  the  contractor  for  the  value  of  the  work 
executed  by  him  up  to  the  time  of cancellation, the  value  of  contractor’s  materials taken over and  incorporated  in  the  work and use of plant 
and machinery belonging to the contractor.

14.4  Any  excess  expenditure  incurred  or  to  be  incurred  by  BSNL  in  completing  the  works  or part of the works or the excess loss or damages 
suffered or may be suffered by BSNL as aforesaid  after  allowing  such  credit  shall  without  prejudice  to  any  other  right  or  remedy available  to 
BSNL  in  law  be  recovered  from  any  moneys  due  to  the  contractor  on  any  account, and if such money are not sufficient the contractor shall 
be called upon in writing and shall be liable to pay the same within 30 days.

14.5  If  the contractor  shall fail to pay  the required sum within  the  aforesaid  period of  30 days, the  Engineer-in-charge  shall  have  the  right  to 
sell  any  or  all  of  the  contractors’  unused materials,  plant,  implements  etc.  and  apply  the  proceeds  of  sale  thereof  towards  the satisfaction 
of any sums due from the contractor under the contract and if thereafter there be any  balance outstanding from  the contractor, it shall be recovered in 
accordance with the provisions of the contract.
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14.6   Any sums  in excess  of  the  amount  due  to  BSNL and unsold  materials,  tools  and   plant  etc.  shall   be   returned  to   the   contractor,   provided 
always  that  if  cost  or  anticipated  cost  of  completion by  BSNL  of  the works  or part of the  works  is less than the  amount which  the contractor 
would  have  been  paid had he completed the  works or  part  of  the works, such  benefit shall not accrue to the contractor.

CLAUSE 15
Inspection  and 
supervision of Work

15.1     i)  The  contractor  shall,  on  receipt  of  the  order  in  writing  of  the  Engineer-in-charge (whose decision shall be final and binding on the 
contractor)  suspend  the  progress(whose  decision  shall  be  final  and  binding  on  the  contractor)  suspend  the  progress  of   the   works   or   any   part 
thereof  for  such  time  and  in  such  manner  as  the Engineer-in-charge  may  consider necessary  so  as  not  to  cause  any damage  or injury  to  the 
work  already  done  or  endanger  the  safety  thereof  for  any  of  theinjury  to  the  work  already  done  or  endanger  the  safety  thereof  for  any 
of  the following reasons.

a)  on account of any default on the part of the contractor or
b)  for proper execution of the works or part thereof for reasons other than the default of the contractor; or
c)  for safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the  works  to the  extent  necessary and  carry out  the instructions  given 
in that behalf by the Engineer-in-charge.

ii)  If the suspension is ordered for reasons (b) and (c) in sub para (i) above.
a)  The contractor shall be entitled to an extension of time equal to the period of  every  such  suspension  plus  25%  of  completion  time  specified 
in  the contract.
b)  If  the total period  of all  such suspensions  in respect  of the work exceeds thirty  days,  the  contractor  shall,  in  addition,  be  entitled  to  such 
compensation  as  the  Engineer-in-charge  may  consider   reasonable  in respect  of  salaries  and/or  wages   paid by the   contractor  to  his  employees 
and labour at site, remaining idle during  the period of suspension,  adding  thereto  2%  to  cover  indirect  expenses  of  the  contractor.    Provided 
the contractor  submits  his  claim  supported  by  details  to  the  Engineer-in-charge within fifteen days of the expiry of the period of 30 days.

c)  If the works or part thereof is suspended on the orders of the Engineer-in-charge for more than  three  months  at a  time, except when suspension 
is ordered  for reason 

15.1  i)  (a)  in  sub  para  above,  the  contractor  may  after  receipt   of   such   order   serve   a   written   notice   on   the   Engineer-in-charge   requiring 
permission  within  fifteen  days  from  receipt   by  the  Engineer-in- charge  of   the  said  notice,   to   proceed   with  the   work  or   part   thereof   in 
regard  to which  progress  has  been suspended  and if  such  permission  is not  granted  within  that  time,  the  contractor,  if  he  intends  to  treat 
the suspension,  where  it  affects  only  a  part  of  the  works  as  an  omission  of such  part  by  BSNL  or  where  it  affects  whole  of  the  works, 
as   an  abandonment   of   the   works   by   BSNL,   shall   within   ten   days   of   expiry   of  such   period   of   15   days   give   notice   in   writing   of   his 
intention  to  the Engineer-in-charge.  In the event of the contractor treating the suspension as  an  abandonment of  the  contract by  BSNL,  he  shall 
have  no  claim  to payment  of  any  compensation  on  account  of  any  profit  or  advantage which  he  might  have  derived  from  the  execution  of 
the  work  in  full  but which he could not derive in consequence of the abandonment.  He shall, however,  be  entitled  to  such  compensation,  as  the 
Engineer-in-charge may consider reasonable, in respect of salaries and/or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to  the  total  thereof  2%  to  cover  indirect  expenses  of  the  contractor provided  the  contractor  submits  his  claim  supported 
by  details  to  the Engineer-in-charge  within  30  days  of  the  expiry  of  the  period  of  three months.

15.2  Provided  further  that the  contractor shall not  be  entitled  to  claim  any  compensation  from BSNL for the loss suffered by him on account of 
delay by  BSNL in the supply of materials in schedule of work where such delay is covered by difficulties relating to the availability of trucks, force 
majeure   including  non-allotment   of   such   materials   by  controlling   authorities,  acts   of   God,   acts   of   enemies   of   the   state/country   or   any 
reasonable  cause  beyond  the control of BSNL.

CLAUSE 16
Rectification  of 
Defects

16.1   All  work  under  or  in   course  of  execution  or  executed   in  pursuance  of  the   contract   shall  at  all   time   be   open   and   accessible   to   the 
inspection  and  supervision  of  the  Engineer-in-charge,  his  authorised  subordinates  in  charge  of  the  work  and  all  the  superior  officers,officer 
of   the   Vigilance  Cell  of   BSNL   and   of  the  Chief   Technical   Examiner ’ s   office   (CVC)  and  the  contractor  shall  at  all  times  during  the  usual 
working hours, and at all other times  at  which  reasonable  notice  of  the  intention  of  the  engineer-in-charge  or  his  authorised  subordinate  to 
visit  the works, shall  have been  given  to  the  contractor,  either  himself be present to receive  order and instructions,  or have a  responsible  agent 
duly  accredited  in  writing  present  for  that  purpose.    Orders  given  to  the  contractor’s  agent  shall  be considered to have the same force as if 
they had been given to the contractor himself.

16.2  If   it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief Engineer-in-charge/Vigilance 
Cell  or  his   subordinate  officers  or  to  the  Chief   Technical  Examiner   or   his   subordinate   officers,   that   any   work   has   been   executed   with 
unsound, imperfect or unskillful workmanship, or with materials or articles provided by him  for  the  execution  of  the  work  which  are  unsound 
or   of   a   quality   inferior   to   that   contracted   or   otherwise   not   in   accordance   with   the   contract   the   contractor   shall   on  demand   in   writing 
which   shall  be   made   within   six   months   of   the   completion   of   the   work   from  the   Engineer-in-charge   specifying   the   work,   materials   or 
articles   complained   of  notwithstanding   that   the   same   may   have   been   passed,   certified   and   paid   for   forthwith  rectify   or   remove   and 
reconstruct the work  so  specified  in  whole  or  in  part,  as  the  case may  require  or  as  the  case  may  be,  remove  the  materials  or  articles  so 
specified  and provide other proper and suitable materials or articles at his own  charge  and  cost.   In the event  of  his  failing  to  do  so  within  a 
period  specified  by  the  Engineer-in-charge  in  the demand  aforesaid,   then  the  contractor   shall   be  liable to  pay  compensation  at   the  same 
rate  as  under  clause  2  of  the  contract  (for  non-completion  of  the  work  in  time)  for  this default.
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16.3  In  such  case  the  Engineer-in-charge  may  not  accept  the  item  of  work  at  the  rates applicable  under  the  contract  but  may  accept  such 
items  at  reduced  rates  as  the competent  authority  (Superintending  Engineer)  may  consider  reasonable  during  the  preparation of on account 
bills or  final bill if  the item is so acceptable  without  detriment to the  safety  and  utility  of  the  item  and  the  equipment  or  he  may  reject  the 
work  outright without  any  payment  and/or   get  it  an  other  connected  and  incidental  items  rectified,  or  removed and re-executed at the risk 
and cost  of  the  contractor.   Decision of the Engineer-in-charge to  be conveyed in writing in  respect of   the  same will  be final  and binding on the 
contractor.

CLAUSE 17
Contractor liable for 
damages  defects 
during  maintenance 
Period

If  the  contractor  or  his  working  people  or  servants  shall  break,  deface,  injure  or  destroy any  part of building in which they may  be working, 
or any  building  road, road  kerb, fence enclosure,  water  pipe,  cable  drains,  electric  or  telephone  post  or  wires,  trees,  grass  or grassland, or 
cultivated ground contiguous to the premises on which the  work or any  part of its is being executed or if any damage shall happen to the work while 
in progress,  from any  cause  whatever   or   if  any  defect,  shrinkage   or  other   faults   appear in  the  work  within twelve months  after  a certificate 
final or otherwise of its completion shall have been given by  the  engineer-in-charge  as  aforesaid  arising  out  of  defective  or  improper  materials 
or workmanship the contractor shall upon a receipt of a notice in writing on that behalf make the  same  good  at  his own expense,  or  in  default, the 
engineer-in-charge  may cause  the performance  guarantee  and  security  deposit   or  the   proceeds   of   sale   there  of   or   of   a same  to   be   made 
good  by   other   workmen   and   deduct   the   expense   from  any   sums   that  may   be   due,   or   at   any   time   thereafter   may   become   due   to   the 
contractor,  or  from sufficient  portion  thereof.    The  performance  guarantee  and  security  deposit  of  the contractor  shall not be refunded before 
the expiry of twelve months after the  issue of the certificate  final  or  otherwise,   of completion of  work,  or  till   the final bill has  been prepared 
and passed whichever is later.

CLAUSE 18
Contractor  to 
supply  Tools  and 
Plants etc.

The  contractor   shall  provide  at  his  own cost  all  materials  (except  such  special  materials  if  any,   as   may   in   accordance   with   the   contract   be 
supplied   from   the   engineer-in-charge ’ s  stores),   Plant,   tools,   appliances,   implements,   ladders,   cordage,   tackle,   scaffolding   and   temporary 
works required for the proper execution of the work, whether original, altered or substituted and  whether  included  in  the  specification  or  other 
documents  forming  part  of the  contract  or  referred to  in  these conditions or not,  or  which may  be  necessary  for  the purpose  of  satisfying or 
complying  with  the  requirements  of  engineer-incharge  as to  any matter  as  to  which  under  these  conditions  he  is  entitled  to  be  satisfied,  or 
which   he   is  entitled  to  require  together  with  carriage   therefore   to  and  from  the  work.   The contractor,  shall   also   supply   without   charge   the 
requisite   number  of   persons   with  the  means  and materials,  necessary  for  the   purpose  of   setting   out   works,   and   counting,   weighing  and 
assisting  in  the  measurements  or  examination  at  any  time  and  from  time  to  time  of  the work  of  materials.    Falling  his  so  doing  the  same 
may  be  provided  by  the  engineer-in-charge  at  the  expenses  of  the contractor  and  the expenses may  be  deducted,  from  any money due to the 
contractor, under this contract or otherwise and or from his performance guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A
In  every  case  in  which  by  virtue  of  the  provisions  of  section  12,  subsection  (i)  of  the workmen’s  compensation  act, 1923. BSNL is obliged 
to pay   compensation  to  a   workmen  employed   by   the   contractor,   in   execution  of   the   works.   BSNL  will   recover   from  the  contractor,  the 
amount of the compensation so paid; and, without prejudice to the rights of the  BSNL  under  section  12,  sub-section  (ii)  of  the  said  act,  BSNL 
shall  be  at  liberty  to recover such amount or any  part thereof by deduction from the performance guarantee  or from  any  sum  due  by  BSNL  to 
the  contractor  whether  under  this  contract  or  otherwise. BSNL  shall  not  be  bound  to  contest  any  claim  made  against  it  under  section  12, 
sub- section  (i)  of  the  said  act,  except  on  the  written  request  of  the  contractor  and  upon  his giving  to  BSNL  full  secruity  for  all  costs 
for  which  BSNL  might  become  liable  in consequence of contesting such claim.

CLAUSE 18 B
Ensuring Payment & 
Amenities  to 
Workers,  if 
Contractor Fails

In   every  case   in   which  by   virtue   of   the   provisions   of   the   e   The   Building   &   Other  Construction  Workers(  Regulation  of  Employment  & 
Condition  of Service)  Act  1996”,  The The  Building  &  Other  Construction  W orkers  (  Regulation  of  Employment  &  Condition  of Service) 
Rules  1998,  AND,  Contract  Labour  (Regulation and Abolition) Act,  1970,  and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, amended from time to time,  BSNL  is  obliged  to  pay  any  amounts  of  wages  to  a  workman  employed  by  the contractor  in execution  of 
the  works, or to incur any  expenditure in  providing welfare and health  amenities  required  to be  provided  under  the  above  said  Act  and  the 
rules  under Clause 19H  or under  the Contractor’s  Labour Regulations, or  under the  Rules framed  by the  Government  /  BSNL  from  time  to 
time   for   the   protection   of   health   and   sanitary  arrangements   for   workers   employed   by   the   Contractor,   BSNL   will   recover   from   the 
contractor  the  amount  of  wages  so  paid  or  the  amount  of expenditure so  incurred  ;  and without prejudice  to the rights  of  the BSNL under 
relevant  provisions   of  above  mentioned  Acts,   BSNL  shall  be  at  liberty   to  recover  such  amount  or   any  part  thereof   by  deducting  it  from  the 
security  deposit  or  from  any  sum  due  by  the  BSNL  to  the  contractor  whether under  this  contract  or  otherwise  BSNL  shall  not  be  bound 
to   contest   any   claim   made  against   it   under   the  relevant   provisions   of   above   mentioned   Acts,   except   on   the   written  request   of   the 
contractor  and  upon  his  giving  to  the  BSNL  full  security  for  all  costs  for which BSNL might become liable in contesting such claim.

CLAUSE 19
Labour  Laws  to  be 
Complied  by  the 
Contractor

The  contractor  shall comply with the  provisions of the  “The Building & Other Construction Workers(  Regulation  of  Employment  &  Condition 
of  Service)  Act  1996”  and  the  “The Building and Other Construction  Workers Welfare Cess Act 1996”  amended  from  time to time and rules 
framed   there-under.   The  contractor  shall   comply with the  provisions  of  the   “ The   Building   &   Other   Construction  W orkers  (   Regulation   of 
Employment  &  Condition  of Service) Rules 1998” and the “The Building and Other Construction W orkers Welfare Cess Rules 1998”, amended 
from time to time.  The BSNL at  the  time of  making any payment  to  Rules  as applicable  to  the   State   in  which the  work  is   situated,   of  gross 
value of  the workthe  contractor  for  work done  and   measured under  the  contract  shall  deduct  such  sum  at  the rate,  as  prescribed   in the The 
Building and Other  Construction  Workers  Welfare  Cess   done   from  each running bill  and final   bill.   Such deduction will   be   transferred to   the 
State Workers  Welfare  Board  by  the  Engineer-in-Charge  as  per  the  rules.    The  Engineer-in- charge, as Principal Employer, shall continue to 
monitor the rigorous implementation of the act/rules during the currency of the contract.

The  contractor  shall  register  himself  under  The  Building  &  Other  Construction  Workers
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(Regulation   of   Employment   &   Condition   of   Service)   Act   1996 ”   &   The   Building   &   Other  Construction   Workers   (   Regulation   of 
Employment  &  Condition  of  Service)  Rules  1998,  and, the  “The  Building  and  Other  Construction W orkers  Welfare Cess  Act 1996”  and 
the “The Building and Other Construction Workers Welfare Cess Rules 1998”, AND, shall also obtain  a  valid  Licence  under  the  Contract  Labour 
(R&A)   Act   1970,   and   the   Contract  Labour   (Regulation   and   Abolition)   Central   Rules   1971,   as   amended   from   time   to   time,before   the 
commencement  of  the  work  and  continue  to  have  these  validated  until  the completion of the work. Any failure to fulfill the above requirements 
shall attract the penal provisions of this contract arising out of the resultant of non-execution of the work.

CLAUSE 19 A
No labour below the age of eighteen years shall be employed on the work.
CLAUSE 19 B

Payment of wages Payment of wages:
i)  The contractor shall pay to labour employed by him either directly or through sub-contractors,  wages  not  less  than  fair  wages  as  defined  in 
the contractor’s  Labour  Regulation  or  as  per the  provisions  of  The  Building  & Other  Construction  Workers  (Regulation  of  Employment  & 
Condition   of  Service)  Act  1996 ” ,  The  Building  &  Other  Construction  Workers  (  Regulation  of   Employment   &  Condition   of   Service)   Rules 
1998,  AND,  contract  labour (Regulation  and  Abolition)   Act   1970,  and  the   contract   labour  (Regulation and Abolition)  Central  Rules,  1971, 
wherever applicable.

ii)   The  contractor   shall,   not  withstanding  the   provisions   of  any  contract  to   the  contrary,   cause   to   be   paid   fair   wage   to   labour   indirectly 
engaged   on   the  work,   including   any   labour   engaged   by   his   sub-contractors   in   connection   with  the  said  work,  as  if  the  labour  had  been 
immediately employed by him.

iii)   In   respect   of   all   labour  directly   or   indirectly   employed  in   the   works  for  performance   of   the   contractor ’s   part   of   this   contract,   the 
contractor  shall  comply  with  or  cause  to  be  complied  with  the  contractor’s  Labour Regulations made by the Government / BSNL from time to 
time  in  regard  to  payment  of   wages,  wage  period,  deductions   from  wages  recovery  of  wages   not  paid  and  deductions   unauthorisedly  made, 
maintenance of  wage  books or  wage slips, publication of scale of wages and other terms of employment, inspection and submission  of  periodical 
returns  and  all  other  matters   of   the  like   nature   or   as   per   the   provisions   of   The   Building   &   Other   Construction  Workers(  Regulation  of 
Employment & Condition of  Service) Act 1996”, The Building  &  Other   Construction  Workers  (   Regulation  of  Employment  & Condition  of 
Service)  Rules  1998,  AND,  contract  labour(Regulation  & Abolition)  Act,  1970,  and  the  Contract  Labour  (Regulation  and  Abolition) Central 
Rules, 1971,  wherever applicable.

iv)   a)The Engineer-in-Charge  concerned  shall  have the  right to deduct from the  moneys  due  to  the  contractor  any  sum  required  or  estimated 
to  be required  for  making  good  the  loss  suffered    by  a  worker  or  workers  by reason  of  non-fulfillment  of  the  conditions  of the  contract 
for  the  benefit  of the workers, non-payment of wages or of deductions  made from his or  their wages  which  are  not  justified  by  their  terms  of 
the  contract  or  non- observance of the Regulations.

b)   Under   the   provisions   of   Minimum   W  ages   (Central)   Rules,   1950,   the  contractor   is   bound  to  allow  to  the  labours  directly  or  indirectly 
employed   in  the  works  one  day   rest   for  six  days  continuous  work  and  pay  wages  at   the  same  rate   as  for   duty.   In  the  event   of   default   the 
Engineer-in-Charge  shall have the right to deduct  the sum or sums not paid on account of wages for weekly  holidays  to  any  labours  and  pay  the 
same  to  the  persons  entitled thereto  from  any  money  due  to  the  contractor  by  the  Engineer-in-Charge concerned.

In   the   case   of   Union   Territory   of   Delhi,   however,   as   the  all   inclusive   minimum  daily   wages   fixed   under   Notification   of   the   Delhi 
Administration  No.F.12  (162) MWO/DAB/43884-91,  dated  31.12.1979  as  amended  from  time  to  time  are inclusive of wages for  the weekly 
day  of  rest, the question of extra  payment for weekly holiday would not arise.

v)  The  contractor  shall  comply  with  the  provisions  of  the  Payment  of W ages Act,  1936,  Minimum  Wages  Act,  1948,  Employees  Liability 
Act   1938,  workmen ’ s   compensation  Act,  1923,  industrial  disputes   Act,  1947,  Maternity  benefits   act,   1961,   and   the   contractor ’ s   labour 
(Regulation  and  Abolition) Act,  1970,  The  Building  &  Other  Construction  W orkers  (Regulation  of Employment & Condition of Service) Act 
1996 or the modifications thereof or any other laws relating thereto and the rules made there-under from time to time. 

vi)   The   contractor   shall   indemnify  and   keep   indemnified   BSNL  against  payments   to  be  made under   and   for  the   observance   of  the   Laws 
aforesaid and  the  contractor’s  Labour  Regulations  without  prejudice  to  his  right  to claim indemnity from his sub-contractors.

vii)  The  laws  aforesaid  shall  be deemed  to  be  a part  of  this  contract  and  any breach thereof shall be deemed to be a breach of this contract.

viii)  Whatever  is  the  minimum wage  for  the  time  being,  or  if  the  wage  payable  is  higher   than   such   wage,   such   wage   shall   be   paid   by   the 
contractor  to  the Workmen  directly  without  the  intervention  of  Jamadar  and  that   Jamadar shall  not  be  entitled  to  deduct  or  recover  any 
amount  from  the  minimum wage payable to the workmen as and by way of commission or otherwise.

viii)   The  contractor  shall  ensure  that  no  amount  by  way of  commission  or  otherwise  is  deducted or  recovered  by  the  Jamadar  from the  wage  of 
workmen.

CLAUSE 19 C
(1)   In  respect  of  of  all  labour  directly  or  indirectly  employed  in  the  work  for  the  performance  of   the  contractor ’ s   part  of   this  contract,   the 
contractor  shall,  at  his  own expense, arrange for  the safety provisions as per Model  Safety  Code  framed from time to time and shall,  at  his own 
expense,  provide  for   all  facilities  in  connection  therewith.  The  contractor  shall  ensure  that  at  the   construction   site   of   The   Building   or   other 
construction   work,   adequate  safety   measures   are   taken   to   protect   The   Building   workers   against   any  ccident   etc.     The   adequate   safety 
measures  in  conformity  with  the provisions  of  Part   III   of   The  Building  and  Other   Construction  Workers (Regulation  of   Employment and 
condition of  service)  Central Rules  1998 should be provided  in addition to the  safety measures  laid  down in Model Safety  Code.    In   case  of 
any   discrepancy,   the   safety   measures   as   perPart   III   of   the   Building   and   Other   Construction   Workers   (Regulation   of  Employment  and 
condition of service) Central Rules 1998 shall supercede other provisions.

(2)    In  case  the  contractor  fails  to  make  arrangements  and  provide  necessary  facilities   as   aforesaid   he   shall   be   liable   to   pay   a   penalty   of 
Rs.200/-  for each  default  and  in  addition  the Engineer-in-Charge  shall  be  at liberty  to make  arrangement  and  provide  facilities  as  aforesaid 
and  recover  the costs incurred in that behalf from the contractor.

CLAUSE 19 D
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The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing in respect of the second half of 
the preceding month and the first half of the current month respectively:-
(1)  the number of labourers employed by him on the work,
(2)  their working hours,
(3)  the wages paid to them,
(4)  the  accidents  that  occurred  during  the  said  fortnight  showing  the circumstances under which they happened and the extent of the damages 
and injury caused by them, and,

(5)  the  number  of female  workers  who have  been allowed  maternity  benefit according to Clause 19 F and the amount paid to them.Failing which 
the contractor shall  be liable  to  pay to BSNL a  sum  not exceeding Rs.200/- for each default or materially incorrect statement. The decision of the 
Engineer-in- Charge  shall be final in  deducting from  any bill due  to the  contractor  the amount  levied as fine and be binding on the Contractor.

CLAUSE 19 E
In respect  of  all labour directly or  indirectly employed in the works for  the  performance of the  contractor’s  part of  this  contract, the contractor 
shall  comply  with   or   cause  to  be   complied   with   all   the   provisions   of   various   statutes/enactments   and       rules  there  under  framed  by  the 
Central/State  Governments,  and  rules  framed  by  BSNL   from   time   to  time   for   the   protection   of   health   and   sanitary   arrangements   for   the 
workers  employed  by  the  BSNL/Deptt.of  Telecommunications  and  its  contractors.  Notwithstanding  the  above  provisions,  the  contractor  shall  be 
liable for  levy  of  any penalty  in   case   he  fails   to   meet   the   requirements   of   The   Building   and  Other  Construction   Workers   (Regulation of 
Employment   and  Condition   of  Service)   Act,  1996   and   The   Building   and   Other   Construction   Workers   (Regulation   of  Employment   and 
Condition of  Service)  Central Rules  1998  and  Contract  Labour (Regulation  and  Abolition)  Act,  1970  and  Contract  Labour  (Regulation  and 
Abolition)  Central  Rules,  1971,  Industrial Disputes Act,  1947 or any  other Labour laws relating there of and rules made there under from time to 
time

CLAUSE 19 F
Leave and pay during leave shall be regulated as follows:-

1.  Leave:
(i)  in  the  case  of  delivery-maternity  leave  not  exceeding  8  weeks,  4weeks,  upto  and  including  the  day of  delivery  and  4  weeks following 
that day,
(ii)  in case of miscarriage-upto 3 weeks from the date of miscarriage.

2.  Pay:
(i)  in case of delivery- leave pay during maternity leave will be at  the rate of   the  women’s  average  daily  earnings,  calculated  on  total  wages 
earned on the days when full time work was done during the period of three  months  immediately  preceding  the  date  on  which  she  gives notice 
that  she  expects  to  be  confined  or  at  the  rate  of  Rupee  one only a day whichever is greater.

(ii)  in  the  case  of  miscarriage  –  leave  pay  at   the  rate  of  average  daily earning  calculated  on  the  total  wages  earned  on  the  days  when 
full time  work    was  done  during  a  period  of  three  months  immediately preceding the date of such miscarriage.

3.  Conditions for  the grant of Maternity Leave:
No  maternity  leave  benefit  shall  be  admissible  to a  woman  unless she  has  been employed  for  a  total  period  of  not  less  than  six  months 
immediately preceding the date on which she proceeds on leave,

4.  The  contractor  shall  maintain  a  register  of  Maternity  (Benefit)  in  the prescribed form as shown in Appendix-I and II, and the same shall be 
kept at the place of work.

CLAUSE 19 G
In   the   event   of   the   contractor(s)   committing   a   default   or   breach   of   any   of   the  provisions   of   the   Contractor ’ s   Labour   Regulation   and 
Model   Rules   for   the  protection   of  health  and  sanitary   arrangements  for  the   workers  as  amended  from  time   to   time   or   furnishing   any 
information   or   submitting  or   filing  any  statement  under   the   provisions   of   the   above   Regulation  and   Rules  which  is   materially incorrect, 
he/they shall,  without  prejudice to any other  liability,  pay to the BSNL  a sum  not  exceeding  Rs.200/-  for  every  default,  breach  or  furnishing, 
making, submitting  ,  filing  such  materially  incorrect  statements  and  in  the  event  of    the contractor (s) defaulting continuously in this respect, 
the penalty may be enhanced to Rs.200/- per day  for  each  day of default  subject to a  maximum  of  5 percent of the  tendered value of  the Work. 
The  decision  of the  Engineer-in-Charge  shall be final and binding on the parties.

Should  it   appear  to  the  Engineer-in-Charge  that   the  contractor(s)  is/   are  not  properly  observing and  complying  with  the  provisions of  the 
Contractor ’ s   Labour  Regulations   and   Model   Rules   and   the   provisions   of   The   Building   &   Other   Construction   Workers(   Regulation   of 
Employment  &  Condition  of   Service)   Act  1996” ,  The  Building  &  Other  Construction  Workers   (  Regulation of  Employment   & Condition of 
Service) Rules 1998, AND, Contract labour (Regulation and Abolition) Act,   1970,  and  the  Contract  Labour (R&A) Central  Rules 1971, for  the 
protection of  health  and  sanitary  arrangements  for  the  work-people  employed  by  the contractor(s)(hereinafter referred as ”the said Rules”) the 
Engineer-in-Charge shall have    power  to  give  notice  in  writing  to  the  contractor(s)  requiring  that  the  said Rules to be complied with and the 
amenities prescribed therein be provided to the work-people  within  a  reasonable  time  to  be  specified  in  the  notice.   If  the contractor(s)  shall 
fail  within  the  period  specified  in  the  notice  to  comply  with and/or observe the said  Rules and to provide the amenities to the workpeople as 
aforesaid,  the  Engineer-in-Charge  shall  have  the power  to provide  the amenities herein  before mentioned  at  the cost  of  the  contractor(s).   The 
contractor(s)   shall  erect,  make  and  maintain  at  his/their  own   expense  and  to  approved  standards  all  necessary   huts   and   sanitary  arrangements 
required  for  his/their  work-people on the  site  in connection  with the  execution  of  the works, and  if  the  same  shall  not have  been  erected  or 
constructed,  according  to  approved  Standards,  the Engineer-in-Charge  shall have power to  give notice  in  writing to the contractor(s) requiring 
that  the  said  huts  and  sanitary  arrangements  be  re-modeled  and/  or reconstructed according to approved standards, and if the contractor(s) shall 
fail  to  remodel   or   reconstruct   such   huts   and   sanitary   arrangements   according   to  approved   standards   within   the   period   specified   in   the 
notice,  the  Engineer-in- Charge    shall  have  the  power  to  remodel  or  reconstruct  such  huts  and  sanitary arrangements according to approved 
standards at the cost of the contractor(s).

CLAUSE 19 H
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 The  contractor(s)  shall  at  his/their  own  cost  provide  his  /their  labour  with  a  sufficient number of huts (hereinafter referred to as the camp) of 
the following specifications
i)
a)  The minimum height  of each  hut at  the  eaves  level  shall  be  2.10m    (7  ft.) and floor area to be provided will be at the rate of 2.7 Sq.ms. (30 
Sq.Ft.) for each member of the workers family staying with the labourers.

b)  The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for each 
family.

c)  The contractor(s) shall also construct temporary latrines and urinals for  the use of  the  labourers  each  on  the  scale  of  not  less  than  four  per 
each  one hundred  of  the  total strength,  separate latrines  and  urinals  being  provided for women.
d)   The  contractor(s)   shall   construct   sufficient   number   of  bathing   and washing places,   one  unit   for   every 25   persons   residing in  the   camp. 
These  bathing and washing places shall be suitably screened.

ii)
a)  All the  huts shall  have  walls of sun-dried  or  burnt-bricks laid in mud  mortar or  other  suitable  local  materials  as  may  be  approved  by  the 
Engineer-in-Charge.  In  case  of  sun-dried  bricks,  the   walls  should  be  plastered  with  mud  gobri   on   both   sides.   The   floor  may   be   kutcha   but 
plastered  with  mud  gobri  and  shall   be  atleast  15  cm  (6”)  above  the  surrounding  ground.  The  roofs shall be laid with thatch or any  other 
materials as  may  be  approved  by  the Engineer-in-Charge  and  the  contractor  shall  ensure  that  through  out  the period of their occupation the 
roofs remain watertight.

b)  The contractor(s) shall provide each hut with proper ventilation.
c)  All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.
d)   There  shall  be kept  an  open space  of  at  least  7.2m(8yds.)  between  the  rows  of   huts   which  may  be   reduced   to   6m(20ft.)   according  to  the 
availability  of site with the  approval of the  Engineer-in-Charge.  Back to back construction will be allowed.

iii) Water  Supply
The contractor(s)  shall provide  adequate  supply of  water  for The use of labourers. The provisions shall not be less than two gallons of pure and 
wholesome  water   per  head  per  day  for   drinking  purposes   and  three  gallons   of   clean  water  per   head  per   day  for   bathing  and  washing 
purpose. Where  piped  water  supply  is  available,  supply  shall  be  at  stand  posts  and where  the  supply  is  from  wells  or  river,  tanks,  which 
may  be  of  metal  or  masonry, shall be provided. The contractor(s) shall also  at his/their  own  cost make  arrangements  for  laying  pipe  lines  for 
water  supply  to  his/their  labour camp  from   the  existing mains wherever available,  and  shall  pay  all  fees  and charges therefor.

iv)  The site selected for the camp shall be high ground, removed from jungle.
v) Disposal  of Excreta-
The contractor(s)   shall   make  necessary   arrangements  for  the  disposal  of  excreta  from  the  latrines  by  trenching  or  incineration,  which  shall   be 
according  to  the  requirements  laid  down  by  the  Local  Health Authorities.  If  trenching  or  incineration  is  not  allowed  the  contractor(s)  shall 
make  arrangements  for   the  removal  of  the   excreta   through   the  Municipal   Committee/Authority and inform it  about  the  number of labourers 
employed so that arrangements  may be made by  such  Committee/authority  for removal of the excreta. All charges on this  account shall be  borne 
by  the contractor and paid  direct  by  him  to  the  Municipality/authority.  The  contractor  shall  provide one sweeper for every eight seats in case of 
dry system.

vi)Drainage:-
The contractor(s) shall provide efficient  arrangements for draining away sullage water so as to keep the camp neat and tidy.
vii)  The  Contractor(s) shall make  necessary arrangements for  keeping the  camp area sufficiently lighted to avoid accidents to the workers.
viii) Sanitation:-
The  contractor(s)   shall  make arrangements  for  conservancy and  sanitation   in   the   labour   camps   according   to   the   rules   of   the   Local   Public 
Health and Medical Authorities.

CLAUSE 19 I
The Engineer-in-Charge may require the contractor  to  dismiss  or  remove from the site  of   the  work any  person  or   persons  in   the   contractor’ s 
employment   upon   the  work   who   may   be   incompetent   or   misconducts   himself   and   the   contractor   shall  forthwith  comply  with  such 
requirements.

CLAUSE 19 J
It  shall  be  the  responsibility  of  the  contractor  to  see  that  the  building  under construction is not occupied  by any  body unauthorisedly during 
construction, and is  handed  over  to  the  Engineer-in-Charge  with  vacant  possession  of  complete building.  If  such  building  though  completed 
is  occupied  illegally,  then  the Engineer-in-Charge  shall  have  the  option  to  refuse  to  accept  the  said building/buildings  in that position. Any 
delay in acceptance on this account will be treated  as  the  delay  in  completion  and  for  such  delay  a  levy  upto  5%  of  the tendered  value of 
work  may  be imposed  by the  Superintending  Engineer  whose decision  shall  be  final  both  with  regard  to  the  justification  and  quantum  and 
be  binding  on  the  contractor.However,   the   Superintending   Engineer,   through   a   notice,   may   require   the  contractor  to  remove  the  illegal 
occupation any time on or before  construction and delivery.

CLAUSE 19 K
Employees 
Provident  Fund 
Scheme  to  be 
Complied by the 

Employees Provident Fund Scheme to be Complied by the Contractor :
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The  contractor   shall   comply  with the provision  of  the   Employees   Provident  Fund Scheme  1952  as   under   the  Employees  Provident   Funds 
and   Miscellaneous  Provisions  Act  1952,  amended  from  time  to  time.   The  contractor  shall  get  himself  registered   and   get   the   allocation   of 
Registration   Code   No.   from   the   competent  authority   as  per  provisions  of   the  above  scheme.    The  contractor   shall   indemnify  and   keep 
indemnified  BSNL  against  payment  to  be  made  under  and  for  the observance of the  above  scheme.   The Executive  Engineer (Engineer-in-
Charge) as Principal Employer shall continue to monitor the rigorous implementation of the act/ rules during the currency of the contract.

CLAUSE 20
Minimum  wages 
Act to  be Compiled

The   contractor   shall   comply   with   all   the   provisions   of   the   Minimum   Wages   Act,1948,  The   Building   &   Other  Construction   Workers 
(Regulation  of  Employment  & Condition  of  Service)  Act  1996  and  Contract  Labour  (Regulation  and  Abolition) Act,  1970,  amended  from 
time  to  time  and  rules  framed  there-under  and  other labour  laws affecting  contract  labour  that  may be brought  into  force from  time  to time.

CLAUSE 21
Work   not   to  be 
sublet,  Action   in 
case of Insolvency

The  contract  as  a  whole  or  part  thereof  shall  not  be  assigned  or  sublet  or transferred either  directly or  indirectly whether  by  creating  agent 
on the  basis  of General  Power  of  Attorney  or  in  any other manner  or  given  on  general  power of attorney  without the  written  approval of  the 
Engineer-in-Charge.  If   the  contractor  assign   or   sublet   (engagement   of   labour   on   a   piece-work   basis   or   of   labour   with materials  not  to be 
incorporated in the work, shall not be deemed to be subletting) or  give  on  general  power  of  attorney  or  transferred  either  directly  or  indirectly 
whether  by  creating  agent  on  the  basis  of  General  Power  of  Attorney  or  in  any other manner,  his contract,  or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any  composition with his creditors or attempt to  do  so,  or  if  any  bribe,  gratuity,  gift, 
loan,  perquisite,  reward  or  advantage pecuniary or otherwise, shall either directly or indirectly, , consideration of any kind as an inducement or be 
given, promised or offered by  the contractor, or any of his servants  or  agent  to  any  public officer  or  person  in  the  employment  of  BSNL  in 
any way  relating  to  his office  or employment or if any such officer or  person shall become  in  any  way    directly  or  indirectly  interested  in  the 
contractor,  or  if  the contractor shall  obtain a contract  with  the BSNL  as  a result of wrong tendering  or by non bonafide methods, of competitive 
tendering; or if the  contractor enters into a  contract  with  BSNL  in  connection  with  which  commission  has  been  paid  or agreed  to be  paid by 
him or   to  his  knowledge,  unless  the  particulars  of  any  such  commission  and  the   terms  of  payment   thereof   have   been   previously   disclosed  in 
writing  to  Accepting  Authority/  Engineer--in-Charge;  or  if  the  contractor  being  a company, shall  pass a resolution or  the court shall  make an 
order   for  the  winding  up  of  the  company,  or  a  receiver  or  manager  on  behalf  of  the  debenture  holders  or  otherwise  shall  be  appointed  or 
circumstances shall  arise which entitle  the  court  or shareholders  debenture  holders  to  appoint   a  receiver  or   managers,   Engineer-in-Charge   on 
behalf  of  the  Bharat  Sanchar  Nigam  Limited  shall  have    powers  to adopt  the courses specified in Clause 3 hereof in the interest of BSNL and 
in theevent  of  any  courses  being  adopted  the   consequences  specified  in  the  said Clause 3 shall ensue.

CLAUSE 22
All sums  payable  by way of compensation under any of these conditions shall be considered  as  reasonable  compensation  to  be  applied  to  use 
of  BSNL  without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23
Changes   in  Firm's 
Constitution  to  be 
intimated

Where the  contractor  is a  partnership firm,  the previous approval in writing  of  the Engineer-in-Charge  shall  be  obtained  before  any  change  is 
made   in   the  constitution  of  the  firm.  Where  the  contractor  is  an  individual  or  a  Hindu   undivided  family   business   concern   such   approval   as 
aforesaid  shall  likewise  be  obtained before  the  contractor  enters  into  any  partnership  agreement  where-under  the partnership firm would  have 
the right to carry out the  works hereby undertaken by the contractor. If previous  approval as  aforesaid is not obtained, the contract shall be deemed 
to   have   been  assigned   in  contravention  of   Clause  21  hereof   and   the  same  action   may   be  taken,  and  the  same   consequences  shall  ensue   as 
provided in the said Clause 21.

CLAUSE 24
All works  to  be executed under  the  contract shall be  executed under the direction and subject  to the approval  in all  respects of the Engineer-in-
Charge who shall be entitled  to  direct  at  what  point  or  points  and  in  what  manner  they  are  to  be commenced, and from time to time carried 
on.

CLAUSE 25
Settlement  of 
Disputes  & 
Arbitration

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes relating  to  the  meaning  of  the  specifications,  design,  drawings 
and  instructions herein  before mentioned  and  as to  the  quality of  workmanship  or  materials  used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates,  instructions  orders 
or  these  conditions  or  otherwise  concerning  the  works or the  execution  or  failure  to execute  the same  whether  arising during  the progress  of 
the  work  or  after  the  cancellation,  termination,  completion  or abandonment thereof shall be dealt with as mentioned hereinafter:-

(i)  If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or compensation in respect  of the  works  over  and above  the  amounts 
admitted as payable by the BSNL or in case the contractor wants to dispute the validity of  any  deductions  or  recoveries  made  or  proposed  to  be 
made  from  the contract,  the contractor shall  forthwith give notice in writing of his  claim, in  this behalf  to the Engineer-in-Charge within 30 days 
from the date of disallowance thereof  for  which  the  contractor  claims  such  additional  payment  or compensation or  disputes  the validity of  any 
deduction   or   recovery.   The  said  notice  shall  give  full  particulars   of  the   claim,  grounds  on  which  it  is  based  and  detailed   calculations   of   the 
amount  claimed  and  the  contractor  shall  not  be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any claim by the 
contractor  unless  notice  of  such   claim  shall  have  been  given  by  the  contractor  to  the  Engineer-in-Charge  in  the  manner  and  within  the  time  as 
aforesaid.  The  contractor  shall  be  deemed  to  have  waived  and extinguished all his rights in respect of any claims not notified to the Engineer-in-
Charge in writing in the manner and within the time aforesaid.

(ii)   The  Engineer-in-Charge  shall  give  his  decision  in  writing  on  the  claims notified  by  the   contractor   within   30   days   of   the   receipt   of   the 
notice  thereof.  If  the contractor  is  not  satisfied  with  the  decision  of  the  Engineer-in-Charge,  the contractor may within 15 days of the receipt 
of the decision of the Engineer-in- Charge  submit  his  claims  to  the conciliating  authority  named  in  Schedule  ‘F’ for conciliation along with all 
details and copies of correspondence exchanged between him and the Engineer-in-Charge.
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(iii)   The  party  initiating  conciliation  shall  send  to  the  other  party  a  written  invitation  to   conciliate.   Conciliation   proceedings   shall   commence 
when  the  other  party accepts  in  writing  the  invitation  to  conciliate.    If  the  other  party  rejects  the invitation, or  does not reply within thirty 
days from the date of invitation, there will be no Conciliation Proceedings.

(iv)  When  it  appears  to  the  Conciliator  that  there  exists  element of  a settlement which  may  be  acceptable  to  the  parties,  he  shall  formulate 
the  terms  of  a possible  settlement  and  submit  them  to  parties  for  their  observation  after receiving the  observations of  the parties.   He may 
reformulate the terms of  a possible  settlement  in  the  light  of  such  observations.   If   the   parties  reach agreement on settlement  of  the dispute, 
they may draw up and sign a written settlement  agreement.    Parties  may  request  the  Conciliator  to  draw  up  or assist  them  in  drawing  up  the 
settlement  agreement.  Such  settlement agreement shall have the same status and effect as if it is an arbitral award on agreed  terms on the substance 
of the dispute rendered by an arbitral tribunal under section 30 of Arbitration and Conciliation Act 1996. If a settlement  does not appear possible, the 
Conciliator, after consultation with the parties will  give a  written declaration  that further  efforts  at  Conciliation  are  no longer  justified and the 
Conciliation Proceedings are terminated.

(v)  When  conciliation  proceedings  have  become  in-fructuous  or  have  been terminated the party, which initiated the Conciliation shall, within a 
period of 30 days  of  termination thereof shall give a  notice, in the  form  prescribed by  the BSNL,  to  the Chief Engineer, Bharat  Sanchar Nigam 
Limited in-charge  of  the work or if there be no Chief Engineer, to the Administrative Head of the Bharat Sanchar  Nigam  Limited  for  appointment 
of   an   arbitrator   to   adjudicate   the  notified   claims   failing  which  the   claims   of   the   contractor   shall   be   deemed   to  have  been  considered 
absolutely barred and waived.

(vi)   Except   where   the   decisions   have   become   final,   binding   and   conclusive   in  terms   of   the   contract,   all   disputes   arising   out   of   the 
notified  claims  of  the contractor  as  aforesaid  and  all  claims  of  the  BSNL  shall  be  referred  for adjudication  through  the  arbitration  by  the 
Sole  Arbitrator  appointed  by  the Chief  Engineer,  Bharat  Sanchar  Nigam  Limited  in-charge  of  the  work  or  if there be  no  Chief  Engineer, 
the  Administrative  Head  of  the  Bharat  Sanchar Nigam  Limited.  It  will  also  be  no  objection  to  any  such  appointment that  the Arbitrator so 
appointed is a BSNL Employee and that he had  to deal with the matters  to  which  the  Contract  relates  in  the  course  of  his  duties  as  BSNL 
Employee. If the arbitrator so appointed is unable or unwilling to act or resigns his  appointment  or vacates his  office  due to  any  reason whatsoever 
another sole  arbitrator  shall  be  appointed  in  the  manner  aforesaid  by  the  said  Chief Engineer. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor.

It  is  a  term  of  this  contract  that  the  party  invoking  arbitration  shall  give  a  list  of disputes with amounts claimed in respect of each dispute 
along-with the notice for appointment of arbitrator.
It  is also  a term of  this  contract   that   no  person  other  than a person appointed  by such Chief Engineer,  Bharat  Sanchar Nigam Limited or the 
administrative  head  of  the  Bharat   Sanchar  Nigam Limited as  aforesaid  should act  as  arbitrator  and  if  for   any   reasons   that  is  not   possible,   the 
matter shall not  be  referred to  arbitration at all.The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the provisions  of the 
Arbitration &  Conciliation Act 1996  or  any statutory  modification or re-enactment  thereof and  the rules  made  thereunder and for the  time being 
in force shall apply to the arbitration proceeding under this clause

It   is   also   a   term  of   this   contract   that   the   arbitrator   shall   adjudicate   on   only   such  disputes   as   are   referred   to   him  by   the   appointing 
authority  and  give  separate award  against  each  disputes  and  claim  referred  to him.  The  arbitrator   shall  give reasons for the award for  each 
dispute referred to him.

It  is also a term of  the contract that if any  fees  are payable  to  the arbitrator these shall be paid equally by both the parties.
It is also a term of the contract that the arbitrator shall be deemed to have entered on the  reference on the  date  he  issues  notice  to  both  the parties 
calling  them  to  submit  their  statement  of  claims and  counter  statement  of  claims.  The  venue  of the  arbitration  shall  be  such  place  as  may 
be  fixed  by  the  arbitrator   in  his  sole  discretion. The  fees,  if   any,  of the arbitrator  shall,  if  required to be paid before  the award  is   made and 
published,  be  paid  half  and  half  by each  of  the  parties.  The cost of the reference and of the award (including the fees, if any, of the arbitrator) 
shall be  in the  discretion of the  arbitrator  who may direct  to any, by whom  and  in what  manner,  such  costs  or  any  part  thereof,  shall  be  paid 
and  fix  or  settle  the  amount of costs to be so paid.

CLAUSE 26
Contractor  to 
Indemnify  BSNL 
against  Patent 
Rights

The   Contractor   shall   fully   indemnify   and   keep   indemnified   the   Bharat   Sanchar  Nigam   Limited  against  any   action,   claim  or  proceeding 
relating to  infringement  or  use   of  any   patent   or   design or  any  alleged   patent   or   design   rights   and   shall   pay any  royalties   which   may  be 
payable   in   respect   of   any   article   or   part   thereof  included   in  the  contract.   In  the  event  of  any  claims  made  under  or   action  brought  against 
BSNL  in respect of  any such matters as aforesaid the  contractor shall be immediately  notified  thereof  and  the  contractor  shall  be  at  liberty,  at 
his  own expense,  to  settle  any  dispute  or  to  conduct  any  litigation  that  may  arise therefrom, provided  that the contractor  shall not  be liable 
to indemnify  the Bharat Sanchar  Nigam Limited  if the  infringement  of the  patent or design or  any  alleged patents or design right is the  direct 
result  of  an  order passed  by the  Engineer-in-Charge in this behalf. 

CLAUSE 27
When   the   estimate   on  which   a   tender   is   made   includes   lump   sum  in   respect   of  parts   of   the   work  ,the   contractor   shall   be   entitled   to 
payment  in  respect  of  the items of work involved or the part of the work in question at the same rates as are payable under this contract for such 
items,  or  if  the   part  of  the  work  in   question  is  not   ,in   the   opinion     of   the   Engineer-in   – charge   payable   of   measurement   ,the  Engineer-In 
charge    may  at  his discretion  pay  the  lump  sum amount entered    in the estimate ,and  the certificate in writing of the Engineer-In-Charge  shall 
be  final and conclusive against the contractor with regard to any sum or sums payable to him under the provisions of the clause .

CLAUSE 28
Action  where  no 
Specifications  are 
specified

In case of any class of work for which there are no such specifications as referred to in Clause  11 such work  shall be carried out in  accordance  with 
the Bureau of Indian Standards specifications.  In  case  there is no such specifications in Bureau of  Indian  Standards,  the  work  shall  be  carried 
out  as  per  manufacturer’s specifications.  In case  no  such manufacturer’s  specifications is available then  as per  District  Specifications.  In  case 
there  are  no  such  specifications  as  required above,  the   work  shall  be   carried  out   in   all   respects  in  accordance  with  the instructions and 
requirements of the Engineer-in-Charge.

CLAUSE 29
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Withholding  and 
lien   in  respect   of 
sum  due   from   the 
Contractor

i)  Whenever any claim or claims for payment of a sum of money arises out of or under the  contract  or  against  the  contractor,  the  Engineer-in-
Charge  or  the Government  shall  be  entitled  to withhold  and  also  have  a  lien  to  retain  such sum  or  sums  in  whole  or  in  part   from  the 
security,  if  any,  deposited   by  the contractor  and  for  the  purposes  aforesaid,  the  Engineer-in-Charge  or  the  Government shall be entitled to 
withhold the  security deposit, if  any, furnished as the  case may be and also  have lien over the  same pending  finalisation  or  adjudication of  any 
such claim. In the event of the security being insufficient to cover  the  claimed  amount  or  amounts  or  if no  security  has been  taken  from the 
contractor,  the   Engineer-in-Charge  or   the  Government  shall   be  entitled  to  withhold  and  have  a  lien  to  retain  such  claimed  amount  or  amounts 
referred to above,  from  any  sum  or   sums  found  payable  or  which  may  at   any  time thereafter   become  payable  to the  contractor under the 
same  contract   or   any  other   contract   with   the   Engineer-in-Charge   of   the   Government   or   any  contracting   person   through   the   Engineer-in-
Charge  pending  finalisation  of adjudication of any such claim.

It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  or  moneys  so withheld  or  retained  under  the  lien  referred  to  above  by  the 
Engineer-in- Charge  or  Government  will  be  kept  withheld  or  retained  as  such,  by  the Engineer-in-Charge,  till  the  claim  arising  out  of  or 
under  the  contract  is determined  by  the  arbitrator  (if  the  contract  is  governed  by  the  arbitration clause) or by the competent court, as the case 
may  be  and  that  the  contractor  will   have   no   claim   for   interest   or   damages   whatsoever   on   any  account   in  respect  of   such  withholding   or 
retention  under the  lien referred  to  above and duly  notified  as such to  the contractor. For  the purpose  of this clause, where the  contractor  is  a 
partnership  firm  or   a   limited  company,   the  Engineer-in- charge  or  the Government shall  be entitled  to  withhold  and  also  have  a  lien  to  retain 
towards such  claimed  amount or amounts  in whole or in  part from  any sum  found  payable  to  any  partner/limited  company  as  the  case  may 
be  ,whether in his individual capacity or otherwise.

ii)  Government shall  have the right  to  cause an audit  and  technical examination of  the  works  and  the  final  bills  of  the  contractor  including 
all  supporting vouchers, abstract,  etc.,  to be made  after  payment of the final bill and if as  a result of such audit and technical examination any sum 
is found  to have been overpaid  in respect  of any  work done by  the contractor  under the  contract  or any work claimed to have  been done by him 
under the contract and found not to have been executed, the contractor shall  be  liable  to refund the amount of over-payment and  it  shall be lawful 
for  Government  to  recover   the  same  from  him   in   the   manner  prescribed   in   sub-clause  (i)  of   this  clause  or   in  any  other  manner  legally 
permissible; and if it is found that the contractor was paid less than what was due to him under the  contract in respect  of any work executed by him 
under  it,  the  amount  of  such  under  payment  shall  be   duly  paid   by   the  Government  to  the  contractor,  without  any  interest  thereon  whatsoever. 
Provided  that  the Government  shall  not be entitled to  recover any  sum overpaid, nor the contractor  shall be entitled  to  payment of any  sum  paid 
short  where  such  payment   has   been   agreed   upon   between   the   Superintending   Engineer   or  Executive   Engineer   on   the   one   hand   and   the 
contractor  on the other  under  any term  of  the  contract  permitting  payment  for  work  after  assessment  by  the Superintending Engineer or the 
Executive Engineer.

CLAUSE 29 A
Lien  in  respect  of 
claims  in  other 
contracts

Any  sum  of  money  due  and  payable  to  the  contractor  (including  the  security deposit  returnable to him) under the contract may be withheld or 
retained by way of  lien  by  the  Engineer-in-Charge  or  the  Government  or  any  other  contracting person  or  persons  or  through  Engineer-in-
Charge  against  any  claim  of  the Engineer-in-Charge of  Government  or such other person or persons in respect of payment  of  a  sum  of  money 
arising  out or  under any  other  contract  made  by  the contractor  with the Engineer-in-Charge  or  of  the  Government  or  with  such  other person 
or persons.

It  is  an  agreed  term  of  the  contract  that   the  sum   of  money  so  withheld  or  retained  under   this   clause   by   the   Engineer-in-Charge   or   the 
Government  will  be  kept withheld or retained as  such by the  Engineer-in-Charge  or the  Government or  till his  claim  arising out  of  the same 
contract  or any other  contract  is  either  mutually settled or determined  by  the arbitration  clause  or  by  the  competent court, as  the case  may  be 
and  that  the contractor  shall have no claim  for interest or damages whatsoever  on  this  account  or  on  any  other  ground  in  respect  of  any  sum 
of money  withheld  or  retained  under  this  clause  and  duly  notified  as  such  to  the contractor.

CLAUSE 30
30.1  The  contractor  shall  provide  all  necessary  superintendence  during  execution  of the  work and as long thereafter  as may be necessary for 
proper fulfilling of the obligations under the contract.

30..2  The  contractor  shall  immediately  after  receiving  letter  of  acceptance  of  the  tender  and before commencement of the work, intimate in 
writing  to  the  Engineer-in-charge  the  name,  qualifications,  experience,  age,  address  and  other  particulars  along  with  certificates,  of  the  principal 
technical  representative  to  be  in  charge  of  the  work.    Such  qualifications  and experience shall not be lower than specified as under :-

i)  Work with estimated cost                                          Recognised Diploma holder
Put to tender more than Rs.,2 lakh
But less than Rs.5 lakh.
ii)  Work with estimated cost                                         Graduate  or recognised
Put to tender more than Rs. 5 lakh                       diploma  holder  with  three  years experience.
30.3 The  Engineer-in-charge shall   within 15 days  of  receipt  of  such   communication intimate in  writing  his   approval   or   otherwise   of  such  a 
representative  to  the  contractor.    Any  such approval may at  any time be withdrawn and in case of such withdrawal the contractor shall appoint 
another such representative according to the provisions of this clause.  Decision of the  tender  accepting authority shall  be final and binding on  the 
contractor  in this respect. Such a principal  technical  representative  shall  be appointed by  the  contractor  soon  after receipt of the approval from 
Engineer-in-charge and shall be available at site within fifteen days of start of work.
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30.4  If  the  contractor  (or  any  partner  in  case  of  firm/company)  who  himself  has  such qualifications,  it  will  not  be  necessary  for  the  said 
contractor to  appoint  such  a  principal technical  representative but the contractor shall designate and appoint a  responsible agent  to represent him 
and  to  be  present  at  the  work whenever  the  contractor  is  not  in  a  position  to   be   so   present.     All   the   provisions   applicable   to   the   principal 
technical   representative  under   the   clause  will   also   be   applicable   in   such   a   case   to   contractor   or   his   responsibleagent.     The   principal 
technical   representative   and/or   the   contractor   shall   on   receiving  reasonable   notice   from   the   Engineer-in-charge   or   his   designated 
representative(s)  in charge of the work in writing or in person or otherwise, present himself to the Engineer-in- charge  and/or  at  the site  of work, as 
required,   to  take  instructions.   Instructions  given  to the principal technical  consultation with the Engineer-in-charge as well as  during important 
stages  of  execution  ofrepresentative  or  the  responsible  agent  shall  be  deemed  to  have  the  same   force   as   if   these   have   been   given   to   the 
contractor.  The  principal  technical representative and/or  the contractor  or his  responsible  authorised  agent shall  be actually available  at  site  at 
least  two  working days  every  week,  these days shall  be determined  in work,  during  recording  of  measurements  of  work  and  whenever  so 
required  by  the Engineer-in-charge  by  a  notice  as  aforesaid  and  shall   also  note  down  instructions conveyed  by  the  Engineer-in-charge  or 
his   designated   representative   in   the   site   order  book  and  shall   affix  his   signature   in  token   of  noting   down  the  instructions  and  in   token  of 
acceptance  of  measurements.    There  shall  be  no  objection  if  the  representative/agent looks  after  more  than  one  work  and  not  more  than 
three  works  in  the  same  station provided  these  details  are  disclosed  to  the  Engineer-in-charge  and  he  shall  be  satisfied that the provisions 
and the purpose of this clause are fulfilled satisfactory.

30.5  If  the  Engineer-in-charge,  whose  decision  in  this  respect  is  final  and  binding  on  the  contractor,   is   convinced   that   no   such   technical 
representative  or  agent  is  effectively appointed or is effectively attending or fulfilling the provision of this clause, a recovery shall be effected from 
the contractor as specified below :-

i)  Rs. 4000/- per month for works costing above 5 lakhs
ii)  Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs
 30.6 The decision of the Engineer-in-charge as recorded in the  site  book and measurement recorded  in  Measurement Books  shall   be  final   and 
binding  on  the Contractor.   Further if the contractor fails to appoint a suitable technical representative or responsible agent and if  such  appointed 
persons  are   not   effectively   present   or   do   not   discharge   their  responsibilities  satisfactorily,  the   Engineer-in-charge   shall  have  full  powers  to 
suspend the execution  of the  work until   such  date  as a  suitable agent is  appointed and the contractor shall be held responsible for  the delay so 
caused to the work.  The contractor shall submit a  certificate  of  employment  of  the  technical  representative/responsible  agent  alongwith every 
on account bill/final bill and  shall produce evidence if at any time so required by the Engineer-in-charge.

30.7   The contractor shall provide and employ on the site only such technical assistants as are skilled and  experienced in  their respective fields  and 
such foremen  and  supervisory staff as are competent to give proper supervision to the work.
30.8  The  contractor  shall  provide  and  employ  skilled,  semi-skilled  and unskilled  labour  as  is necessary for proper and timely execution of the 
work.

30.9  The  Engineer-in-charge  shall  be  at  liberty  to  object  to  and  require  the  contractor   to remove  from  the  works  any  person  who  in  his 
opinion  mis-conducts  himself,  or  is incompetent  or  negligent  in  the  performance  of  his  duties  or  whose  employment  is otherwise considered 
by the Engineer-in-charge to be undesirable.  Such person shall not be  employed again at works site  without the written permission of the Engineer-
in-charge and  the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by  competent substitutes.

CLAUSE 31
Compensation 
during   warlike 
situations

31.1  The  work (whether fully constructed  or not) and all  materials, machines, tools and plants, scaffolding, temporary buildings  and  other  things 
connected therewith  shall  be at  the risk of  the  contractor  until,  the  work  has  been  delivered  to  the  engineer-in-charge  and  a certificate  from 
him  to  that   effect   obtained.    In  the  event  of   the  work  or  any  materials property brought  to  the   site  for  incorporation  in   the   work being 
damaged   or   destroyed   in  consequence  of   hostilities   or  warlike  operations,   activities  covered  by  "excepted  risk",  the  contractor   shall,   when 
ordered   in   writing   by   the   engineer-in-charge,   remove   any   debris  from   the   site,   collect   and   properly   stack   or   remove   in   store   all 
serviceable   materials  salvaged   from  the  damaged   work  and   shall   be  paid   at   the   contract   rates   in   accordance  with  the  provision  of  this 
agreement  for   the  work  of  clearing  the  site  of  debris,  stacking  or  removal   of  serviceable   materials   and   for   the   re-construction   of   all   works 
ordered  by  the engineer-in-charge such payments  being in  addition to compensation upto the  value  of  the  work, originally executed before being 
damaged or destroyed and not paid for.  In case of works  damaged  or  destroyed  but  not  already  measured  and  paid  for  the  compensation shall 
be  assessed  by  the  Engineer-in-charge  upto  Rs.5000/-   and  by  the  superintending engineer  concerned  for  a  higher  amount.    The  contractor 
shall  be  paid  for  the damage/destruction  suffered  and  for  restoring  the  material  at  the  rates  based  on  theanalysis  of  rates  tendered  for  in 
accordance  with  the  provisions  of  the  contract.    The certificate of the engineer-in-charge regarding the quality and quantity of materials and the 
purpose  of  which  they  were  collected  shall  be  final  and  binding  on  all  parties  to  this contract.
31.2  Provided always  that  no compensation shall  be payable for  any  loss   in  activities  covered by  "excepted  risk"  (a)  unless the  contractor had 
taken all such precautions against air raid as  are deemed  necessary  by  the  A.R.P.   Officers  or  the  engineer-in-charge, (b)  for  any materials  etc 
not on the site of the work or for any  tools  and plant,  machinery, scaffolding temporary buildings and other things not intended for the work.

31.3   In   the  event   of  the   contractor  having   to   carry  out  reconstruction   as  aforesaid   he   shall  be  allowed   such   extension   of   time   for   its 
completion  as  is  considered  reasonable  by  the Engineer-in-charge.

CLAUSE 32
All  electrical  works  shall  be  carried  out  in  accordance  with  the  provisions  of  Indian Electricity  Act, 1910 and  Indian Electricity  Rule 1956 
amended upto date.  List of Rules of particular importance to building installations is given in Appendix B & C of CPWD General Specifications for 
Electrical W orks (external and internal).

CLAUSE 33
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Release   of  Security 
Deposit after labour 
clearance

Security Deposit of the work shall  not be refunded till the contractor produces a clearance certificate from the Labour Officer. As soon as the work is 
virtually complete the contractor shall   apply  for  the  clearance  certificate  to  the  Labour  Officer  under  intimation  to  the Engineer-in-Charge. 
The  Engineer-in-Charge, on  receipt of the  said communication,  shall write to the Labour  Officer to intimate if any complaint is  pending against 
the  contractor  in respect  of  the  work.  If  no  complaint  is  pending,  on  record  till  after  3  months  after  the completion of the work and/or no 
communication is received from the Labour Officer to this effect  till six  months  after  the date of  completion, it  will be  deemed  to  have  received 
the clearance certificate and the Security Deposit will be released if otherwise due.

CLAUSE 34
Insurance Without   limiting   the   Contractor ’s   obligations   and   responsibilities   stated   elsewhere   in   the  Contract,   the   Contractor  shall   at  his   own   cost 

arrange,  secure  and  maintain insurance  in the  joint names  of the BSNL and the  contractor with any of  the subsidiary  of the General Insurance 
Corporation  of  India  in  such  a  manner  that  the  BSNL  and  the  contractor  are covered for  all  time during the period of contract i.e. the time 
period allowed for completion of work, extended period and the defect liability period.  The insurance shall be effected in accordance  with  terms 
approved  by  the   BSNL  and   the   contractor   shall   submit   the  insurance policies   to  the   Engineer-In-Charge  within  one  week  of  signing of  the 
agreement along with the receipt of premium.  The contractor shall timely pay and submit the receipts of  payment  of  premiums  for  extensions  of 
policies,  if any.  The  insurance  shall  cover  the following: -

a)  Contractor’s All Risks Insurance
The  contractor  shall  insure  the  work for  a  sum  equivalent to  the  Contract value  or  such additional  sums  as  specified  and  the  interests  of 
the  BSNL  against  ALL  RISKS  claims, proceedings,  loss  or  damages,  costs,  charges  and  expenses  from  whatsoever  cause arising out  of or 
in consequence  of  the execution and maintenance of  the work  for  which the contractor is responsible under the contract

b)  Workman Compensation & Employers Liability Insurance.
This  insurance  shall   be  effected   for   all   the   contractor ’s  employees  engaged  in  the performance of   the contract.    The  BSNL  shall  not   be 
liable  in  respect  of any  damages  or compensation payable at  law in  respect  of or  in consequence  of  any accident  or injury to any  workman or 
any other  person  in  the   employment  of  the   contractor  and   the  contractor  shall   indemnify   and   keep   indemnified   the   BSNL  against   all   such 
damages   and  compensation   and   against   all   claims,   demands,   proceedings,   costs,   charges   and  expenses,  whatsoever  in  respect  or  in  relation 
thereof.

c)  Third Party Insurance.
The  contractor  shall  be  responsible  for  making  good  to   the  satisfaction  of  the  Engineer-in-Charge  any  loss  or  any  damage  to  all  structures  and 
properties belonging to the BSNL  or being executed or procured or being procured by the BSNL or of the other agencies within the  premises  of  all 
work   of   the   BSNL   if   such   loss   or   damage   is   due   to   fault   and  or   the  negligence   or   willful   acts   or   omissions   of   the   contractor,   his 
employees,  agents, representatives.

The  contractor  shall  take  sufficient  care  in  moving  his  plants,  equipments  and  materials from one place to another so that they do not cause 
any damage to   any  person or  to  the  property of  the  BSNL or  any  third  party including overhead  and underground cables  and  in  the  event  of  any 
damage resulting to the property of the BSNL or to a third party during the movement  of  the  aforesaid  plant,  equipment  or  materials,  the  cost  of 
such   damages  including   eventual   loss  of   production,   operation   or  services  in  any   plant   or   establishment  as  estimated   by  the   BSNL   or 
ascertained or demanded by the  third party, shall be  borne by the contractor.

d)  The contractor shall also at times indemnify the BSNL against all claims, damages or compensation under  the provisions  of Payment  or  Wages 
Act, 1936, Minimum W ages Act,  1948,  Employer’s  Liability  Act,  1938,  the  W orkman’s  Compensation  Act,  1947, Industrial  Disputes  Act, 
1947 and Maternity Benefit  Act, 1961, or  any modification  thereof or any other law relating thereof and rules made there under from time to time.

e)  Contractor  shall  also  at  his  own  cost  carry  and  maintain  any  and  all  other insurance(s) which he may be required to take out under any law 
or regulation from time to time.  He shall also carry and maintain any other insurance, which may be required by the Engineer-in-Charge.

34.1The Contractor  shall prove to  the Engineer-in-charge  from  time  to time he has  taken out  all the  insurance policies referred  to above and has 
paid the necessary premiums for keeping the policies alive till expiry of the Defects Liability Period.

34.2The aforesaid insurance policies shall  provide that they shall not  be cancelled  till  the Engineer-in-charge has agreed for cancellation.
34.3  Remedy on the contractor’s failure to insure
If  the  contractor  shall  fail  to  effect  and keep in  force the insurance referred to above or any other  insurance  which  he/they  may  be   required  to 
effect under  the  terms  of  the contract then  and  in  any  such  case  Engineer-in-charge  may  without  being  bound  to,  effect  and keep  in  force 
any  such  insurance  and  pay  such  premium  or  premiums,  as  may  be necessary  for  that  purpose  and  from  time  to  time  deduct  the  amount 
so  paid  by  the Engineer-in-charge  from any  moneys  due or  which may  become due to  the contractor  or recover the same as a debt due from the 
contractor.

BSNL SAFETY CODE
1.  Suitable scaffolds should be provided for  workmen for  all works that cannot safely be done from the ground, or from solid construction except 
such short period work as can be  done  safely  from  ladders.  When  ladder  is  used,  an  extra  mazdoor  shall  be engaged for  holding the ladder 
and if the ladder is used for carrying materials as well suitable  footholds  and  handhold  shall  be  provided on  the  ladder and  the ladder  shall be 
given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical) .

2.   Scaffolding  of  staging  more  than  3.6  m  (12  ft.)  above  ground  or  floor  ,swung  or suspended  from  an  overhead  support  or  erected  with 
stationery support shall have a guard   rail properly attached  or  bolted  ,braced  and  otherwise  secured at  least 90 cm (3  ft.)  high  above  the  floor 
or  platform  of  such  scaffolding  or  staging  and  extending along  the  entire  length  of  the  outside  and  ends  there  of  with  only  such  opening 
as may be  necessary for the delivery of materials .such scaffolding or staging shall be so fastened as to prevent it from swaying f rom the building or 
structure.

3.  W orking  platforms  ,gangways  and  stairways  should  be  so  constructed  that  they should not sag  unduly   or  unequallly  and  if the height  of 
the  paltform  or  the gangway or the stairway  is more than 3.6m (12ft)  above ground  level or floor level ,they should be closely boarded  ,should 
have  adequate width   and should be suitably  fastened as described in (2) above.
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4.  Every opening in the floor of a building or in a working platforms shall be provided with suitable means to  prevent  the fall of person or materials 
by providing suitable f encing or railing whose minimum height shall be 90 cm.
5.  Safe  means  of  access  shall  be  provided  to  all   working  platforms  and  other  working places.  Every  ladder  shall  be  securely  fixed.  No 
portable single  ladder  shall  be  over 9m (30ft)  in length  while the  width  between side rails  in  rung ladder  shall   in  no  case be  less  than  29 
cm  (111/2 ” )   for   ladder   upto   and   including   3m   (10   ft)   in   length.   For  longer  ladders,   this  width  should  be  increased  atleast  ¼ ”  for   each 
additional 30  cm  (1foot) of length. Uniform step spacing of not more than 30  cm shall be kept  .   Adequate precautions shall  be  taken to prevent 
danger  from   electrical  equipment  .  No  materials  or   any   of   the   sites   or   work   shall   be   so   stacked   or   placed   as   to   cause   danger   or 
inconvenience to any person or the  public. The contractor shall  provide all  necessary fencing and lights  to  protect the  public   from the accident 
and shall  be  bound to bear the expenses  of defence of every  suit ,action  or other proceedings at law that may be brought by any person  for injury 
sustained  owing   to   neglect   of   the   above   precautions  and  to  pay  any   damages  and   cost  which  may  be  awarded   in  any   such  suit,   action   or 
proceedings to any such  person or  which may  ,with the consent of the contractor,  be paid to compensate any claim by any such person.

6.   Excavation and Trenching-A ll trenches 1.2m  (4 ft)  or more in  depth ,shall  at  all times be supplied with at least one ladder for each 30m (100 
ft) in length or fraction  thereof.Ladder  shall  extend  from  bottom  of  the  trench  to  at  least  90  cm  (3  ft)  above  the surface  of the ground .The 
side of the trenches which are 1.5 m(5 ft) or more in depth shall be  stepped back to give suitable slope or securely  held by  timber bracing, so as to 
avoid  the  danger of sides collapsing.  The  excavated materials shall  not be  placed within  1.5  m  (5  ft)  of  the  edges  of  the  trench  or  half  of 
the  depth  of  the  trench whichever is more. Cutting shall be  done from top to bottom. Under no circumstances undermining or undercutting shall be 
done.

7.  Before any rewiring  work is   commenced and also during the progress of  the work, no electric  cable  or   apparatus   which  is   liable  to   be   a 
source  of  danger  or  a  cable  or apparatus used by the operator shall remain electrically charged.

8.  Those  engaged  in  welding  works  shall  be  provided  with  welder’s  protective  eye-
shields.
9.  The  contractor  shall  not  employ  men  and  women  below  the  age  of  18  years  on  the work  of  painting with  products containing lead in 
any  form. W herever men above the age of  18  are  employed  on  the  work  of  lead  painting,  the  following  precaution  should  be taken. 

a)  No  paint  containing lead  or lead products shall  be  used except in the form of paste or ready made paint.
b)   Suitable  face  masks should be supplied for use by  the  workers when  paint  is  applied in the form of spray or a surface having lead paint is dry 
rubbed and scraped.

c)  Overalls  shall  be  supplied  by  the  contractors  to  the  workmen  and  adequate  facilities shall  be  provided  to enable  the working  painters  to 
wash during  and  on  the  cessation of work.

d)    Instructions  with  regard  to  special  hygienic  precautions  to  be  taken  in  the  painting trade shall be distributed to working painters.
10.Use   of   hoisting   machines   and   tackle   including   their   attachments,   anchorage   and  supports  shall  conform  to  the  following  standards  or 
conditions :-
i)  a)  These   shall   be   of   good  mechanical   construction,  sound  materials  and adequate  strength and  free  from patent  defects  and shall  be kept 
repaired and in good working order.

b)Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of suspension  shall  be  of  durable  quality  and  adequate  strength,  and 
free  from patent defects.

ii)   Every  crane   driver   or  hoisting  appliance  operator,   shall  be   properly  qualified and  no person under  the  age  of   21   years   should  be  in 
charge  of  any hoisting machine including any scaffolding winch or give signals to operator.
iii) In case of every  hoisting  machine and of   every chain ring hook, shackle swivel  and pulley  block used  in hoisting  or  as means  of  suspension, 
the  safe  working  load shall  be ascertained  by  adequate  means.  Every  hoisting  machine  and  all  gear  referred  to  above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable  safe  working  load  each  safe  working  load  and  the  condition  under 
which  it  is applicable  shall  be  clearly  indicated.  No  part  of  any  machine  or  any  gear  referred  to above  in  this  paragraph  shall  be  loaded 
beyond  the  safe  working  load  except  f or  the purpose of testing.

iv)  In  case  of  departmental  machines,  the safe  working  load  shall  be  notified  by  the Electrical  Engineer-in-charge.  As  regards contractor’s 
machines  the  contractors  shall notify  the  safe  working  load  of  the  machine  to  the  Engineer-in-Charge  whenever  he brings  any  machinery 
to  site  of  work  and  get  if  verified  by  the  Electrical  Engineer concerned.

11.   Motors   gearing,   transmission,   electric   wiring   and   other   dangerous   parts   of  hoisting   appliances   should   be   provided   with   efficient 
safeguards.  Hoisting appliances  should  be provided  with  such  means  as  will  reduce  to  the  minimum risk  of  accidental  descent  of  the  load. 
Adequate precautions  should  be taken to reduce  to  the  minimum  the  risk  of  any  part  of  a  suspended  load  becoming accidentally  displaced. 
When   workers   are   employed   on   electrical   installations  which   are  already   energized,   insulating   mats,   wearing   apparel,   such   as   gloves, 
sleeves  and boots as may be necessary  should  be  provided.  The worker should not  wear  any  rings,  watches  and  carry  keys  or  other  materials 
which  are  good conductors of electricity.

12.  All   scaffolds,   ladders   and   other   safety   devices   mentioned   or   described   herein  shall   be  maintained  in  safe  condition   and   no   scaffold, 
ladder  or  equipment  shall be  altered  or  removed  while  it  is  in  use.  Adequate  washing  facilities  should  be provided at or near places of work.

13.  These  safety  provisions  should  be  brought  to  the  notice  of  all  concerned  by display  on  a  notice  board  at  a  prominent  place  at  work 
spot.  The  person responsible  for  compliance  of  the  safety  code  shall  be  named  therein  by  the contractor.

14.  To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety precautions the arrangements made by the contractor shall 
be open to inspection by  the  Labour  Officer  or  Engineer-in-Charge  of  the  department  or  their representatives.
15.  Notwithstanding  the  above  clauses  from  (1)  to  (15)  there  is  nothing  in  these  to exempt the contractor from the operations of any other Act 
or Rule in force in  the Republic of India.

16.  At every  work place, First Aid Box  shall  be  provided  and maintained so as to  be easily accessible during the working hours.
NOTE:
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In  case  of  difference  or  ambiguity  in  Hindi  and  English  Version,  the  English version will prevail
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS
1. APPLICATION
These   rules   shall   apply  to   all   buildings  and   construction  works  in   charge   of   the   Bharat  Sanchar Nigam Limited in  which  twenty  or  more 
workers are ordinarily employed or are  proposed  to  be  employed  in  any  day  during  the  period during  which  the contract work is in progress.

2. DEFINITION
Work  place means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in connection with construction work, on any day during 
the period, during which the contract work is in progress.

3. FIRST-AID FACILITIES
i)  At  every  work place there shall be provided and  maintained, so  as  to be easily accessible during working  hours,  first  aid  boxes  at the rate  of 
not less  than  one box for 150-contract labour or part thereof ordinarily employed.
ii)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the following equipment: -
a)  For work  places in which the  number of contract labour employed does not exceed 50- Each first-aid box shall contain the following equipment: -

1.  6 small sterilised dressings.
2.  3 medium size sterilised dressings.
3.  3 large size sterilised dressings.
4.  3 large sterilised burn dressings.
5.  1 (30 ml.) bottle containing a two percent alcoholic solution of iodine
6.  1  (30ml)  bottle  containing  salvolatile  having  the  dose  and  mode  of administration indicated on the label.
7.  1 snakebite lancet.
8.  1 (30gms.) bottle of potassium permanganate crystals.
9.  1 pair scissors.
10.  1 copy of  the  first-aid leaflet  issued  by the Director General, Factory Advice Service and Labour Institute, Government of India.
11.  1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.
13.  A bottle of suitable surgical antiseptic solution
b)  For workplaces in which the number of contract labour exceeds 50- Each first–aid- box shall contain the following equipment.
1.  12 small sterilised dressing.
2.  6 medium size sterilised dressings.
3.  6 large size sterilised dressings.
4.  6 large size sterilised burn dressings.
5.  6 (15-gms.) packets sterilised cotton wool.
6.  1 (60 ml.) bottle containing two percent alcoholic solution iodine.
7.  1 (60-ml.)  bottle  containing salvolite latile having  the  dose  and mode of administration indicated on the label.
8.  1 roll of adhesive plaster.
9.  1 snake bite lancet.
10.  1 (30 gms.) bottle of potassium permanganate crystals.
11.  1 pair of scissors.
12.  1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General Factory  Advice  Service  and  Labour  Institute/  Government  of India.

13.  A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14.  Ointment for burns.
15.  A bottle of suitable surgical antiseptic solution.
iii)  Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the equipment when necessary.
iv)  Nothing except the prescribed contents shall be kept in the First-aid box.
v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the working hours at the work pl ace.

vi)   A   person   in   charge   of   the   first-aid   box   shall   be   a   person   trained   in   First-Aid  treatment,   at  the   work  places  where   the   number   of 
contract labour employed  is 150 or more.

vii)  In work places where the number of contract labour employed is 500 or more and hospital  facilities  are not available within easy  distance  from 
the works, First-aid posts  shall  be  established  and run  by a  trained  compounder.  The  compounder shall be on duty and shall be available at all 
hours when the workers are at work.

viii)         Where work places are situated in places, which are not towns or cities, a suitable motor transport shall be kept  readily available to  carry 
injured person  or  person suddenly taken ill to the nearest hospital.

4. DRINKING W ATER
i)  In  every  work place, there shall be  provided  and  maintained,  at suitable places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking.

ii)  Where  drinkingstored.  water is  obtained  from an  intermittent  public  water  supply,  each work  place  shall  be  provided  with  storage  where 
such  dri nking  water  shall  be 
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iii)  Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other source of pollution. Where water has to 
be  drawn  from  an  existing  well,  which  is  within  such  proximity  of  latrine,  drain  or  any  other  source  of  pollution,  the  well  shall  be  properly 
chlorinated before water is drawn from it or for drinking. All such wells shall be entirely closed in and be provided with a trap door, which shall be 
dust and waterproof.

iv)  A reliable  pump  shall be fitted to  each covered well, the  trap  door shall be  kept locked  and  opened  only for  cleaning  or inspection  which 
shall  be  done at  least once a month.

5. WASHING FACILITIES
i)  In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of contract labour employed therein.

ii)  Separate  and  adequate  cleaning  facilities  shall  be  provided for  the use  of  male and female workers.
iii)  Such  facilities  shall  be  conveniently  accessible  and  shall  be  kept  in  clean  and hygienic condition.
6. LATRINES AND URINALS
i)  Latrines shall be provi ded in every work place on the following scale namely:-
a)  Where female  are employed there shall be at  least one latrine for every  25 females.
b)  Where males are employed,  there shall  be at  least one latrine for every 25 males.
Provided  that where  the  number  of males or  females exceeds 100, it  shall be sufficient  if there is one latrine for 25 males or females as the case 
may be upto the first 100,and one for every 50 thereafter.

ii)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and fastenings.
iii)   Construction of latrines:  The inside walls shall  be  constructed of  masonry or  some  suitable  heat-resisting nonabsorbent materials  and shall be 
cement washed inside and outside at least once a year.  Latrines shall not be  of a standard lower than bore-hole system.

iv)  a) Where workers  of  both sexes   are employed,  there  shall be displayed outside each  block of  latrine  and  urinal,   a  notice  in the  language 
understood  by  the majority  of the  workers “For Men  only” or  “For Women  only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.
v)   There  shall  be  at  least  one  urinal  for  upto  50  number  of  male  workers  and  one  for  upto  50   number  of  female  workers  employed   at  a  time, 
provided that  where the number of male or femal e workers, as the case may be, exceeds 500, it shall  be sufficient if there is one urinal for every 50 
males or females, upto the first 500 and one for every 100 or part thereafter.

vi)  a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times. 
b) Latrines and  urinals other  than  those  connected with  a flush sewage system shall comply with the requirements of the Public Health Authorities.

vii)  Water shall be  provided  by  means  of tap  or  otherwise so  as to  be  conveniently accessible in or near the latrines and urinals.
viii)  Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,arrangements for proper disposal of excreta by incineration 
at the work purpose and covering it with a 15 cm. layer of waste or refuse and then covering it place shall be made by means of a suitable incinerator. 
Alternately excreta may be disposed off  by putting a layer of night  soil  at the  bottom of a pucca tank prepared for the with a layer of earth for a 
fortnight (W hen it will turn to manure).

ix)  The contractor shall at his own expense, carry out all instructions issued to him by the  Engineer-in-Charge  to  effect  proper  disposal  of  night 
soil   and   other  conservancy work  in   respect   of   the  contractor’ s  workmen   or   employees   on   the  site.  The  contractor  shall  be  responsible  for 
payment of any charges, which may be  levied  by  Municipal  or  Cantonment  Authority  for  execution  of  such  on  his behalf. 

7. PROVISION OF SHELTER DURING REST
At  every  place there shall be provided, free of  cost, four suitable  sheds, two  for meals and the other two for rest separately for the use of men and 
women labour. The height of  each shelter shall not be  less than 3 metres (10 ft.) from the floor level  to  the  lowest  part  of  the  roof.  These  shall 
be   kept   clean   and  the   space  provided  shall  be on the  basis  of  0.6  sq.  m. (6  sft.)  per head. Provided  that   the  Engineer-in-Charge  may  permit 
subject  to  his  satisfaction,  a portion of the building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES
i)  At every work place, at which 20 or more women worker are ordinarily employed, there shall be  provided  two  rooms  of  reasonable  dimensions 
for  the use  of  their  children under the age of six years. One room shall be used as a playroom for the children and the other as their  bedroom. The 
rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c.

ii)  The  rooms  shall  be  provided  with  suitable  and  sufficient  openings  for  light  and ventilation. There shall be adequate provision of sweepers 
to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games  in the playroom and sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayah to look after the children in the crèche when the number of women workers  does not exceed  50 and two 
when the number of  women  workers exceeds 50.

v)  The  use  of  the  rooms  earmarked  as  crèches  shall  be  restricted  to  children,  their attendants and mothers of the children.
9. CANTEENS
i)  In  every work  place  where the  work regarding  the employment  of  contract labour  is likely to continue for six months and where in contract 
labour numbering one hundred or  more  are  ordinarily  employed,  an  adequate  canteen  shall  be  provided  by  the contractor for the use of such 
contract labour.

ii)  The contractor shall maintain the canteen in an efficient manner.
iii)  The  canteen  shall  consist  of  atleast  a  dining  hall,  kitchen,  storeroom,  pantry  and washing places, separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.
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v)  The floor shall  be made of smooth and impervious materials and inside walls shall be lime-washed or colour  washed atleast  once in each year. 
Provided that the inside walls of the kitchen shall be lime-washed every 4 months.
vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.
vii)  Wastewater shall be carried  away in suitable covered drains and  shall not be allowed to accumulate so as to cause a nuisance.
viii)  Suitable arrangements shall be made for the collection and disposal of garbage.
ix)  The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.
x)  The floor  area of  the  dining  hall, excluding the area  occupied  by the service  counter and  any  furniture, except  tables  and chairs,  shall  not 
be less  than  one square metre (10 sft.) per diner to be accommodated as prescribed in sub-Rule 9.

xi)
a)   A  portion  of  the  dining  hall  and  service  counter  shall  be  partitioned  off  and reserved for women workers in proportion to their number.

b)  Washing places for women shall be separate and screened to secure privacy.
xii)  Sufficient tables’ stools, chair or benches shall be available for the number of diners to be accommodated as prescribed in sub-Rule 9.
xiii)  a)
1.  There shall be provided and  maintained, sufficient utensils,  crockery,  furniture and any other equipment’s, necessary for the efficient running of 
the canteen.
2.  The furniture  utensils and other equipment shall  be maintained in a clean  and hygienic condition.
b)
1.  Suitable clean cloths for the employees serving in the canteen shall be provided and maintained.
2.  A service counter, if provided, shall have top of smooth and impervious material.
3.  Suitable facilities including an adequate supply of hot water shall be provi ded for  the cleaning of utensils and equipment’s.
xiv)  The foodstuffs and other items to be served in the canteen shall be in conformity with the normal habits of the contract labour.
xv)  The charges for foodstuffs, beverages and any other items served in the canteen shall be based on ‘No profit, No loss’ and shall be conspicuously 
displayed in the canteen.

xvi)  In  arriving  at  the  price  of  food  stuffs,  and  other  articles  served  in  the  canteen,  the following items shall not be taken into consideration 
as expenditure namely: -
a)  The rent of land and building.
b)  The  depreciation  and  maintenance  charge  for  the  building  and  equipment’s provided for the canteen.
c)  The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, cutlery and utensils.
d)  The water charges and other charges incurred for lighting and ventilation.
e)  The interest and amounts spent on the provision and maintenance of equipment’s provided for the canteen.
xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once every 12 months.
10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-in-Charge including the filling-up of 
any borrow pits which may have been dug by him.

11. The  contractor  shall  ensure  that  at  the  construction  site  of  The  Building  or  other construction  work,  adequate  safety  measures are taken 
to   protect   The   Building   workers   against  any  accident  etc.   The  adequate  safety  measures  in  conformity  with  the  provisions  of  Part  III  of  The 
Building  and  Other  Construction  W  orkers  (Regulation of  Employment  and  condition   of   service)   Central   Rules   1998   should   be   provided   in 
addition  to  the  safety measures  laid down  hereunder:  In case  of any discrepancy, the safety measures  as  per Part III  of  The  Building  and Other 
Construction W orkers  (Regulation of  Employment  and condition of service) Central Rules 1998 shall supercede.

12. Notwithstanding  the provisions  made above, the  contractor  shall  be liable  for levy  of any penalty  in  case  he fails to meet the requirements 
of  The  Building  and  Other  Construction   Workers  (Regulation of  Employment   and  condition  of  service)  Act,  1996  and  The Building and   Other 
Construction  Workers  (Regulation  of  Employment  and  condition  of  service)Central Rules 1998.

13. The above rules shall be incorporated in the contracts  and in  notices inviting tenders and
shall form an integral part of the contracts.
14. AMENDMENTS
Government/  BSNL  may,  from  time  to  time,  add  to  or  amend  these  rules  and  issue directions it may consider necessary for the purpose of 
removing any difficulty, which may arise in the administration thereof.

CONTRACTOR’S LABOUR REGULATIONS
1. SHORT TITLE
These regulations may be called the Contractors Labour Regulations.
2. DEFINITIONS
i) Workman
means, any person employed by BSNL or its contractor directly or indirectly, through a subcontractor, with or without the knowledge of the BSNL, to 
do  any  skilled,  semiskilled   or   unskilled,   manual,   supervisory,   technical   or   clerical   work,   for   hire   or  reward,   whether   the   terms   of 
employment  are  expressed  or  implied,  but  does  not nclude any person: -

i
a)  W ho is employed mainly in a managerial or administrative capacity; or,
b)  W ho,  being  employed   in   a   supervisory  capacity  draws  wages  exceeding  five hundred  rupees  per   mensem  or  exercises  either  by  the 
nature  of  the  duties attached to the office  or by reason of  powers vested in him, functions mainly of managerial nature; or,

c)  W ho is an out worker, that is to say, person to whom any article or materials are given  out  by  or  on  behalf  of  the  principal  employers  to  be 
made  up  cleaned, washed, altered, ornamental  finished,  repaired adopted or otherwise  processed for sale for the purpose of the trade or  business 
of the  principal  employers and the process is to be carried out either in the home  of the  out worker or  in same other premises,  not being  premises 
under  the  control  and  management of  the principal employer.
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ii) Fair Wages means  wages whether for time or piecework fixed and notified under the provision of the Minimum Wages Act from time to time.

iii)  Contractors  shall   include   every   person   who   undertakes   to   produce   a   given   result  other  than  a  mere  supply  of  goods  or  articles  of 
manufacture through contract labour or  who supplies contract labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.
3 i)  Normally working hours of an adult employee should not exceed 9 hours a  day  and in case of child 4 ½ hours a day. The working day shall be so 

arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

ii)  When an adult worker  is made to work for more than 9 hours  on any  day or for more than 48 hours in any week he shall be paid over time for 
the extra hours put in by him at double the ordinary rate of wages. Children shall not be made to work extra hours.
iii)  a)  Every  worker  shall  be  given  a  weekly  holiday  normally  on  a  Sunday,  in accordance with the provisions of Minimum W ages  (Central) 
Rules 1960, as amended from  time  to time, irrespective of  whether  such  worker  is governed by  the  Minimum Wages Act or not.

b)  Where the minimum wages prescribed by the Government, under the Minimum Wages Act,  are  not  inclusive  of  the  wages  for  the  weekly 
day  of  rest,  the  worker  shall  be entitled to rest day wages, at the rate applicable to the next preceding day, provided he has worked under the same 
contractor for a continuous period of not less than 6 days.

c)   Where   a   contractor   is   permitted   by  the   Engineer-in-Charge  to   allow   a   worker   to  work   on  a   normal   weekly  holiday,  he  shall  grant   a 
substituted   holiday  to  him  for  the  whole   day,   on  one  of   the   five days,  immediately  before   or   after   the   normal   weekly holiday,  and   pay 
wages to such worker for the work performed on the normal weekly holiday at the overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The   contractor   shall,   before   he   commences   his   work   on   contract,   display   and   correctly  maintain  and  continue  to  display  and  correctly 
maintain,  in  a  clear   and  legible  condition  in  conspicuous   places  on   the  work,  notices  in  English  and  in  local  Indian  languages  spoken  by  the 
majority of  the workers,  giving the minimum rates of the wages fixed under Minimum Wages  Act,  the  actual   wages  being  paid,   the   hours  of 
work  for  which  such  wage  are earned, wages periods, dates of payments of wages and other relevant information as per

Appendix ‘III’.
5. PAYMENT OF WAGES.
i)  The contractor shall fix wage periods in respect of which wages shall be payable.
ii)  No wage period shall exceed one month.
iii)  The wages  of every person employed as contract labour in an establishment or by a contractor, where less than one thousand such  persons are 
employed, shall be  paid before the expiry of seventh day and in other cases before the expiry of tenth day after

the last day of the wage period in respect of which the wages are payable.
iv)  Where the employment of any worker is terminated  by or  on behalf  of the contractor the wages earned by him shall be pai d  before the expiry 
of  the second  working day from the date on which his employment is terminated.

v)  All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in 
case the work is completed before the expiry of the wage period, final  payment shall be made within 48 hours of the last working day.
vi)  Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf. 
vii)  All wages shall be paid in current coin or currency or in both.
viii)  Wages shall be paid without any deductions of any kind except those specified by the Central Government by general  or special order in this 
behalf or permissible under the Payment of W ages Act 1956. 

ix)  A notice showing the wages period and the place and time  of  disbursement of wages shall  be  displayed  at  the  place  of  work  and  a  copy 
sent  by  the  contractor  to  the Engineer-in-Charge under acknowledgement.
x)   It  shall  be  the  duty  of  the  contractor  to  ensure  the  disbursement  of  wages  in  presence  of   the   Junior   Engineer   or   any   other   authorised 
representative  of  the  Engineer-in- Charge who will be required to be present at the place and time of the disbursement of wages by the contractor to 
workmen.

xi)  The  contractor  shall  obtain  from  the  Junior  Engineer  or  any  other  authorised representative of the Engineer-in-Charge,  as the case may be, 
a certificate under his  signature at  the end of the entries in the  “Register of W ages”  or the “Wage-cum-Muster  Roll” , as the case may be,  in the 
following form: -

“Certified that the amount shown in the column No…………has been paid to the  workman
concerned in my presence on……….…..at…………”
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
(i)  The wages of a worker shall be paid to  him without any deduction of any kind except the following: -
(a)  Fines
(b)  Deductions  for  absence from duty i.e.  from the place or the places where by the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent.

(c)  Deductions  for damage to   or  loss of  goods  expressly entrusted  to the  employed person  for  custody,  or   for   loss  of   money  or   any  other 
deductions  which  he  is required  to  account,  where  such  damage  or  loss  is  directly  attributable  to  his neglect or default.

(d)  Deduction  for  recovery  of advances  or  for adjustment  of overpayment  of wages,advances granted shall be entered in a register. 
(e)  Any other deduction, which the Central Government may from time to time, allows.
(ii)  No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of by the Chief Labour 
Commissioner. 
Note:-  An  approved list of  Acts  and Omission for  which  fines can be imposed  is  enclosed  at Appendix-X.
(iii)  No fine shall be  imposed on a worker  and no deduction for damage or loss  shall  be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deductions.
(iv)  The total amount of fine, which may be imposed, in any one-wage period, on a worker,shall not exceed an amount equal to three paise in a rupee 
of the total wages, payable to him in respect of that wage period. 
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(v)   No  fine  imposed  on  any  worker  shall  be  recovered  from him by  instalment,  or  after  the  expiry  of  sixty  days  from the  date  on  which  it  was 
imposed.
(vi)  Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.
7.  LABOUR RECORDS
(i)  The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix 
IV)

(ii)  The  contractor  shall  maintain  a Muster  Roll register  in  respect  of  all  workmenregister  in  respect  of  all  workmen employed by him on the 
work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on  the  work under  contract in Form XVII of  the 
CL  (R&A) Rules  1971  (Appendix VI)

(iv)  Register of  accident –
The  contractor  shall maintain  a  register  of  accidents in such form as may be convenient at the work place but the same shall include the following 
particul ars:

a)  Full Particulars of the labourers who met with accident.
b)  Rate of wages.
c)  sex
d)  Age
e)  Nature of accident and cause of accident
f)  Time and date of accident
g)  Date and time when admitted in hospital
h)  Date of discharge from the hospital
i)  Period of treatment and result of treatment
j)   Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k)  Claim required to be paid under Workmen’s Compensation Act.
l)  Date of payment of compensation
m)  Amount paid with details of the person to whom the same was paid
n)  Authority by whom the compensation was assessed
o)  Remarks.
v)   The  contractor   shall   maintain   a  Register   of  Fines  in  the   Form   XII   of   the  CL   (R&A)  Rules  1971   (Appendix   XI)  The   contractor   shall 
display  in  a  good condition  and  in  a conspicuous place  of work the approved list of acts and omission for  which fines can be imposed (Appendix 
X)

v)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 1971 (Appendix XII).
vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIII).
i)  The contractor  shall maintain  a Register  of  Overtime in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIV).
8.  ATTENDANCE CARD-CUM WAGE SLIP
i)  The  contractor  shall  issue  an Attendance  card  cum  wage  slip to  each  workman employed by him in the specimen form at (Appendix-VII).

ii)  The card shall be valid for each wage period.
iii)  The contractor shall mark the attendance of each workman on the card twice each day,once  at  the  commencement  of  the  day  and  again  after 
the  rest  interval,  before  he actually starts work.

iv)  The  card  shall  remain  in  possession  of  the  worker  during  the  wage  period  under reference.
v)  The contractor shall complete the wage slip portion on the reverse of the card at least a  day  prior  to  the  disbursement  of  wages  in  respect  of 
the  wage  period  under reference.

vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain the 
card with him.

9.  EMPLOYMENT CARD
The  contractor   shall   issue  an Employment   Card in  the  Form  XIV  of   CL (R&A) Central  Rules 1971 to  each worker within three days of the 
employment of the worker (Appendix-VIII).

10.  SERVICE CERTIFICATE
On  termination  of  employment  for  any  reason  whatsoever  the  contractor  shall  issue  to  the  workmanwhose   services   have   been   terminated,   a 
Service  Certificate  in  the  Form  XV  of  the  CL (R&A) Central Rules 1971 (Appendi x-IX).

11.  PRESERVATION OF LABOUR RECORDS
All records  required to be maintained under Regulations Nos. 6 &7  shall be preserved in original  for a period of three years  from the date of last 
entries made in them and shall be made  available  for  inspection  by  the  Engineer-in-Charge  or  Labour  Officer  or  any  other officers authorised 
by the Ministry of Communication in this behalf.

12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The  labour  officer  or  any  person  authorised  by  the  Central  Government  on  their  behalf  shall  have   power   to  make  enquiries  with   a   view  to 
ascertaining  and   enforcing  due   and  proper  observance  of  Fair  Wage  Clauses  and  provisions  of  these  Regulations.  He  shall  investigate  into  any 
complaint regarding the default made by the contractor or subcontractor in regard to such provision.

13.  REPORT OF LABOUR OFFICER
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The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to the Executive Engineer 
concerned indicating the extent, if any, to which the default  has been committed with  a note that necessary deductions from the  contractor’s  bill  be 
made  and  the  wages  and  other  dues  be  paid  to  the  labourers concerned.    In  case  an  appeal  is  made  by  the  contractor  under  Clause  13 
of  these regulations, actual payment to labourers will be made by the Executive Engineer after the Superintending Engineer has given his decision on 
such appeal. 

i)  The  Executive  Engineer shall  arrange  payments  to  the  labour  concerned  within  45 days  from  the  receipt  of  the  report  from  the  Labour 
Officer  or  the  Superi ntending Engineer as the case may be.

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any  person  aggrieved  by  the  decision  and  recommendations  of  the  Labour  Officer  or  other  person   so   authorised   may   appeal   against   such 
decision  to  the  Superintending  Engineer concerned within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
Executive Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i)  A  workman  shall  be  entitled  to  be represented  in  any  investigation  or  inquiry  under these regulations by: -
a)  An officer of a registered trade union of which he is a member.
b)  An  officer of  a federation of  trade unions  to which the  trade  union  referred  to in Clause (a) is affiliated.
c)  Where the employer is not a member of any registered trade union,  by an officer of  a  registered  trade  union,  connected  with the  industry  in 
which  the  worker  is employed or by any other workman employed in the industry in which the worker is employed.

ii)  An  employer shall be  entitled  to be  represented in any investigation  or inquiry under these regulations by:-
a)  An officer of an association of employers of which he is a member.
b)  An  officer  of  a  federation  of  associations  of  employers  to  which  association referred to in Cl ause (a) is affiliated.
c)  Where the employer is not a member of any association of employers, by  an officer  of  association  of  employer  connected  with  the  industry, 
in which  the employer  is  engaged  or  by  any  other  employer,  engaged  in  the  industry  in which the employer is engaged.

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under these regulations.
16.  INSPECTION OF BOOKS AND SLIPS
The contractor shall  allow inspection of  all  the prescribed  labour records  to  any of  his workers  or to  his  agent   at   a   convenient   time  and  place 
after  due  notice  is  received  or  to  the  Labour  Officer or any other person, authorised by the Central Government on his behalf.

17.  SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
18.  AMENDMENTS
The Central Government/ BSNL may from time to time add to or amend the regulations and on any question  as  to  the  application/interpretation  or 
effect  of  those  regulations  the  decision  of  the Superintending Engineer concerned shall be final.
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Appendix’I’

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor____________________________________

Name and Location of the work________________________________________

Name of the
Employee

Father’s/husband’s
name

Nature of
Employment

Period of actual
confinement

Date on which
notice of given

1 2 3 4 5

Date on which maternity leave commenced and ended
Date of 

Delivery/Miscarriage
In case of delivery In case of Miscarriage

Commenced Ended Commenced Ended
6 7 8 9 10

Leave pay paid to the employee Remarks
In case of delivery In case of Miscarriage

Rate of leave pay Rate of leave pay Amount paid
11 13 14 15
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Appendix’II’

SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S

LABOUR IN DEPARTMENT OF TELECOM/ BSNL.

Name and address of the contractor____________________________________

Name and Location of the work________________________________________

1 Name of the woman and her husband’s name.

2 Designation.

3 Date of appointment.

4 Date with months and years in which she is employed.

5 Date of discharge / dismissal, if any.

6 Date of production of certificates in respect of pregnancy.

7 Date on which the woman informs about the expected delivery.

8 Date of delivery / miscarriage / death.

9 Date of production of certificates in respect of delivery / miscarriage.

10  Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

11 Date with amount of subsequent payment of maternity benefit.

12
Name  of  the  person  nominated  by  the  woman  to  receive  the  payment  of  the  maternity  benefit  after  her 
death.

13
If  the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid, 
the month thereof and the date of payment.

14 Signature of the contractor for authenticating entries in the register.

15 Remarks column for the use of inspecting officer.
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Appendix’III’

LABOUR BOARD

Name of work:______________________________________________

Name of Contractor:__________________________________________

Address of Contractor:_________________________________________

Name and address of BSNL Division:_______________________________

Name of BSNL Labour Officer :____________________________________

Address of BSNL Labour Officer:___________________________________

Name of Labour Enforcement Officer:________________________________

Address of Labour Enforcement Officer:_______________________________

Sl. 
No.

Category Minimum
wage Fixed

Actual wage
paid

Number
Present

Remarks

Weekly holiday_____________________________________________________

Wage period ______________________________________________________

Date of payment of Wages__________________________________________

Working hours____________________________________________________

Rest interval______________________________________________________
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Appendix’IV’

Form-XIII (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor_______________________________________

Name and address of establishment under which contract is carried
on_______________________________________________________________

Nature and location of Work___________________________________________

Name and address of Principal Employer_______________________________
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Appendix’V’

Form-XVI (See Rule 78(2)(a)
Muster Roll

Name and address of the contractor__________________________________

Name and address of establishment under which contract is carried
on_____________________________________________________________

Nature and location of work_________________________________________

Name and address of Principal Employer______________________________

For the month of fortnight__________________________________________

Sl. 
No.

Name of
workman

Sex Father’s/
Husband’s

name

Dates Remarks

1 2 3 4 5 6
1 2 3 4 5
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Appendix’VI’

Form –XVII (See Rule 78(2)(a))
Register of Wages

Name and address of the contractor______________________________

Name and address of establishment under which
Contract is carried on__________________________________________

Nature and location of work____________________________________

Name and address of Principal Employer_________________________

Wages period_______ Monthly/fortnightly
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Appendix’VII’
(Observe)

Wage Card No.___________

Wage Card

Name and address of the contractor____________________ Date of issue_______

Name and location of work___________________________ Designation_______

Name of Workman__________________________________          Month/fortnight

Rate of Wages_______________________________________________

DATE
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

M
o

rn
in

g
E

ve
n

in
g

In
iti

a
l

Rate_______________                                            Amount________________________________

Received from_____________________ the sum of Rs. _____________on account of my wages.

Signature
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Appendix’VII’
(Reverse)

Form-XIX
(See rule 78(2)(b))

Wages Slip

Name and address of the contractor______________________________

Name and Father’s/Husband’s name of workman_____________________

Nature and location of work______________________________________

For the Week/Fortnight/Month ending______________________________

1 No. of days worked _____________________________________

2 No. of units worked in case of piece rate workers______________

3 Rate of daily wages/piece rate______________________________

4 Amount of overtime wages_________________________________

5 Gross wages payable_____________________________________

6 Deduction, if any_________________________________________

7 Net amount of wages paid________________________________

Initials of the Contractors or his representative
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Appendix’VIII’

Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor__________________________________

Name and address of establishment under which contract is carried
on_______________________________________________________________

Nature of work and location of work_____________________________________

Name and address of Principal Employer________________________________

1 Name of Workman__________________________________________

2 Sl No. in the register of workman employed_______________________

3 Nature of employment/designation_______________________________

4 Wage rate (with particulars of unit in case of piece work)_____________

5 Wages period_______________________________________________

6 Tenure of employment________________________________________

7 Remarks___________________________________________________

Signature of contractor
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Appendix’IX’

Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor____________________________________

Nature and location of work___________________________________________

Name and Address of workman________________________________________

Age or date of birth__________________________________________________

Identification marks_________________________________________________

Father’s/Husband’s name____________________________________________

Name and address of establishment in/under which contract is carried
on_______________________________________________________________

Name and address of Principal Employer________________________________

Sl.
No.

Total period for which
employed

Nature of
work done

Rate of Wages               
(with particulars of unit in case 

of piece work)

Remarks

From To
1 2 3 4 5 6

Signature
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the site of work 
both in English and local Language.

1 Wilful insubordination or disobedience, whether along or in combination with other.

2 Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT.

3 Taking or giving bribes or any illegal gratifications.

4 Habitual late attendance.

5 Drunkenness fighting, riotous or disorderly or indifferent behavior.

6 Habitual negligence.

7 Smoking near or around the area where combustible or other materials are locked.

8 Habitual indiscipline.

9 Causing damage to work in the progress or to property of the DOT or of the contractor.

10  Sleeping on duty. 

11 Malingering or showing down work.

12 Giving of false information regarding name and father’s name etc.

13 Habitual loss of wage cards supplied by the employers.

14 Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at the work place.

15 Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and 
for which the contractors are compelled to undertake rectification.

16 Making false complaints and/or misleading statements.

17 Engaging on trade within the premises of the establishment.

18 Any unauthorized divulgence of business affairs of the employees.

19 Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by 
the employer.

20 Holding meeting inside the premises without previous sanction of the employers.

21 Threatening or intimidating any workman or employer during the working hours within the premises.
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Appendix’XI’

Form-XII (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors________________________________

Name and address of establishment under which contract is carried
on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer_____________________________

Sl. 
No.

Name of
workman

Father’s / Husband’s name Designation/nature
of employment

Act/Omission
For which fine

Date of Offence

1 2 3 4 5 6

Whether 
workman 

Showed cause 
against fine

Name of person in 
whose presence 

employees explanation 
was heard

Wage period and 
wages payable

Amount of fine 
imposed

Date on which 
fine realized

Remarks.

7 8 9 10 11 12
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Appendix’XII’

Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss

Name and address of the contractors______________________________

Name and address of establishment under which contract is carried
on__________________________________________________________

Nature and location of work______________________________________

Name and address of Principal Employer___________________________

Sl.
No.

Name of 
workman

Father’s/Husband’s
name

Designation/nature of 
employment

Particulars of damage 
or loss

Date of damage or loss

1 2 3 4 5 6

Whether 
workman 

showed cause 
against fine

Name of 
person in 

whose 
presence

employees 

Amount of 
deduction 
imposed

No. of 
installments

Date of recovery Remarks

First
installment

Last
installment

7 8 9 10 11 12 13
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Appendix’XIII’

Form-XXII (See Rule 78(2)(d)
Register of Advances

Name and address of the contractors_______________________________

Name and address of establishment under which contract is carried
on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer____________________________
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Appendix’XIV’

Form-XXIII (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors_______________________________

Name and address of establishment under which contract is carried
on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer____________________________
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PROFORMA OF SCHEDULES
( 0perative Schedules to be supplied separately to each of the intending tenderer)

Clause 10 i) SCHEDULE “B”
Schedule of Materials to be issued to the contractor

S. 
No.

Description of
Item

Quantity Rates in figures & words at which the materials will 
be charged from the contractor

Place of
issue

1 2 3 4 5

SCHEDULE “F”

Reference to General Conditions of Contract

Name of Work ____________________

Estimated cost of Work _________________

Earnest Money __________________

Performance Guarantee (5 % of the tendered value in the form of BG/CDR/FDR/DD from Scheduled Bank
Rs.____________________
(Rupees__________________________________________only)

Security Deposit In addition to performance guarantee stated above, a sum @ 10% of the gross amount 
of the bill shall be deducted from each running bill of the contractor till the sum deducted 
will amount to security deposit of 5% of the Tendered value of the work.
Rs.__________________
(Rupees ______________________________________only)

GENERAL RULES AND DIRECTIONS

Officers inviting tender Executive Engineer (E)/SDE (E) BSNL Electrical Division/
Sub Division ------------------------------

Definitions See below

2(v) Engineer-in charge                                                                          _________________.

2(vi)Accepting Authority                                                                          _________________.

2(x) Percentage on cost of materials and labor to = 10 %
Cover all overheads and profit                                                                        

Clause 5

i) Time allowed for execution of work. = _____________________________

ii) Authority to give fair and reasonable
extension of time for completion of work = ______________________

Clause 12

12.2(iii) Schedule of rates for determining the rates
for additional, altered or substituted items
that cannot be determined under 12.2. (i) and (ii). = DSR 2007

12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates.
__________________________
__________________________

Clause 25

Competent authority for conciliation
SE (E) not in charge of the work.
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