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NIT No. : 29 / EEE/BSNL/ED/Ajmer/ESD/ UPR/23-24/05       dated 27.02.2024

1.0

NAME OF WORK :
Call basis mtce and repair of EI & fans and other misc items under

ESD-I Udaipur . .

ESTIMATED COST : Rs. 48434.00

EARNEST MONEY DEPOSIT (EMD) : Rs. 969.00

TIME FOR COMPLETION 15 Days

Tender cost (Non refundable) :
Rs. 177.00 (150 + GST @18%) (non refundable) (Note: Tender

cost & EMD  both should be deposited seperately)

: 11.03.2024

: 11:00 Hrs. to 16:00 Hrs.

: 12.03.2024

The SDE(E), BSNL ESD Udaipur, Third floor, Doorsanchar Bhawan, H.M. sector-04, Udaipur-313002. invites on

behalf of the BSNL sealed item rate tenders for the following works from the approved and eligible firms satisfying the

following eligibility criteria as per Para no.2.0 below:

LAST DATE OF RECEIPT OF APPLICATION

BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

O/O SDE(E), BSNL ESD Udaipur, Third floor, Doorsanchar Bhawan, H.M. sector-04, Udaipur-313002.

NOTICE INVITING TENDER

LAST DATE OF ISSUE OF TENDER
: 11:00 Hrs. to 16:00 Hrs.

: 12.03.2024

: UPTO 15:00 hrs

: 12.03.2024

: 15:30 hrs

2.0 Eligibility conditions 

2.1

2.2

2.3

2.4

or

> Two Similar sucessfully completed works costing not less than the amount equal to 60% of the estimated cost put to 

tender.
or

> One Similar sucessfully completed works costing not less than the amount equal to 80% of the estimated cost put to 

tender.

Enlisted Electrical Contractors of BSNL subject to their financial limits and eligible to work in Rajasthan and having 

electrical license. (Note: The above eligibility conditions shall be checked as on the date of Notice Inviting Tender)

or

The Manufacturer/ authorised dealer/ OEM of any of the makes of major equipement included in the NIT. The letter of 

authorisation from manufacturer in original/ photocopy attested by BSNL Executive will be submitted.

or

Experience of having successfully completed similar works in BSNL during last 7 years ending last day of month 

previous to the one in which applications are invited, should be either of the following :-

> Three similar successfully completed works costing not less than the amount equal to 40 % of the estimated cost put 

to tender.

DATE OF OPENING OF TENDER

LAST DATE OF RECEIPT OF TENDER

LAST DATE OF ISSUE OF TENDER

Average annual turnover during the last 3 years , ending 31 st March of the previous financial year should be at least 

30% of the estimated cost put to tender.

AND
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3.0 BID DOCUMENTS: 

3.1

3.2

3.3

4.0 TESTIMONIALS:- 

(a)

(b)

The tender documents consisting of Specifications, Schedule of quantities of the work to be done and the set of terms

& conditions of the contract to be complied with by the contractor, whose tender may be accepted and all other

information / documents pertaining to the work will be open for inspection by tenderers and can be had from the Office

of the Sub Divisional Engineer (E), BSNL,Electrical Sub Division Udaipur, between 11:00Hrs to 16:00Hrs on every

working day except on Sundays and public holidays.

Note : (1) The credentials shall be self attested / certified by BSNL Executive / Gazetted officer / Notary. BSNL may

ask to submit original copies of credentials for verification at any stage. (2) If a contractor is participating in more than

one NIT on the same day & he wishes to provide only one set of eligibility document to be considered for all the NIT's,

then he is permitted to do so. In that case he shall have to submit an undertaking in the first envelope of the NIT in

which he has not submitted the eligibility documents mentioning that "In reference to this NIT, all the eligibility

documents essential to be eligible for this NIT have been submitted in the first envelope of the NIT bearing no.

.................... "3.)The above eligiblity crieterias shall be checked as on the date of Notice Inviting tender.

The tender documents consisting of Specifications, Schedule of quantities of the work to be done and the set of terms

& conditions of the contract to be complied with by the contractor whose tender may be accepted and all other relevant

information/ documents pertaining to the work can be downloaded for quoting the tender from our website

www.rajasthan.bsnl.co.in. 

ALTERNATIVELY

The cost of tender documents deposited along with application for tender issue shall not be refunded, even if bidder is

found ineligible for issue of tender documents.

The firms shall submit application for issue of tender documents on its printed letter- head along with following:  

Chartered Accountant Certificate for turnover (if applicable).(b)

 (c)

(d) 

(e) 

(f) 

(g)

(h)

(i)

(j)

 

5.0

5.1

5.2

5.3

5.3.1

List of works completed of the requisite magnitude and testimonials of their satisfactory completion from the

Department concerned from an Officer not below the rank of Executive Engineer.(wherever applicable)

Cost of Tender documents Rs. 150.00 (non refundable)

Copy of PAN card issued by Income Tax department.

Chartered Accountant Certificate for turnover (if applicable).

GST Registration details of the firm 

The envelope-I shall contain the following: 

Certificate as per Annexure-I about relative not working in BSNL Unit.

Copy of Valid Electrical Contractor License

Note:-The credentials shall be self attested / certified by BSNL Executive / Gazetted officer / Notary. BSNL may ask to

submit original copies of credentials for verification at any stage. 

The bids shall be submitted as per Two Envelope system described below:

EPF & ESI registration certificate/ undertaking in case of firm is not covered under provision of EPF/ ESI Registration

Act. 

The tenderer shall submit the tender in two nos. sealed Envelopes marked as Cover 1
st

and Cover 2
nd

. Both the

cover should be separate and they should not be enclosed in a common 3rd cover. The name of the work, Name of

tenderer, last date of receipt of tender should be mentioned on each envelope. 

SUBMISSION OF TENDERS: 

Copies of the documents in support of fulfilling the eligibility criteria as per Clause-2.0 above submitted by the firm

shall be self attested as well as certified by any BSNL Executive.

In case tender documents are got issued from Sub Division office: The first cover should contain the following.

(GST as applicable shall be extra)
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5.3.1

5.3.2 

 
 

(viii) List of works completed of the requisite magnitude and testimonials of their satisfactory completion from the

Department concerned from an Officer not below the rank of Executive Engineer.(where ever applicable)

(vii) Copy of Valid Electrical Contractor License

(vi) Documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above.

The first cover should contain the Earnest money deposit in the form of CDR/FDR/DD/BG of a scheduled Bank or

Nationalized Bank /State Bank guaranteed by Reserve Bank of India drawn in favour of AO (Cash) BSNL, O/o GMTD

BSNL Udaipur (Performa as per Annexure-II). 

In case tender documents are downloaded from the internet: - The first cover should contain the following.

(a) Tender Cost:- Cost of tender documents ( which shall not be refunded, even if bidder is found ineligible for

issue of tender documents) in the form of a separate Demand Draft of a scheduled Bank or Nationalized Bank

/State Bank guaranteed by Reserve Bank of India drawn in favour ofAO (Cash) BSNL, O/o GMTD BSNL

Udaipur.

(v) EPF & ESI registration certificate/ undertaking in case of firm is not covered under provision of EPF/ ESI

Registration Act. 

(b)Eligibility criteria documents:- The following documents are required to submit.

(ii) Copy of PAN card issued by Income Tax department.

(iii) Certificate as per Annexure- I about relative not working in BSNL Unit.

(iv) GST Registration details of the firm 

(i) Chartered Accountant Certificate for turnover (if applicable).

Note:-The credentials shall be self attested / certified by BSNL Executive / Gazetted officer / Notary. BSNL may

ask to submit original copies of credentials for verification at any stage. 

(C) EMD:- Earnest money in the form of CDR/FDR/DD/BG of a scheduled Bank or Nationalized Bank /State

5.3.3

5.4

5.4.1

5.4.2

6.0 Tender opening:- 

 

6.1

6.2

6.3

6.4

7.0   

Tenders, which should always be placed in sealed envelope, in the manner detailed at Para no. 5.0 above, will be

received and opened on the due dates in BSNL, Electrical Sub division-I , udaipur up to 15:00 Hrs & 15:30 Hrs.

respectively by Sub Divisional Engineer (E) or his authorized representative in his office.

Envelope-I containing earnest money, tender cost and documents pertaining to eligibility etc. (As per clause 5.3

above) shall be opened first on the due date.

In case 1st cover is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form, the 2nd

cover containing tender documents will not be opened at all. 

The envelope-II shall contain the following:-

If a holiday is declared on the tender opening day, the tenders will be opened on the next working day.

In case Envelope-I is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form, the

Envelope-II containing tender documents will not be opened at all and such unopened tender shall be returned on

spot to the bidder or his representative during the process of opening of tenders. The cost of tender documents

deposited for tender issue/Demand Draft along with downloaded tender shall not be refunded, even if bidder is found

ineligible.

After the opening of Envelope-II of eligible bidders, the Tender documents containing terms & conditions,

specifications and Schedule of quantities etc. shall be evaluated by BSNL.

The tender should be properly bound and sealed. In case of loose/spiral bound submission of tender, the tender shall

be liable for rejection. (In case of the downloaded tender documents from the internet). 

(C) EMD:- Earnest money in the form of CDR/FDR/DD/BG of a scheduled Bank or Nationalized Bank /State

Bank guaranteed by Reserve Bank of India drawn in favour of AO (Cash) BSNL, O/o GMTD BSNL Udaipur.

(Performa as per Annexure-II). 

Tender document containing terms & conditions, Specifications, schedule of quantities etc. complete as the original

tender documents got issued from BSNL or downloaded from the internet.  

The rates and amounts should be filled only in the schedule of quantities attached thereto. 
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8.0   

9.0    

10.0  

11.0  

12.0

13.0

15.0 Performance guarantee: 

The tender documents shall neither be issued / sent nor received through Post / Courier. 

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by

the contractors who resort to canvassing will be liable to rejection.

The tenderer shall submit the original computer printout of the tender documents downloaded from the internet. The

photo copy shall not be accepted.

The successful tenderer shall upon issue of letter of tender acceptance, shall be required to furnish irrevocable

performance guarantee for an amount equal to 5% of the contract value (in case of estimated cost is more than 6 lacs)

in the form of CDR/FDR/DD/ Bank Guarantee (Annexure-III to the tender documents) within 15 days from the date

of issue of acceptance of tender by the BSNL. In the event of failure on the part of the successful tenderer to furnish

the performance guarantee within 15 days, the earnest money deposited (EMD) will be forfeited and tender shall be

Every page of downloaded tender shall be signed by the tenderer with stamp (seal) of his firm/organization and the

tenderer shall furnish a declaration” that No addition/ deletion/ correction have been made in the tender

document submitted and it is identical to the tender document appearing on website. (In case of the

downloaded tender documents from the internet)”. 

The conditional tender or tenders with conditional rebate shall be summarily rejected. However tenders with

unconditional rebate will be considered.  

If it is found at any stage of tender scrutiny after submission of tender that the bidder has made any

correction/addition/alternation/omission in tender documents vis-a-vis tender documents available on the

website/original draft NIT in office, the bid shall be treated as non responsive and shall be summarily rejected and the

EMD deposited by tenderer shall be forfeited in addition to any other action as per prevalent rules. 

16.0

16.1

16.2

16.3

17.0 Tenderers are advised to inspect and examine the site and its surrounding and satisfy themselves before submitting

their tenders as to the nature of the ground and the form and nature of the site, the means of access to the site, the

accommodation they may require and in general shall themselves obtain all necessary information as to risks,

contingencies and other circumstances which may influence or affect their tender. A tenderer shall be deemed to

have full knowledge of the site whether he inspects it or not and no extra charges consequent on any

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at his

own cost all materials, tools & plants, water, electricity, access facilities for workers and all other services required for

executing the work unless otherwise specifically provided for in the contract documents. Submission of tender by a

tenderer implies that he has read this notice and all other contract documents and has made himself aware of the

scope and specifications of the work to be done and of conditions and local conditions and other factors having a

bearing on the execution of the work. 

The Notice Inviting Tender shall form part of the contract document, In accordance with clause-1 of the contract, the

tender acceptance letter shall be issued first in favour of the successful tenderer/contractor. The contract shall be

deemed to have come into effect on issue of communication of acceptance of the tender. On such communication of

acceptance, the successful tenderer/ contractor shall within 15 days from such date, formally sign the contract which

includes all relevent documents. 

Standard C.P.W.D/BSNL EW -8 Form.

The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if any,

forming part of the tender and as issued at the time of invitation of tenders and acceptance thereof together with any

correspondence leading thereto.

the performance guarantee within 15 days, the earnest money deposited (EMD) will be forfeited and tender shall be

cancelled. 

The successful tenderer shall be required to execute an agreement on non-judicial stamp paper approprite

value as notified by Rajasthan state Govt., which shall be purchased by tenderer with the Engineer-in-charge

in the Performa annexed (annexure -IV ) to the tender document, within 15 days of the issue of letter of

award by the BSNL. The First running account bill shall be paid only after signing of the

Agreement/Contract by both the parties.
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18.0

19.0

20.0

21.0

22.0

23.0

The competent authority on behalf of the BSNL does not bind himself to accept the lowest or any other tender, and

reserves to himself the authority to reject any or all of the tenders received without the assignment of a reason. All

tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be

rejected.

The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any part of the

tender and the tenderer shall be bound to perform the same at the rate quoted.

The tender of the works shall remain open for acceptance for a period of 90 days from the date of opening of tenders.

If any tenderer withdraws his tender before the said period or date of issue of letter of acceptance/intent, whichever is

earlier or makes any modifications in terms and conditions of the tender which are not acceptable to BSNL, then BSNL

shall without prejudice to any right or remedy be at liberty to forfeit 50% of the said earnest money as aforesaid.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an

Engineering Department of the Government of India is allowed to work as contractor for a period of two years after his

retirement from Government service, without the previous permission of the Government of India in writing. This

contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such a person

who had not obtained the permission of the Government of India as aforesaid before submission of the tender or

engagement in the contractor’s service.

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near relative(s)

is (are) posted. ( details as per ANNEXURE -I attached)

No exemption certificate for payment of EMD is acceptable.  

                                                   For & on behalf of BSNL.

                                                                                                                                           Signature of Sub Division Engineer (E)
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ANNEXURE-I

Certificate in respect of relative(s) being Non BSNL Employee :

“ I________________ S/o _____________ r/o ____________________ hereby certify that none of my

relative(s) as defined below / in the tender document is/are employed in BSNL unit as per details given in tender

document. In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have

the absolute right to take any action as deemed fit/ without any prior information to me” 

Signature & seal of contractor(s)

NOTE:- 

(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near

relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief Archt. / Corporate office for non

executive employees and all SSA in a circle including circle office/Chief Eng./Chief Archt./Corporate office for

executive employees (including those called as Gazetted officers at present). 

(ii) The near relatives for this purpose are defined as under:

a) Members of a Hindu Undivided family.

b) They are husband and wife.

c) The one is related to the other in the manner as father, mother, son(s) & son's wife (daughter-in-law),

Daughter(s)&daughter's husband (son-in-law), brother(s) & brother's wife, sister(s) & sister's husband(brother-in-

law).

(iii) The certificate shall be given by all the partners for partnership firm and in case of limited company by all the

directors of the company. Any breach of these conditions by the company or firm or any other person, the

tender/work will be cancelled and earnest money / security deposit will be forfeited at any stage whenever it is

so noticed. The department will not pay any damage to the company or firm or the concerned person. The

company or firm or the person will also be debarred for further participation in the concerned unit.  

CONTRACTOR

Downloaded
THIS NIT CONTAINS 79 NUMBER OF PAGES

SDE(E)



Page 8 of 79

ANNEXURE-II

MODEL FORM OF BANK GUARANTEE

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS

AND SUB-STATION WORKS WHEREVER THE AMOUNT OF EMD IS MORE THAN Rs. 20,000/-

Whereas_________ (here in after called” the Contractor(s)” has submitted its Tender dated_______

for____________________________ (Name of work) ____________.

KNOWN ALL MEN By these presents that We_____________ of_______________ 

having our registered office at ______________(here in after called “  The Bank”) 

are bound up to _________(here in after called “The BSNL”) in the sum of ________

___________for which payment will and truly to be made of the said BSNL, 

the Bank binds itself, its successors and assigns by these presents.

THE CONDITIONS  OF THE OBLIGATIONS ARE:-

1. If the Contractor(s) withdraw its Tender during the period of Tender validity specified on the Tender Form; or

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during the period of

Tender validity.

 (a) Fails or refuses to execute the Contract.

 (b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document.

We undertake to pay to the BSNL up to the above amount upon the receipt of its first written demand, without the

BSNL having to substantiate its demand, provided that in its demand, the BSNL will note that the amount

claimed by it is due to it owing to the occurrence of one or both of the two conditions, specifying the occurred

condition or conditions.

This guarantee will remain in force as specified in the tender document up to and including thirty (30) days after

the period of the Tender validity, and any demand in respect thereof should reach the Bank not later than the

specified date/dates.

Signature of the Bank

Signature of the Witness

Name of Witness

Address of Witness. 
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ANNEXURE III

MODEL FORM OF PERFORMANCE GUARANTEE 

1.0 BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL

INSTALLATION/O&M/AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND SUB-STATION

WORKS etc. 

Whereas……………… (here in after called” the Contractor(s)” has submitted its Tender dated

_______for__________________________ (Name of work) and 

Whereas……………… (here in after called” the Contractor(s)” has been communicated the acceptance of its

tender dated_______ for__________________________ (Name of work) vide letter No._________________

dated _______ by BSNL.

KNOWN ALL MEN By these presents that We_____________of________________having our registered office

at _____________________(here in after called “ The Bank”) are bound up to _________(here in after called

“The BSNL”) in the sum of ________________for which payment will and truly to be made of the said BSNL, the

Bank binds itself, its successors and assigns by these presents.

2.0 We (name of the bank) ____________________ do hereby undertake to pay the amounts due and payable

under this guarantee without any demure, merely on a demand from the BSNL by reason of breach by the said

contractor(s)’ of any of the terms or conditions contained in the said Agreement or by reason of the

contractors(s)’ failure to perform the said Agreement. Any such demand made on the bank shall be conclusive

as regards the amount due and payable by the Bank under this guarantee where the decision of BSNL in these

counts shall be final and binding on the bank. However, our liability under this guarantee shall be restricted to an

amount not exceeding ______________________.

3.0 We under take to pay to the BSNL any money so demanded notwithstanding any dispute or disputes raised

by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto our

liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be

valid discharge of our liability for payment there under and the contractor(s)/supplier(s) shall have no claim

against us for making such payment.

4.0 We (name of the bank) _________________________ further agree that the guarantee herein contained

shall remain in full force and effect during the period that would be taken for the performance of the said

agreement and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said

Agreement have been fully paid and its claims satisfied or discharged or till ________________________

(office/Department) BSNL certifies that the terms and conditions of the said Agreement have been fully or

properly carried out by the said contractor(s) and accordingly discharges this guarantee. Unless a demand or

claim under this guarantee is made on us in writing on or before the expiry of TWO/TWO AND HALF/THREE

YEARS (as specified in the agreement) from the date hereof, we shall be discharged from all liabilities under this

guarantee thereafter.

5.0 We (name of the bank) _________________________ further agree with the BSNL that the BSNL shall have 

the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any

of the terms and conditions of the said Agreement or to extend time of performance by the said contractor(s)

from time to time or to postpone for any time or from time to time any of the powers exercisable by the BSNL

against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said

agreement and we shall not be relieved from our liability by reason of any such variation, or extension being

granted to the said Contractor(s) or for any forbearance, act or omission on the part of the BSNL or any

indulgence by the BSNL to the said Contractor(s)  or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us.

6.0 This guarantee will not be discharged due to the change in the constitution of the Bank or the

Contractor(s)/supplier(s).

7.0 We (name of the bank) ____________________ lastly undertake not to revoke this guarantee during its

currency except with the previous consent of the BSNL in writing.

Dated the ____day of _______

For ________________________

                                                                                                (Indicate the Name of Bank)
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(ltem Rate Tender & Contract for Works)

BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

O/O SDE(E), BSNL ESD Udaipur, Third floor, Doorsanchar Bhawan, H.M. sector-04, Udaipur-313002.

STATE : RAJASTHAN                                                                                                              CIRCLE: JAIPUR 

BRANCH : TELECOM ELECTRICAL SUB DIVISION                                                DIVISION : Ajmer 

 ltem Rate Tender & Contract for Works

Tender for the work of : Call basis mtce and repair of EI & fans and other misc items under  ESD-I Udaipur . .

(i) To be submitted by 15:00 Hrs. on 12.03.2024 to the O/O SDE(E), BSNL ESD Udaipur, Third floor,

Doorsanchar Bhawan, H.M. sector-04, Udaipur-313002.

(ii) To be opened in presence of tenderers who may be present at 15:30 Hrs. on 12.03.2024 in the O/O SDE(E),

BSNL ESD Udaipur, Third floor, Doorsanchar Bhawan, H.M. sector-04, Udaipur-313002.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B,C, D, E & F, Specifications applicable,

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special

conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other

contents in the tender document for the work

I/We hereby tender for the execution of the work specified for the BSNL within the time specified in Schedule 'F',

viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and

instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of

contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so

far as applicable.

We agree to keep the tender open for 90 days from the due date of submission thereof and not to make any

modifications in its terms and conditions.

A sum of Rs. _____________________ is hereby forwarded in the form of CDR of a Scheduled Bank/Fixed

Deposit Receipt /Pay Order of a Scheduled Bank/Demand Draft of a Scheduled Bank as earnest money. If l/we

fail to furnish the prescribed performance guarantee within prescribed period, l/we agree that the said BSNL or

his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said

earnest money absolutely. Further, If I/we fail to commence work as specified, I/we agree that BSNL or his

successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit

the said earnest money and performance guarantee absolutely, otherwise the said earnest money shall be

retained by him towards security deposit to execute all the works referred to in the tender documents upon the

terms and conditions contained or referred to therein and to carry out such deviations as may be ordered, up to

maximum of the percentage mentioned in Schedule `F’ and those in excess of that limit at the rates to be

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

If I/we fail to furnish the valid EPF registration within prescribed period, l/we agree that the said BSNL or his

successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the earnest money

absolutely.

I/We hereby declare that l/we shall treat the tender documents drawings and other records connected with the

work as secret/confidential documents and shall not communicate information/derived there from to any person

other than a person to whom I/we am/are authorised to communicate the same or use the information in any

manner prejudicial to the Safety of the State.

I/We herby certify that none of my relative(s) as defined in the tender document is/are employed in BSNL unit as

per details given in tender document. In case at any stage, it is found that the information given by me/us is

false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior information

to me

I/we abide by the original CPWD/BSNL EW- 8 form referred to in the tender document.

(Applicable if tender is downloaded from internet) I/We hereby declare that the tender submitted is the

original downloaded computer printout and not the photocopy. I/We agree that during the process of tender

finalisation if it is detected that the tender documents submitted has been changed/ made additions or/ and

deletions , the offer may be summarily rejected and that I/we agree that BSNL or his successors in office shall

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money

absolutely in addition to any other action as per prevalent rules.

Dated :                                                                                Signature of Contractor :

                                                                                             Name of Signatory :

                                                                                             Postal Address :

                                                                                             Seal of Agency if any :

Witness :

Address : 

Occupation :

CONTRACTOR

Downloaded
THIS NIT CONTAINS 79 NUMBER OF PAGES

SDE(E)



Page 11 of 79

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the BSNL for a sum of Rs. _______________

Rupees_________________________________________ 

_________________________________________________________________________________

____________)

The Letters referred to below shall form part of this contract agreement :

1.______________________

2.______________________

3.______________________

For and on behalf of the BSNL

Signatures______________________________

Designation_____________________________

Dated_________________________________

CONTRACTOR
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SCHEDULE ‘A’

Schedule of quantities (Enclosed)

SCHEDULE ‘B’

Schedule of materials to be issued to the contractor:

S. No. Description of Item Quantity Rates in figures & words at which 

the material will be charged to 

the contractor

Place of issue

A B C D E

1.0    

2.0    

3.0

4.0    

5.0    

CLAUSE 10 CC

SCHEDULE ‘F’

Reference to General Conditions of contract.

Conciallation Authority SE(E) BSNL

DEFINITIONS:

Maximum percentage for quantity of items of work to be

executed beyond which rates are to be determined in

accordance with Clause 12.2 & 12.3 
As per NIT

 

Sub Divisional Engineer (E)

(10 % of the tendered value for works with estimated cost put to tender upto 6 lacs) (5 % of the tendered value in the

form of Bank Guarantee from scheduled bank in respect of works with estimated cost put to tender exceeding Rs. 6

lacs) As per BSNL EW-8

5% of tendered value of the work

Call basis mtce and repair of EI & fans and other misc items under  ESD-I Udaipur . .

Security Deposit: 

Estimated cost of work:

10% (including PG) of tendered value of the work

Earnest money:

SDE(E), BSNL ESD Udaipur, Third floor, Doorsanchar

Bhawan, H.M. sector-04, Udaipur-313002.

PROFORMA OF SCHEDULES

(Operative Schedules to be supplied separately to each intending tenderer)

Departmental material,

transportation and handling from

store to site shall be borne by

contractor without any extra cost

at his own risk and cost. 

GENERAL RULES & DIRECTIONS

969.00

Clause 10CC stands deleted.

Officer inviting tender

48434.00

Performance Guarantee

2(v) Engineer-in-charge : 

BSNL

2(xi) Standard Schedule of rates

10%

2(viii) Accepting Authority : 

2(x) Percentage on cost of materials and labour to cover all

overhead and profits

SDE(E), BSNL ESD Udaipur, Third floor, Doorsanchar 

Bhawan, H.M. sector-04, Udaipur-313002.

 DSR - 2016 (Internal) &  (External) & M.Rates

2(xii) Department 

9(ii) Standard BSNL  Form BSNL EW-8

CONTRACTOR
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Clause 1

15 days

Clause 2 

Clause 5 

S. No. Financial Progress Amount to be withheld in

case of non-

achievement of

milestone

1.0

2.0

3.0

4.0

Clause 10CC

Clause 11

Clause 12

As per specifications attached and as per CPWD

specifications, where BSNL specifications  not mentioned

Time allowed for execution of work.

EE(E) / SE(E)

(From Date of Start)

12.5 Deviation limit beyond which clauses 12.2& 12.3 shall

apply for foundation work

15 Days

Authority for fixing compensation under clause 2 Superintending Engineer (Electrical)

(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendment in clause 2

of standard form)

15 days

Authority to give fair and reasonable extension of time for

completion of work

(i) Time allowed for submission of Performance guarantee( If Agecy fails to submit the PG

within 15 days from the date of acceptance of tender, the EMD amount shall be forfeited

absolutely.

Number of days from the date of issue of letter of

acceptance for reckoning date of start.

Claus 10 CC stands deleted.

NA

Specification to be followed for execution of work 

12.2 & 12.3 Deviation limit beyond which clauses 12.2&

12.3 shall apply

Clause 10CC to be applicable in contracts with stipulated

period of completion exceeding the period shown in next

column

As per NIT

CONTRACTOR
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Clause 16

Clause 36 (i)

(b) For works with estimated cost put to tender

 Sub Divisional Engineer(E) 

Superintending Engineer(E), BSNL, Electrical Circle, 

Jaipur
Competent Authority for deciding reduced rates

(i) Rs. 5 lakhs for Elec./Mech work

(e) Recovery to be effected from the contractor in the event

of not fulfilling provision of clause 36(i)

Rs. 4,000/- p.m. for Graduate, 

Rs. 2,000/- p.m. for diploma holder

3 years

(ii) More than Rs. 1 lakh but less than Rs. 5 lakhs for

Elec./Mech works

(c) Discipline to which the Principal Technical

Representative should belong
Electrical/ Mechanical

(d) Minimum Experience of works 

a) For works with estimated cost put to tender more than

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate

Engineers.

Recognized Engineering Diploma holder

Minimum Qualification & experience required for Principal

Technical Representative

Engineering Graduate or retired AE possessing at least

recognized Diploma 

CONTRACTOR
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 The contractor shall read carefully the following conditions and shall quote accordingly.

1.0

1.1 Validity period: The validity period of Earnest Money deposit should be kept 30 days beyond the 

Tender validity i.e. 90+30=120 days, as the tender validity period is 90 days.

1.2 Extension of Validity period: In case, where the letter of award of work can not be placed with 

in the validity period of tender, the BSNL can request all tenderers to extend the validity of their 

respective tenders and the earnest money deposit by a reasonable period. In such cases, 

extension of validity of earnest money deposit by 30 days beyond the extended validity date of 

tender should also be asked for. While BSNL can make the request for extension, the tenderer is 

free to either extend the validity or refuse the request to extend the validity.

1.3 Release of Earnest Money Deposit: Earnest money deposit of all unsuccessful tenderers shall 

be released within one week of issue of tender acceptance letter to the successful tenderer.  

Where the BSNL requests the tenderer to extend the validity of the tender beyond the stipulated 

period given in the tender documents, and the tenderer refuses to extend the validity of his 

tender, the earnest money deposit of such tenderers shall be returned forthwith.

1.4 In case the work is not started  by the contractor with in specified time frame, the EMD and  full 

Performance guarantee will be forfeited absolutely .

2.0

2.1 The contractor is required to furnish performance guarantee for an amount equal to 5% of the 

contract value in the form of Bank Guarantee (of a Nationalized/ Scheduled Bank in a standard 

format) /CDR/FDR/DD within 15 days from the date of issue of award letter. 

2.2 The validity period of the performance security in the form of performance bank guarantee shall 

be One Year from the date of actual completion of work.

2.3 Firm has option to deposit performance guarantee in the form of bank guarantee in the prescribed 

format as per Annexure-III.
3.0

3.1 In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill 

shall be deducted from each running bill of the contractor till the sum along with the sum already 

deposited as earnest money will amount to security deposit of 10% of the tendered value of the 

work.

4.1 The bidder shall give the total composite price inclusive of all Levies, Taxes & duties as applicable

including EPF, ESI, Packing, Forwarding, Frieght and insurance etc. but excluding of GST.

4.2 No concessional Form except a Certificate stating that the tendered items are meant for the use of

BSNL shall only be provided by BSNL on the request of the bidder as and when the firm asked for

at the time of execution of work. 
4.3 The GST  invoice favoring  to BSNL shall be issued by the firm for Input Tax Credit to BSNL.

4.4

4.4.1 Tendered rates will be inclusive of all the taxes and levies payable under the respective statutes.

However, pursuant to the Constitution (Forty six Amendment) Act, 1982, if any further tax or levy

is imposed by state after the date of receipt of tenders and the contractor (s) thereupon

necessarily and properly pays taxes or levies the contractor(s) will be reimbursed such amounts

paid, provided such payment, if any, is not in opinion of SE (E) (whose decision shall be final and

binding) attributable to delay in execution of work.

4.4.2 The contractor (s) shall keep necessary books of accounts and other documents for the purpose of

this condition as may be necessary and shall allow inspection of the same by a duly authorized

representative of BSNL and shall furnish such other information/documents as the Engineer-in-

Charge may require.

 SPECIAL AND ADDITIONAL CONDITIONS

EARNEST MONEY DEPOSIT:

PERFORMANCE GUARANTEE:

SECURITY DEPOSIT:

4.0      TAXES AND DUTIES:

VARIATION IN DUTY/TAXES:

CONTRACTOR
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4.4.3 The contractor (s) shall within a period of 30 days of imposition of any further tax or levy pursuant

to the Constitution (Forty Six Amendment) Act 1982 give a written notice thereof, to the Engineer-

in-Charge that the same is given pursuant to this condition together with all necessary information

relating thereto.

4.4.4 In case of statuary variation in GST rates within the stipulated date of completion of individual

agreement, the same shall be paid or recovered as per the actual against documentary proof.

However, beyond this period BSNL will take advantage of any duty reduction but will not pay extra

on account of duty increase.

5.0 EPF PROVISION

5.1 The contractor shall comply / fulfill the provisions of the EPF & Misc. Provisions Act.-1952 and

Employees Provident Fund Scheme-1952 as amended up to date in respect of labourers/

Employees engaged by them for performing this work. Any consequences arising due to non-

complying of the provisions as specified above shall be the sole responsibility of the firm only. 

    6.0      CLARIFICATION OF BIDS:

To assist in the examination, evaluation and comparison of bids, the purchaser may, at its

discretion ask the bidder for the clarification of its bid. The request for the clarification and the

response shall be in writing. However, No post bid clarification at the initiative of the bidder shall

be entertained. 
   7.0       EVALUATION OF  BIDS:

7.1 BSNL shall evaluate in detail the bids to see whether any computational errors have been made

and compare the bids previously determined to be substantially responsive pursuant to clause -8

above.

7.2 Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between the

unit price and total price that is obtained by multiplying the unit price and quantity, the unit price

shall prevail and the total price shall be corrected by the purchaser. If there is a discrepancy

between words and figures, the amount in words shall prevail. If the supplier does not accept the

correction of the errors, his bid shall be rejected.

7.3 The evaluation and comparison of responsive bid shall be done on the basis of Net Cost to BSNL

inclusive of all levies, duties and taxes, EPF, ESI, Packing, Forwarding, Frieght and insurance

charges etc. but excluding GST on the price of items / services offered. The lowest tenderer will

be decided based on lowest total net cost to BSNL excluding of GST.
7.4 Vendors should furnish the correct GST invoice at applicable rates favouring to BSNL. If the Input

tax credit against this Invoice for the Duties and Taxes paid as GST is found to be non admissible

at any stage to BSNL owing to wrong furnishing of GST Bill / Rate, than the vendor shall be liable

to refund / recovery of such non admissible amount along with penalty, if any charged by the

concerned authority. Then, BSNL reserves its right to deduct such non admissible amount from

any pending bills or deposit of the vendor.

7.5 GST Invoice favouring the BSNL shall be issued by the contractor of each bill indicating correct

GST at applicable rates as documentry proof to avail Input Credit of GST by BSNL. Correctness of

GST invoice along with applicable rates and geniuness of documents shall rest with Vendor only.

7.6 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not

be subject to variation on any account. A bid submitted with an adjustable price quotation will be

treated as non - responsive and rejected. No claim under “Clause- 10cc” shall be entertained

7.7 GST as per invoice issued by vendor favouring to BSNL for this perticular work shall be

paid as extra as per applicable/ notified rates by Govt of India.
7.8 Discount, if any, offered by the bidder shall not be considered unless specifically indicated in the

price schedule . Bidders desiring to offer discount shall therefore modify their offer suitably while

quoting and shall quote clearly net price taking all such factors like discount , free supply , etc.

into account . 

7.9 No advance payments can be made. The payment is governed by the normal department practice

and stipulations like levy of interest if payment is not made in a specified time is also not

acceptable. 
BSNL shall evaluate the bids to determine whether they are complete, whether required sureties,

Certificates & testimonials have been furnished, whether the documents have been properly

signed and whether the bids are generally in order. 

CONTRACTOR
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8.0

8.1 As per clause- 12.3 of BSNL EW-8 contract conditions

9.0

9.1 Payment to the contactors during progress of work will be regulated as below:         

(a) No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after

the whole of the work shall have been completed and certificate of completion given. But in the

case of a work estimated to cost more than Rs. Twenty thousand interim or running

account bills shall be submitted by the contractor for the work executed on the basis of

recorded measurements. The contractor shall not be entitled to be paid any interim

payment  if  the  gross  work  done  since  the  last  payment  is  less  than  Rs.  Twenty thousand.

(b) The interim payment shall be made for any site after Successful Installation, Commissioning and

testing of Equipment by the conntractor at Site. 
.(c) Interim payment shall not be made against delivery of material .

9.2 No payment will be made for goods/equipment rejected and services not maintained satisfactory

at the site on testing/verification. Payment, if made, for such items shall be recovered from

subsequent bills or other bills of the contractor.
9.3 BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the

central/ State Government. The certificate for such deductions shall be issued to the firm by the

Accounts Officer of the concerned Division.
9.4 Each claim bill of contractors must accompany the following:

(a) List showing the details of labourers/employees engaged. 

(b)  Duration of their engagement.

.(c) The amount of wages paid to such labourers/ employees for the duration in question.

(d)
Amount of EPF contributions (Both employer’s & employees contribution) for the duration of

engagement in question paid to the EPF authorities. 
(e) Copies of authenticated documents of payments of such contribution to EPF- authorities.  

(f) A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.

9.5 The bill passing authority will check the payment particulars regarding EPF contribution furnished

by the contractors along with the bill as mentioned in Para 16.4 above and keep full records of the

payments etc. each contract wise. The bill will be passed by the bill passing authority only if the

contractor complies with the Terms and conditions of EPF Act, 1952.

10.0 OPERATION OF CONTRACT:

10.1 This is tender for work at the Site as mentioned in the name of work. 

10.2 After tender is accepted, Agreement will be made in between the EE (E) concerned and the

contractor on the basis of tender approved. 
10.3 Operation of this contract is for bonafide use of BSNL only and is further restricted to only for such

works as are authorized by BSNL.
11.0

11.1 All the stores and materials required for the satisfactory completion of the work shall be arranged

at site by the contractor from his own sources. Lockable space for storing the material may be

provided on request. However, safe custody of the material stored at site will be responsibility of

the contractor till the completion/ handing over of the work.
11.2 Before dispatch to site, the equipment/ component/ materials shall be properly packed so as to

afford protection against transit damages and damages against storage in open areas either at

transporter’s premises or at work site. However, damaged items shall be replaced as per the

direction of  Engineer In Charge.
12.0

12.1 At the site of work more than one agency may be working. Full co-operation shall be extended to

other agencies during progress of work. The work will be carried out in such a way so that it may

not cause abnormal noise and hindrance to the officers of the BSNL engaged in erection as well as

to normal routine work.
13.0

INCREASE/DECREASE OF TENDER QUANTITY:

TERMS OF PAYMENT:

STORES AND SAFETY :

COORDINATION AT SITE:

GUARANTEE, MAINTENANCE & DEFECTS LIABILITY :

CONTRACTOR
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13.1 The gurantee shall be valid for the period of 12 months after completion of the individual work

,the contractor shall certify and get verify from the Engineer in charge that all

equipments/Installations are free from any defect due to defective material and bad

workmanship/services and also the equipments/ Installations shall work satisfactorily with

performance and efficiencies not less than the rated values corresponding to the life of

equipments/ Installations .
13.2 Any equipment/ Installation found defective on verification shall be replaced/ rectified free of cost

by the contractor. The services of the contractor’s personnel, if required during this period shall be

made available free of cost to the BSNL.
13.3 The contractor shall depute his representative to the site within 36 hours of notification of defects

by the BSNL.
13.4 A joint inspection report shall be prepared by the representative of BSNL and the contractor

regarding the nature of defects and remedial action required. Time schedule for such action shall

also be finalized.
13.5 In case, the contractor fails to depute his representative within 36 hours of notification of defects

or fails to cause remedial measure within reasonable time as decided during joint inspection, the

BSNL may proceed to do so at the contractor’s risk and expenses and without prejudice to any

other right of the BSNL to recover such expenses.

14.0

14.1 The time allowed for carrying out the work as entered in the contract is reckoned as per the orders

to commence the work are given to the contractor. 
14.2 The date of satisfactory execution of work free from any defect shall be taken as date of

completion of the contract .
15.0

15.1 The contractor shall comply with all bye-laws and regulations of local and statutory authorities

having jurisdiction over the works and shall be responsible for payment of all fees and other

charges and giving/ receiving all necessary notices and keep the Engineer-in-charge informed

about the notices issued and received. 
15.2 The contractor shall indemnify the BSNL against all claim in respect of patent rights, design, trade

mark or name of other protected rights in respect of any plant, machine, work or materials used

for or in connection with the work or temporary works and from and against all claims, demands,

proceedings, costs, charges and expenses whatsoever in respect of or in relation thereon. The

contractor shall defend all actions arising from such claims and shall him-self pay all royalties.

15.3 License fees, damages, cost and charges of all and every sort that may be legally incurred in

respect thereof shall be borne by the contractor.
15.4 All liabilities/ penal recoveries on matters arising out of tax / excise/ levies such as incorrect

deductions, discrepancies in the filing of returns, revised assessment by the concerned authorities

etc. shall be borne by the contractor.
15.5 It is contractor’s liability to follow all safety procedures in accordance with relevant I.S. amended

up to date during execution of work at site.
16.0 INSURANCE:
16.1 Insurance Policies:- Before commencing the execution of works the Contractor, without limiting

his obligations and responsibilities under this Agreement, shall insure against his liability for any

material or physical damage, loss or injury which may occur to any property, or to any person

including any employee or a member of the general public, by or arising out of the execution of

the works or in carrying out the agreement. It shall be obligatory for the Contractor at his cost to

obtain and maintain with any of the subsidiary of the General Insurance Corporation of India in

such a manner that BSNL & Contractor are covered for all the time during period of contract i.e.

from the commencement date in the time period allowed for completion of work. The insurance

cover under the following policies. 

16.2 Contractor’s All Risk Insurance Policy to cover the following:   

a) Entire agreement value for the period of completion including defects liability period.                                                                                                                             

b) Third party insurance to cover for any damages to third party. This shall be up to the end of the

defects liability period and shall include for any damage to the properties and/or injury (including

death) to the person of the general public and any one else deemed to be third party.        

c) Civil commotion, Riots, War and other disturbances.    

d) Earthquake or any other natural calamities.   

BYE-LAWS, INDEMNITY AGAINST LIABILITIES:

DATE OF COMPLETION:

CONTRACTOR
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 e) Policy to cover contractor’s liability under Workmen’s Compensation Act 1932, Minimum Wages

Act 1948, Contract Labour (Regulation and Abolition) Act 1970 and other relevant Acts modified

from time to time. This shall be for the period up to final completion of work, including the defects

liability period.                                                    
f) Insurance cover against damage, theft or any other loss of all the materials and equipment

brought to site for which advance is claimed : – Limit of liabilities not less than the value or such

materials at any stage of the contract. The Contractor shall insure against all such liabilities and

shall continue such insurance during the currency of the agreement including defects, liability

period. Premium for all insurance policies shall be paid and borne by the Contractor and shall not

be reimbursable.                                       
16.3 No Limit to Liability : In addition to the liability imposed by law upon the contractor for injury

(including death) to persons or damage to property by reason of the negligence of the contractor

or his agents, which liability is not impaired or otherwise affected hereby, the contractor hereby

assumes liabilities for and agrees to save the BSNL harmless and indemnifies BSNL from every

expense, liability or payment by reason of any injury (including death) to persons or damage to

property suffered through any act or omission of the Contract or any person directly or indirectly

employed by any of them or from the conditions of the premises or any part of the premises which

is in the contract of the Contractor or any one directly or indirectly employed by either of them or

arising in any way from the work called for by this agreement.  

17.0

17.1 Without prejudice of any of the rights or remedies under this contract , if the contractor dies, the

Engineer in Charge on behalf of the BSNL shall have the option of terminating the contract without

compensation of the Contractor.
18.0 INDULGING OF CONTRACTOR IN CRIMINAL / ANTISOCIAL ACTIVITIES AND CASES 

UNDER INVESTIGATION/ CHARGE SHEETED BY CBI OR ANY OTHER GOVERNMENT 

AGENCIES ETC.

18.1 If the CBI/Independent External Monitor (IEM) / Income Tax / Sales Tax / Central Excise / Custom

Departments recommends such a course - Action shall be taken as per the directions of CBI or

concrened department.
19.0 IMPORTANT NOTE:

 The clauses/conditions as modified in the tender shall supersede the relevant conditions of

BSNL/CPWD 6/8. The other conditions shall be as per BSNL/CPWD 6/8. 
20.0 Power of Attorney

20.1 The power of Attorney should be submitted and executed on the non-judicial stamp paper of

appropriate value as prevailing in the concerned states(s) and the same be attested by a Notary

public or registered before Sub-registrar of the state(s) concerned.  

20.2 The power of Attorney be executed by a person who has been authorized by the Board of Directors

of the bidder in this regard, on behalf of the Company/ institution/ Body corporate. 

20.3 In case of the bidder being a firm, the said Power of Attorney should be executed by all the

partner(s) in favour of the said Attorney. 

20.4 Attestation of the specimen signatures of authorized signatory by the Company’s/ firm’s bankers

shall be furnished. Name, designation, Phone number, mobile number, email address and postal

address of the authorized signatory shall be provided. 

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

CONTRACTOR
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1 Rates of only ISI marked conduits, switches and sockets outlets have been taken in the schedule of

quantities. Unless and otherwise specified, only such conduits, cables, switches and sockets outlets

shall be used in the work.
2 The work shall be done as per current CPWD specifications for electrical works as amended from time

to time and Indian Electricity Rules as amended up to date.
3 The work shall be supervised by a qualified Overseer/Engineer.

4 The layout of the work will be given by the Engineer-in-Charge or his duly authorized representative

at site of work.
5 All conduit work will be carried out in recessed conduit. If recessed conduit wiring is not possible due

to circumstances beyond the control, the conduit can be laid in surface. However such surface

conduit work shall be carried out only with prior approval of Engineer-in-Charge. Down/Drops of

surface conduit & all MS/CI boxes used for housing switch & socket must be recessed. 

Separate conduits shall be provided for followings.

a) Power plug wiring.

b) Light and Fan point wiring.

c) Emergency Light point wiring.

d ) Telephone wiring.

f) Fire detection and alarm.

6 The number of power plug points shall be designed with only one outlet per circuit.

7 The earthing sets must be provided in the presence of the Engineer-in-Charge or his authorized

representative.
8 The contractor will have to give the following tests at his cost and intimate test results before final

bills are paid. Nothing extra will be paid to him on this account.
a. Earth test.

b. Polarity test.

c. Insulation test.

d. Earth continuity test of recessed conduit.

ADDITIONAL SPECIFICATIONS FOR PROVIDING EI & FANS

d. Earth continuity test of recessed conduit.

9 Any damage done to the building by the contractor during the execution of work shall have to be

Made good at his cost & risk. If he does not do it himself within a reasonable time as determined by

the Engineer-in-Charge the same will be got executed at his risk & cost departmentally after giving

notice to him.
10 The circuit wiring at various places shall be kept minimum by taking the runs on walls.

11 The conduits laid shall be provided with fish wire to facilitate wiring at a later stage. The telephone

outlets shall be provided immediately above skirting level.
12 All the sub distribution boards, sub main boards and main boards shall be sign written clearly

indicating the number of distribution board, the type of load it is serving and the number of circuits

contained in the distribution board.
13 While making the end connection of wires, no strand shall be out and the termination of wire shall be

done with necessary lugs and ferrule by crimping method without any extra payment.

14 Lugs should be provided while terminating 6 SWG GI wire for earth continuity without any extra

Payment.
15 The termination of conduits etc. in the junction box to be provided above DB should be done by

making proper holes instead of cutting the box.
16 The bus bar provided in main board shall be suitable for current density of not more than 100

Amp/sq.cm.
17 All the points on the walls (except for exhaust fan) in the rooms or the corridors shall be provided at

a height of 2300 mm above the floor level.
18 All switch boxes and boards in a room shall be of same size.

19 Air conditioning plant rooms, weather maker room, sub station rooms and engine alternator rooms

shall be provided light/fans points on walls only.
20 Conduit laid/fixed in slab or wall with fan box before award of work shall be recovered on the

following basis :
a. Conduit as per size on linear basis of DSR-2007 (Internal) +/- abatment of agreement.

b. Fan box already provided shall be taken into account.
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1 The cable laying shall be as per CPWD specification.

2 The route for the cable laying should be gets approved from the Engineer-in-Charge.

3 All cable joints should be done in presence of Engineer-in-Charge or his authorized representative.

The LT joints should be done with crimping method and will make lugs/ferrules should only be used.

4 The measurement of the cable will be done from the top of the one cable and control box to the top

of the other cable and box
5 The earthing (wherever applicable) should be done in the presence of the Engineer-in- Charge.

6 Any damage done to the building during the erection will have to be made good to the entire

satisfaction of Engineer-in-Charge.
7 Under ground cable of 1.1 KV grade should be subjected to pressure/insulation test before & after

laying to the same in the ducts and in case of unsatisfactory tests the cost of all repairs and

replacement & all extra work of removal and relaying will have to be made good by the contractor at

his own cost and risk.
8 Schedule of work should be carefully read before quoting if any deviation regarding any item is

proposed should be clearly indicated in the tender particularly the type of the cable should be

specified.
9 The quantity of cable in the tender is approximate. The agency will have to assess the quantity from

the site before dispatch.

SPECIFICATIONS OF CABLE (If applicable)
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SN ITEM Make 

1 Engine

Ashok Leyland /Cummins/ Cater pillar /

KOEL/ Volvo Penta / Mahindra &Mahindra (up to 40 KVA) /Escorts (up to 30 

KVA)/ Eicher (up to 20 KVA)

2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC /Leroy Somer / Stamford/Jyoti Ltd

3 Battery (Lead Acid /Mntc. Free) Amara Raja / AMCO / Farukawa / Hitachi / Exide/ Prestolite / Standard

4
HV Switchgear (Vacuum Circuit

Breaker/SF6 )
Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd

5 Transformer (Oil filled / Dry type)

a) Above 400 KVA

b) Up to 400 KVA
In addition to above makes,Uttam/Automatic Electric 

Gear(AEG)/Patson/Rajasthan Transformer  and Switchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens

8 SDF units
L&T/ Schneider Electric / Siemens/

HPL/Havells

9 Power Contactors L&T/ Schneider Electric / Siemens/Lakshmi(LECS)

10 Change Over Switch HPL / Havells / H-H Elcon

ABB / Schneider Electric /Andrew Yule / Bharat Bijlee / Crompton / EMCO 

/Kirloskar a)/ Siemens

LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

10 Change Over Switch

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / Neptune Ducati/Syntron/ABB

12
Bus Bar Trunking/

Sandwiched Bus Duct
Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta

13
Power Capacitors

(MPP/APP)
L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider Electric/Neptune Ducati

14 Digital/ KWHr meter Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh /Universal/HPL/L&T/ABB

15
Cold shrink HT/LT

Cable Joint
Denson / 3M(M-Seal )/ Raychem

16 Rubber Matting ISI mark

17
MCB/ lsolator 

/ELCB/RCCB/Distribution Board

Crompton / Havells / lndokopp / MDS Legrand/ L&T / Schneider Electric/ 

Siemens / Standard/ C&S/ABB/HPL 

18 MS/ PVC Conduit ISI mark

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab

20 HT/LT Cables ISI mark

21
PVC insulated copper conductor 

wire
ISI mark

22 Centrifugal Pump
Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / KSB /Mather & platt 

/ WASP/Grundfos
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23 Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB

24 Motors
ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric / HBB / KEC 

/Siemens/Jyoti Ltd

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton

26 Starter ABB / BCH / Schneider Electric / L&T /Siemens /

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip

28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA /JST / Jindal /TTA / Tata/Zenith

29 Foot Valve ISI mark

30 Gate Valve
Advance/Audco/Johnson Controls/Zoloto/Annapurna / Fountain /Kirloskar / 

Leader / Sant / Trishul

31 Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only)

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga

33 Expanded Polystyrene BASF(India) Ltd.

34 Gauge Feibig / H.Guru / Pricol

35 Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco / Ranutrol / Sporland

36 Fine Filters
Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna / Kirsloskar/ Puromatic/Purafill/ 

Purolator / TenacityPurolator / Tenacity

37 GI Sheet HSU Jindal / National / Nippon Denro /Sail / Tata

38 Heat Detector
Appollo / Chemtron/ Edward / Fenwal/Hochiki / Nitton /System 

Sensor/Wormald/Honeywell Essar/Notifier

39 Ionization Detector
Appollo / Cerebrus / Edward/ /Fenwal /Hochiki / Nitton / System Sensor 

/Wormald

40
Photo Electric Smoke

Detector
Appollo / Cerebrus / Edward / Fenwal/Hochiki / Nitton / Wormald

41
Fire Panel (Microprocessor 

based)

Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel Sensor / Ravel 

Elect./Honeywell Essar/Notifier/Navin systems

42
Sprinkler/ Hose Reel &

Hose Pipe
ISI mark

43 Fire Extinguisher ISI mark

44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson

NOT

E:

1. In case of External / PMC works, the list of approved makes may be modified as per client’s requirement

2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect of  ransformer/HT 

Panel/DG /AC Package Units as supplied by approved manufacturer along with the equipments are also acceptable in 

addition.

3.  Any additional makes may be approved by concerned PCEs/Sr CEs/CEs(Elect) for the work under his     jurisdiction as 

already accorded vide letter no. 3-2-5/EW/VEP-1/2007 dated 05-07-2007.
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S. No. Description of Item Rate Unit Amounts

1.00 Replacement of 25 ltr storage capacity vertical water heater

(Geyser) with feroglass technology, heavy duly anode rod

protects tank, energy saving high density PUF insulations

suitable for working on 230 volt AC supply 2000w power

capacity 5 Star rating i/c P/F inlet & outlet connection tubes,

Dismantling of existing worn out scrapped geyser, testing etc.

complete as reqd. (Make Havells, Bajaj, Crompton or SS

Make) 1 Job Job

2.00 Replacement of MIP Box with old meter box i/c

iremoving input& output cable from Old MIP Box and

connection in New MIP Box , testing, connection etc.

complete as reqd. 1 Job Job

3.00 Replacement of PVC 3ore 2.5 Sqmm flexible copper cable

with faulty cable on surface/ recess, suitable for work on

230 volt, 50 HZ AC supply i/c connection etc as reqd 

5 Meter Meter

4.00 Replacement of PVC 3ore 1.5 Sqmm flexible copper cable

with faulty cable on surface/ recess, suitable for work on

230 volt, 50 HZ AC supply i/c connection etc as reqd 
10 Meter Meter

5.00 Replacement of 9" Plastic body exhaust fan suitable for

work on 230 V Single phase AC Supply ,i/c fixing the same

wall surface /grill with suitable clamp i/c connection etc as

reqd (Make -Almonard/crompton/Bajaj/USHA).

 Qty.

SCHEDULE   OF      WORK

Name  of Work :-Call basis mtce and repair of EI & fans and other misc items under  ESD-I Udaipur .

reqd (Make -Almonard/crompton/Bajaj/USHA).
1 Each Each 

6.00 Replacement of 6 Watt LED Panel fitting using panel

generating cool white light , In-built power unit, suitable for

work on single phase 230 volts, 50 Hz AC supply i/c and

fixing i/c safely dismantled the existing light fixture i/c

connection testing etc complete as reqd. 
10 Nos Nos

7.00 Replacement of thermostat 2/3 KW in existing gyser in

place of faulty/ unserviceable items i/c dismentling of

existing faulty items and connection, testing etc. as reqd. 
1 Nos Each

8.00 Replacement of 1x18/20 Watt LED Batten luminare with

polycarbonate Housing having efficency 100 lumes /watt

complete suitable for work on 230 volt 50Hz AC supply i/c

dismental faulty fitting 7 fixing , connection testing etc

complete as required.(Make -Philips /crompton/Havells

/Bajaj/Wipro/Surya ). 7 Each Each

9.00 Replacement of 25 Watt Energy Efficient LED type Road Light

luminare with pressure die cast aluminum with mid power

LED's as light sources & Heat Resistant toughended glass with

frame cover and integral electronic driver complete with IP 65

protection ,min.system efficacy 100 lm/Watt., THD<10%,

PF>0.95 suitable for work on 140-270 V AC Supply

i/cdismentalling of faulty fitting and ixing on existing GI

bracket / Pole suitable modificaion of braket (if required)

and connection with 3 Core 1.5 sqmm PVC insulated PVC

Sheathed copper conductor cable from fitting to MCB in MS

box through GI Bracket / Pole etc. as reqd. The fixture shall

have a corelated color temperature of at least 5000K and a

CRI of > 70. The Light system shall be designed for system

life 50000 hour i/c removing of existing faulty light etc as

reqd  (Make -Philips /crompton/Havells /Bajaj/Wipro ). 
1 Nos Each 

CONTRACTOR

Downloaded
THIS NIT CONTAINS 79 NUMBER OF PAGES

SDE(E)



Page 25 of 79

10.00 Replacement of 45 Watt Energy Efficient LED type Road Light

luminare with pressure die cast aluminum with mid power

LED's as light sources & Heat Resistant toughended glass with

frame cover and integral electronic driver complete with IP 65

protection ,min.system efficacy 100 lm/Watt., THD<10%,

PF>0.95 suitable for work on 140-270 V AC Supply i/c

dismentalling of faulty fitting and fixing on existing GI

bracket / Pole suitable modificaion of braket (if required)

and connection with 3 Core 1.5 sqmm PVC insulated PVC

Sheathed copper conductor cable from fitting to MCB in MS

box through GI Bracket / Pole etc. as reqd. The fixture shall

have a corelated color temperature of at least 5000K and a

CRI of > 70. The Light system shall be designed for system

life 50000 hour i/c removing of existing faulty light etc as

reqd  (Make -Philips /crompton/Havells /Bajaj/Wipro ). 
1 Nos Each 

11.00 Replacementof pvc insulated pvc sheathed 1.1 kv grade

Aluminium conductor armoured cable 16mm 4 Core

confirming to relevant IS-Specification i/c dismentalling and

fixing with saddles, gitties and trmination, connection

testing etc complete as reqd. (Make -Polycab/havells/finolex)-

90 Mtrs Mtr

Total    of    Rs

Sub Divisional Engineer (E)                                                                                                                                                                   

BSNL Electrical Sub Dn- I Udaipur
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Annexure -IV

PERFORMA FOR AGREEMENT 

(ON NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

An AGREEMENT made this Date _____________ Month ____________ Year ________________ between the BSNL (which expression

shall unless exclude by or repugnant to the context, include his successors and assignees) on the ONE PART and M/s.

_______________________________________ having its registered office at _______________________________________ (acting

through its constituted Attorney) hereinafter called the ‘Contractor’ (which term shall include their heirs, executors, successors and

assignees) on the OTHER PART. 

Whereas M/s. ___________________________________________________have quoted for the (Name of work) as specified in N.I.T

of the tender, and have agreed to execute the work at his rates quoted and under conditions described in the Tender schedule which

forms part of this agreement. Whereas M/s. _____________have submitted a Performance Bank Guarantee in the name of A.O. O/o

GMTD, Udaipur as security towards execution of work as agreed to. 

And whereas, the Contractor is ready and willing to execute  the work in accordance  with the contract.

 Now the agreement witnessth and it is hereby agreed and declared as follows: 

1. The Tender Notice, Instructions to Tenderers, Conditions of contract, Special and Additional Conditions, Work Specification,

Maintenance Schedule, letter of approval conveyed vide No. ____________________________ dtd. ____________ (along with its

enclosures) annexed hereto and such other additional particulars, instructions, drawings as may be found requisite to be given during

execution of the work shall be deemed and taken to be an integral part of the contract and shall also be deemed to be included in the

expression, contract or ‘Contract Documents’ wherever herein used. 

2. In consideration of the due provisions execution, completion and maintenance of the said work, the BSNL does hereby agree with

the contractor that the BSNL will pay to contractor the respective amounts for the work actually done by him and approved by the

BSNL at the Schedule or Rates and such other sum payable to the contractor under provision of the contract, such payment to be

made at such time in such manner as prescribed for in the contract. 

3. It is specifically and distinctly understood and agreed between the BSNL and the contractor that the contractor shall have no right,

title or interest in the site made available by the BSNL for execution of the works or in the building, structures or works executed on

the said site by the contractor or in the goods, articles, materials, etc. brought on the said site (unless the same specifically belongs to

the contractor) and the contractor shall not have or deemed to have any lien whatsoever charge for unpaid bills will not be entitled to

assume or retain possession or control of the site or structures and the BSNL shall have an absolute and unfettered right to take full

possession of site and to remove the contractor, their servants, agents and materials belonging to the contractor and lying on the site. 

In Witness whereof the parties here to have hereinto set their respective hands and seals in the day and the year first above written. 

Signed by the Contractor                                                                                                Signed on behalf of the BSNL

Place                                                                                                                                               Place 

Date                                                                                                                                             Date 

In the presence of witness                                                                  In the presence of witness 

1. Signature………………………..                                                      1) Signature…………………………… 

Name………………………….                                                                           Name……………………………….. 

2. Signature………………………..                                                    2) Signature…………………………… 

Name………………………….                                                                             Name………………………………..
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(A) Tender for the work of:- __________________________________________________

(i)   Issued to (contractor) _________________________________________________

(ii)  Tender Cost __________________            (iii) Receipt No. _____________________

(iv) Date of application ____________              (v) Date of issue____________________

(vi) Signature of officer issuing the documents _______________________

(vii) Designation_______________________________________________________

(B) (i) To be submitted by (time) _____hours on (date)________ to_____________________

_____________________________________________________________________

(ii) To be opened in presence of tenderers who may be present at ______hours on ______  in the office of ____________________________

T E N D E R

1 I/we have read and examined the notice inviting tender, schedule, specifications applicable, Drawings & Designs, General Rules and

Directions, Conditions of Contract, clauses of contract, special conditions, Schedule of Rates and other documents and Rules referred to in the

conditions of contract and all other contents in the tender document for the work.

2 I/We hereby tender for the execution of the work specified for BSNL within the time specified, schedule of quantities and in accordance in all

respects with the specifications, designs, drawings and instructions and other documents and Rules referred to in the conditions of contract

and all other contents in the tender document for the work.

3 I/We agree to keep the tender open for ninety (90) days from the due date of submission thereof and not to make any modifications in its

terms and conditions.

4 A sum of Rs………………… is hereby forwarded in the form of Deposit at call receipt/FDR//Bank guarantee of a Nationalized/Scheduled

Bank as earnest money. If I/We, fail to commence the work specified I/We agree that the said BSNL shall without prejudice to any other right

or remedy, be at liberty to forfeit the said earnest money absolutely and the same may at the option of the competent authority on behalf of

BSNL be recovered without prejudice to any other right or remedy available in law out of the deposit in so far as the same may extend in

terms of the said bond and in the event of deficiency out of any other money due to me/us under this contract or otherwise.

5 Should this tender be accepted, I/We agree to execute all the works referred to in the tender documents upon the terms and conditions

contained or referred to therein and to carry out such deviations as may be ordered upto maximum of percentage mentioned in clause 12.3 of

the tender form and those in excess of that limit at rates to be determined in accordance with provisions contained in clause 12.2.

6 I/we agree to furnish to BSNL Deposit at call receipt/FDR/Bank guarantee of a Nationalised/ Scheduled Bank for an amount equal to 5% of

the contract value in a standard format within two weeks from the date of issue of award letter. I/We agree to keep the performance bank

guarantee valid for one year from the date of actual completion of work.

7 I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as secret/confidential

documents and shall not communicate information/derived therefrom to any person other than to whom I/We am/are authorised to

communicate the same or use the information in any manner prejudicial to the safety or interest of BSNL.

Signature of Witness

(required in the case of

Contractor’s thumb impression

is given by the contractor in place

of signature )                                                                               (Signature of contractor )

(Name & Postal address)                                                             Seal of Contractor

                                                                                                                     Date:

Occupation of Witness

A C C E P T A N C E

The above tender (as modified by you as provided in the letters mentioned here under) is accepted by me for and on behalf of BSNL for a sum

of Rs. _______________________

(Rupees _____________________________________________________________ )

BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

CIRCLE :  RAJASTHAN TELECOM CIRCLE                                                                DIVISION : Udaipur

BRANCH :  EW                                                                                                                   SUB DIVISION: ……………………
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The letters referred to below shall form part of this contract Agreement

a)

b)

                                                                                                          For & on behalf of BSNL

Dated …………                                                                                Signature _____________

                                                                                                          Designation

1

2

3

4

5

6

7

8

9

10

11

12

The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any acknowledgement of payment to the Officer

inviting tender and the contractors shall be responsible for seeing that he procures a receipt signed by the concerned Accounts Officer.

The memorandum of work tendered for and the schedule of materials to be supplied by BSNL shall be filled and completed in the office of the

Officer inviting tender before the tender form is issued. If a form is issued to an intending tenderer without having been so filled in and incomplete,

he shall request the officer to have this done before he completes and delivers his tender.

The tenderer shall sign a declaration under the officials Secret Act, 1923 for maintaining secrecy of the tender documents drawings or other records

connected with the work given to them. The unsuccessful tenderers shall return all the drawings given to them.

Rates quoted by the Contractor in the tender both in figures and words shall be accurately filled-in so that there is no discrepancy in the rates written

in figures & words. However, if a discrepancy is found the rates which correspond with the amount worked out by the contractor shall unless

otherwise proved be taken as correct. If the amount of an item is not worked out by the contractor or it does not correspond with the rates written in

either in figures or words then the rates quoted by the contractor in words shall be taken as correct. Where the rates quoted by the contractor in

figures and in words tally but the amount is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as

correct and not the amount.

Performance Guarantee: The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value in the form

of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) within two weeks from the date of issue of award

letter. The validity period of the performance security in the form of performance bank guarantee shall be one year from the date of actual

completion of work.

Security deposit: In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill shall be deducted from each

running bill of the contractor till the sum deducted will amount to security deposit of 5% of the Tendered value of the work.

In the event of the tender being submitted by a firm it must be signed by the authorised signatory.

Receipts for payments made on account of work when executed by a firm, must also be signed by authorised signatory.

Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to undertake each item of the work. Tenders,

which propose any alteration in the work specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or which

contain any other condition of any sort, including conditional rebates will be summarily rejected. However, tenders with unconditional rebate will be

acceptable. No single tender shall include more than one work, but contractors who wish to tender for two or more works shall submit separate

tender for each. Tenders shall have the name and number of the works to which they refer written on the envelopes.

The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise and considering more than fifty paise

as rupee one.

The Officer inviting tender or his duly authorised assistant will open tenders in the presence of any intending contractors who may be present at the

time, and will enter the amounts of the several tenders in a Comparative Statement in a suitable form. In the event of a tender being accepted a

receipt for the earnest money forwarded therewith shall thereupon be given to the contractor who shall thereupon for the purpose of identification

sign copies of the specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the earnest money forwarded

with such unaccepted tender shall thereupon be returned to the contractor remitting the same without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders, and, will not be bound to accept the lowest or any other tender.

GENERAL RULES AND DIRECTIONS

All works proposed for execution by contractor will be notified in a form of invitation to tender displayed on Notice Board in select BSNL offices

and signed by the officer inviting tender or by publication in News papers/internet (designated web page) as the case may be.

This form will state the work to be carried out, as well as the date of submitting and opening tenders and the time allowed for carrying out the work;

also the amount of earnest money to be deposited with the tender, and the amount of performance guarantee to be deposited by the successful

tenderer(s). Copies of the specifications, designs and drawings and any other documents required in connection with the work signed for the

purpose of identification by the Officer inviting tender shall also be open for inspection by the contractor at the office of Officer inviting tender

during office hours.

CONTRACTOR

Downloaded
THIS NIT CONTAINS 79 NUMBER OF PAGES

SDE(E)



Page 29 of 79

13

14 (A)

14 (B)

i) The Basic Unit Price (Ex-Factory Price) of the goods /services/ materials Excise Duty, Sales Tax, Freight, Forwarding ,Packing , service tax,

insurance and any other levies/charges already paid or payable by the contractor/ supplier shall be quoted separately .

ii) The liability to pay all taxes, levies, etc shall be of contractor and BSNL will not entertain any claim whatsoever in this respect.

iii) The invoice for excise duty/equivalent duty/service tax paid favoring BSNL shall be issued by the firm.

14 (C)

i) BSNL shall evaluate in detail the financial bids to see whether any computational errors have been made and compare the bids previously

determined to be substantially responsive pursuant to clause -8 above.

ii) Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between the unit price and total price that is obtained by

multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected by the purchaser. If there is a

discrepancy between words and figures, the amount in words shall prevail. If the supplier does not accept the correction of the errors, his bid

shall be rejected.

iii) The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the prices of the goods

offered inclusive of Duties and Taxes (But excluding CENVAT-able duties & Taxes) as indicated in the Price Schedule in Section -VIII of

the Bid Document..

iv) Vendors should furnish the correct Excise Duty & Service tax in the price schedule. If the credit for the Duties and Taxes under CENVAT

credit Rules- 2004 is found to be not admissible at any stage subsequently owing to wrong furnishing of Tariff, then the vendors will be liable

to refund such non admissible amount, if already paid along with penalty if charged by the concerned authority. BSNL reserves its right to

deduct such amount from any pending bills or deposit of the vendor.

v) The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to variation on any account. A

bid submitted with an adjustable price quotation will be treated as non - responsive and rejected. No claim under “Clause- 10cc” shall be

entertained.

vi) DISCOUNT, if any, offered by the bidders shall not be considered unless specifically indicated in the price schedule. Bidders desiring to

offer discount shall therefore modify their offers suitably while quoting and shall quote clearly net price taking all such factors like Discount,

free supply, etc, into account”.

15(A)

15(B)

16

17

18

The Contractor shall, within a period of 30 days of imposition af any further tax or levy in pursuant to the constitution of (forty sixth amendment)

act 1982 give a written notice thereof to the Engineer-in-charge that the same is given pursuant to this condition, together with all necessary

information relating thereto. 

The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves has/have tendered or who may and has/have

tendered for the same work. Failure to observe this condition would render, tenders of the contractors tendering, as well as witnessing the tender,

liable to summary rejection.

Other agencies will also simultaneously execute the works like horticulture, external services, installation of telephone exchange equipment and

other building works for the same project along with this work in particular. The contractor shall afford necessary facilities for the same. No claim in

the matter shall be entertained.

All rates shall be quoted on the tender form. The amount for each item should be worked out and requisite totals given. Special care should be taken

to write the rates in figures as well as in words and the amount in figures only, in such a way that interpolation is not possible. The total amount

should be written both in figures and words. In case of figures, the word ‘Rs.’ Should be written before the figure of rupees and word ‘P’ after the

decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, ‘ Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless

the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two decimal places. While quoting the rate in schedule of

quantities, the word’ ‘only’ should be written closely following the amount and it should not be written in the next line.

The bidder shall give the total composite price inclusive of all Central & state’s levies and taxes i.e. Sales-tax, purchase tax, turnover tax, service tax,

works contract tax etc.or any other taxes or duties like octroi, local area development tax on materials/labour etc.

The total composite price shall comprise of unit price and all other components of price need to be individually indicated/quoted against the

goods/material/service, it proposes to supply under the contract in the following manner:- 

No concessional form except Sales Tax form ‘C’ for the items as specified in the schedule of works and meant for use in BSNL, shall be provided

by BSNL. Form ‘C’ shall be provided by the BSNL only on the specific request of the

contractor.”

However, pursuant to the constitution (forty-sixth amendment) act, 1982, if any further tax or levy is imposed by statute, after the last date of receipt

of tenders, and the contractors thereupon necessarily and properly pays such taxes/ levies, the contractor shall be reimbursed the amount so paid,

provided such payment, if any, is not in the opinion of Superintending engineer (whose decision shall be final and binding) be attributable to delay

in execution of work within the control of contractor.

The contractor shall keep necessary books of account and other documents for the purpose of this condition as may be necessary and shall allow

inspection of the same by a duly authorized representative of BSNL and further shall furnish such other information/ document as engineer-in-

charge may require.
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19

20

21

22

a) Members of a Hindu Undivided family.

b) They are husband and wife.

c) The one is related to the other in the manner as father, mother, son(s) & son's wife(daughter-in-law), Daughter(s) & daughter's husband(son-in-

law), brother(s) & brother's wife, sister(s) & sister's husband(brother -in-law).

23

The format of the certificate to be given is "I………………………………………………. Son of Sh.

………………………………………………… Resident of……………………………………………………………. hereby certify that none

of my relative(s) as defined in the tender document is/are employed in BSNL unit as per details given in tender document. In case at any stage,

it is found that the information given by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any

prior intimation to me".

        (Seal of the firm)                                                                   ( Signature of Contractor )

1

2

i) The expression `works' or `work' shall unless there be something either in the subject or context repugnant to such construction, be construed

and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent and whether original,

altered, substituted or additional

ii) The `site' shall mean the land / Building/ or other places on into or through which work is to be executed under the contract or any alternate

land, building, path or street which may be allotted or used for the purpose of carrying out the contract.

iii) The `contractor' shall mean the individual or firm or company whether incorporated or not, undertaking the works and shall include the legal

personal representative of such individual or the persons composing such firm or company or the successors of such firm or company and the

permitted assignees of such individual, firm or company.

iv) BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at B-148, Statesman House, Barakhamba Road, New Delhi-110001

and its successors.

v) The `Engineer-in-charge' means the Engineer officer who shall supervise and be incharge of the work and who shall sign the contract on

behalf of BSNL as mentioned in Schedule F hereunder.

vi) Accepting Authority means the authority mentioned in Schedule ‘F’.

vii) Excepted Risk are risks due to riots (other than those on account of contractor's employees), war (whether declared or not) invasion, act of

foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of Government, damages from

Aircraft, Acts of God such as earth quake, lightning and unprecedented floods, and other causes over which the contractor has no control and

accepted as such by the accepting authority or causes solely due to use or occupation by BSNL of the part of the works in respect of which a

certificate of completion has been issued or a cause solely due to BSNL’s faulty design of works.

Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from participation in tenders and execution of works

in the different units of BSNL. The near relatives for this purpose are defined as:

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near relative(s) is(are) posted. The unit is

defined as SSA/Circle/Chief Engineer/Chief Archt./Corporate office for non executive employees and all SSA in a circle including circle

office/Chief Eng./Chief Archt./Corporate office for executive employees (including those called as Gazetted officers at present). The tenderer should

give a certificate that none of his/her such near relative is working in the units as defined above where he is going to apply for tender/work, for

proprietorship firm certificate will be given by the sole proprietor, for partnership firm, certificate will be given by the authorized signatory. Any

breach of these conditions by the company or firm or any other person, the tender/work will be cancelled and earnest money/performance guarantee

will be forfeited at any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the concerned person. The

company or firm or the person will also be debarred for further participation in the concerned unit.

CONDITIONS OF CONTRACT

The ‘contract' means the documents forming the tender and acceptance thereof and the formal agreement executed between the competent authority

on behalf of BSNL and the contractor, together with the documents referred to therein including the conditions, the specifications, designs, drawings

and instructions issued from time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed to form one contract

and shall be complementary to one another.
Definitions

In the contract the following expression shall, unless the context there otherwise requires have the meanings hereby respectively assigned to them:-

Some restrictions may be imposed by the security staff etc. On the working and/or movement of labour, material etc., The contractor shall be bound

to follow all such restrictions /instructions and nothing extra shall be payable on this account.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders issued thereunder from time to time. If he

fails to do so, his failure will be a breach of the contract and the Engineer-in-charge may in his discretion without prejudice to any other right or

remedy available in law cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him

of the provisions of the said Act.

No engineer of gazetted rank or executive of BSNL employed in engineering or administrative duties in an engineering department of the

government of India/BSNL is allowed to work as a contractor for a period of two years of his retirement from government service without the

previous permission of government of India/BSNL. This contract is liable to be cancelled if either the contractor or any of his employee is found at

any time to be such a person who had not obtained the permission of government of India as foresaid, before submission of the tender or

engagement in the contractor's service as the case may be.
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viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers or the standard Schedule of Rates

of the Government mentioned as per Schedule ‘F’ hereunder ,with the amendments thereto issued up-to the date of receipt of the tender. 

ix) Tendered value means the value of the entire work as stipulated in the letter of award.

x) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at the site where the work is

to be executed plus the percentage mentioned in Schedule ‘F’ to cover , all overheads and profits. 

3

4

5

6

7

7.1 In the case of discrepancy between the schedule of quantities, the specifications and/or the drawings, the following order of preference shall be

observed:-

i) Description of Schedule of Quantities.

ii) Particular Specification and Special condition, if any.

iii) Drawings.

iv) BSNL/C.P.W.D. Specifications.

v) Indian Standard Specifications of B.I.S.

7.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting Authority shall be the

deciding authority with regard to the intention of the document and his decision shall be final and binding on the contractor.

7.3 Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the Contract or release the

contractor from the execution of the whole or any part of the works comprised therein according to drawings and specifications or from any of

his obligations under the contract.

8.1

a) If the work stands distributed between the first three lowest tenderers, the proportion of work distributed shall be as below:-

50% to the lowest tenderer and remaining quantities to other two tenderers in INVERSE RATIO of their Evaluated price.

b) In case it is decided to split the work amongst the first two lowest firms, the proportion of work distribution shall be as follows:

i) 70% to the first lowest tenderer.

ii) 30% to the second lowest tenderer.

8.2

8.3

The several documents forming the contract are to be taken as mutually explanatory of one another, detailed drawings being followed in preference

to small scale drawing and figured dimensions in preference to scale and special conditions in preference to General Conditions.

Discrepancies &

adjustments of

Error

For rate contracts of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and Fire Detection works, work/quantities of item of

works can be split amongst the lowest of three agencies who agree to the rates decided by BSNL in respect of 1st lowest in the following manner:-

In case the tenderers other than lowest tenderer do not agree to match the rates of L1 then 100% works shall be awarded to the lowest tenderer.

Based on the Master Agreement between BSNL and contractor individual LOI for works shall be issued by the competent authority. The individual

agreement so executed containing all the terms and conditions of master agreement shall be treated as an independent agreement and any action, if

required, to be taken shall be taken as per this individual contract.

In case of NIT for individual work there will be no split up of work and the entire quantity will be awarded to the lowest tenderer, if the firm has

quoted as per terms and conditions of the NIT.

Where the context so requires, words imparting the singular only also include the plural and vice versa. Any reference to masculine gender shall

whenever required include feminine gender and vice versa.Scope and

Performance

The contractor shall be furnished, free of cost, one copy of the contract documents except standard specifications, Schedule of Rates and such other

printed and published documents, together with all drawings as may be forming part of the tender papers. None of these documents shall be used for

any purpose other than that of this contract.

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include all labour, materials, tools, plants,

equipment and transport which may be required in preparation of and for and in the full and entire execution and completion of the works. The

descriptions given in the schedule of quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, carrying

and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full and entire execution and

completion of the work as aforesaid in accordance with good practice and recognized principles.

Works to be

carried out

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender for the works and of the

rates and prices quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the

contract and all matters and things necessary for the proper completion and maintenance of the works.

Sufficiency                      

of Tender
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9

10

CLAUSE – 1

1.1 i)

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year beyond that. In case the time for

completion of works gets enlarged, the contractor shall get the validity of Performance Guarantee extended to cover such enlarged time for

completion of work.

iii) The Engineer –in –charge shall not make a claim under the performance guarantee except for amounts to which BSNL is entitled under the

contract (not withstanding and or without prejudice to any other provisions in the contract agreement in the event of:

a) Failure by the contractor to extend the validity of the Performance guarantee as described herein above, in which event the engineer-in-charge 

may claim the full amount of the Performance Guarantee.

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or determined under clauses/conditions of the 

agreement, within 30 days of the service of notice to this effect by engineer-in-charge.

iv) In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the agreement, the Performance

guarantee shall stand forfeited in full and shall be at the disposal of the BSNL.

1.2

CLAUSE – 1A

CLAUSE – 2

2.1

2.2

2.3

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 12% of the tendered value of work.

The amount of compensation may be adjusted or set-off against any sum payable to the contractor under this or any other contract with BSNL.

For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is deemed to have been completed after

successful completion of the initial acceptance testing by T&D Circle and as per BSNL standards. For Sub Station, the date of clearance from

electrical inspector and for wet riser system date of clearance from concerned Fire authority is taken as deemed date of completion. For lift the date

of completion shall be taken as the date of clearance from the lift inspector.

In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the Performance guarantee and the Bank is unable to

make payment against the fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand

furnish additional security to the BSNL to make good the deficit.

                                          

Recovery of

Security

Deposit

The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit Government/BSNL at the time of making any

payment to him for work done under the contract to deduct a sum at the rate of 10% of the gross amount of each running bill till the sum, will

amount to security deposit of 5% of the tendered value. This will be released after an observation period of 12 months after the date of Completion

of work along with Performance Guarantee.

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the site on or before the contract or

extended date of completion, he shall, without prejudice to any other right or remedy available under the law to BSNL on account of such breach,

pay as agreed compensation the amount calculated at the rates stipulated below or such smaller amount as decided by the Superintending Engineer

(whose decision in this regard shall be final and binding).

               

Compensation

for Delay

i)        First ten weeks                     -                  0.5% of contract value per week

ii)       Next ten weeks                     -                  0.7% of contract value per week

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days from the stipulated date of start of

the work, sign the contract consisting of the notice inviting tender, all the documents including drawings, if any, forming the tender as issued at the

time of invitation of tender and acceptance thereof together with any correspondence leading thereto.

Signing

of

Contract

The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the prevailing local bye-laws or zonal head of the circle.

CLAUSES OF CONTRACT

The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value in the form of bank guarantee /

CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) within two weeks from the date of issue of award letter. The validity

period of the performance security in the form of performance bank guarantee shall be one year from the date of actual completion of work.

Compensation or the other sums of money payable by the contractor under the terms of this contract may be deducted from or paid by the sale

of a sufficient part of his performance guarantee or from the interest arising therefrom, or from any sums which may be due to or may become

due to the contractor by BSNL on any account whatsoever and in the event of his performance guarantee being reduced by reason of any such

deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or guarantee bonds or fixed deposit receipt tendered by

the state bank of India or by scheduled banks executed in favour of BSNL.

                                                                                      

Performance

Guarantee
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CLAUSE – 3

3.0

i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, reconstruct or replace any defective work or that the 

work is being performed in any inefficient or otherwise improper or unworkman like manner shall omit to comply with the requirements of

such notice for a period of seven days thereafter.

ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver

or a manager on behalf of a creditor shall be appointed or if circumstances shall arise which entitle the court or creditor to appoint a receiver or

a manager or which entitle the court to make a winding up order.

iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed to proceed with the work with due diligence

so that in the opinion of the engineer-n-charge( which shall be final and binding) he will be unable to secure completion of the work by the

date for completion and continues to do so after a notice in writing of seven days from the Engineer-in-Charge.

iv) If the contractor fails to complete the work within the stipulated date or items of work with individual date of completion, if any stipulated, on

or before such date(s) of completion and does not complete them within the period specified in a notice given in writing in that behalf by the

Engineer-in-Charge.

v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits default in complying with any of the terms

and conditions of the contract and does not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him

in that behalf by the Engineer-in-Charge.

vi) If the contractor commits any acts mentioned in clause 21 hereof.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing to the contractor under the hand of the

engineer-incharge shall be conclusive evidence) upon such determination or rescission the full performance guarantee and security deposit of

the contractor shall be liable to be forfeited and shall be absolutely at the disposal of BSNL. If any portion of the performance guarantee and

security deposit has not been paid or received it would be called for and forfeited.

b) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing to the contractor under the hand of the

engineer-incharge shall be conclusive evidence) upon such determination or rescission the full performance guarantee and security deposit of

the contractor shall be liable to be forfeited and shall be absolutely at the disposal of BSNL. If any portion of the performance guarantee and

security deposit has not been paid or received it would be called for and forfeited.

c) After giving notice to the contractor to measure up the work of the contractor and to take such whole or the balance or part thereof as shall be

unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be incurred in excess of

the sum which would have been paid to the original contractor if the whole work had been executed by him( of the amount of which excess

the certificate in writing of the engineer-in-charge shall be final and conclusive) shall be borne and paid by the original contractor and may be

deducted from any money due to him by BSNL under this contract or on any other account whatsoever or from his performance guarantee or

the proceeds of sales thereof or a sufficient part thereof as the case may be. If the expenses incurred by BSNL are less than the amount payable

to the contractor at his agreement rates, the differences shall not be paid to the contractor.

In the event of any one or more of the above courses being adopted by the engineer-incharge the contractor shall have no claim to compensation for

any loss sustained by him by reasons of his having purchased or procured any materials or entered into any engagements or made any advances on

account or with a view to the execution of the work or the performance of contract and in case action is taken under any of the provisions aforesaid,

the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless and until the

engineering-in-charge has certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to

be paid the value so certified.

Provided further that if any of the recoveries to be made, while taking action as per (b) and/or (c) above, are in excess of the performance guarantee

and security deposit forfeited, these shall be limited to the amount by which the excess cost incurred by BSNL exceeds the performance guarantee

and security deposit so forfeited.

Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right against the contractor in respect of any

delay, or inferior workmanship or otherwise to any claims for damage in respect of any breaches of the contract and without prejudice to any rights

or remedies under any of the provisions of this contract or otherwise and whether the date for completion has or has not elapsed by notice in writing

absolutely determine the contract in any of the following cases

                        

When

Contract

can be

Determine

When the contractor has made himself liable for action under any of the cases aforesaid, the engineer-in charge on behalf of the BSNL shall have

powers.

The contractor whose contract is determined or rescinded as above shall not be allowed to participate in the tendering process for the balance work.
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CLAUSE – 4

CLAUSE 5

5.1

5.2

i) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work, or

v) Delay on the part of other contractors or tradesmen engaged by Engineer-incharge in executing work not forming part of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Any other cause which, in the absolute discretion of the authority mentioned in Schedule’F’ is beyond contractor’s control.

Then upon the happening of any such event causing delay, the contractor shall immediately give notice thereof in writing to the Engineer-in-

Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all that may be reasonably

required to the satisfaction of the Engineer-in-Charge to proceed with the works.

5.3

CLAUSE 6

6.3 If for any reason the contractor or his authorized representative is not available and the work of recording measurements is suspended by the

Engineer-in-charge or his representative, the Engineer-in-charge and the BSNL shall not entertain any claim from contractor for any loss or damages

on this account. If the contractor or his authorised representative does not remain present at the time of such measurements after the contractor or

his authorised representative has been given a notice in writing three(3) days in advance or fails to countersign or to record objection within a week

from the date of the measurement, then such measurements recorded in his absence by the Engineer-incharge or his representative shall be deemed

to be accepted by the contractor.

To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which the time allowed for any work

exceeds, one month( save for special jobs) to complete 1/8th of the whole of work before 1/4 th of the whole time allowed under the contract has

elapsed; 3/8th of the work before 1/2 of such time has elapsed, and 3/4th of the work, before 3/4th of such time has elapsed. For special jobs, if a

time schedule has been submitted by the contractor and the same has been accepted by the engineer-incharge, the contractor shall comply with the

said time schedule

If the work(s) be delayed by:-

Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing within 30 days of the happening of the

event causing delay. The contractor may also, if practicable, indicate in such a request the period for which extension is desired. Non application by

the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding

on the contractor.

Measurements

of Work Done
All measurement of all items having financial value shall be entered in Measurement Book so that a complete record is obtained of all works

performed under the contract.

All Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative and by the contractor or his authorized

representative from time to time during the progress of the work and such measurements shall be signed and dated by the Engineer-in-charge and

the contractor or their representatives in token of their acceptance. If the contractor objects to any of the measurements recorded, a note shall be

made to that effect with reason and signed by both the parties.

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3 thereof, shall have become exercisable and the same are

not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not withstanding be

exercisable in the event of any future case of default by the contractor and the liability of the contractor for compensation shall remain unaffected. In

the event of the engineer-in-charge putting in force all or any of the powers vested in him under the preceding clause he may, if he so desires, after

giving a notice in writing to the contractor take possession of (or at the sole discretion of the engineer-in-charge which shall be final and binding on

the contractor) use as on hire( the amount of the hire money being also in the final determination of the engineer-in-charge) all or any tools, plant

materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or procured by the contractor and intended to be used for

the execution of the work or any part thereof, paying or

Contractor

Liable to pay

Compensation

even if action

not taken

under Clause

3

allowing for the same in account at the contract rates or in the case of these not being applicable at current market rate to be certified by the engineer-

in-charge, whose certificate thereof shall be final and binding on the contractor, Engineer in charge by notice in writing may order the contractor or

his clerk of the works, foreman or other authorised agent to remove such tools, plant, materials or stores from the premises(within a time to be

specified in such notice) and in the event of the contractor failing to comply with any such requisition, the engineer-in-charge may remove them at

the contractor's expenses or sell them by auction or private sale on account of the contractor and at his risk in all respects and the certificate of the

engineer-in-charge as to the expenses of any such removal and the amount of the proceeds and expense of any such sale shall be final and conclusive 

against the contractor.

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the extended time shall be strictly observed by the

contractor and shall be the essence of the contract on the part of the contractor and shall be reckoned from the tenth day after the date on which the

order to commence the work is issued to the contractor .If the contractor commits default in commencing the execution of the work as aforesaid,

BSNL shall, without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and the performance guarantee

absolutely.

                           

Time and

Extension

for Delay
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6.4

6.5

6.6

6.7

6.8

CLAUSE 7

7.2

7.3.1

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and after satisfactory physical inspection.

b) 10% of prorata of the approved price breakup of contract value after successful installation of equipment.

c) 5% of the approved contract value after successful completion of Initial acceptance testing.

d) 5% of the approved contract value after successful completion of the final acceptance testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the approved contract value shall be released after

clearance by Electrical inspector/ lift inspector/ Fire officer respectively.

7.3.2

a) In respect of part ‘A’ agreement 95% of the approved price on receipt of equipment at site and after satisfactory physical inspection. For

claiming this payment, the following documents are to be submitted to the paying authority.

(i) Excise Gate Pass / Invoice or equivalent document.

(ii) Delivery Challan.

(iii) Consignee receipt.

(iv) Proof of payment of Entry Tax etc., if any.

b) The balance 5% payment shall be made after Successful Installation, Commissioning and

acceptance testing of equipment.

c) In respect of part ‘B’ agreement prorate payment up to 75% of agreement rates shall be made on completion of physical installation.

d) No payment will be made for goods/equipment rejected at the site on testing. Payment, if made, for such items shall be recovered from

subsequent bills or other bills of the supplier.

e) BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the central/ State Government. The certificate for

such deductions shall be issued to the firm by the Accounts Officer of the concerned Division.

f) Each claim bill of contractors must accompany the following:

Payment on

Intermediate

Certificate to 

be

regarded as

Advances

No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of the work shall have been completed

and certificate of completion given. But in the case of a work estimated to cost more than Rs. Twenty thousand interim or running account bills shall

be submitted by the contractor for the work executed on the basis of recorded measurements. The contractor shall not be entitled to be paid any

interim payment if the gross work done since the last payment is less than Rs. Twenty thousand.

Interim payment on account of amount admissible shall be made by the Engineer-incharge certifying the sum to which the contractor is considered

entitled by way of interim payment at such rates as decided by the Engineer-in-charge. The amount admissible shall be paid by 20th working day

after the day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer.

Payment to the contractors for Sub Station, Lifts, fire detection, fire fighting and other specialized items, during progress of work, will be regulated

as below :-

Payment to the contractors for Air Conditioning and Engine Alternator, during progress of work, will be regulated as below :-

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for recording

measurements.

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in accordance with the

procedure set forth in the specifications notwithstanding any provision in the relevant Standard Method of measurement or any general or local

custom. In the case of items which are not covered by specifications, measurements shall be taken in accordance with the relevant standard method

of measurement issued by the Bureau of Indian Standards and if for any items no such standard is available then a mutually agreed method shall be

followed.

The contractor shall give not less than seven days notice in writing to the engineer-incharge or his authorized subordinate in charge of the work

before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions 

thereof be taken before the same is covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of

measurement any work without the consent in writing of the engineer-in-charge or his authorized subordinate in-charge of the work who shall

within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without

such notice having been given or the engineer-in-charge’s consent being obtained the same shall be uncovered at the contractor’s expense, or in

default thereof no payment or allowance shall be made for such work or the materials with which the same was executed.

Engineer-in-charge or his authorized representative may cause either themselves or through another officer of BSNL to check the measurements

recorded jointly or otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such checking of measurements.

It is also a term of this contract that recording of measurements of any item of work in the measurement book and/or its payment in the interim, on

account or final bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve

the contractor from liabilities from any over measurement or defects noticed till completion of the defects liability period.
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(i) List showing the details of labourers/employees engaged.

(ii) Duration of their engagement.

(iii) The amount of wages paid to such labourers/ employees for the duration in question.

(iv) Amount of EPF contributions (Both employer’s & employees contribution) for the duration of engagement in question paid to the EPF

authorities.

(v) Copies of authenticated documents of payments of such contribution to EPFauthorities.

(vi) A declaration from the contractors regarding compliance of the conditions of EPFAct, 1952.

g) The bill passing authority will check the payment particulars regarding EPF contribution furnished by the contractors along with the bill as

mentioned in Para 16.4 above and keep full records of the payments etc. each contract wise. The bill will be passed by the bill passing

authority only if the contractor complies with the Terms and conditions of EPF Act,1952.

7.4

7.5

CLAUSE 8

8.1

8.2

8.3

CLAUSE 9

9.1

9.2

CLAUSE 10

As soon as the work is awarded, the contractor shall finalize the program for the completion of work as per clause 5 of this contract and shall give

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months of physical completion of the

work or within one month of the date of the final certificate of completion furnished by the Engineer-in-charge whichever is earlier. No further

claims shall be made by the contractor after submission of the final bill and these shall be deemed to have been waived and extinguished. Payment

of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-charge,

will, as far as possible be made within the period specified herein under, the period being reckoned from the date of receipt of the bill by the

Engineer-in-charge or his authorized Sub Divisional Engineer, complete with account of materials issued by BSNL and dismantled materials.

                        

Payment

of Final

i)       If the Tendered value of work is upto Rs. 5 lakhs           :         3 months

ii)      If the Tendered value of work exceeds Rs. 5 lakhs        :         6 months

Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him provided that the contractor furnishes to the

engineer-in-charge (i) an authorization in the form of a legally valid documents such as a power of attorney conferring authority on the bank to

receive payments and (ii) his own acceptance of the correctness of the amount made out as being due to him by BSNL or his signature on the bill or

other claim preferred against BSNL before settlement by the engineer-in-charge of the account or claim by the payment to the bank. While the

receipt given by such bank shall constitute a full and sufficient discharge for the payment, the contractor shall whenever possible present his bills

duly receipted and discharge through his bank. Nothing herein contained shall operate to create in favour of the bank any rights or equities vis-à-vis

BSNL.

                                   

Payment of

Contractor’s 

Bill

to Banks

Materials to

be provided

by the

Contractor

Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates the quantum, place of issue and rate(s) to be

charged in respect thereof. The contractor shall be bound to procure them from Engineer-in-charge.

Pending consideration of extension of date of completion interim payments shall continue to be made as herein provided, without prejudice to the

right of BSNL to take action under the terms of this contract for delay in the completion of work, if the extension of date of completion is not

granted by the competent authority.

Within ten days of the completion of the work, the contractor shall give notice of such completion to the engineer-in-charge and within thirty days of

the receipt of such notice the engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish the contractor with a final

certificate of completion, otherwise a provisional certificate of physical completion indicating defects(a) to be rectified by the contractor and/or(b)

for which payment will be made at reduced rates, shall be issued but no final certificate of completion shall be issued, nor shall the work be

considered to be complete until the contractor shall have removed from the premises on which the work shall be executed all scaffolding, surplus

materials and rubbish and dirt etc. from the site.  if the contractor

                      

Completion

Certificate

shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials and rubbish etc. the engineer-in-charge may

at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose of the same as he thinks fit and clean of

such dirt as aforesaid and the contractor shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum

actually realised by the sale thereof.

The contractor shall submit completion plan as required vide CPWD general specifications for Electrical works( part 1 - Internal) 1994 and (part II -

External) 1995 /BSNL specifications as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum equivalent to 2.5% of the value of the work

subject to a ceiling of Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this respect the

decision of the Superintending Engineer shall be final and binding on the contractor.

All such intermediate payments shall be regarded as payments by way of advance against the final payment only and not as payments for work

actually done and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away

and reconstructed or re-erected or be considered as an admission of the due performance of the contract or any part thereof in any respect or the

accruing of any claim nor shall it conclude, determine or affect in any way the powers of the engineer-in-charge under these conditions or any of

them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract.
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iii)

iv)

v)

vi)

CLAUSE 10A

i)

ii)

iii)

iv)

CLAUSE 10B

The contractor shall, at his own expense, provide all materials, required for the works other than those which are stipulated to be supplied by BSNL.

The contractor, shall at his own expense and without delay, supply to the Engineer-incharge samples of materials to be used on the work and shall

get these approved in advance. All such materials to be provided by the contractor shall be in conformity with the specifications laid down or

referred to in the contract. The contractor shall, if requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-incharge that

the materials so comply. The Engineer-in-charge shall within thirty days of supply of samples or within such further period as he may require

intimate to the contractor in writing whether samples are approved by him or not. If samples are not approved, the contractor shall forthwith arrange

to supply to the Engineer-in-charge for his approval fresh samples complying with the specifications laid down in the contract. When materials are

required to be tested in accordance with specifications, approval of the Engineer-in-charge shall be issued after the test results are received.

The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not make use of or incorporate in the work

any materials represented by the samples until the required tests or analysis have been made and materials finally accepted by the Engineer-in-

charge. The contractor shall not be eligible for any claim or compensation either arising out of any delay in the work or due to any corrective

measures required to be taken on account of and as a result of testing of materials.

The Engineer-in-charge or his authorized representative shall at all times have access to the works and to all workshops and places where work is

being prepared or from where materials, manufactured articles or machinery are being obtained for the works and the contractor shall afford every

facility and every assistance in obtaining the right to suchaccess.

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion are not in accordance

with the specifications and in case of default the Engineer-in-charge shall be at liberty to employ at the expense of the contractor other persons to

remove the same without being answerable or accountable for any loss or damage that may happen or arise to such materials. The engineer-in-

charge shall also have full powers to require other proper materials to be substituted thereof and in case of default the engineer-in-charge may cause

the same to be supplied and all costs which may attend such removal and substitution are to be borne by the contractor.

The contractor(s) shall make his/their own arrangements for water/electricity required for internal/external electrification work and nothing extra will 

be paid for the same. In respect of specialized works like DG Set, Air conditioning, Fire Detection etc. water/ electricity supply shall be made

available by BSNL free of cost for erection/testing.

his estimates of materials required on the basis of drawings/or schedule of quantities of the work. The Contractor shall give in writing his

requirement to the Engineer-in-charge which shall be issued to him keeping in view the progress of work as assessed by the Engineer-incharge.

The contractor shall see that only the required quantities of materials are got issued. Any such material remaining unused and in perfectly good

condition at the time of completion or determination of the contract shall be returned to the Engineer-in-charge at the stores from which it was

issued or at a place directed by him by a notice in writing. The contractor shall not be entitled for loading, transporting, unloading and stacking of

such unused material except for the extra transportation, if any involved, beyond the original place of issue.

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing under cover as required, assembling

and joining the several parts together as necessary.

All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the absolute property of BSNL and the

contractor shall be the trustee of the stores/materials, and the said stores/materials shall not be removed/disposed off from the site of the work on any

account and shall be at all times open to inspection by the Engineer-in-charge or his authorized agent.

In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to account for contravention of the terms

of the licenses or permit and/or for criminal breach of trust, be liable to BSNL for all advantages or profits resulting or which in the usual course

would have resulted to him by reason of such breach.  Provided that the contractor shall in no case be

entitled to any compensation or damages on account of any delay in supply or non-supply thereof all or any such materials and stores provided

further that the contractor shall be bound to execute the entire work if the materials are supplied by BSNL within the original scheduled time for

completion of the work plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion of work exceeds 12 months

but if a part of the materials only has been supplied within the aforesaid period then the contractor shall be bound to do so much of the work as may

be possible with the materials and stores supplied in the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled

to such extension of time as may be determined by the Engineer-in-charge whose decision in this regard shall be final and binding on the contractor.
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CLAUSE 10C

CLAUSE 10 CC

10CC.1

A) For Lift Work:

B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt of tenders including extension, if any.

ii) The cost of work on which escalation will be payable shall be reckoned as below :-

a) Gross value of work done upto this quarter                           :              (A)

b) Gross value of work done upto the last quarter                     :              (B)

c) Gross value of work done since previous quarter (A-B)       :              (C)

d) Extra items paid as per Clause 12 & 12A based on                :              (D)                                                                                                          

Prevailing market rate during this quarter

e) Cost of work (W) for which escalation is applicable

           W = 0.85 M [ Where M = (C – D) ]

iii) The components of materials and labour in working out such percentages are given below and shall be binding on the contractor.

For AC, DG, S/Stn.,F.D., F.F.                                         For internal/external Electrical Works

& other specialized works

A)  material ………. 85% percent                       A)  material ………. 75% percent

B)  labour .………. 15% percent                          B)  labour .………. 25% percent

In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA shall be applicable.

In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if after submission of the tender the wages of

labour increases as a direct result of the coming into force of any fresh law, or statutory rule or order and such increase exceeds ten per cent of the

wages prevailing at the time of the last stipulated date for receipt of the tenders including extensions if any for the work, and the contractor

thereupon necessarily and properly pays in respect of labour engaged on the execution of the work such increased wages, then the amount of the

contract shall accordingly be varied. Provided always that any increase so payable is not, in the opinion of the Superintending Engineer (whose

decision shall be final and binding on the contractor) attributable to any delay in the execution of the contract within the control of the contractor.

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages, and if so, the reimbursement shall be

made only on the excess over 10% and provided further that any such increase shall not be payable if such increase has become operative after the

contract or extended date of completion of the work in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of any fresh law or statutory rules or

order and such decrease exceeds ten per cent of the wages prevailing at the time of receipt of the tender for the work, the BSNL shall in respect of

labour engaged on the execution of the work after the date of coming into force of such law statutory rule or order be entitled to deduct from the

dues of the contractor such amount as shall be equivalent to the difference between the wages as prevailed at the time of the last stipulated date for

receipt of tenders including extensions if any for the work minus ten per cent thereof and the wages of labour on the coming into force of such law,

statutory rule or order.

The contractor shall, for the purpose of this condition, keep such books of account and other documents as are necessary to show the amount of any

increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative of the BSNL, and further shall, at

the request of the Engineer-in-Charge may require any documents so kept and such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour, give notice thereof to the Engineer-in-

Charge stating that the same is given pursuant to this condition together with all information relating thereto which he may be in position to supply

If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in accordance with clause 10 A thereof) and/or

wages of labour required for execution of the work increase, the contractor shall be compensated for such increase as per provisions detailed below

and the amount of the contract shall accordingly be varied, subject to the condition that such compensation for escalation in prices shall be available

only for the work done during the stipulated period of the contract including such period for which the contract is validity extended under the

provisions of clause 5 of the contract without any action under Clause 2 .However, for the work done during the justified period extended as above

,the compensation as detailed below will be limited to prices wages prevailing at the time of stipulated date of completion or as prevailing for the

period under consideration , whichever is less. No such compensation shall be payable for a work for which the stipulated period of completion is

18 months or less. Such compensation for escalation in the prices of materials and labour when due, shall be worked out based on the following

provisions:
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iv) The compensation for escalation for materials shall be worked out as per the formula given below:-

                                             XM       MI - MIo

                      VM  =  W x --------- x -----------

                                             100           MIo

                                                                                                VM - Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or recovered.

W- Cost of work done worked out as indicated in sub para (ii) above  

XM - Component of materials expressed as percent of the total value of work

MI- All India whole sale index for all commodities for the period under consideration as published by the Economic Advisor to Government

of India, Ministry of Industry and Commerce.

MIo - All India whole sale price index for all commodities valid on the last stipulated date of receipt of tender including extension if any, as

published by the Economic Advisor to Government of India, Ministry of Industry and Commerce.

v) The following principles shall be followed while working out indices mentioned in sub-Para (iv) above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost or work done as per bills paid

during the three calendar months of the said quarter. The first such payment shall be made at the end of three months after the month

(excluding) in which the tender was accepted and thereafter at three months interval. At the time of completion of the work, the last period for

payment might become less than three months, depending on the actual date of completion .

b) The index (MI) Relevant to any quarter for which such compensation is paid shall be the arithmetical average of the indexes relevant to the

three calendar months. If the period up to date of completion after the quarter covered by the last such installment of payment is less than three

months, the index MI shall be the average of the indices for the month falling within that period .

vi) The compensation for escalation for labour shall be worked out as per the formula given below:-

                                          Y                       LI - LIo

                    VL = W x -------------     x    -------------

                                        100                        LIo

VL - Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or recovered.

W - Value of work done, worked out as indicated in sub para (ii) above

Y - Component of labour expressed as percentage of the total value of work

LIo - Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order as on the last stipulated

date of receipt of tender including extension, if any.

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order as applicable on the last day of

the quarter previous to one under consideration.

vii) The following principles will be followed while working out the compensation as per sub para (vi) above.

a) The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) above shall be the higher of the following two figures, namely

those notified by government of India, ministry of labour and those notified by the local administration both relevant to the place of work and

the period of reckoning .

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase in the cost of materials is paid under

this clause. If such revision of minimum wages takes place during any such quarterly intervals, the escalation compensation shall be payable at

revised rates only for work done in subsequent quarters.

c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this clause, the variation in the rates for an unskilled

adult male mazdoor alone shall form the basis for working out the escalation compensation payable on the labour component.

viii) In the event the price of materials and/or wages of labour required for execution of the work decrease/s, there shall be downward adjustment

of the cost of work so that such price of materials and/or wages of labour shall be deductable from the cost of work under this contract and in

this regard formula herein before stated under this clause 10(cc) shall mutatis mutandis apply, provided that.

a) No such adjustment for the decrease in the price of materials and/ or wages of labour afore-mentioned would be made in case of contracts in

which the stipulated period of completion of the work is eighteen months or less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which the provision of this sub-clause shall be implemented

from time to time and the decision of the engineer-in-charge in this behalf shall be final and binding on the contractor.

ix) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for contracts where provisions of this clause are

applicable but in cases where provision of this clause are not applicable, the provisions of clause 10(C) will become applicable.

CLAUSE 10D

The contractor shall treat all materials obtained during dismantling of an installation, excavation of the site for a work etc. as BSNL's property and

such materials shall be disposed of to the best advantage of BSNL according to the instructions in writing issued by the engineer-in-charge.
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CLAUSE 11

11.1

11.2

CLAUSE 12

12.1

i) To make any alterations in, omissions from, additions to or substitutions for the original specifications, drawings, designs and instructions,

that may appear to him to be necessary or advisable during the progress of the work and 

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other reasons and the contractor shall be bound to

carry out the work in accordance with any instructions given to him in writing signed by the engineer-incharge, and such alterations,

omissions, additions or substitutions shall form part of the contract as if originally provided therein and any altered, additional or substituted

work which the contractor may be directed to do in the manner specified above as part of the work, shall be carried out by the contractor on

the same conditions in all respects on which he agreed to do the main work except as

hereafter provided.

12.1.1 The time for the completion of work shall, in the event of any deviations resulting in additional cost over the tendered value of sum being

ordered, be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value plus.

ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the Engineer-in-charge.

12.2

i) If the rates for the additional, altered or substituted item of work is specified in the schedule of quantity, the contractor shall carry out the

altered, additional or substituted item at the same rate.

ii) If the rate for any additional altered or substituted item of work is not specified in the schedule of quantities, the rate for that item shall be

derived from the rate for the nearest similar item specified therein.

iii) If the rate for altered, additional or substituted item of work cannot be determined in the manner specified in sub paras (i) and (ii) above, then

such item of works shall be carried out at the rate entered in the CPWD schedule of Rates as mentioned in the Schedule ‘F’ minus/plus the

percentage by which the tendered amount of the work actually awarded is higher or lower than the corresponding estimated amount of the

work actually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined in the manner specified in the sub-clauses (i) to (iii)above,

then the rates for such item of work shall be derived from the Schedule of Rates specified in sub para above (iii) minus/plus the percentage

mentioned in that sub para. Provided always that if rates(s) for part(s) of

the item(s) are not available in the schedule of rates specified above, rate for part(s) of such item(s) shall be determined on the basis of the

market rate(s) prevailing during the fortnight following the date of the order plus ten percent for profit and overhead.

v) If the rates for the altered, additional or substituted item of work can not be determined in the manner specified in sub-paras (i) to (iv) above,

the contractor shall within 15 days of the date of receipt of order to carry out the said work, inform the engineer-in-charge of the rate which he

proposes to claim for such item of work, supported by analysis of rate claimed and the Engineer-in-charge shall within three months

thereafter, after giving due consideration to the rate claimed by the contractor, determine the rate or rates on the basis of prevailing market

rates. In the event of contractor failing to inform the Engineer-in-charge within the stipulated period of time, the rate which he proposes to

claim, the rate for such item shall be determined by the Engineer-in-charge on the basis of market rate(s).

vi) Provided further that in case where the original item is substituted, the substituted item shall be deemed to have replaced the original item in

the contract itself to that extent and above provisions pertaining to the deviations shall apply with respect to such substituted item and not the

original item.

                                                                     

Deviations

,Variations

Extent and

Pricing

Rates for such altered, additional or substituted work shall be determined by the Engineer- in-charge as follows:-

The contractor shall execute the whole and every part of the work in the most substantial and workman like manner and both as regards materials

and otherwise in every respect in strict accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to the

designs, drawings and instructions in writing in respect of the work signed by the engineer-in-charge. The contractor shall take full responsibility for

adequacy, suitability and safety of all the works and methods of installation.

Work to be

Executed in

Accordance

with

Specification

s, Drawings,

Orders, etc.

In the case of any class of work for which there is no such specification as referred to Clause 11.1, such work shall be carried out in accordance with

the Bureau of Indian Standards specification, in case there is no such specifications in Bureau of Indian Standards, the work shall be carried out as

per manufacturer’s specifications. In case there are no such specifications as required above the work shall be carried out in all respect in

accordance with the instructions and requirements of the Engineer-in-charge.

The engineer-in-charge shall have power
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12.3

CLAUSE 13

13.1

13.2

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores or to his other works, whichever is less. If

T&P/staff are not transported to either of the said places, no cost of transportation shall be payable.

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to site or to which the contractor is legally

bound to accept delivery from suppliers (for incorporation in or incidental to the work) provided, however BSNL shall be bound to take over

the materials or such portions thereof as the contractor does not desire to retain. For materials taken over or to be taken over by BSNL cost of

such materials as detailed by Engineer-in-charge shall be paid. The cost shall, however, take into account purchase price, cost of transportation

and deterioration or damage which may have been caused to materials whilst in the custody of the contractor.

13.3

13.4

CLAUSE 14

14.1

i) at any time makes default in proceeding with the works or any part of the work with the due diligence and continues to do so after a notice in

writing of 7 days from the Engineer-in-charge; or

ii) commits default to complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to remedy

within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-charge; or

iii) fails to complete the works or items of work with individual dates of completion, on or before the date(s) of completion, and does not

complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge; or

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his behalf any gift or consideration of any kind as

an inducement or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of

this or any other contract for BSNL or

v) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed to be paid by him or to his knowledge,

unless the particulars of any such commission and the terms of payment thereof have been previously disclosed in writing to the Accepting

Authority/Engineer-in-charge; or

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other nonbonafide methods of competitive tendering; or

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable amount as certified by the Engineer-

in-charge for the items hereunder mentioned which could not be utilised on the work to the full extent in view of the foreclosures.

The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books and other relevant documents and

evidences as may be necessary

to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work remaining incomplete on the date of closure,

i.e. total stipulated cost of the work as per accepted tender less the cost of work actually executed under the contract and less the cost of contractor’s

materials at site taken over by BSNL as per item 13.2 (ii) above. Provided always that against any payments due to the contractor on this account or

otherwise, the Engineer-in-charge shall be entitled to recover or be credited with any outstanding balances due from the contractor for advance paid

in respect of any work and materials and any other sums which at the date of termination were recoverable by BSNL from the contractor under the

terms of the contract.

If contractor :

                                        

Suspension

of work

Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services specified in the schedule of items without any

change in the unit price or other terms and conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the

quantity of goods and services beyond 50 % of the tendered quantity without any change in tendered and accepted unit price and also other terms

and conditions as applicable at the time of award of contract.

If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the works for any reason whatsoever and hence

not require the whole or any part of the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and

the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on

account of any profit or advantage which he might have derived from the execution of the works in full but which he did not derive in consequence

of the foreclosure of the whole or part of the works.

Foreclosure of

Contract due to

Abandonment

or Reduction in

Scope of Work
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vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving order or order for

administration of his estate made against him or shall take any proceedings for liquidation or composition (other than a voluntary liquidation

for the purpose of amalgamation or reconstruction) under any insolvency Act for the time being in force or make any conveyance or

assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made under

any insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of his

creditors; or

viii) being a company, shall pass a resolution or the court shall make an order for the winding up of the company, or a receiver or manager on

behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise which entitle the court or debenture holders to

appoint a receiver or manager; or

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days or

x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not to be incorporated in the work, shall

not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the entire works or any

portion thereof without the prior written approval of the Accepting Authority.

xi) The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or shall accrue hereafter to BSNL by a

notice in writing to cancel the contract as a whole or only such items of work in default from the contract.

14.2

a) take possession of the site and any materials, equipment, implements, stores etc. hereon and/or

b) carry out the incomplete work by any means at the risk and cost of the contractor.

14.3

14.4

14.5

14.6

CLAUSE 15

15.1 i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision shall be final and binding on the contractor)

suspend the progress of the works or any part thereof for such time and in such manner as the Engineer-in-charge may consider necessary so

as not to cause any damage or injury to the work already done or endanger the safety thereof for any of the following reasons.

a) on account of any default on the part of the contractor or

b) for proper execution of the works or part thereof for reasons other than the default of the contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the instructions given

in that behalf by the Engineer-in-charge.

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.

a) The contractor shall be entitled to an extension of time equal to the period of every such suspension plus 25% of completion time specified in

the contract.

On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any, is recoverable from the contractor for

completion of the works or part of the works or in case the works or in case the works or part of the works is not to be completed, the loss or

damage suffered by BSNL. In determining the amount, credit shall be given to the contractor for the value of the work executed by him up to the

time of cancellation, the value of contractor’s materials taken over and incorporated in the work and use of plant and machinery belonging to the

contractor.

Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or the excess loss or damages suffered or

may be suffered by BSNL as aforesaid after allowing such credit shall without prejudice to any other right or remedy available to BSNL in law be

recovered from any moneys due to the contractor on any account, and if such money are not sufficient the contractor shall be called upon in writing

and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge shall have the right to sell any or all

of the contractors’ unused materials, plant, implements etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due from the

contractor under the contract and if thereafter there be any balance outstanding from the contractor, it shall be recovered in accordance with the

provisions of the contract.

Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned to the contractor, provided always that if

cost or anticipated cost of completion by BSNL of the works or part of the works is less than the amount which the contractor would have been paid

had he completed the works or part of the works, such benefit shall not accrue to the contractor.

The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to:
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b) If the total period of all such suspensions in respect of the work exceeds thirty days, the contractor shall, in addition, be entitled to such

compensation as the Engineer-in-charge may consider reasonable in Inspection an respect of salaries and/or wages paid by the contractor to

his employees and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover indirect expenses of the

contractor. Provided the contractor submits his claim supported by details to the Engineer-incharge within fifteen days of the expiry of the

period of 30 days.

c) If the works or part thereof is suspended on the orders of the Engineer-incharge for more than three months at a time, except when suspension

is ordered for reason 15.1 i) (a) in sub para above, the contractor may after receipt of such order serve a written notice on the Engineer-in-

charge requiring permission within fifteen days from receipt by the Engineer-incharge of the said notice, to proceed with the work or part

thereof in regard to which progress has been suspended and if such permission is not granted within that time, the contractor, if he intends to

treat the suspension, where it affects only a part of the works as an omission of such part by BSNL or where it affects whole of the works, as

an abandonment of the works by BSNL, shall within ten days of expiry of such period of 15 days give notice in writing of his intention to the

Engineer-in-charge. In the event of the contractor treating the suspension as an abandonment of 

the contract by BSNL, he shall have no claim to payment of any compensation on account of any profit or advantage which he might have

derived from the execution of the work in full but which he could not derive in consequence of the abandonment. He shall, however, be

entitled to such compensation, as the Engineer-in-charge may consider reasonable, in respect of salaries and/or wages paid by him to his

employees and labour at site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor

provided the contractor submits his claim supported by details to the Engineer-in-charge within 30 days of the expiry of the period of three

months.

15.2

CLAUSE 16

16.1

16.2

16.3

CLAUSE 17

                                      

Rectification

of defects

If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief Engineer-in-charge/Vigilance Cell or

his subordinate officers or to the Chief Technical Examiner or his subordinate officers, that any work has been executed with unsound, imperfect or

unskillful workmanship, or with materials or articles provided by him for the execution of the work which are unsound or of a quality inferior to that

contracted or otherwise not in accordance with the contract the contractor shall on demand in writing which shall be made within six months of the

completion of the work from the Engineer-in-charge specifying the work, materials or articles complained of notwithstanding that the same may

have been  passed, certified and paid for forthwith 

rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or

articles so specified and provide other proper and suitable materials or articles at his own charge and cost. In the event of his failing to do so within a

period specified by the Engineer-in-charge in the demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under

clause 2 of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the contract but may accept such items at reduced

rates as the competent authority (Superintending Engineer) may consider reasonable during the preparation of on account bills or final bill if the

item is so acceptable without detriment to the safety and utility of the item and the equipment or he may reject the work outright without any

payment and/or get it an other connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision

of the Engineerin-charge to be conveyed in writing in respect of the same will be final and binding on the contractor.

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in which they may be working, or any

Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss suffered by him on account of delay by

BSNL in the supply of materials in schedule of work where such delay is covered by difficulties relating to the availability of trucks, force majeure

including non-allotment of such materials by controlling authorities, acts of God, acts of enemies of the state/country or any reasonable cause beyond 

the control of BSNL.

All work under or in course of execution or executed in pursuance of the contract shall at all time be open and accessible to the inspection and

supervision of the Engineer-incharge, his authorised subordinates in charge of the work and all the superior officers, officer of the Vigilance Cell of

BSNL and of the Chief Technical Examiner’s office (CVC) and the contractor shall at all times during the usual working hours, and at all other

times at which reasonable notice of the intention of the engineer-in-charge or his authorised subordinate to visit the works, shall have been given to

the contractor, either himself be present to receive order and instructions, or have a responsible agent duly accredited in writing present for that

purpose. Orders given to the contractor’s agent shall be considered to have the same force as if they had been given to the contractor himself.
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CLAUSE 18

CLAUSE 18 A

CLAUSE 18 B

CLAUSE 19

rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at liberty to recover such amount or any part thereof by

deducting it from the security deposit or from any sum due by the BSNL to the contractor whether under this contract or otherwise BSNL shall not

be bound to contest any claim made against it under the relevant provisions of above mentioned Acts, except on the written request of the contractor

and upon his giving to the BSNL full security for all costs for which BSNL might become liable in contesting such claim.

at any time thereafter may become due to the contractor, or from performance guarantee and security deposit or the proceeds of sale there of or of a

sufficient portion thereof. The performance guarantee and security deposit of the contractor shall not be refunded before the expiry of twelve

months after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is

later.

The contractor shall provide at his own cost all materials (except such special materials if any, as may in accordance with the contract be supplied

from the engineer-in-charge’s stores), Plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for

the proper execution of the work, whether original, altered or substituted and whether included in the specification or other documents forming part

of the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements

of engineer-incharge as to any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together with

carriage therefore to and from the work. The contractor, shall also supply without charge the requisite number of persons with the means and

materials, 

                                     

Contractor

to supply

Tools and

Plants etc.

necessary for the purpose of setting out works, and counting, weighing and assisting in the measurements or examination at any time and from time

to time of the work of materials. Falling his so doing the same may be provided by the engineer-incharge at the expenses of the contractor and the

expenses may be deducted, from any money due to the contractor, under this contract or otherwise and or from his performance guarantee or the

proceeds of sale thereof, or of a sufficient portions thereof.

In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s compensation act, 1923. BSNL is obliged to pay

compensation to a workmen employed by the contractor, in execution of the works. BSNL will recover from the contractor, the amount of the

compensation so paid; and, without prejudice to the rights of the BSNL under section 12, sub-section (ii) of the said act, BSNL shall be at liberty to

recover such amount or any part thereof by deduction from the performance guarantee or from any sum due by BSNL to the contractor whether

under this contract or otherwise. BSNL shall not be bound to contest any claim made against it under section 12, subsection (i) of the said act,

except on the written request of the contractor and upon his giving to BSNL full secruity for all costs for which BSNL might become liable in

consequence of contesting such claim.

In every case in which by virtue of the provisions of the e The Building & Other Construction Workers( Regulation of Employment & Condition of

Service) Act 1996”, The The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND,

Contract Labour (Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from

time to time, BSNL is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works, or to incur any

expenditure in providing welfare and health amenities required to be provided under the above said Act and the rules under Clause 19H or under the

Contractor’s Labour Regulations, or under the Rules framed by the Government / BSNL from time to time for the protection of health and sanitary

arrangements for workers employed by the Contractor, BSNL will recover from the contractor the amount of wages so paid or the amount of

expenditure so incurred ; and without prejudice to the 

Ensuring

Payment &

Amenities to

Workers, if

Contractor

Fails

building road, road kerb, fence enclosure, water pipe, cable drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground

contiguous to the premises on which the work or any part of its is being executed or if any damage shall happen to the work while in progress, from

any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months after a certificate final or otherwise of its

completion shall have been given by the engineer-in-charge as aforesaid arising out of defective or improper materials or workmanship the

contractor shall upon a receipt of a notice in writing on that behalf make the same good at his own expense, or in default, the engineer-in-charge

may cause the same to be made good by other workmen and deduct the expense from any sums that may be due, or

                              

Contractor

liable for

damages,

defects during

maintenance

period
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CLAUSE 19 A

CLAUSE 19 B

i) The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not less than fair wages as defined in the

contractor’s Labour Regulation or as per the provisions of The Building & Other Construction Workers (Regulation of Employment &

Condition of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) Rules

1998, AND, contract labour (Regulation and Abolition) Act 1970, and the contract labour (Regulation and Abolition) Central Rules, 1971,

wherever applicable.

ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour indirectly engaged on

the work, including any labour engaged by his sub-contractors in connection with the said work, as if the labour had been immediately

employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract, the contractor

shall comply with or cause to be complied with the contractor’s Labour Regulations made by the Government / BSNL from time to time in

regard to payment of wages, wage period, deductions from wages recovery of wages not paid and deductions unauthorisedly made,

maintenance of wage books or wage slips, publication of scale of wages and other terms of employment, inspection and submission of

periodical returns and all other matters of the like nature or as per the provisions of The Building & Other Construction Workers( Regulation

of Employment & Condition of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of Employment & Condition of

Service) Rules 1998, AND, contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central

Rules, 1971, wherever applicable.

iv) a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum required or estimated to be

required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit

of the workers, non-payment of wages or of deductions made from his or their wages which are not justified by their terms of the contract or

nonobservance of the Regulations.

b) Under the provisions of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to the labours directly or indirectly

employed in the works one day rest for six days continuous work and pay wages at the same rate as for duty. In the event of default the

Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours and pay

the same to the persons entitled thereto from any money due to the contractor by the Engineer-in-Charge concerned.

No labour below the age of eighteen years shall be employed on the work.

Payment of wages:

Payment of

wages

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under Notification of the Delhi Administration

No.F.12 (162) MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of wages for the weekly day of rest, the

question of extra payment for weekly holiday would not arise.

                                  

Labour

Laws to be

Complied

by the

Contractor

The contractor shall comply with the provisions of the “The Building & Other Construction Workers (Regulation of Employment & Condition of

Service) Act 1996” and the “The Building and Other Construction Workers Welfare Cess Act 1996” amended from time to time and rules framed

there-under. The contractor shall comply with the provisions of the “The Building & Other Construction Workers (Regulation of Employment &

Condition of Service) Rules 1998” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, amended from time to time.

The BSNL at the time of making any payment to the contractor for work done and measured under the contract shall deduct such sum at the rate, as

prescribed in the The Building and Other Construction Workers Welfare Cess Rules as applicable to the State in which the work is situated, of gross

value of the work done from each running bill and final bill. Such deduction will be transferred to the State Workers Welfare Board by the Engineer-

in-Charge as per the rules. The Engineer-incharge, as Principal Employer, shall continue to monitor the rigorous implementation of the act/rules

during 

the currency of the contract. 

The contractor shall register himself under The Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act

1996” & The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and

Other Construction Workers Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, AND,

shall also obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules

1971, as amended from time to time, before the commencement of the work and continue to have these validated until the completion of the work.

Any failure to fulfill the above requirements shall attract the penal provisions of this contract arising out of the resultant of non-execution of the

work.
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v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act

1938, workmen’s compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act, 1961, and the contractor’s labour (Regulation

and Abolition) Act, 1970, The Building & Other Construction Workers (Regulation of Employment & Condition of Service) Act 1996 or the

modifications thereof or any other laws relating thereto and the rules made there-under from time to time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under and for the observance of the Laws aforesaid

and the contractor’s Labour Regulations without prejudice to his right to claim indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such wage shall be paid by the contractor

to the Workmen directly without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the

minimum wage payable to the workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar from the wage of

workmen.

CLAUSE 19 C

(1)

(2)

CLAUSE 19 D

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances under which they happened and the extent of the damages and

injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to Clause 19 F and the amount paid to them.

CLAUSE 19 E

CLAUSE 19 F

1

i) in the case of delivery-maternity leave not exceeding 8 weeks, 4 weeks, upto and including the day of delivery and 4 weeks following that day,

ii) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing in respect of the second half of

the preceding month and the first half of the current month respectively:-

Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each default or materially incorrect statement. The

decision of the Engineer-in-Charge shall be final in deducting from any bill due to the contractor the amount levied as fine and be binding on the

Contractor.

In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s part of this contract, the contractor shall

comply with or cause to be complied with all the provisions of various statutes/enactments and rules there under framed by the Central/State

Governments, and rules framed by BSNL from time to time for the protection of health and sanitary arrangements for the workers employed by the

BSNL/ Deptt.of Telecommunications and its contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any penalty

in case he fails to meet the requirements of The Building and Other Construction Workers (Regulation of Employment and Condition of Service)

Act, 1996 and The Building and Other Construction Workers (Regulation of Employment and Condition of Service) Central Rules 1998 and

Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour (Regulation and Abolition) Central Rules, 1971, Industrial Disputes

Act, 1947 or any other Labour laws relating there of and rules made there under from time to time

Leave and pay during leave shall be regulated as follows:-

Leave:

Pay:

In respect of of all labour directly or indirectly employed in the work for the performance of the contractor’s part of this contract, the contractor

shall, at his own expense, arrange for the safety provisions as per Model Safety Code framed from time to time and shall, at his own expense,

provide for all facilities in connection therewith. The contractor shall ensure that at the construction site of The Building or other construction work,

adequate safety measures are taken to protect The Building workers against any accident etc. The adequate safety measures in conformity with the

provisions of Part III of The Building and Other Construction Workers (Regulation of Employment and condition of service) Central Rules 1998

should be provided in addition to the safety measures laid down in Model Safety Code. In case of any discrepancy, the safety measures as per Part

III of the Building and Other Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 shall supercede other

provisions.

In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each

default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs

incurred in that behalf from the contractor.
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i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s average daily earnings, calculated on total wages

earned on the days when full time work was done during the period of three months immediately preceding the date on which she gives notice

that she expects to be confined or at the rate of Rupee one only a day whichever is greater.

ii) in the case of miscarriage – leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work

was done during a period of three months immediately preceding the date of such miscarriage.

3

4

CLAUSE 19 G

CLAUSE 19 H

i) a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area to be provided will be at the rate of 2.7 Sq.ms. (30

Sq.Ft.) for each member of the workers family staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m X 1.50m(6’X5’) adjacent to the hut for

each family.

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on the scale of not less than four per each

one hundred of the total strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25 persons residing in the camp. These

bathing and washing places shall be suitably screened.

ii) a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local materials as may be approved by the

Engineer-in-Charge. In case of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The floor may be kutcha but

plastered with mud gobri and shall be atleast 15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or any other

materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that through out the period of their occupation the

roofs remain watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may be reduced to 6m(20ft.) according to the

availability of site with the approval of the Engineer-in-Charge. Back to back construction will be allowed.

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts (hereinafter referred to as the camp) of the

following specifications on a suitable plot of land to be approved by the Engineer-in-Charge.

Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of not less than six months immediately

preceding the date on which she proceeds on leave,

The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as shown in Appendix-I and II, and the same shall be kept at

the place of work.

In the event of the contractor(s) committing a default or breach of any of the provisions of the Contractor’s Labour Regulation and Model Rules for

the protection of health and sanitary arrangements for the workers as amended from time to time or furnishing any information or submitting or

filing any statement under the provisions of the above Regulation and Rules which is materially incorrect, he/they shall, without prejudice to any

other liability, pay to the BSNL a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting , filing such materially

incorrect statements and in the event of the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day

for each day of default subject to a maximum of 5 percent of the tendered value of the Work. The decision of the Engineer-in-Charge shall be final

and binding on the parties. Should it appear to the Engineer-in-Charge that 

the contractor(s) is/ are not properly observing and complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the

provisions of The Building & Other Construction Workers( Regulation of Employment & Condition of Service) Act 1996”, The Building & Other

Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract labour (Regulation and Abolition) Act,

1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary arrangements for the work-people employed by

the contractor(s)(hereinafter referred as ”the said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s)

requiring that the said Rules to be complied with and the amenities prescribed therein be provided to the work-people within a reasonable time to be

specified in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with and/or observe the said Rules and to

provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities herein before mentioned

at  

the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to approved standards all necessary huts

and sanitary arrangements required for his/their work-people on the site in connection with the execution of the works, and if the same shall not

have been erected or constructed, according to approved Standards, the Engineer-in-Charge shall have power to give notice in writing to the

contractor(s) requiring that the said huts and sanitary arrangements be re-modeled and/ or reconstructed according to approved standards, and if the

contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to approved standards within the period specified in

the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements according to approved

standards at the cost of the contractor(s).
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iii)

iv)

v)

vi)

vii)

viii)

CLAUSE 19 I

CLAUSE 19 J

CLAUSE 19 K

CLAUSE 20

CLAUSE 21

Minimum

wages Act

to be

Compiled

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, The Building & Other Construction Workers (Regulation of

Employment & Condition of Service) Act 1996 and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules

framed there-under and other labour laws affecting contract labour that may be brought into force from time to time.

Work not to

be sublet,

Action in

case of

Insolvency

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or indirectly whether by creating agent on the

basis of General Power of Attorney or in any other manner or given on general power of attorney without the written approval of the Engineer-in-

Charge. If the contractor assign or sublet (engagement of labour on a piece-work basis or of labour with materials not to be incorporated in the work, 

shall not be deemed to be subletting) or give on general power of attorney or transferred either directly or indirectly whether by creating agent on the

basis of General Power of Attorney or in any other manner, his contract, or attempt to do so, or become insolvent or commence any insolvency

proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage

pecuniary or otherwise, shall either directly or indirectly, consideration of any kind as an inducement or be given, promised or offered by the

contractor, or any of his servants or agent to any public

Sanitation:- The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps according to the rules of the Local

Public Health and Medical Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any person or persons in the contractor’s

employment upon the work who may be incompetent or misconducts himself and the contractor shall forthwith comply with such requirements.

It shall be the responsibility of the contractor to see that the building under construction is not occupied by any body unauthorisedly during

construction, and is handed over to the Engineer-in-Charge with vacant possession of complete building. If such building though completed is

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position. Any delay in

acceptance on this account will be treated as the delay in completion and for such delay a levy upto 5% of the tendered value of work may be

imposed by the Superintending Engineer whose decision shall be final both with regard to the justification and quantum and be binding on the

contractor.

However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal occupation any time on or before

construction and delivery.

                                     

Employees

Provident 

Fund

Scheme to be

Complied by 

the

Contractor

Employees Provident Fund Scheme to be Complied by the Contractor :

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as under the Employees Provident Funds and

Miscellaneous Provisions Act 1952, amended from time to time. The contractor shall get himself registered and get the allocation of Registration

Code No. from the competent authority as per provisions of the above scheme. The contractor shall indemnify and keep indemnified BSNL against

payment to be made under and for the observance of the above scheme. The Executive Engineer (Engineer-in-Charge) as Principal Employer shall

continue to monitor the rigorous implementation of the act/ rules during the currency of the contract.

Water Supply- The contractor(s) shall provide adequate supply of water for the use of labourers. The provisions shall not be less than two gallons of 

pure and wholesome water per head per day for drinking purposes and three gallons of clean water per head per day for bathing and washing

purpose. Where piped water supply is available, supply shall be at stand posts and where the supply is from wells or river, tanks, which may be of

metal or masonry, shall be provided. The contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water supply to

his/their labour camp from the existing mains wherever available, and shall pay all fees and charges therefor.

The site selected for the camp shall be high ground, removed from jungle.

Disposal of Excreta- The contractor(s) shall make necessary arrangements for the disposal of excreta from the latrines by trenching or incineration,

which shall be according to the requirements laid down by the Local Health Authorities. If trenching or incineration is not allowed the contractor(s)

shall make arrangements for the removal of the excreta through the Municipal Committee/Authority and inform it about the number of labourers

employed so that arrangements may be made by such Committee/authority for removal of the excreta. All charges on this account shall be borne by

the contractor and paid direct by him to the Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of dry

system.

Drainage:- The contractor(s) shall provide efficient arrangements for draining away sullage water so as to keep the camp neat and tidy.

The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to avoid accidents to the workers.
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CLAUSE 22

CLAUSE 23

CLAUSE 24

CLAUSE 25

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and above the amounts

admitted as payable by the BSNL or in case the contractor wants to dispute the validity of any deductions or recoveries made or proposed to

be made from the contract, the contractor shall forthwith give notice in writing of his claim, in this behalf to the Engineer-in-Charge within 30

days from the date of disallowance thereof for which the contractor claims such additional payment or compensation or disputes the validity of

any deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the

amount claimed and the contractor shall not be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any claim  by

the contractor unless notice of such claim shall have been given by the contractor to the Engineer-in-Charge in the manner and within the time

as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of any claims not notified to the

Engineerin-Charge in writing in the manner and within the time aforesaid.

ii) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor within 30 days of the receipt of the notice

thereof. If the contractor is not satisfied with the decision of the Engineer-in-Charge, the contractor may within 15 days of the receipt of the

decision of the Engineer-in-Charge submit his claims to the conciliating authority named in Schedule ‘F’ for conciliation along with all details

and copies of correspondence exchanged between him and the Engineer-in-Charge.

iii) The party initiating conciliation shall send to the other party a written invitation to conciliate. Conciliation proceedings shall commence when

the other party accepts in writing the invitation to conciliate. If the other party rejects the invitation, or does not reply within thirty days from

the date of invitation, there will be no Conciliation Proceedings.

All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to use of

BSNL without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.

Changes in

Firm’s

Constitution

to be

intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall be obtained before any change is made

in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concern such approval as aforesaid shall

likewise be obtained before the contractor enters into any partnership agreement where-under the partnership firm would have the right to carry out

the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned

in contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the said Clause 21.

All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what manner they are to be commenced, and from time to time carried on.

Settlement

of

Disputes &

Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, design, drawings and

instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to any other question, claim, right,

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions orders or

these conditions or otherwise concerning the works or the execution or failure to execute the same whether arising during the progress of the work

or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:-

officer or person in the employment of BSNL in any way relating to his office or employment or if any such officer or person shall become in any

way directly or indirectly interested in the contractor, or if the contractor shall obtain a contract with the BSNL as a result of wrong tendering or by

non bonafide methods, of competitive tendering; or if the contractor enters into a contract with BSNL in connection with which commission has

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have

been previously 

disclosed in writing to Accepting Authority/ Engineer--in-Charge; or if the contractor being a company, shall pass a resolution or the court shall

make an order for the winding up of the company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed or

circumstances shall arise which entitle the court or shareholders debenture holders to appoint a receiver or managers, Engineer-in-Charge on behalf

of the Bharat Sanchar Nigam Limited shall have powers to adopt the courses specified in Clause 3 hereof in the interest of BSNL and in the event of

any courses being adopted the consequences specified in the said Clause 3 shall ensue.
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iv) When it appears to the Conciliator that there exists element of a settlement which may be acceptable to the parties, he shall formulate the terms

of a possible settlement and submit them to parties for their observation after receiving the observations of the parties. He may reformulate the

terms of a possible settlement in the light of such observations. If the parties reach agreement on settlement of the dispute, they may draw up

and sign a written settlement agreement. Parties may request the Conciliator to draw up or assist them in drawing up the settlement agreement.

Such settlement agreement shall have the same status and effect as if it is an arbitral award on agreed terms on the substance of the dispute

rendered by an arbitral tribunal under section 30 of Arbitration and Conciliation Act 1996. If a settlement does not appear possible, the

Conciliator, after consultation with the parties will give a written declaration that further efforts at Conciliation are no longer justified and the

Conciliation Proceedings are terminated.

v) When conciliation proceedings have become in-fructuous or have been terminated the party, which initiated the Conciliation shall, within a

period of 30 days of termination thereof shall give a notice, in the form prescribed by the BSNL, to the Chief Engineer, Bharat Sanchar Nigam

Limited in-charge of the work or if there be no Chief Engineer, to the Administrative Head of the Bharat Sanchar Nigam Limited for

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to have been

considered absolutely barred and waived.

vi) Except where the decisions have become final, binding and conclusive in terms of the contract, all disputes arising out of the notified claims of

the contractor as aforesaid and all claims of the BSNL shall be referred for adjudication through the arbitration by the Sole Arbitrator

appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, the Administrative

Head of the Bharat Sanchar Nigam Limited. It will also be no objection to any such appointment that the Arbitrator so appointed is a BSNL

Employee and that he had to deal with the matters to which the Contract relates in the course of his duties as BSNL Employee. If the arbitrator

so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator

shall be appointed in the manner aforesaid by the said Chief Engineer. Such person shall be entitled to proceed with the reference from the

stage at which it was left by his predecessor.

CLAUSE 26

CLAUSE 27

CLAUSE 28

Contractor

to Indemnify

BSNL

against

Patent

Rights

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against any action, claim or proceeding relating to

infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any

article or part thereof included in the contract. In the event of any claims made under or action brought against BSNL in respect of any such matters

as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to

conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify the Bharat Sanchar Nigam Limited if the

infringement of the patent or design or any alleged patents or design right is the direct result of an order passed by the Engineer-in-Charge in this

behalf.

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor shall be entitled to payment in

respect of the items of work involved or the part of the work in question at the same rates as are payable under this contract for such items, or if the

part of the work in question is not ,in the opinion of the Engineer-in –charge payable of measurement , theEngineer-In charge may at his discretion

pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-In-Charge shall be final and conclusive against the

contractor with regard to any sum or sums payable to him under the provisions of the clause .

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of each dispute along-with

the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief Engineer, Bharat Sanchar Nigam Limited or the

administrative head of the Bharat Sanchar Nigam Limited as aforesaid should act as arbitrator and if for any reasons that is not possible, the matter

shall not be referred to arbitration at all.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or any statutory

modification or re-enactment thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding under

this clause

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by the appointing authority and give

separate award against each disputes and claim referred to him. The arbitrator shall give reasons for the award for each dispute referred to him.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties

calling them to submit their statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed by

the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid

half and half by each of the parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion

of the arbitrator who may direct to any, by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of

costs to be so paid.
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CLAUSE 29

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the contractor, the Engineer-in-

Charge or the Government shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security, if

any, deposited by the contractor and for the purposes aforesaid, the Engineer-in-Charge or the Government shall be entitled to withhold the

security deposit, if any, furnished as the case may be and also have lien over the same pending finalisation or adjudication of any such claim.

In the event of the security being insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor, the

Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to retain such claimed amount or amounts referred to

above, from any sum or sums found payable or which may at any time thereafter become payable to the contractor under the same contract or

any other contract with the 

Engineer-in-Charge of the Government or any contracting person through the Engineer-in-Charge pending finalisation of adjudication of any

such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred to above by the Engineer-

in-Charge or Government will be kept withheld or retained as such, by the Engineer-in-Charge, till the claim arising out of or under the

contract is determined by the arbitrator (if the contract is governed by the arbitration clause) or by the competent court, as the case may be and

that the contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or retention under the

lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a

limited company, the Engineer-incharge or the Government shall be entitled to withhold and also have a lien to retain towards such claimed

amount or amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, whether in his

individual capacity or otherwise.

ii) Government shall have the right to cause an audit and technical examination of the works and the final bills of the contractor including all

supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a result of such audit and technical examination any sum

is found to have been overpaid in respect of any work done by the contractor under the contract or any work claimed to have been done by

him under the contract and found not to have been executed, the contractor shall be liable to refund the amount of over-payment and it shall be

lawful for Government to recover the same from him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally

permissible; and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by

him under it, the amount of such under payment shall be duly paid by the Government to the contractor, without any interest thereon

whatsoever.

CLAUSE 29 A

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the contract may be withheld or

retained by way of lien by the Engineer-in-Charge or the Government or any other contracting person or persons or through Engineer-in-

Charge against any claim of the Engineer-in-Charge of Government or such other person or persons in respect of payment of a sum of money

arising out or under any other contract made by the contractor with the Engineer-in-Charge or of the Government or with such other person or

persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the Engineer-in-Charge or the

Government will be kept withheld or retained as such by the Engineer-in-Charge or the Government or till his claim arising out of the same

contract or any other contract is either mutually settled or determined by the arbitration clause or by the competent court, as the case may be

and that the contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of

money withheld or retained under this clause and duly notified as such to the

contractor.

CLAUSE 30

30.1

30..2

Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid

short where such payment has been agreed upon between the Superintending Engineer or Executive Engineer on the one hand and the contractor on

the other under any term of the contract permitting payment for work after assessment by the Superintending Engineer or the Executive Engineer.

Lien in respect 

of

claims in other

contracts

The contractor shall provide all necessary superintendence during execution of the work and as long thereafter as may be necessary for proper

fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of the work, intimate in writing to the

Engineer-in-charge the name, qualifications, experience, age, address and other particulars along with certificates, of the principal technical

representative to be in charge of the work. Such qualifications and experience shall not be lower than specified as under :-

Action where 

no

Specifications

are specified

In case of any class of work for which there are no such specifications as referred to in Clause 11, such work shall be carried out in accordance with

the Bureau of Indian Standards specifications. In case there is no such specifications in Bureau of Indian Standards, the work shall be carried out as

per manufacturer’s specifications. In case no such manufacturer’s specifications is available then as per District Specifications. In case there are no

such specifications as required above, the work shall be carried out in all respects in accordance with the instructions and requirements of the

Engineer-in-Charge.

Withholding

and lien in

respect of sum

due from the

Contractor
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i) Work with estimated cost                                                          Recognised Diploma holder

Put to tender more than Rs.,2 lakh

But less than Rs.5 lakh.

ii) Work with estimated cost                                                          Graduate or recognised

Put to tender more than Rs. 5 lakh                                         diploma holder with three years

                                                                                                               experience .

30.3

30.4

30.5

i) Rs. 4000/- per month for works costing above 5 lakhs

ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

30.6

30.7

30.8

30.9

CLAUSE 31

31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary buildings and other things

connected therewith shall be at the risk of the contractor until, the work has been delivered to the engineer-in-charge and a certificate from him to

given to the contractor. The principal technical representative and/or the contractor or his responsible authorised agent shall be actually available at

site at least two working days every week, these days shall be determined in consultation with the Engineer-in-charge as well as during important

stages of execution of work, during recording of measurements of work and whenever so required by the Engineer-in-charge by a notice as

aforesaid and shall also note down instructions conveyed by the Engineer-in-charge or his designated representative in the site order book and shall

affix his signature in token of noting down the instructions and in token of acceptance of measurements. There shall be no objection if the

representative/agent looks after more than one work and not more than three works in the same station provided these details are disclosed to the

Engineer-in-charge and he shall be satisfied that the provisions and the purpose of this clause are fulfilled satisfactory.

If the Engineer-in-charge, whose decision in this respect is final and binding on the contractor, is convinced that no such technical representative or

agent is effectively appointed or is effectively attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as

specified below :-

The decision of the Engineer-in-charge as recorded in the site book and measurement recorded in Measurement Books shall be final and binding on

the Contractor. Further if the contractor fails to appoint a suitable technical representative or responsible agent and if such appointed persons are not

effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-charge shall have full powers to suspend the execution of

the work until such date as a suitable agent is appointed and the contractor shall be held responsible for the delay so caused to the work. The

contractor shall submit a certificate of employment of the technical representative/responsible agent alongwith every on account bill/final bill and

shall produce evidence if at any time so required by the Engineer-in-charge.

The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in their respective fields and such

foremen and supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper and timely execution of the work.

The Engineer-in-charge shall be at liberty to object to and require the contractor to remove from the works any person who in his opinion mis-

conducts himself, or is incompetent or negligent in the performance of his duties or whose employment is otherwise considered by the Engineer-in-

charge to be undesirable. Such person shall not be employed again at works site without the written permission of the Engineer-in-charge and the

persons so removed shall be replaced as soon as possible by competent substitutes.

The Engineer-in-charge shall within 15 days of receipt of such communication intimate in writing his approval or otherwise of such a representative

to the contractor. Any such approval may at any time be withdrawn and in case of such withdrawal the contractor shall appoint another such

representative according to the provisions of this clause. Decision of the tender accepting authority shall be final and binding on the contractor in

this respect. Such a principal technical representative shall be appointed by the contractor soon after receipt of the approval from Engineer-in-charge

and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be necessary for the said contractor to

appoint such a principal technical representative but the contractor shall designate and appoint a responsible agent to represent him and to be present

at the work whenever the contractor is not in a position to be so present. All the provisions applicable to the principal technical representative under

the clause will also be applicable in such a case to contractor or his responsible agent. The principal technical representative and/or the contractor

shall on receiving reasonable notice from the Engineer-in-charge or his designated representative(s) in charge of the work in writing or in person or

otherwise, present himself to the Engineer-incharge and/or at the site of work, as required, to take instructions. Instructions given to the principal

technical representative or the responsible agent shall be deemed to have the same force as if these have been 
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31.2

31.3

CLAUSE 32

CLAUSE 33

CLAUSE 34

a)

b) Workman Compensation & Employers Liability Insurance.

Release of

Security

Deposit

after

labour

clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the Labour Officer. As soon as the work is

virtually complete the contractor shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The

Engineer-in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending against the

contractor in respect of the work. If no complaint is pending, on record till after 3 months after the completion of the work and/or no communication

is received from the Labour Officer to this effect till six months after the date of completion, it will be deemed to have received the clearance

certificate and the Security Deposit will be released if otherwise due.

Insurance Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the Contractor shall at his own cost arrange,

secure and maintain insurance in the joint names of the BSNL and the contractor with any of the subsidiary of the General Insurance Corporation of

India in such a manner that the BSNL and the contractor are covered for all time during the period of contract i.e. the time period allowed for

completion of work, extended period and the defect liability period. The insurance shall be effected in accordance with terms approved by the BSNL

and the contractor shall submit the insurance policies to the Engineer-In-Charge within one week of signing of the agreement along with the receipt

of premium. The contractor shall timely pay and submit the receipts of payment of premiums for extensions of policies, if any. The insurance shall

cover the following: -

Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as specified and the interests of the BSNL

against ALL RISKS claims, proceedings, loss or damages, costs, charges and expenses from whatsoever cause arising out of or in consequence of

the execution and maintenance of the work for which the contractor is responsible under the contract

connected therewith shall be at the risk of the contractor until, the work has been delivered to the engineer-in-charge and a certificate from him to

that effect obtained. In the event of the work or any materials property brought to the site for incorporation in the work being damaged or destroyed

in consequence of hostilities or warlike operations, activities covered by "excepted risk", the contractor shall, when ordered in writing by the

engineer-in-charge, remove any debris from the site, collect and properly stack or remove in store all serviceable materials salvaged from the

damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site of debris,

stacking or removal of serviceable materials and for the re-construction of all works ordered by the engineer-in-charge such payments being in

addition to compensation upto the value of the work, originally executed before 

Compensation

during war 

like

situations

being damaged or destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the compensation shall

be assessed by the Engineer-in-charge upto Rs.5000/- and by the superintending engineer concerned for a higher amount. The contractor shall be

paid for the damage/destruction suffered and for restoring the material at the rates based on the analysis of rates tendered for in accordance with the

provisions of the contract. The certificate of the engineer-in-charge regarding the quality and quantity of materials and the purpose of which they

were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in activities covered by "excepted risk" (a) unless the contractor had taken all

such precautions against air raid as are deemed necessary by the A.R.P. Officers or the engineer-in-charge, (b) for any materials etc not on the site of 

the work or for any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such extension of time for its completion as is

considered reasonable by the Engineer-in-charge.

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and Indian Electricity Rule 1956 amended

upto date. List of Rules of particular importance to building installations is given in Appendix B & C of CPWD General Specifications for Electrical

Works (external and internal).
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c)

d)

e)

34.1

34.2

34.3

1

2

BSNL SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or from solid construction except such

short period work as can be done safely from ladders. When ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the

ladder is used for carrying materials as well suitable footholds and handhold shall be provided on the ladder and the ladder shall be given an

inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor, swung or suspended from an overhead support or erected with stationery

support shall have a guard rail properly attached or bolted, braced and otherwise secured at least 90 cm (3 ft.) high above the floor or platform of

such scaffolding or staging and extending along the entire length of the outside and ends there of with only such opening as may be necessary for the

delivery of materials. such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

The contractor shall also at times indemnify the BSNL against all claims, damages or compensation under the provisions of Payment or Wages Act,

1936, Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workman’s Compensation Act, 1947, Industrial Disputes Act, 1947 and

Maternity Benefit Act, 1961, or any modification thereof or any other law relating thereof and rules made there under from time to time.

Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may be required to take out under any law or

regulation from time to time. He shall also carry and maintain any other insurance, which may be required by the Engineer-in-Charge.

The Contractor shall prove to the Engineer-in-charge from time to time he has taken out all the insurance policies referred to above and has paid the 

The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-charge has agreed for cancellation.

Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance which he/they may be required to effect

under the terms of the contract then and in any such case Engineer-in-charge may without being bound to, effect and keep in force any such

insurance and pay such premium or premiums, as may be necessary for that purpose and from time to time deduct the amount so paid by the

Engineer-in-charge from any moneys due or which may become due to the contractor or recover the same as a debt due from the contractor.

This insurance shall be effected for all the contractor’s employees engaged in the performance of the contract. The BSNL shall not be liable in

respect of any damages or compensation payable at law in respect of or in consequence of any accident or injury to any workman or any other

person in the employment of the contractor and the contractor shall indemnify and keep indemnified the BSNL against all such damages and

compensation and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation thereof.

Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or any damage to all structures and

properties belonging to the BSNL or being executed or procured or being procured by the BSNL or of the other agencies within the premises of all

work of the BSNL if such loss or damage is due to fault and or the negligence or willful acts or omissions of the contractor, his employees, agents,

representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to another so that they do not cause any

damage to any person or to the property of the BSNL or any third party including overhead and underground cables and in the event of any damage

resulting to the property of the BSNL or to a third party during the movement of the aforesaid plant, equipment or materials, the cost of such

damages including eventual loss of production, operation or services in any plant or establishment as estimated by the BSNL or ascertained or

demanded by the third party, shall be borne by the contractor.

Before commencing the execution of the work, the contractor, shall insure and indemnify and keep the BSNL harmless of all claims, against the

contractor’s liability for any materials or physical damage, loss or injury which may occur to any property, including that of the BSNL or to any

person including any employee of BSNL, or arising out of the execution of the work or in the carrying out of the contract, otherwise than due to the

matters referred to in the provision to (a) above. Such insurance shall be effected for an amount sufficient to cover such risks. The terms shall

include a provision whereby, in the event of any claim in respect of which the contractor, would be entitled to receive indemnify under the policy

being brought or made against the BSNL, the insurer willfully indemnify BSNL against such claims and any costs, charges and expenses in respect

thereof.
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3

4

5

6

7

8

9

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having lead paint is dry

rubbed and scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the working painters to wash

during and on the cessation of work.

d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to working painters.

10

i) a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent defects and shall be kept repaired

and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and adequate strength, and free from

patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21 years should be in charge of

any hoisting machine including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or as means of suspension,

the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above shall be plainly marked

with the safe working load. In case of a hoisting machine having a variable safe working load each safe working load and the condition under

which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond

the safe working load except for the purpose of testing.

compensate any claim by any such person.

Excavation and Trenching-All trenches 1.2m (4 ft) or more in depth, shall at all times be supplied with at least one ladder for each 30m (100 ft) in

length or fraction thereof. Ladder shall extend from bottom of the trench to at least 90 cm (3 ft) above the surface of the ground .The side of the

trenches which are 1.5 m(5 ft) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench

whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting shall be done.

Before any rewiring work is commenced and also during the progress of the work, no electric cable or apparatus which is liable to be a source of

danger or a cable or apparatus used by the operator shall remain electrically charged.

Those engaged in welding works shall be provided with welder’s protective eyeshields.

The contractor shall not employ men and women below the age of 18 years on the work of painting with products containing lead in any form.

Wherever men above the age of 18 are employed on the work of lead painting, the following precaution should be taken.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the following standards or conditions :-

Working platforms ,gangways and stairways should be so constructed that they should not sag unduly or unequallly and if the height of the paltform

or the gangway or the stairway is more than 3.6m (12ft) above ground level or floor level ,they should be closely boarded ,should have adequate

width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platforms shall be provided with suitable means to prevent the fall of person or materials by

providing suitable fencing or railing whose minimum height shall be 90 cm.

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely fixed. No portable single

ladder shall be over 9m (30ft) in length while the width between side rails in rung ladder shall in no case be less than 29 cm (111/2”) for ladder upto

and including 3m (10 ft) in length. For longer ladders, this width should be increased atleast ¼” for each additional 30 cm (1 foot) of length.

Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No

materials or any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor

shall provide all necessary fencing and lights to protect the public from the accident and shall be bound to bear the expenses of defence of every suit,

action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any

damages and cost which may be awarded in any such suit, action or proceedings to any such person or which may, with the consent of the

contractor, be paid to  
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iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-charge. As regards contractor’s

machines the contractors shall notify the safe working load of the machine to the Engineer-in-Charge whenever he brings any machinery to

site of work and get if verified by the Electrical Engineer concerned.

11

12

13

14

15

16

1 APPLICATION

2 DEFINITION

3 FIRST-AID FACILITIES

i)

ii)

a)

(1) 6 small sterilised dressings.

(2) 3 medium size sterilised dressings.

(3) 3 large size sterilised dressings.

(4) 3 large sterilised burn dressings.

(5) 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

(6) 1 (30ml) bottle containing salvolatile having the dose and mode of administration indicated on the label.

(7) 1 snakebite lancet.

(8) 1 (30gms.) bottle of potassium permanganate crystals.

(9) 1 pair scissors.

(10) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour Institute, Government of India.

The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the following equipment: -

For work places in which the number of contract labour employed does not exceed 50- Each first-aid box shall contain the following equipment: -

NOTE:

In case of difference or ambiguity in Hindi and English Version, the English version will prevail

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS

FOR WORKERS EMPLOYED BY

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar Nigam Limited in which twenty or more workers are

ordinarily employed or are proposed to be employed in any day during the period during which the contract work is in progress.

Work place means a place where twenty or more workers are ordinarily employed in connection with construction work, on any day during the

period, during which the contract work is in progress.

At every work place there shall be provided and maintained, so as to be easily accessible during working hours, first aid boxes at the rate of not less

than one box for 150-contract labour or part thereof ordinarily employed.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with efficient safeguards. Hoisting

appliances should be provided with such means as will reduce to the minimum risk of accidental descent of the load. Adequate precautions should

be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are employed on

electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should

be provided. The worker should not wear any rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffold, ladder or

equipment shall be altered or removed while it is in use. Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at work spot. The person

responsible for compliance of the safety code shall be named therein by the contractor.These safety provisions should be brought to the notice of all

concerned by display on a notice board at a prominent place at work spot. The person responsible for compliance of the safety code shall be named

therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made by the contractor shall be open to

inspection by the Labour Officer or Engineer-in-Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from the operations of any other Act or Rule in

force in the Republic of India.

At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the working hours.
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(11) 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

(12) Ointment for burns.

(13) A bottle of suitable surgical antiseptic solution

b)

(1) 12 small sterilised dressing.

(2) 6 medium size sterilised dressings.

(3) 6 large size sterilised dressings.

(4) 6 large size sterilised burn dressings.

(5) 6 (15-gms.) packets sterilised cotton wool.

(6) 1 (60 ml.) bottle containing two percent alcoholic solution iodine.

(7) 1 (60-ml.) bottle containing salvolite latile having the dose and mode of administration indicated on the label.

(8) 1 roll of adhesive plaster.

(9) 1 snake bite lancet.

(10) 1 (30 gms.) bottle of potassium permanganate crystals.

(11) 1 pair of scissors.

(12) 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour Institute/ Government of India.

(13) A bottle containing 100 tablets (each of 5 gms.) of aspirin.

(14) Ointment for burns.

(15) A bottle of suitable surgical antiseptic solution.

iii)

iv)

v)

vi)

vii)

viii)

4 DRINKING WATER

i)

ii)

iii)

iv)

5 WASHING FACILITIES

i)

ii)

iii)

6 LATRINES AND URINALS

i)

a) Where female are employed there shall be at least one latrine for every 25 females.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for cleaning or inspection which shall be

done at least once a month.

In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

Latrines shall be provided in every work place on the following scale namely:-

A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the work places where the number of contract labour

employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital facilities are not available within easy distance from the

works, First-aid posts shall be established and run by a trained compounder. The compounder shall be on duty and shall be available at all hours 

Where work places are situated in places, which are not towns or cities, a suitable motor transport shall be kept readily available to carry injured

person or person suddenly taken ill to the nearest hospital.

In every work place, there shall be provided and maintained, at suitable places, easily accessible to labour, a sufficient supply of cold water fit for

drinking.

Where drinking water is obtained from an intermittent public water supply, each work place shall be provided with storage where such drinking

water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other source of pollution. Where water has to be

drawn from an existing well, which is within such proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated

before water is drawn from it or for drinking. All such wells shall be entirely closed in and be provided with a trap door, which shall be dust and

waterproof.

For workplaces in which the number of contract labour exceeds 50- Eachfirst–aid- box shall contain the following equipment.

Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the working hours at the work place.
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b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one latrine for 25 males or females as the

case may be upto the first 100, and one for every 50 thereafter.

ii)

iii)

iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and urinal, a notice in the language

understood by the majority of the workers “For Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

v)

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall comply with the requirements of the Public Health

Authorities.

vii)

viii)

ix)

7 PROVISION OF SHELTER DURING REST

8 CRECHES

i)

ii)

iii)

iv)

v)

At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided two rooms of reasonable dimensions for

the use of their children under the age of six years. One room shall be used as a playroom for the children and the other as their bedroom. The rooms

shall be constructed with specifications as per clause 19 H (ii) a, b & c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be adequate provision of sweepers to keep

the places clean.

The contractor shall supply adequate number of toys and games in the playroom and sufficient number of cots and beddings in the bedroom.

The contractor shall provide one ayah to look after the children in the crèche when the number of women workers does not exceed 50 and two when

the number of women workers exceeds 50.

The use of the rooms earmarked as crèches shall be restricted to children, their attendants and mothers of the children.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting nonabsorbent materials and shall be cement

washed inside and outside at least once a year. Latrines shall not be of a standard lower than bore-hole system.

There shall be at least one urinal for upto 50 number of male workers and one for upto 50 number of female workers employed at a time, provided

that where the number of male or female workers, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or

females, upto the first 500 and one for every 100 or part thereafter.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements for proper disposal of excreta by incineration at the

work place shall be made by means of a suitable incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the bottom of

a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight

(When it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge to effect proper disposal of night soil and

other conservancy work in respect of the contractor’s workmen or employees on the site. The contractor shall be responsible for payment of any

charges, which may be levied by Municipal or Cantonment Authority for execution of such on his behalf.

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest separately for the use of men and

women labour. The height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These shall be

kept clean and the space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. Provided that the Engineer-in-Charge may permit subject to

his satisfaction, a portion of the building under construction or other alternative accommodation to be used for the purpose.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and fastenings.
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9 CANTEENS

i)

ii)

iii)

iv)

v)

vi)

vii)

viii)

ix)

x)

xi) a) A portion of the dining hall and service counter shall be partitioned off and reserved for women workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

xii)

xiii) a)

(1) There shall be provided and maintained, sufficient utensils, crockery, furniture and any other equipment’s, necessary for the efficient running

of the canteen.

(2) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

xiii) b)

(1) Suitable clean cloths for the employees serving in the canteen shall be provided and maintained.

(2) A service counter, if provided, shall have top of smooth and impervious material.

(3) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and equipment’s.

xiv)

xv)

xvi)

a) The rent of land and building.

b) The depreciation and maintenance charge for the building and equipment’s provided for the canteen.

c) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipment’s provided for the canteen.

xvii)

10 ANTI-MALARIAL PRECAUTIONS

In arriving at the price of food stuffs, and other articles served in the canteen, the following items shall not be taken into consideration as

expenditure namely: -

Registered accountants and auditors shall audit the accounts pertaining to the canteen once every 12 months.

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-in-Charge including the filling-up of

any borrow pits which may have been dug by him.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.

The floor area of the dining hall, excluding the area occupied by the service counter and any furniture, except tables and chairs, shall not be less than

one square metre (10 sft.) per diner to be accommodated as prescribed in sub-Rule 9.

Sufficient tables’ stools, chair or benches shall be available for the number of diners to be accommodated as prescribed in sub-Rule 9.

The foodstuffs and other items to be served in the canteen shall be in conformity with the normal habits of the contract labour.

The charges for foodstuffs, beverages and any other items served in the canteen shall be based on ‘No profit, No loss’ and shall be conspicuously

displayed in the canteen.

The contractor shall maintain the canteen in an efficient manner.

The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places, separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour washed atleast once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every 4 months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Wastewater shall be carried away in suitable covered drains and shall not be allowed to accumulate so as to cause a nuisance.

In every work place where the work regarding the employment of contract labour is likely to continue for six months and where in contract labour

numbering one hundred or more are ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such contract

labour.
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11

12

13

14 AMENDMENTS

1 SHORT TITLE

2 DEFINITIONS

i) Workman means, any person employed by BSNL or its contractor directly or indirectly, through a subcontractor, with or without the

knowledge of the BSNL, to do any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical work, for hire or reward,

whether the terms of employment are expressed or implied, but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity; or,

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per mensem or exercises either by the nature of

the duties attached to the office or by reason of powers vested in him, functions mainly of managerial nature; or,

c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on behalf of the principal employers to be

made up cleaned, washed, altered, ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the trade or

business of the principal employers and the process is to be carried out either in the home of the out worker or in same other premises, not

being premises under the control and management of the principal employer.

ii) Fair Wages means wages whether for time or piecework fixed and notified under theprovision of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a mere supply of goods or articles of manufacture

through contract labour or who supplies contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3 i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of child 4 ½ hours a day. The working day shall be

so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any week he shall be paid over time for

the extra hours put in by him at double the ordinary rate of wages. Children shall not be made to work extra hours.

iii) 

a)

Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of Minimum Wages (Central) Rules

1960, as amended from time to time, irrespective of whether such worker is governed by the Minimum Wages Act or not.

iii) 

b)

Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are not inclusive of the wages for the weekly day

of rest, the worker shall be entitled to rest day wages, at the rate applicable to the next preceding day, provided he has worked under the same

contractor for a continuous period of not less than 6 days.

iii) 

c)

Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly holiday, he shall grant a substituted

holiday to him for the whole day, on one of the five days, immediately before or after the normal weekly holiday, and pay wages to such

worker for the work performed on the normal weekly holiday at the overtime rate.

4 DISPLAY OF NOTICE REGARDING WAGES ETC.

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may consider necessary for the purpose of removing

any difficulty, which may arise in the administration thereof.

CONTRACTOR’S LABOUR REGULATIONS

These regulations may be called the Contractors Labour Regulations.

The contractor shall ensure that at the construction site of The Building or other construction work, adequate safety measures are taken to protect

The Building workers against any accident etc. The adequate safety measures in conformity with the provisions of Part III of The Building and

Other Construction Workers (Regulation of Employment and condition of service) Central Rules 1998 should be provided in addition to the safety

measures laid down hereunder: In case of any discrepancy, the safety measures as per Part III of The Building and Other Construction Workers

(Regulation of Employment and condition of service) Central Rules 1998 shall supercede.

Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in case he fails to meet the requirements of The

Building and Other Construction Workers (Regulation of Employment and condition of service) Act, 1996 and The Building and Other

Construction Workers (Regulation of Employment and condition of service) Central Rules 1998.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an integral part of the contracts.
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5 PAYMENT OF WAGES.

i) The contractor shall fix wage periods in respect of which wages shall be payable.

ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor, where less than one thousand such persons are

employed, shall be paid before the expiry of seventh day and in other cases before the expiry of tenth day after the last day of the wage period

in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by him shall be paid before the expiry

of the second working day from the date on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance

and in case the work is completed before the expiry of the wage period, final payment shall be made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central Government by general or special order in this

behalf or permissible under the Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of work and a copy sent by

the contractor to the Engineer-in-Charge under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior Engineer or any other authorised

representative of the Engineer-in-Charge who will be required to be present at the place and time of the disbursement of wages by the

contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the Engineer-in-Charge, as the case may be, a

certificate under his signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster

Roll”, as the case may be, in the following form: -

6 FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i) The wages of a worker shall be paid to him without any deduction of any kind except the following: -

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he is required to work. The amount

of deduction shall be in proportion to the period for which he was absent.

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of money or any other

deductions which he is required to account, where such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be entered in a register.

e) Any other deduction, which the Central Government may from time to time, allows.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of by the Chief

Labour Commissioner.

An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-X.

The contractor shall, before he commences his work on contract, display and correctly maintain and continue to display and correctly maintain, in a

clear and legible condition in conspicuous places on the work, notices in English and in local Indian languages spoken by the majority of the

workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such

wage are earned, wages periods, dates of payments of wages and other relevant information as per Appendix ‘III’.

“Certified that the amount shown in the column No…………has been paid to the workman concerned in my presence on……….…..at…………”

NOTE:
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iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker has been given an

opportunity of showing cause against such fines or deductions.

iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker, shall not exceed an amount equal to three paise in a

rupee of the total wages, payable to him in respect of that wage period.

v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days from the date on which it was

imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.

7 LABOUR RECORDS

i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the CL (R&A) Central Rules 1971

(Appendix IV)

ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work under Contract in Form XVI of

the CL (R&A) Rules 1971 (Appendix V)

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in Form XVII of the CL

(R&A) Rules 1971 (Appendix VI)

iv) Register of accident – The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same

shall include the following particulars:

a) Full Particulars of the labourers who met with accident.

b) Rate of wages.

c) sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

g) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

l) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

o) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix XI) The contractor shall display in a

good condition and in a conspicuous place of work the approved list of acts and omission for which fines can be imposed (Appendix X)

vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 1971 (Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIII).

i) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIV).

8 ATTENDANCE CARD-CUM WAGE SLIP

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him in the specimen form at (Appendix-VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the commencement of the day and again after

the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement of wages in respect of the

wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain

the card with him.

9 EMPLOYMENT CARD

CONTRACTOR

Downloaded
THIS NIT CONTAINS 79 NUMBER OF PAGES

SDE(E)



Page 63 of 79

10 SERVICE CERTIFICATE

11 PRESERVATION OF LABOUR RECORDS

12 POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

13 REPORT OF LABOUR OFFICER

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report from the Labour Officer

or the Superintending Engineer as the case may be.

14 APPEAL AGAINST THE DECISION OF LABOUR OFFICER

15 PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or inquiry under these regulations by: -

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a registered trade union, connected with the industry in

which the worker is employed or by any other workman employed in the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or inquiry under these regulations by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer of association of employer connected with the industry, in

which the employer is engaged or by any other employer, engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under these regulations.

16 INSPECTION OF BOOKS AND SLIPS

17 SUBMISSION OF RETURNS

18 AMENDMENTS

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to each worker within three days of the

employment of the worker (Appendix-VIII).

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services have been terminated, a Service

Certificate in the Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX).

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for a period of three years from the date of last

entries made in them and shall be made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the

Ministry of Communication in this behalf.

The labour officer or any person authorised by the Central Government on their behalf shall have power to make enquiries with a view to

ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate into any

complaint regarding the default made by the contractor or subcontractor in regard to such provision.

The Central Government/ BSNL may from time to time add to or amend the regulations and on any question as to the application/interpretation or

effect of those regulations the decision of the Superintending Engineer concerned shall be final.

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to the Executive Engineer

concerned indicating the extent, if any, to which the default has been committed with a note that necessary deductions from the contractor’s bill be

made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause 13 of these

regulations, actual payment to labourers will be made by the Executive Engineer after the Superintending Engineer has given his decision on such

appeal.

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised may appeal against such decision to

the Superintending Engineer concerned within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive

Engineer concerned but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient time and place after

due notice is received or to the Labour Officer or any other person, authorised by the Central Government on his behalf.

The contractor shall submit periodical returns as may be specified from time to time.
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1511 12 13 14

9

Leave pay paid to the employee Remarks

In case of delivery In case of Miscarriage

Rate of leave pay Amount paid Rate of leave pay Amount paid

106 7 8

Date on which maternity leave commenced and ended

Date of 

Delivery/Miscarriage

In case of delivery In case of Miscarriage

Commenced Ended Commenced Ended

2 3

Nature of

Employment

Period of actual

confinement

4

Name of the

Employee

Father’s/husband’s

name

Date on which

notice of given

5

Appendix’I’

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor____________________________________

Name and Location of the work________________________________________

1
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Appendix’II’

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15 Remarks column for the use of inspecting officer.

Name of the person nominated by the woman to receive the payment of the maternity benefit after her

death.

If the woman dies, the date of death, the name of the person to whom maternity benefit amount was paid,

the month thereof and the date of payment.

Signature of the contractor for authenticating entries in the register.

Date of production of certificates in respect of delivery / miscarriage.

 Date with the amount of maternity/ death benefit paid in advance of expected delivery. 

Date with amount of subsequent payment of maternity benefit.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery / miscarriage / death.

Date of appointment.

Date with months and years in which she is employed.

Date of discharge / dismissal, if any.

SPECIMEN FORM OF THE REGISTER,REGARDING

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S

LABOUR IN DEPARTMENT OF TELECOM/ BSNL.

Name and address of the contractor____________________________________

Name and Location of the work________________________________________

Name of the woman and her husband’s name.

Designation.
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Appendix’III’

Sl. 

No.

Working hours____________________________________________________

Rest interval______________________________________________________

Weekly holiday_____________________________________________________

Wage period ______________________________________________________

Date of payment of Wages__________________________________________

Address of Labour Enforcement Officer:_______________________________

Category Minimum

wage Fixed

Actual wage

paid

Number

Present

Remarks

Name of BSNL Labour Officer :____________________________________

Address of BSNL Labour Officer:___________________________________

Name of Labour Enforcement Officer:________________________________

Name of Contractor:__________________________________________

Address of Contractor:_________________________________________

Name and address of BSNL Division:_______________________________

LABOUR BOARD

Name of work:______________________________________________
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Name and address of Principal Employer_______________________________

Form-XIII (See Rule 75)
Register of Workmen Employed by contractor

Name and address of contractor_______________________________________

Name and address of establishment under which contract is carried

on_______________________________________________________________

Nature and location of Work___________________________________________
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Appendix’V’

Sl. 

No.

Sex

1 3

1 2 3 4 5

2 4 5 6

Name and address of Principal Employer______________________________

For the month of fortnight__________________________________________

Name of

workman

Father’s/

Husband’s

name

Dates Remarks

Form-XVI (See Rule 78(2)(a)

Muster Roll

Name and address of the contractor__________________________________

Name and address of establishment under which contract is carried

on_____________________________________________________________

Nature and location of work_________________________________________
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Appendix’VI’
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Name and address of Principal Employer_________________________

Wages period_______ Monthly/fortnightly
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Form –XVII (See Rule 78(2)(a))

Register of Wages

Name and address of the contractor______________________________

Name and address of establishment under which

Contract is carried on__________________________________________

Nature and location of work____________________________________
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Name and address of the contractor____________________ Date of issue_______

Name and location of work___________________________ Designation_______

Name of Workman__________________________________          Month/fortnight

Rate of Wages_______________________________________________

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

M
o
rn

in
g

E
v
e
n
in

g
In

it
ia

l

Rate_______________                                            Amount________________________________

Signature

DATE

Received from_____________________ the sum of Rs. _____________on account of my wages.

Appendix’VII’

(Observe)

Wage Card No.___________

Wage Card
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1

2

3

4

5

6

7

Deduction, if any_________________________________________

Net amount of wages paid________________________________

Initials of the Contractors or his representative

No. of units worked in case of piece rate workers______________

Amount of overtime wages_________________________________

Gross wages payable_____________________________________

Appendix’VII’

(Reverse)

Form-XIX

(See rule 78(2)(b))

Wages Slip

Name and address of the contractor______________________________

Rate of daily wages/piece rate______________________________

Name and Father’s/Husband’s name of workman_____________________

Nature and location of work______________________________________

For the Week/Fortnight/Month ending______________________________

No. of days worked _____________________________________

CONTRACTOR
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1

2

3

4

5

6

7 Remarks___________________________________________________

Signature of contractor

Wage rate (with particulars of unit in case of piece work)_____________

Wages period_______________________________________________

Tenure of employment________________________________________

Name and address of Principal Employer________________________________

Name of Workman__________________________________________

Sl No. in the register of workman employed_______________________

Nature of employment/designation_______________________________

Appendix’VIII’

Form-XIV

(See rule 76)

Employment Card

Name and address of the contractor__________________________________

Name and address of establishment under which contract is carried

on_______________________________________________________________

Nature of work and location of work_____________________________________
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1

Signature

62 3 4 5

Name and address of establishment in/under which contract is carried

on_______________________________________________________________

Name and address of Principal Employer________________________________

Sl.

No.

Total period for which

employed

Nature of

work done

Rate of Wages                                  

(with particulars of unit in case of 

piece work)

Remarks

From To

Name and address of the contractor____________________________________

Nature and location of work___________________________________________

Name and Address of workman________________________________________

Age or date of birth__________________________________________________

Identification marks_________________________________________________

Father’s/Husband’s name____________________________________________

Appendix’IX’

Form-XV (See Rule 77)

Service Certificate
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Appendix’X’

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21 Threatening or intimidating any workman or employer during the working hours within the premises.

Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and

for which the contractors are compelled to undertake rectification.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishment.

Any unauthorized divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by

the employer.

Holding meeting inside the premises without previous sanction of the employers.

Giving of false information regarding name and father’s name etc.

Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of unauthorized articles at the work place.

Causing damage to work in the progress or to property of the DOT or of the contractor.

 Sleeping on duty. 

Malingering or showing down work.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behavior.

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed prominently at the site of work

both in English and local Language.

Wilful insubordination or disobedience, whether along or in combination with other.

Theft fraud or dishonestly in connection with the contractors beside a business or property of DOT.
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Sl. 

No.

1

Whether 

workman 

Showed cause 

against fine

Name of person in 

whose presence 

employees explanation 

was heard

7 8 9 10 11 12

2 3

Father’s / Husband’s name Designation/nature

of employment

Act/Omission

For which fine

imposed

Date of Offence

Wage period and 

wages payable

Amount of fine 

imposed

6

Date on which 

fine realized

Remarks.

Appendix’XI’

Form-XII (See Rule 78(2)(d))

Register of Fines

Name and address of the contractors________________________________

4 5

Name and address of establishment under which contract is carried

on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer_____________________________

Name of

workman
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Sl.

No.

Name of 

workman

1 2

1311 128

Date of recovery

10

Whether 

workman 

showed cause 

against fine

Name of 

person in 

whose 

presence

employees 

Amount of 

deduction 

imposed

No. of 

installments

97

Remarks

First

installment

Last

installment

3 4 5 6

Name and address of the contractors______________________________

Name and address of establishment under which contract is carried

on__________________________________________________________

Nature and location of work______________________________________

Name and address of Principal Employer___________________________

Father’s/Husband’s

name

Designation/nature of 

employment

Particulars of damage 

or loss

Date of damage or loss

Appendix’XII’

Form-XX(See Rule 78(2)(d))

Register of Deduction for Damage or Loss
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Name and address of establishment under which contract is carried

on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer____________________________
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Appendix’XIII’

Form-XXII (See Rule 78(2)(d)

Register of Advances

Name and address of the contractors_______________________________
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Name and address of Principal Employer____________________________
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Appendix’XIV’

Form-XXIII (See Rule 78(2)(e))

Register of Overtime

Name and address of the contractors_______________________________

CONTRACTOR
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S. 

No.

1

SCHEDULE “F”

Reference to General Conditions of Contract

Name of Work ____________________

Estimated cost of Work _________________

Earnest Money __________________

GENERAL RULES AND DIRECTIONS

Definitions See below

2(v)

2(vi)

2(x)

Clause 5

i)

ii)

Clause 12

12.2(iii)

12.2(iii)

Clause 25

Competent authority for conciliation

SE (E) not in charge of the work.

Time allowed for execution of work. = _____________________________

Authority to give fair and reasonable

extension of time for completion of work = ______________________

Schedule of rates for determining the rates

for additional, altered or substituted items

that cannot be determined under 12.2. (i) and (ii). = DSR 2007

Plus/ minus the % over the rate entered in the schedule of rates.

__________________________

__________________________

Security Deposit In addition to performance guarantee stated above, a sum @ 10% of the gross amount

of the bill shall be deducted from each running bill of the contractor till the sum deducted

will amount to security deposit of 5% of the Tendered value of the work.

Rs.__________________

(Rupees ______________________________________only)

Officers inviting tender Executive Engineer (E)/SDE (E) BSNL Electrical Division/

Sub Division ------------------------------

Engineer-in charge                                                                          _________________.

Accepting Authority                                                                          _________________.

Percentage on cost of materials and labor to = 10 %

Cover all overheads and profit                                                                        

2 3 4 5

Performance Guarantee (5 % of the tendered value in the form of BG/CDR/FDR/DD from Scheduled Bank

Rs.____________________

(Rupees__________________________________________only)

PROFORMA OF SCHEDULES
( 0perative Schedules to be supplied separately to each of the intending tenderer)

Clause 10 i) SCHEDULE “B”

Schedule of Materials to be issued to the contractor

Description of

Item

Quantity Rates in figures & words at which the materials will 

be charged from the contractor

Place of

issue

CONTRACTOR
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