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BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

O/O Sub Divisional Engineer (E), BSNL,Electrical Su b Division-I, Room No. 301, IIIrd 
Floor Tax Building M.I. Road,  Jaipur 

Name of work :-  Providing petti type misclinious e lectrical work(on call basis) in 
Telechone Exchanges and offices under  BSNL ESD-I, Jaipur. 

**ISSUED TO : (NAME OF AGENCY)________________________________________________________

** To be filled by the agency itself if tender is down loaded from internet

SIGNATURE OF OFFICER ISSUING THE DOCUMENTS_________________________________________
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DESIGNATION_______________________________________________________________________
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BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

O/O Sub Divisional Engineer (E), BSNL,Electrical Su b Division-I, Room No. 301, IIIrd Floor Tax Buildin g M.I. Road,  Jaipur 

SECTION-I     (NOTICE INVITING TENDER)

NIT No. : 02 / 2024-25/BSNL/ESD-I/JP       dated 07 .06.2024

1.0 The Sub Divisional Engineer (E), BSNL,Electrical Sub Division-I, Room No. 301, IIIrd Floor Tax Building M.I. Road,  Jaipur  invites on behalf of 
the BSNL sealed item rate tenders for the following works from the approved and eligible firms satisfying the following eligibility criteria as per 
Para no.2.0 below:

NAME OF WORK :
Name of work :-  Providing petti type misclinious electrical work(on call basis) in Telechone Exchanges 
and offices under  BSNL ESD-I, Jaipur. 

ESTIMATED COST : 48195.0

EARNEST MONEY DEPOSIT (EMD)
: 964

TIME FOR COMPLETION (Duration of 
Contract) : 2 Months

Tender cost (Non refundable) 
:

Rs.  177.00  (inclusive  of   18% GST  and  non  refundable)(Note:  Tender  cost  &  EMD  both  Should  be 
deposited  separately)

 :  
LAST DATE OF RECEIPT OF 
APPLICATION

: 14.06.2024
: 11:00 Hrs. to 16:00 Hrs.

LAST DATE OF ISSUE OF TENDER
: 14.06.2024
: 11:00 Hrs. to 16:00 Hrs.

LAST  DATE  OF  RECEIPT  OF 
TENDER

: 15.06.2024
: Up to 15:00 hrs

DATE OF OPENING OF TENDER
: 15.06.2024
: 15:30 hrs

TENDER  TO  BE  SUBMITTED  & 
OPPENED AT

:
Sub  Divisional  Engineer  (E),  BSNL,Electrical  Sub  Division-I,  Room No.  301,  IIIrd  Floor  Tax Building 
M.I. Road,  Jaipur 

2.0 Eligibility conditions 
 2.1 Enlisted  Electrical Contractors of BSNL subject to their financial limits  and eligible to work in Rajasthan and having electrical license of 

Rajasthan State Government. Note: The above eligibility conditions shall be checked as on the date of NIT.          
                                                                               
(3)  If  a  contractor  is  participating  in  more  than  one  NIT  on  the  same  day  in  same  office  &  he  wishes  to  provide  only  one  set  of  eligibility 
document  to  be  considered  for  all  the  NIT's,  then  he  is  permitted  to  do  so.  In  that  case  he  shall  have  tosubmit  an  undertaking  in  the  first 
envelope of the NIT in which he has not submitted the eligibility documents mentioning that "In reference to this NIT, all the eligibility documents 
essential to be eligible for this NIT have been submitted in the first envelope of the NIT bearing no………….. 

(4) If any tenderer does not have valid EPF registration, the tenderer shall though be allowed to participate in the bid process, but will  have to 
get the EPF registration within two weeks of the date of award of work.

3.0 BID DOCUMENTS:  
3.1 The  tender  documents  consisting  of  Specifications,  Schedule  of  quantities  of  the  work  to  be  done and  the  set  of  terms  &  conditions  of  the 

contract to be complied with by the contractor whose tender may be accepted and all other relevant information/ documents pertaining to the 
work  can  be  downloaded  for  quoting  the  tender  from  our  website  www.rajasthan.bsnl.co.in 
Alernatively :The tender documents consisting of Specifications, Schedule of quantities of the work to be done and the set of terms & conditions 
of the contract to be complied with by the contractor, whose tender may be accepted and all other information /  documents pertaining to the 
work will  be open for inspection by tenderers and can be had from the Office of  Sub Divisional Engineer (E), BSNL,Electrical Sub Division-I, 
Room No. 301, IIIrd Floor Tax Building M.I. Road,  Jaipur  between 11:00Hrs to 16:00Hrs on every working day except on Sundays and public 
holidays.                                                                                                                                                                                                                       

The Contractor shall submit and confirm
3.2 1. Self  Attested copy of License/ Enlistment /  ITCC or CA certificate for Turn over , dully attested by any BSNL executive with application on 

their Printed letter head for purchase of Tender

3.3 List of works completed of the requisite magnitude along with self attested copies certified by any BSNL executive of certificates,testimonials of 
their satisfactory completion from the Department concerned from an Officer not below the rank of Sub Divisional Engineer(E).
Note : If Tender documents submitted are downloaded from internet and the self attested documents are not certified by BSNL Executive, then 
original documents shall be produced at the time of Tender opening.

4.0 TESTIMONIALS:- 
(a) The firms shall submit application for issue of tender documents on its printed letter- head along with following:

(b) Chartered Accountant Certificate for turnover.

© Copy of PAN card issued by Income Tax department.

(d) Certificate as per Annexure- I  about relative not working in BSNL Unit.

(e) GST Registration Details of the firm / Undertaking in case of firm is not covered under provisions of GST Registration . 
(f) EPF registration Certificate.
(g) Copies of the documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above submitted by the firm shall be self attested as well 

as certified by any BSNL Executive.

(h) Copy of License and Enlistment  order.
(i) List of works completed of the requisite magnitude and testimonials of their satisfactory completion from the Department concerned from an 

Officer not below the rank of Executive Engineer.
(j) Cost of Tender documents Rs.177.00( inclusive of  18% GST, non refundable,
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Note :- 1.   If  Tender documents submitted are downloaded from internet and the self attested documents are not certified by BSNL Executive, 
then original documents shall be produced at the time of Tender opening.

5.0 SUBMISSION OF TENDERS:  
5.1 The bids shall be submitted to concerned SDE(E) as per Two Envelope system described below:
5.2 The tenderer shall submit the tender in two nos. sealed Envelopes marked as Cover 1 st and Cover 2 nd  . Both the cover should be separate and 

they should not be enclosed in a common 3rd cover. The name of the work, Name of tenderer, last date of receipt of tender should be 
mentioned on each envelope. 

5.3 The envelope-I shall contain the following : 
5.3.1 In case tender documents are got issued from  SUB Division office:  The first cover should contain the following.

5.3.1 The first cover should contain the Earnest mon ey deposit Undertaking  by Contractor for EMD/Bid S ecurity Declaration  in same 
format as given in tender document  Section-II,  An nexure -V  (duly Ink Signed).

5.3.2  In case tender documents are downloaded from  the internet: - The first cover should contain the following.
 (a) Tender Cost:- Cost of tender documents ( which shall not be refunded, even if bidder is found ineligible for issue of tender documents) in 
the form of a separate Demand Draft of a scheduled Bank or Nationalized Bank /State Bank guaranteed by Reserve Bank of India drawn in 
favour of A.O. Cash o/o PGMTD, BSNL, Jaipur . 

(b)Eligibility criteria documents:- The following documents are required to submit.
(i) Chartered Accountant Certificate for turnover.
(ii) Copy of PAN card issued by Income Tax department.
(iii) Certificate as per  Annexure - I about relative not working in BSNL Unit.
(iv) GST Registration Details of the firm / Undertaking in case of firm is not covered under provisions of GST Registration . 
(v)  EPF registration Certificate.
(vi) Documents in support of fulfilling the eligibility criteria as per Clause - 2.0 above.
(vii) Copy of Licenseand Enlistment  order.
(viii) List of works completed of the requisite magnitude and testimonials of their satisfactory completion from the Department concerned from 
an Officer not below the rank of Executive Engineer.

Note:- The credentials shall be self attested as well as certified by any BSNL Executive. If the credentials are not certified by BSNL Executive, 
then original documents shall be produced at the time of tenders opening. 

(C)  EMD:- Earnest money in the form of CDR/FDR/DD/ BG of a scheduled Bank or Nationalized Bank /State Bank guaranteed by 
Reserve Bank of India drawn in favour of A.O. Cash o/o PGMTD, Jaipur  (Performa as per Annexure-II). 

5.3.3 In case 1st cover is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form, the 2nd cover containing tender 
documents will not be opened at all. 

5.4 The envelope-II shall contain the following:-
5.4.1 Tender document containing terms & conditions, Specifications, schedule of quantities etc. complete as the original tender documents got 

issued from BSNL or downloaded from the internet.  

5.4.2 The rates and amounts should be filled only in the schedule of quantities attached thereto. 
 

6.0 Tender opening:- 

 

Tenders, which should always be placed in sealed envelope, in the manner detailed at Para no.  5.0 above , will be received and opened on the 
due  dates  in  BSNL,  Electrical  Sub  Division  -  I,  Jaipur  up  to  15:00  Hrs  & 15:30  Hrs.  respectively  by  Sub  Divisional  Engineer  (E)  or  his 
authorized representative in his office.

6.1 Envelope-I containing earnest money, tender cost and documents pertaining to eligibility etc. (As per clause 5.3  above) shall be opened first on 
the due date.

6.2 In case Envelope-I is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form, the Envelope-II containing tender 
documents will not be opened at all and such unopened tender shall be returned on spot to the bidder or his representative during the process 
of opening of tenders. The cost of tender documents deposited for tender issue/Demand Draft along with downloaded tender shall not be 
refunded, even if bidder is found ineligible.

6.3 After the opening of Envelope-II of eligible bidders , the Tender documents containing terms & conditions, specifications and Schedule of 
quantities etc. shall be evaluated by BSNL.

6.4 If a holiday is declared on the tender opening day, the tenders will be opened on the next working day.

7.0   The tender should be properly bound and sealed. In case of loose/spiral bound submission of tender, the tender shall be liable for rejection. (In 
case of the downloaded tender documents from the in ternet). 

8.0   Every page of  downloaded tender  shall  be  signed by the tenderer  with  stamp (seal) of  his  firm/organization  and  the  tenderer  shall  furnish a 
declaration” that No addition/ deletion/ correction have been made in the tender document submitted and it is ide ntical to the tender  
document appearing on website.   (In case of the downloaded tender documents from th e internet)”.  

9.0    If it is found at any stage of tender scrutiny after submission of tender that the bidder has made any correction/addition/alternation/omission in 
tender documents vis-a-vis tender documents available on the website/original draft NIT in office, the bid shall be treated as non responsive and 
shall be summarily rejected and the EMD deposited by tenderer shall be forfeited in addition to any other action as per prevalent rules. 

10.0  The  conditional  tender  or  tenders  with  conditional  rebate  shall  be  summarily  rejected.  However  tenders  with  unconditional  rebate  will  be 
considered.  

11.0  The tenderer shall submit the original  computer printout of  the tender documents downloaded from the internet.  The photo copy shall not be 
accepted.

12.0 The tender documents shall not be issued / sent through Post / Courier. 

14.0 WORK/QUANTITY DISTRIBUTION: 
14.1  The work/quantities of work will not be split and 100% work shall be awarded to one bidder .
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15.0 The Notice Inviting Tender shall form part of the contract document, In accordance with clause-1 of the contract, the tender acceptance letter 
shall be issued first in favour of the successful tenderer/contractor. The contract shall be deemed to have come into effect on issue of 
communication of acceptance of the tender. On such communication of acceptance, the successful tenderer/ contractor shall within 15 days 
from such date, formally sign the contract  which includes all relevent documents. 

15.1 The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if any, forming part of  the tender and 
as issued at the time of invitation of tenders and acceptance thereof together with any correspondence leading thereto.

15.2 Standard C.P.W.D/BSNL -8 Form.
15.3The successful  tenderer shall be required to execute an agreement, on non-judicial stamp paper of  approprite value as notified by Rajasthan state 

Govt.  which  shall  be  purchased  by  tenderer,  with  the  Engineer-in-charge  in  the  Performa  annexed  (annexure  -VI  of  section  -II)  to  the  tender 
document,  within  7  days  of  the  issue  of  letter  of  award  by  the  BSNL.  The  First  running  account  bill  shall  be  paid  only  after   signing  of  the 
Agreement/Contract by both the parties.

16 Tenderers  are  advised  to inspect  and  examine  the  site  and  its  surrounding  and satisfy  themselves before  submitting their  tenders as  to  the 
nature of the ground and the form and nature of the site, the means of access to the site, the accommodation they may require and in general 
shall themselves obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect their tender. 
A  tenderer  shall  be  deemed  to  have  full  knowledge  of  the  site  whether  he  inspects  it  or  not  and  no  extra  charges  consequent  on  any 
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity, access facilities for workers and all other services required for executing the work unless otherwise specifically 
provided  for  in  the  contract  documents.  Submission  of  tender  by  a  tenderer  implies  that  he  has  read  this  notice  and  all  other  contract 
documents and has made himself aware of the scope and specifications of the work to be done and of conditions and local conditions and other 
factors having a bearing on the execution of the work. 

17.0 The competent  authority on behalf  of  the BSNL does not  bind himself  to accept  the lowest  or any other  tender, and reserves to  himself  the 
authority to reject any or all of the tenders received without the assignment of a reason. All tenders in which any of the prescribed conditions are 
not fulfilled or are incomplete in any respect are liable to be rejected.

18.0 The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any part of the tender and the tenderer shall 
be bound to perform the same at the rate quoted.

19.0 The tender of the works shall remain open for acceptance for a period of 90 days  from the date of opening of tenders. If any tenderer withdraws 
his tender before the said period or date of issue of  letter of acceptance/intent, whichever is earlier or makes any modifications in terms and 
conditions of the tender which are not acceptable to BSNL, then BSNL shall without prejudice to any right or remedy be at liberty to forfeit 50% 
of the said earnest money as aforesaid.

20 No exemption certificate for payment of EMD is acceptable.  

21 The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near relative(s) is (are) posted. ( details 
as per ANNEXURE -I attached)

22.0 No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in an Engineering Department of the 
Government  of  India  is  allowed  to  work  as  contractor  for  a  period  of  two  years  after  his  retirement  from  Government  service,  without  the 
previous permission of the Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his employees 
is found any time to be such a person who had not obtained the permission of the Government of India as aforesaid before submission of the 
tender or engagement in the contractor’s service.

                                                   For & on behalf of BSNL.
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SECTION-II ( Annexure-I to IV)

ANNEXURE-I

Certificate in respect of relative(s) being Non BSN L Employee :

“ I________________ S/o _____________ r/o ____________________ hereby certify that none of  my 
relative(s) as defined below / in the tender document is/are employed in BSNL unit as per details given in 
tender document. In case at any stage, it  is found that the information given by me is false / incorrect, 
BSNL shall have the absolute right to take any action as deemed fit/ without any prior information to me” 

Signature & seal of contractor(s)

NOTE:- 
(i)  The company or firm or any other person is not permitted to tender for works in BSNL Unit in which 
his  near  relative(s)  is(are)  posted.  The  unit  is  defined  as  SSA/Circle/Chief  Engineer/Chief  Archt.  / 
Corporate  office  for  non  executive  employees  and  all  SSA  in  a  circle  including  circle  office/Chief 
Eng./Chief  Archt./Corporate office for executive employees (including those called as Gazetted officers 
at present). 

(ii)  The near relatives for this purpose are defined as under:
a) Members of a Hindu Undivided family.
b) They are husband and wife.
c) The one is related to the other in the manner as father, mother, son(s) & son's wife (daughter-in-law), 
Daughter(s)&daughter's  husband  (son-in-law),  brother(s)  &  brother's  wife,  sister(s)  &  sister's 
husband(brother-in-law).

(iii)  The certificate shall be given by all the partners for partnership firm and in case of limited company 
by all the directors of the company. Any breach of these conditions by the company or firm or any other 
person, the  tender/work will  be  cancelled and earnest  money /  security  deposit  will  be  forfeited  at  any 
stage whenever it is so noticed. The department will not pay any damage to the company or firm or the 
concerned person. The company or  firm or  the person will  also be debarred for  further participation  in 
the concerned unit.  
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ANNEXURE-II

MODEL FORM OF BANK GUARANTEE

BANK  GUARANTEE  BOND  FOR  EMD  FOR  AIR  CONDITIONING,  DIESEL  ENGINE  ALTERNATOR, 
LIFTS  AND  SUB-STATION  WORKS  WHEREVER  THE  AMOUNT  OF  EMD  IS  MORE  THAN  Rs. 
20,000/-

Whereas_________  (here  in  after  called ”  the  Contractor(s) ”  has  submitted  its  Tender  dated_______ 
for____________________________ (Name of work) ____________.

KNOWN ALL MEN  By these presents that We_____________ of_______________ 

This NIT contains 64  pages. 

are bound up to _________(here in after called “The BSNL”) in the sum of ________

___________for which payment will and truly to be made of the said BSNL, 

the Bank binds itself, its successors and assigns by these presents.

THE CONDITIONS  OF THE OBLIGATIONS ARE:-

1.  If  the Contractor(s) withdraw its Tender during the period of  Tender validity specified  on the Tender 
Form; or

2.  If  the  Contractor(s)  having  been  notified  of  the  acceptance  of  its  Tender  by  the  BSNL  during  the 
period of Tender validity.

 (a) Fails or refuses to execute the Contract.

 (b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document.

We undertake to pay to the BSNL up to the above amount upon the receipt of its first written demand, 
without the BSNL having to substantiate its demand, provided that in its demand, the BSNL will note that 
the  amount  claimed  by  it  is  due  to  it  owing  to  the  occurrence  of  one  or  both  of  the  two  conditions, 
specifying the occurred condition or conditions.

This guarantee will  remain in force as specified  in the  tender document up to  and including thirty  (30) 
days after the period of  the Tender validity, and any demand in respect thereof should reach the Bank 
not later than the specified date/dates.

Signature of the Bank
Signature of the Witness
Name of Witness
Address of Witness. 
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ANNEXURE III

MODEL FORM OF PERFORMANCE GUARANTEE 

1.0  BANK  GUARANTEE  BOND  FOR  PERFORMANCE  GUARANTEE  FOR  ELECTRICAL 
INSTALLATION/O&M/AIR  CONDITIONING,  DIESEL  ENGINE  ALTERNATOR,  LIFTS  AND  SUB-
STATION WORKS etc. 

Whereas … … … … … …  (here  in  after  called ”  the  Contractor(s) ”  has  submitted  its  Tender  dated 
_______for__________________________ (Name of work) and 
Whereas……………… (here in after called” the Contractor(s)” has been communicated the acceptance 
of  its  tender  dated_______  for__________________________  (Name  of  work)  vide  letter 
No._________________ dated _______ by BSNL.

KNOWN  ALL  MEN  By  these  presents  that  We_____________of________________having  our 
registered  office  at  _____________________(here  in  after  called  “  The  Bank ” )  are  bound  up  to 
_________(here  in  after  called  “The  BSNL”)  in  the  sum of  ________________for  which payment  will 
and  truly  to  be  made  of  the  said  BSNL,  the   Bank  binds  itself,  its  successors  and  assigns  by  these 
presents.

 2.0 We (name of the bank) ____________________ do hereby undertake to pay the amounts due and 
payable  under  this  guarantee  without  any  demure,  merely  on  a  demand  from the BSNL  by  reason  of 
breach by the said contractor(s)’ of any of the terms or conditions contained in the said Agreement or by 
reason of the contractors(s)’ failure to perform the said Agreement. Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the Bank under this guarantee where the 
decision of BSNL in these counts shall be final and binding on the bank. However, our liability under this 
guarantee shall be restricted to an amount not exceeding ______________________.

3.0 We under take to pay to the BSNL any money so demanded notwithstanding  any dispute or 
disputes raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any court or 
tribunal relating thereto  our liability under this present being absolute and unequivocal. The payment so 
made by us under this bond shall be valid discharge of our liability for payment there under and the 
contractor(s)/supplier(s) shall have no claim against us for making such payment.

4.0  We  (name  of  the  bank)  _________________________  further  agree  that  the  guarantee  herein 
contained shall remain in full force and effect during the period that would be taken for the performance 
of the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under or 
by  virtue  of  the  said  Agreement  have  been  fully  paid  and  its  claims  satisfied  or  discharged  or  till 
________________________  (office/Department)  BSNL  certifies  that  the  terms  and  conditions  of  the 
said  Agreement  have  been  fully  or  properly  carried  out  by  the  said  contractor(s)  and  accordingly 
discharges this guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 
before  the  expiry  of  TWO/TWO AND  HALF/THREE  YEARS  (as  specified  in  the  agreement)  from  the 
date hereof, we shall be discharged from all liabilities under this guarantee thereafter.

5.0  We (name of  the bank) _________________________ further agree with the BSNL that the BSNL 
shall  have  the  fullest  liberty  without  our  consent  and  without  affecting  in  any  manner  our  obligations 
hereunder  to  vary  any  of  the  terms  and  conditions  of  the  said  Agreement  or  to  extend  time  of 
performance by the said contractor(s) from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the BSNL against the said Contractor(s) and to forbear or enforce any 
of the terms and conditions relating to the said agreement and we shall not be relieved from our liability 
by  reason  of  any  such  variation,  or  extension  being  granted  to  the  said  Contractor(s)  or  for  any 
forbearance,  act  or  omission  on  the  part  of  the  BSNL  or  any  indulgence  by  the  BSNL  to  the  said 
Contractor(s)  or by any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, have effect of so relieving us.

6.0  This  guarantee  will  not  be  discharged  due  to  the  change  in  the  constitution  of  the  Bank  or  the 
Contractor(s)/supplier(s).

   

Dated the ____day of _______

For ________________________
                                                                                                (Indicate the Name of Bank)
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SECTION-III ( ltem Rate Tender & Contract for Works )

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

O/O Sub Divisional Engineer (E), BSNL,Electrical Su b Division-I, Room No. 301, IIIrd Floor Tax Buildin g 
M.I. Road,  Jaipur 

STATE : RAJASTHAN                                                                                                  CIRCLE: JAIPUR
BRANCH : TELECOM ELECTRICAL SUB DIVISION -I                                               DIVISION : BSNL ED-I , JAIPUR

 ltem Rate Tender & Contract for Works

Tender for the work of : Name of work :-  Providing petti type misclinious electrical work(on call basis) in Telechone Exchanges 
and offices under  BSNL ESD-I, Jaipur. 
(i) To be submitted by 15:00 Hrs. on  15.06.2024 to the  Sub Divisional Engineer (E), BSNL,Electrical Sub Division-I, Room No. 
301, IIIrd Floor Tax Building M.I. Road,  Jaipur 

(ii)  To  be  opened  in  presence  of  tenderers  who  may  be  present  at  15:30  Hrs.  on  15.06.2024  in  the  O/O  Sub  Divisional 
Engineer (E), BSNL,Electrical Sub Division-I, Room No. 301, IIIrd Floor Tax Building M.I. Road,  Jaipur 

TENDER
I/We have read  and examined  the notice inviting tender,  schedule,  A,  B,C,  D,  E  & F,  Specifications  applicable,  Drawings  & 
Designs,  General Rules  and Directions,  Conditions  of  Contract,  clauses of  contract,  Special  conditions,  Schedule of  Rate & 
other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the work

I/We hereby tender for the execution of the work specified for the BSNL within the time specified in Schedule 'F', viz., schedule 
of quantities and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to 
in  Rule-1  of  General  Rules  and  Directions  and  in  Clause  11  of  the  Conditions  of  contract  and  with  such  materials  as  are 
provided for, by, and in respects in accordance with, such conditions so far as applicable

We agree to keep the tender open for 90 days from the due date of submission thereof and not to make any modifications in 
its terms and conditions.

A sum of Rs. _____________________ is hereby forwarded in the form of CDR of a Scheduled Bank/Fixed Deposit Receipt 
/Pay Order of  a Scheduled Bank/Demand Draft  of  a Scheduled Bank as earnest money. If  l/we fail to  furnish the prescribed 
performance  guarantee  within  prescribed  period,  l/we  agree  that  the  said  BSNL  or  his  successors  in  office  shall  without 
prejudice  to  any  other  right  or  remedy,  be  at  liberty  to  forfeit  the  said  earnest  money  absolutely.  Further,  If  I/we  fail  to 
commence  work  as  specified,  I/we agree that  BSNL or  his  successors in  office  shall  without  prejudice  to  any other  right  or 
remedy available in law, be at liberty to  forfeit  the said earnest money and performance guarantee absolutely,  otherwise the 
said  earnest  money  shall  be  retained  by  him  towards  security  deposit  to  execute  all  the  works  referred  to  in  the  tender 
documents upon the terms and conditions contained or referred to therein and to carry out such deviations as may be ordered, 
up to maximum of the percentage mentioned in Schedule `F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

If  I/we fail  to  furnish the valid  EPF registration  within  prescribed  period,  l/we agree that  the said  BSNL or  his  successors  in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit the earnest money absolutely.

I/We  hereby  declare  that  l/we  shall  treat  the  tender  documents  drawings  and  other  records  connected  with  the  work  as 
secret/confidential documents and shall not communicate information/derived there from to any person other than a person to 
whom I/we am/are authorised to communicate the same or use the information in any manner prejudicial to the Safety of the 
State.

I/We herby certify that none of my relative(s)  as defined in the tender document is/are employed in BSNL unit as per  details 
given in tender document.  In case at any stage, it  is  found that the information given by me/us is false/incorrect, BSNL shall 
have the absolute right to take any action as deemed fit/without any prior information to me

I/we abide by the original CPWD/BSNL 8 form referred to in the tender document.

(Applicable  if  tender  is  downloaded  from  internet)  I/We  hereby  declare  that  the  tender  submitted  is  the  original 
downloaded computer printout and not the photocopy. I/We agree that during the process of tender finalisation if  it is detected 
that  the  tender  documents  submitted  has  been  changed/  made  additions  or/  and   deletions  ,  the  offer  may  be  summarily 
rejected and that I/we agree that BSNL or his successors in office shall without prejudice to any other right or remedy available 
in law, be at liberty to forfeit the said earnest money absolutely in addition to any other action as per prevalent rules.

Dated :                                                                                Signature of Co ntractor :
                                                                                             Name of S ignatory :
                                                                                             Postal Ad dress :
                                                                                             Seal of A gency if any :
Witness :
Address : 
Occupation :

THIS NIT CONTAINS 64  NUMBER OF PAGES SDE(E)



&G Page 9 of 64

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf of 
the BSNL for a sum of Rs. _______________            Rupees_________________________________________ 
_____________________________________________________________________________________________)

The Letters referred to below shall form part of this contract agreement :
1.______________________
2.______________________
3.______________________

For and on behalf of the BSNL
Signatures______________________________
Designation_____________________________
Dated_________________________________
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SECTION - III

CORRECTION SLIP
Addendum/ Modification to CPWD-8 and CPWD-6 forms conditions of contract definitions.

All reference to :- 
(i) CPWD/Public Work Department/ P&T Department

(ii) D.G. Works Additional Chief Engineer CPWD / Chief Engineer of Zone.

(iii) Administrative Head of CPWD/ P&T Department.

(iv) CPWD Circle/ Civil Circle.

(v) Ministry of Works, Housing & Supply/ DOT.

(vi) Govt. of India/ President of India.

(vii)

For and on behalf of President of India/ For and on behalf of Govt. of India.
In various clauses shall be taken to mean :-

(i)         B.S.N.L. (Elect. Wing)

(ii) PRINCIPAL Chief Engineer (Electrical), B.S.N.L.

(iii) Administrative Head of B.S.N.L.

(iv) B.S.N.L. Electrical Circle

(v) B.S.N.L. (Govt. of India Enterprises)

(vi)      B.S.N.L.

(vii)      For or on behalf of B.S.N.L. 

CONTRACTOR
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’
Schedule of quantities (Enclosed)

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
S. No. Description of Item Quantity Rates in figures & words at which 

the material will be charged to 
the contractor

Place of issue

A B C D E
1.0     
2.0    
3.0 NIL NIL NIL
4.0    
5.0    

SCHEDULE ‘C’
Tools and plants to be hired to the contractor.
S. No. Description Hired charges per day Place of issue

1 2 3 4

----NIL----

SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any

(a) General Conditions and Specifications
 (b) List of Approved makes

SCHEDULE ‘E’
Schedule of component of Materials, Labour etc. for escalation

NIL
CLAUSE 10 CC Clause 10CC stands deleted
Component of materials- “X” expressed as a per cent of total value of work.  

1.0 Cement Xc ____________ %

2.0 Steel Xs Xs ____________ %

3.0 Civil(Except Cement/Steel)/Electrical construction materials Xm ____________ %

Component of labour- “Y” expressed as a per cent of total value of work. Y  ____________ %

Component of P.O.L. - “Z” expressed as a per cent of total value of work. Z  ____________ %

SCHEDULE ‘F’
Reference to General Conditions of contract.
Name of work :-  Providing petti type misclinious electrical work(on call basis) in Telechone Exchanges and offices under  BSNL 
ESD-I, Jaipur. 
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Earnest money: NIL against Undertaking
Performance Guarantee  3% of tendered value of the work

Security Deposit:  5% of tendered value of the work

GENERAL RULES & DIRECTIONS

Maximum  percentage  for  quantity  of  items  of  work  to  be 
executed  beyond  which  rates  are  to  be  determined  in 
accordance with Clause 12.2 & 12.3 

As per the NIT documents

DEFINITIONS:  
2(v) Engineer-in-charge : Sub Divisional Engineer (E)

2(viii) Accepting Authority : SDE(E), BSNL, Electrical SUB Division-I, JAIPUR
2(x)  Percentage  on  cost  of  materials  and  labour  to  cover  all 
overhead and profits 10%

2(xi) Standard Schedule of rates M.R.

2(xii) Department BSNL

9(ii) Standard BSNL/ CPWD contract Form BSNL/CPWD Form -6/8 as modified & corrected up to date.
Clause  1
(i) Time allowed for submission of Performance guarantee( If Agecy fails to submit the PG within 15 
days  from the date of acceptance of tender, the EMD  amount shall be forfeited absolutely.

N.A.
Clause 2 
Authority for fixing compensation under clause 2 Superintending Engineer (Electrical)

(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendment in clause 2 of standard 
form)

Clause 5 
Number of days from the date of issue of letter of acceptance for 
reckoning date of start.

7  days

S. No. Financial Progress (From Date of Start) Amount to be withheld in case 
of  non-achievement  of 
milestone

1.0

2.0

3.0

4.0

Time allowed for execution of work. As per the NIT documents

CONTRACTOR
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completion of work

As per the NIT documents

Clause 7 
Gross work to be done together with net payment/ adjustment of 
advances  for  material  collected,  if  any,  since  the  last  such 
payment for being eligible to interim payment

As per the NIT documents

Clause 10CC
Clause 10CC to be applicable in contracts with stipulated period 
of completion exceeding the period shown in next column

Claus 10 CC stands deleted.

Clause 11
Specification to be followed for execution of work As per specifications attached and as per CPWD specifications, 

where BSNL specifications  not mentioned

Clause 12
12.2  &  12.3  Deviation  limit  beyond  which  clauses  12.2&  12.3 
shall apply

As per the NIT documents

12.5 Deviation limit beyond which clauses 12.2& 12.3 shall apply 
for foundation work

NA

Clause  16
Competent Authority for deciding reduced rates

Superintending Engineer(E), BSNL, Electrical Circle, Jaipur

Clause 36 (i)
Minimum Qualification & experience required for Principal Technical Representative

a) For works with estimated cost put to tender more than
(i) Rs. 10 lakhs for Civil work Engineering  Graduate  or  retired  AE  possessing  at  least 

recognized Diploma (ii) Rs. 5 lakhs for Elec./Mech work

(b) For works with estimated cost put to tender
(i) Rs. 5 lakhs but less than Rs. 10 lakhs for Civil works

Recognized Engineering Diploma holder(ii) More than Rs. 1 lakh but less than Rs. 5 lakhs for Elec./Mech 
works

(c)  Discipline  to  which  the  Principal  Technical 
Representative should belong

Electrical/ Mechanical

(d) Minimum Experience of works 
3 years

(e)  Recovery to  be  effected  from  the  contractor  in  the  event  of 
not fulfilling provision of clause 36(i)

Rs. 4,000/- p.m. for Graduate, 
Rs. 2,000/- p.m. for diploma holder

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 
Engineers
Clause 42
(i) (a) Schedule/ statement for determining theoretical quantity of 
cement  &  bitumen  on  basis  of  Delhi  Schedule  of  Rates  __ 
printed by CPWD

NA
(ii) Variation permissible on theoretical quantities

(a)  Cement  for  works  with  estimated  cost  put  tender  not  more 
than Rs. 5 lakhs NA
for works with estimated cost put tender more than Rs.5 lakhs

NA
(b) Bitumen for all works NA
(c)  Steel  Reinforcement  and  structural  steel  for  each  diameter, 
section and category

NA
(d) All other materials NIL

CONTRACTOR
THIS NIT CONTAINS 64  NUMBER OF PAGES

SDE(E)



Internet downloaded doc. &G Page 14 of 64

 SECTION –V (SPECIAL AND ADDITIONAL CONDITIONS)

 The contractor shall read carefully the following conditions and shall quote accordingly.
1.0 EARNEST MONEY DEPOSIT:

1.1 Validity period:  The validity period of Earnest Money deposit should be kept 30 days beyond the Tender validity 
i.e. 90+30=120 days, as the tender validity period is 90 days.

1.2 Extension of Validity period: In case, where the letter of award of work can not be placed with in the validity 
period of tender, the BSNL can request all tenderers to extend the validity of their respective tenders and the 
earnest money deposit by a reasonable period. In such cases, extension of validity of earnest money deposit by 
30 days beyond the extended validity date of tender should also be asked for. While BSNL can make the 
request for extension, the tenderer is free to either extend the validity or refuse the request to extend the validity.

1.3 Release of Earnest Money Deposit:  Earnest money deposit of all unsuccessful tenderers shall be released 
within one week of issue of tender acceptance letter to the successful tenderer.  Where the BSNL requests the 
tenderer to extend the validity of the tender beyond the stipulated period given in the tender documents, and the 
tenderer refuses to extend the validity of his tender, the earnest money deposit of such tenderers shall be 
returned forthwith.

1.4 In case the work is not started  by the contractor with in specified time frame, the EMD and  full Performance 
guarantee will be forfeited absolutely .

2 PERFORMANCE GAUNTEE

2.1 The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value in 
the form of Bank Guarantee (of a Nationalized/ Scheduled Bank in a standard format) /CDR/FDR/DD within 15 
days from the date of issue of award letter.

2.2 The validity period of the performance security in the form of performance bank guarantee shall be One Year 
from the date of actual completion of work

2.3 Firm has option to deposit performance guarantee in the form of bank guarantee in the prescribed format as per 
Annexure-III.

3.0 SECURITY DEPOSIT:
2.1 A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the 

sum along with the sum already deposited as earnest money will amount to security deposit of 10% of the 
tendered value of the work.

    4.0  TAXES AND DUTIES:
4.1 The bidder shall give the total composite price inclusive of all Levies, Taxes & duties as applicable including 

EPF, ESI, Packing, Forwarding, Fright and insurance etc. but excluding of GST, as applicable.
4.2 No concessional Form except a Certificate stating that the tendered items are meant for the use of BSNL shall 

only be provided by BSNL on the request of the bidder as and when the firm asked for at the time of execution of 
work.

4.3 The GST invoice favoring to BSNL shall be issued by the firm for Input Tax Credit to BSNL.
4.4 VARIATION IN DUTY/TAXES:

4.4.1 Tendered rates will be inclusive of all the taxes and levies payable but exclusive of GST, as applicable,  under 
the respective statutes.  However,  pursuant to  the Constitution (Forty six Amendment) Act, 1982, if  any further 
tax or levy is imposed by state after the date of receipt of tenders and the contractor (s) thereupon necessarily 
and  properly  pays  taxes  or  levies  the  contractor(s)  will  be  reimbursed  such  amounts  paid,  provided  such 
payment,  if  any,  is  not  in  opinion of  SE (E) (whose decision shall  be final  and binding)  attributable to delay in 
execution of work.

4.4.2 The  contractor  (s)  shall  keep  necessary  books  of  accounts  and  other  documents  for  the  purpose  of  this 
condition  as  may be  necessary and  shall  allow inspection  of  the same by a duly authorized  representative  of 
BSNL and shall furnish such other information/documents as the Engineer-in-Charge may require.

4.4.3 The  contractor  (s)  shall  within  a  period  of  30  days  of  imposition  of  any  further  tax  or  levy  pursuant  to  the 
Constitution (Forty Six  Amendment) Act  1982 give a written notice thereof,  to the Engineer-in-Charge that  the 
same is given pursuant to this condition together with all necessary information relating thereto.

4.4.4 In case of statuary variation in GST Rates, in accordance with directives of Govt. of India, under the GST act,  , 
within the stipulated date of completion of individual agreement, the same shall be paid or recovered as per the 
actual against documentary proof. However, beyond this period BSNL will take advantage of any duty reduction 
but will not pay extra on account of duty increase.

5.0 EPF PROVISION
5.1 The  contractor  shall  comply  /  fulfill  the  provisions  of  the  EPF  &  Misc.  Provisions  Act.-1952  and  Employees 

Provident Fund Scheme-1952 as amended up to date in respect of labourers/ Employees engaged by them for 
performing this work. Any consequences arising due to non-complying of the provisions as specified above shall 
be the sole responsibility of the firm only. 
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6.0 BID OPENING AND EVALUATION:

6.1 The bids shall be opened in the presence of bidders or their authorized representatives, who choose to attend, at 
15:30Hrs. on the due date for tender opening. The bidder’s representatives, who are present, shall sign in tender 
opening register. 

7.0 CLARIFICATION OF BIDS:

7.1 To assist  in  the examination,  evaluation and comparison of  bids,  the purchaser  may,  at  its  discretion  ask  the 
bidder  for  the  clarification  of  its  bid.  The  request  for  the  clarification  and  the  response  shall  be  in  writing. 
However, No post bid clarification at the initiative of the bidder shall be entertained. 

8.0 EVALUATION OF BIDS:
8.0 BSNL shall evaluate the bids to determine whether they are complete, whether required sureties, Certificates & 

testimonials have been furnished, whether the documents have been properly signed and whether the bids are 
generally in order. 

9.0 EVALUATION AND COMPARISON OF BIDS:
9.1 BSNL shall evaluate in detail the bids to see whether any computational errors have been made and compare 

the bids previously determined to be substantially responsive pursuant to clause -8 above .

9.2 Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between   the unit price and 
total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected by the purchaser.  If there is a discrepancy between words and figures, the amount in words 
shall prevail. If the supplier does not accept the correction of the errors, his bid shall be rejected.

9.3 The evaluation and comparison of responsive bid shall be done on the basis of Net Cost to BSNL inclusive of all 
levies, duties and taxes, EPF, ESI, Packing, Forwarding, Fright and insurance charges etc. but excluding GST 
on the price of items / Services offered . The lowest tenderer will be decided based on lowest total net cost to 
BSNL excluding of GST.

9.4 Vendors should furnish the correct GST invoice at applicable rates favouring to BSNL. If the Input
tax credit against this Invoice for the Duties and Taxes paid as GST is found to be non admissible
at any stage to BSNL owing to wrong furnishing of GST Bill / Rate, than the vendor shall be liable
to refund / recovery of such non admissible amount along with penalty, if any charged by the
concerned authority. Then, BSNL reserves its right to deduct such non admissible amount from
any pending bills or deposit of the vendor.

9.5 GST Invoice, as applicable,  favouring the BSNL shall be issued by the contractor of each bill indicating correct 
GST at applicable rates as documentry proof to avail Input Credit of GST by BSNL. Correctness of GST invoice 
along with applicable rates and geniuness of documents shall rest with Vendor only. 

9.6 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to 
variation on any account. A bid submitted with an adjustable price quotation will be treated as non - responsive 
and rejected. No claim under “Clause- 10cc” shall be entertained

9.7 GST as per invoice issued by vendor favouring to BSNL for this perticular work shall be
paid as extra as per applicable/ notified rates by Govt of India.

9.8 Discount, if any, offered by the bidder shall not be considered unless specifically indicated in the price schedule 
. Bidders desiring to offer discount shall therefore modify their offer suitably while quoting and shall quote clearly 
net price taking all such factors like discount , free supply , etc. into account . 

9.9 No  advance  payments  can  be  made.  The  payment  is  governed  by  the  normal  department  practice  and 
stipulations like levy of interest if payment is not made in a specified time is also not acceptable. 

10.0 INCREASE/DECREASE OF TENDER QUANTITY:
10.1 As per clause - 12.3 of BSNL EW-8 contract condition.

11.0 TERMS OF PAYMENT:
11.1 Payment to the contactors during progress of work will be regulated as below:         
(a) Monthly payment shall be made for satisfactory performed of  monthly maintenance  & operation  on a certificate 

from  the  contractor  with  each  bill  that  maintenance   &  operation   has  been  carried  out  properly  and  all  the 
testing/drills/  servicing/repairing/replacement   etc.  required  during  the  period  have  been  performed.  This 
certificate has to be countersigned by the SDE (E) in charge. (N/A)

(b) Vendors to raise monthly invoice with all supporting documents .

11.2 No payment  will be made for goods/equipment rejected and services not maintained satisfactory at the site on 
testing/verification.  Payment, if  made, for  such items shall  be recovered from subsequent bills or  other  bills  of 
the contractor.

11.3 BSNL shall  deduct  statutory taxes and duties from payments due to the firm as per rules of  the central/  State 
Government.  The  certificate  for  such  deductions  shall  be  issued  to  the  firm  by  the  Accounts  Officer  of  the 
concerned Division.
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11.4 Each claim bill of contractors must accompany the f ollowing:
(a)  List showing the details of labourers/employees engaged. 

(b)   Duration of their engagement.
© The amount of wages paid to such labourers/ employees for the duration in question.

(d)  Amount  of  EPF  contributions  (Both  employer ’s  & employees  contribution)  for  the  duration  of  engagement  in 
question paid to the EPF authorities. 

(e) A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.

(f) GST Invoice (as applicable) favouring the BSNL ,  indicating correct GST, as applicable rates,  as documentry 
proof to avail Input Credit of GST by BSNL in accordance with clause 9.5 of section V above. 

11.5 The  bill  passing  authority  will  check  the  payment  particulars  regarding  EPF  contribution  furnished  by  the 
contractors along with the bill as mentioned in Para 16.4 above and keep full records of the payments etc. each 
contract wise. The bill will be passed by the bill passing authority only if the contractor complies with the Terms 
and conditions of EPF Act, 1952.

12.0 OPERATION OF CONTRACT :
12.1 This is tender for work  as mentioned in the name of work. 
12.2 After tender is accepted, Agreement will be made in between the SDE (E) concerned and the contractor on the 

basis of tender approved. 

12.3 Operation of this contract is for bonafide use of BSNL only and is further restricted to only for such works as are 
authorized by BSNL.

13.0 STORES AND SAFETY :
13.1 All the stores and materials required for the satisfactory completion of the work shall be arranged at site by the 

contractor  from  his  own  sources.   Lockable  space  for  storing  the  material  may  be  provided  on  request. 
However,  safe  custody of  the material  stored  at  site  will  be  responsibility of  the  contractor  till  the  completion/ 
handing over of the work.

13.2 Before dispatch to site, the equipment/ component/ materials shall be properly packed so as to afford protection 
against transit damages and damages against storage in open areas either at transporter’s premises or at work 
site.  However, damaged items shall be replaced as per the direction of  Engineer In Charge.

14.0 COORDINATION AT SITE:
14.1 At the site of work more than one agency may be working.  Full co-operation shall be extended to other agencies 

during progress of work.  The work will be carried out in such a way so that it may not cause abnormal noise and 
hindrance to the officers of the BSNL engaged in erection as well as to normal routine work.

15.0 GUARANTEE, MAINTENANCE & DEFECTS LIABILITY :
15.1 On  completion  of  the  contract  ,the  contractor  shall  certify   and  get  verify from  the  Engineer  in  charge  that  all 

equipments/Installations are free from any defect due to defective material and bad workmanship/services and 
also  the  equipments/  Installations  shall  work  satisfactorily with performance and efficiencies  not  less  than  the 
rated values corresponding to the life of  equipments/ Installations .

15.2 Any  equipment/  Installation  found  defective  on  verification  shall  be  replaced/  rectified  free  of  cost  by  the 
contractor. The services of the contractor’s personnel, if required during this period shall be made available free 
of cost to the BSNL.

15.3  In  case,  the  contractor  fails  to  depute  his  representative  within  48  hours  of  notification  of  defects  or  fails  to 
cause remedial  measure  within  reasonable  time after  intimation  given  by the  Engineer  in  charge  in  writing or 
telephonically, the BSNL may proceed to do so at the contractor’s risk and expenses and without  prejudice to 
any other right of the BSNL to recover such expenses.

16.0 DATE OF COMPLETION :
16.1 The work shall be deemed to have been completed after the fulfillment of the following:

16.2 The  date  of  satisfactory  completion  of  the  contract  including  extended  period  under  deviation  free  from  any 
defect and handed over to Department / New agency for next contract without any interruption of services.

17.0 BYE-LAWS, INDEMNITY AGAINST LIABILITIES:
17.1 The contractor shall comply with all bye-laws and regulations of local and statutory authorities having jurisdiction 

over  the  works  and  shall  be  responsible  for  payment  of  all  fees  and  other  charges  and  giving/  receiving  all 
necessary notices and keep the Engineer-in-charge informed about the notices issued and received. 

CONTRACTOR THIS NIT CONTAINS 64  NUMBER OF PAGES SDE(E)



Internet downloaded doc. &G Page 17 of 64

17.2 The contractor shall indemnify the BSNL against all claim in respect of patent rights, design, trade mark or name 
of  other protected rights in respect of any plant, machine, work or materials used for or in connection with the 
work or temporary works and from and against all claims, demands, proceedings, costs, charges and expenses 
whatsoever in respect of or in relation thereon. The contractor shall defend all actions arising from such claims 
and shall him-self pay all royalties.

17.3 License fees,  damages, cost and charges of  all  and every sort  that  may be legally incurred in  respect  thereof 
shall be borne by the contractor.

17.4 All  liabilities/  penal  recoveries  on  matters  arising  out  of  tax  /  excise/  levies  such  as  incorrect  deductions, 
discrepancies in the filing of returns, revised assessment by the concerned authorities etc. shall be borne by the 
contractor.

17.5 It  is  contractor ’ s  liability to  follow all  safety  procedures  in  accordance  with  relevant  I.S.  amended  up  to  date 
during execution of work at site.

18.0 IMPORTANT NOTE:
18.1 The clauses/conditions as modified in  the tender shall  supersede the relevant conditions of  BSNL/CPWD 6/8. 

The other conditions shall be as per BSNL/CPWD 6/8. 
18.2 Dept. reserve the right for  forclosure of  the agreement any time during the currancy of contract period without 

giving any notice. 
18.3 The  execution  of  work  will  be  done  in  presence  of  SDE(E)/JTO  (E)  or  his  authorised  representative   and 

certificate from concerned SDE(E), of satisfactory work.
18.4  completion of work  will 2 Months , which will be reckoned from 7 th days from the date of award.
18.5 Generally materials needed for ectifiaction of defects  have to be arranged by the firm at his own cost. Materials 

arranged by contractor shall be of makes as per the list of approved makes attached, the materials not available 
in  the  approved  makes  list  shall  be  of  good  quality  of  makes(  ISI)  duly  approved  by Engineer-in-charge.  For 
specific details in this regard refer section relevant to service.

18.6 Replacement of defective/damanged material shall be on like by like/ approved make basis.
18.7 Dismantled  materials  shall  be  returned  to  the  Department  except  those  items  for  which  the  replacement  is 

supplied by the agency.
18.9 Any damage to the installation(s)/building during the maintenance period due to the carelessness on part of the 

maintenance staff shall be the responsibility of firm & be replaced/rectified without any extra cost
18.10 Any accident or damage during maintenance will be the responsibility of  the agency & the Department will  not 

entertain any claim, compensation,  penalty etc. on this account or  on account of  non-observance of  any other 
requirement of law relevant to his work.

18.11 Agency has to observe all the labour rules & regulation in-force
18.12 The Department reserves the right to carry out any work at the risk and cost of the agency, if the agency fails to 

perform any duty as per the contract
18.13 The contractor shall be rectify the defects as intimated by Engineering in charge with in 3 hour in urban area (in 

Jaipur) and 8 Hrs in rural area.
18.14 In case the contractor fails to rectify and attend to the fault as per performance level. BSNL shall be at liberty to 

get the same carried out from any other agency at the risk & cost of original contractor and recover the amount 
from  the  bills  of  the  contractor.  Intimation  sent  through SMS/E-mail  shall  be  considered sufficient  notice.  The 
decision/intimation by EE (E) shall be final.

19.0 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

19.1 Without  prejudice  of  any  of  the  rights  or  remedies  under  this  contract  ,  if  the  contractor  dies,  the 
Engineer in Charge on behalf of the BSNL shall  have the option of terminating the contract without 
compensation of the Contractor.

20.0 INDULGING OF CONTRACTOR IN CRIMINAL / ANTISOCIA L ACTIVITIES AND CASES 
UNDER INVESTIGATION/ CHARGE SHEETED BY CBI OR ANY O THER GOVERNMENT  
AGENCIES ETC.

20.1If the CBI/Independent External Monitor (IEM) / Income Tax / Sales Tax / Central Excise / Custom Departments 
recommends such a course - Action shall be taken as per the directions of CBI or concrened department.

21.0 IMPORTANT NOTE:
 The  clauses/conditions  as  modified  in  the  tender  shall  supersede  the  relevant  conditions  of 

BSNL/CPWD 6/8. The other conditions shall be as per BSNL/CPWD 6/8. 

Sub Divisional Engineer (E)
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Schedule of work
Name of work :-  Providing petti type misclinious electrical work(on call basis) in Telechone Exchanges and offices under  
BSNL ESD-I, Jaipur. 

S.No. Description of items Qty Rate Unit Amount

1 Supplying and fixing following rating, four pole, 415 V, isolator in 

the existing MCB DB complete with connections, testing and 

commissioning etc. as required.

(a) 63 Amp
2 Nos. each

2 Supplying of  following sizes PVC insulated &  sheathed XLPE 

aluminim conductor armoured cable of 1.1 KV grade as per the ISI 

mark & laying the same  in the existing masonary open duct  etc as 

required.

(a) 4 x 16 sqmm 30 Mtrs Mtr.
(b) 3.5 x 35 sqmm 25 Mtrs Mtr.

3 S/F following sizes of PVC casing & capping on surface etc. as 

required

a) 25 mm x 15 mm

50.00 Mtr. Mtr.
4 Supplying and fixing of following sizes of medium class PVC conduit 

along with accessories in surface/recess including cutting the wall 

and making good the same in case of recessed conduit as required.

(a) 25 mm dia
25.00 Mtr. Mtr.

5 Supplying and drawing following sizes of FRLS PVC insulated copper 

conductor, single core cable in the existing surface/ recessed steel/ 

PVC conduit as required.

(a) 3 X 1.5 sq. mm
10.00 Mtr. Mtr.

(b) 4 x 1.5 sqmm
10.00 Mtr. Mtr.

(c) 5 x 1.5 sqmm
10.00 Mtr. Mtr.

(d) 6 x 1.5 sqmm
10.00 Mtr. Mtr.

(e) 3 X 2.5 sq. mm
15.00 Mtr. Mtr.

(f) 6 X 2.5 sq. mm
5.00 Mtr. Mtr.

(g) 3 X 4 sq. mm
5.00 Mtr. Mtr.

(h) 6 X 4 sq. mm
5.00 Mtr. Mtr.

6 Supplying and fixing of following sizes surface mounting type 

modular PVC boxes for mounting the modular switches/socketson 

surface etc as required.

(a) 1/2 Module
1.00 Nos. Each

(b) 3 Module
1.00 Nos. Each

(c) 4 Module
1.00 Nos. Each

(d) 6 Module
1.00 No. Each

(e) 8 Module
2.00 Nos. Each

(f) 12 Module
5.00 Nos. Each

7 Supplying and fixing following Modular base & cover plate on 

existing modular PVC boxes etc. as required.

(a) 1/2 Module
1.00 Nos. Each

(b) 3 Module
1.00 Nos. Each

(c) 4 Module
1.00 Nos. Each

(d) 6 Module
1.00 No. Each
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(e) 8 Module
2.00 Nos. Each

(f) 12 Module
5.00 Nos. Each

8  Supplying and fixing following modular switch/ socket on the 

existing modular plate & switch box including connections but 

excluding modular plate etc. as required. 

(a) 5/6 A switch
10.00 Nos. Each

(b) 15/16 A switch
2.00 No. Each

(c) 3 pin 5/6 A socket outlet
25.00 Nos. Each

(d)  6 pin 15/16 A socket outlet
2.00 Nos. Each

(e) Indicator suitable for single phase AC supply
5.00 Nos. Each

(f) Modular bell push
1.00 Nos. Each

9 Supplying & fixing prewired LED based wall mounting PVC batten of 

4feet length with system wattage 20 watt housing with all 

accessories etc directly on surface of wall i/c connection with 1.5 

sq.mm   pvc insulated copper conductor cable & earthing etc as 

required.
8.00 Nos Each

10 Supplying & fixing prewired LED based wall mounting PVC batten of 

4feet length with system wattage 36 watt housing with all 

accessories etc directly on surface of wall i/c connection with 1.5 

sq.mm   pvc insulated copper conductor cable & earthing etc as 

required.
1.00 Nos Each

11 Supplying and fixing 2 pin, 5 A ceiling rose on the existing junction 

box including connections etc. as required
2 Nos. each

12 Dismentalling,Shifting and ITC of existing 4 Ft 40 Watt tube light 

fitting/20 watt LED fitting from one location to another location in 

same campus i/c    connections with suitable size of copper 

conductor cable etc complete as required.
5 Jobs Job

13 Dismentalling,Shifting and ITC of existing 1200/1400 mm ceiling fan 

from one location to another location (distance not more than 25 

Kms) i/c    connections with suitable size of copper conductor cable 

etc complete as required.

10 Jobs Job
14 Replacement of the following items in place of faulty/ unserviceable 

items in existing light fitting  electrical installation i/c dismantling of 

existing faulty items and connection, testing etc. as reqd. 

(a)36 watt flourescent tube Rod 10 No. each

(b)36 Watt copper blast 8 No. each

(c) Starter for 36/40watt tubelight fitting 10 No. each

(d) 03 watt LED Bulb 1 No. each

(e) 18 watt CFL Bulb (PL type) 2 No. each

(f) 18 watt chowk for CFL Fittings 2 No. each

Sub Divisional Engineer (E)
BSNL, Electrical Sub Division-I
Jaipur
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ADDITIONAL SPECIFICATION FOR PROVIDING EI & FANS

1 Rates of only ISI marked conduits, switches and sockets outlets have been taken in the schedule of quantities. Unless and 
otherwise specified, only such conduits, cables, switches and sockets outlets shell be used in the work.

2 The work shall be done as per current CPWD specifications for electrical works as amended from time to time and Indian 
Electricity Rules as amended up to date.
3 The work shall be supervised by a qualified Overseer/Engineer
4 The layout of the work will be given by the Engineer-in-Charge or his duly authorized representative at site of work.
5 All conduit work will be carried out in recessed conduit. If recessed conduit wiring is not possible

6 due to circumstances beyond the control. The conduit can be laid in surface, however such surface conduit work shall be 
carried out only with prior approval of Engineer-in-Charge Down/Drops of surface conduit & all MS/CI boxes used for housing 
switch & socket must be recessed. Phenolic laminated sheet should be only of ‘HYLUM’ make.

7 Separate conduits shall be provided for followings.
a) Power plug wiring.
b) Light and Fan point wiring.
c) Emergency Light point wiring.
d ) Telephone wiring.
e) Fire detection and alarm.
8. The number of power plug points shall be designed with only one outlet per circuit.
9. The earthing sets must be provided in the presence of the Engineer-in-Charge or his authorized representative.

10. The contractor will have to give the following tests at his cost and intimate test results before final bills are paid. Nothing extra 
will be paid to him on this account.
a. Earth test.
b. Polarity test.
c. Insulation test.
d. Earth continuity test of recessed conduit.
11. Any damage done to the building by the contractor during the execution of work shall have to be Made good at his cost & risk. 
If he does not do it himself within a reasonable time as determined by the Engineer-in-Charge the same will be got executed at 
his risk & cost departmentally after giving notice to him.
12. The circuit wiring at various places shall be kept minimum by taking the runs on walls.
13. The conduits laid shall be provided with fish wire of 16 SWG to facilitate wiring at a later stage. The telephone outlets shall be 
provided immediately above skirting level.

14. All the sub distribution boards, sub main boards and main boards shall be sign written clearly indicating the number of 
distribution board, the type of load it is serving and the number of circuits contained in the distribution board.
15. While making the end connection of wires, no strand shall be out and the termination of wire shall be done with necessary 
lugs and ferrule by crimping method without any extra payment.
16. Lugs should be provided while terminating 6 SWG GI wire for earth continuity without any extra Payment.
17. The termination of conduits etc. in the junction box to be provided above DB should be done by making proper holes instead 
of cutting the box.
18. The bus bar provided in main board shall be suitable for current density of not more than 100 Amp/sq.cm.
19. All the points on the walls (except for exhaust fan) in the rooms or the corridors shall be provided at a height of 2300 mm 
above the floor level.
20. All switch boxes and boards in a room shall be of same size.
21. Air conditioning plant rooms, weather maker room, sub station rooms and engine alternator rooms shall be provided light/fans 
points on walls only.
22. Conduit laid/fixed in slab or wall with fan box before award of work shall be recovered on the following basis :
a. Conduit as per size on linear basis of DSR (Internal) + Contractors percentage of the agency executing the work.
b. Fan box already provided shall be taken into account.

Sub Divisional Engineer (E)
BSNL, Electrical Sub Division-I
Jaipur
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

SN ITEM Make 

1 Engine
Ashok Leyland /Cummins/ Cater pillar /
KOEL/ Volvo Penta / Mahindra &Mahindra (up to 40 KVA) /Escorts 
(up to 30 KVA)/ Eicher (up to 20 KVA)

2 Alternator(Brushless)
Crompton Greaves (AL. series) / KEC /Leroy Somer / 
Stamford/Jyoti Ltd

3 Battery (Lead Acid /Mntc. Free)
Amara Raja / AMCO / Farukawa / Hitachi / Exide/ Prestolite / 
Standard

4
HV Switchgear (Vacuum Circuit
Breaker/SF6 )

Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd

5 Transformer (Oil filled / Dry type) ABB / Schneider Electric /Andrew Yule / Bharat Bijlee / Crompton / 
EMCO /Kirloskar a)/ Siemens

a) Above 400 KVA

b) Up to 400 KVA
In addition to above makes,Uttam/Automatic Electric 
Gear(AEG)/Patson/Rajasthan Transformer  and Switchgear 

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens

7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens

8 SDF units
L&T/ Schneider Electric / Siemens/
HPL/Havells

9 Power Contactors L&T/ Schneider Electric / Siemens/Lakshmi(LECS)

10 Change Over Switch HPL / Havells / H-H Elcon

11 Intelligent APFC Relay
L&T/EPCOS(Siemens)/ Schneider Electric / Neptune 
Ducati/Syntron/ABB

12
Bus Bar Trunking/
Sandwiched Bus Duct

Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta

13
Power Capacitors
(MPP/APP)

L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider 
Electric/Neptune Ducati

14 Digital/ KWHr meter
Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh 
/Universal/HPL/L&T/ABB

15
Cold shrink HT/LT
Cable Joint

Denson / 3M(M-Seal )/ Raychem

16 Rubber Matting ISI mark

17
MCB/ lsolator /ELCB/RCCB/Distribution 
Board

Crompton / Havells / lndokopp / MDS Legrand/ L&T / Schneider 
Electric/ Siemens / Standard/ C&S/ABB/HPL 

18 MS/ PVC Conduit ISI mark

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab

20 HT/LT Cables ISI mark

21 PVC insulated copper conductor wire ISI mark

22 Centrifugal Pump
Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / KSB 
/Mather & platt / WASP/Grundfos

23 Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB

24 Motors
ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric / HBB 
/ KEC /Siemens/Jyoti Ltd

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton

26 Starter ABB / BCH / Schneider Electric / L&T /Siemens /

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
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28 GI/MS Pipe
ATC / ATL / BST / GSI / ITC / ITS / IIA /JST / Jindal /TTA / 
Tata/Zenith

29 Foot Valve ISI mark

30 This NIT contains 64  pages. 
Advance/Audco/Johnson Controls/Zoloto/Annapurna / Fountain 
/Kirloskar / Leader / Sant / Trishul

31 Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only)

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga

33 Expanded Polystyrene BASF(India) Ltd.

34 Gauge Feibig / H.Guru / Pricol

35 Controls
FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco / Ranutrol / 
Sporland

36 Fine Filters
Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna / Kirsloskar/ 
Puromatic/Purafill/ Purolator / Tenacity

37 GI Sheet HSU Jindal / National / Nippon Denro /Sail / Tata

38 Heat Detector
Appollo / Chemtron/ Edward / Fenwal/Hochiki / Nitton /System 
Sensor/Wormald/Honeywell Essar/Notifier

39 Ionization Detector
Appollo / Cerebrus / Edward/ /Fenwal /Hochiki / Nitton / System 
Sensor /Wormald

40
Photo Electric Smoke
Detector

Appollo / Cerebrus / Edward / Fenwal/Hochiki / Nitton / Wormald

41 Fire Panel (Microprocessor based)
Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel Sensor 
/ Ravel Elect./Honeywell Essar/Notifier/Navin systems

42
Sprinkler/ Hose Reel &
Hose Pipe

ISI mark

43 Fire Extinguisher ISI mark

44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson

NOTE:

1. In case of External / PMC works, the list of approved makes may be modified as per client’s requirement

2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect of  
ransformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the equipments are 
also acceptable in addition.

3.  Any additional makes may be approved by concerned PCEs/Sr CEs/CEs(Elect) for the work under his     
jurisdiction as already accorded vide letter no. 3-2-5/EW/VEP-1/2007 dated 05-07-2007.
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(A Government of India Enterprise)
CIRCLE -   RAJASTHAN TELECOM CIRCLE    DIVISION - JAIPUR

BRANCH: EW                                                                                                 SUB DIVISION - __________

(A)
Tender for the work of :- ________________________________________

(i)  Issued to (contractor) _____________________________________
(ii)  Tender Cost __________________                                                 (iii) Receipt No. _____________
(iv)   Date of  application ____________                                                 (v) Date of issue_____________
(vi)   Signature of officer issuing the documents _______________________
(vii)  Designation________________________________________________
(B)  (i) To  be  submitted  by  (time)  ____                                                          _hours  on  (date)______                        __  to
____________________________________________________________
(ii)   To  be  opened  in  presence  of  tenderers  who  may  be  present  at  ______
hours on _____                                       ____ in the office of ____________________________
TENDER

1 I/we  have  read  and  examined  the  notice  inviting  tender,  schedule,  specifications applicable,   Drawings  &  Designs,   General   Rules  and  Directions,  Conditions  of 

Contract,   clauses   of   contract,   special   conditions,   Schedule   of   Rates   and   other  documents   and   Rules   referred   to   in   the   conditions   of   contract   and   all 

otherdocuments  and  Rules  referred  to  in  the  conditions  of  contract  and  all  other contents in the tender document for the work.
2 I/We  hereby  tender  for  the  execution  of  the  work  specified  for  BSNL  within  the time  specified,  schedule  of  quantities  and  in  accordance  in  all    respects  with 

the Specifications, designs, drawings and instructions and other documents and  Rules ref erred  to  in  the  conditions  of  contract   and  all  other  contents  in  the  tender 
Document for the work.

3 I/We  agree  to  keep  the  tender  open  for  ninety  (90)  days  from  the  due  date  of submission thereof and not to make any modifications in its terms and conditions.

4  A  sum  of  Rs…………………  is  hereby  forwarded  in  the  form  of  Deposit   at  call receipt/FDR//Bank  guarantee  of  a  Nationalized/Scheduled  Bank  as  earnest 
money.    If  I/W e,  fail  to  commence  the  work  specified  I/W e  agree  that  the  said BSNL    shall  without prejudice to  any  other  right or remedy, be  at  liberty  to 
forfeit the   said  earnest   money  absolutely  and  the   same  may  at   the   option  of    thethe  said  earnest   money  absolutely  and  the   same  may  at   the   option  of    the 
competent  authority  on  behalf  of  BSNL  be  recovered  without  prejudice  to  any other right or  remedy available in  law out of the deposit in so far as  the same may 
extend  in  terms  of  the  said  bond  and  in  the  event  of  deficiency  out  of  any  other money due to me/us under this contract or otherwise.

5 Should this tender be accepted, I/W e  agree to execute  all the works  referred to in the  tender  documents  upon  the  terms  and  conditions  contained  or  referred  to therein 
and  to  carry  out  such  deviations  as  may  be  ordered  upto  maximum  of percentage  mentioned  in  clause  12.3  of  the  tender  form  and  those  in  excess  of that  limit 
at  rates  to  be  determined  in  accordance  with  provisions  contained  in clause 12.2.

6 I/we  agree  to  furnish  to  BSNL  Deposit  at  call  receipt/FDR/Bank guarantee of  a  Nationalised/ Scheduled B ank f or an amount equal  to 5% of the contract value in a 
standard format within  two weeks from the  date of issue of award  letter.    I/We  agree  to  keep  the  performance  bank  guarantee  valid  for    one year from the date of 
actual completion of work.

7   I/We  hereby  declare  that  I/We  shall  treat  the  tender  documents  drawings  and other records connected with the  work as secret/confidential documents and  shall not 
communicate information/derived therefrom  to any person other than to whom I/We  am/are  authorised  to  communicate  the  same  or  use  the  information  in  any manner 
prejudicial to the saf ety or interest of BSNL.

Signature of Witness
(required in the case of
Contractor’s thumb impression
is given by the contractor in place
of signature  )
                                                                                              (Signature of contractor )
(Name & Postal address)                                                     Seal of Contractor

This NIT 
contains 64  
pages. 

                                                                                                 Date:

Occupation of Witness
A C C E P T A N C E
The  above  tender  (as  modified  by  you  as  provided  in  the  letters  mentioned hereunder) is accepted by me for and on behalf of BSNL for a sum of Rs. ______(Rupees 
_________________________________________________________ )
The letters referred to below shall form part of this contract Agreement
a)
b)
                                                                                                  For & on behalf of BSNL
Dated …………                                                                      Signature _____________
                                                                                                  Designation
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General Rules & Directions
1  All  works  proposed  for  execution  by  contractor  will  be  notified  in  a  f orm  of invitation  to  tender  displayed on  Notice  Board  in  select  BSNL  offices and signed 

by the officer  inviting tender  or by publication in News  papers/internet (designated web page) as the case may be.
2 This  form  will  state  the  work  to  be  carried  out,  as  well  as  the  date  of  submitting and  opening  tenders  and  the  time  allowed  for  carrying  out  the  work;  also  the 

amount  of  earnest  money  to  be  deposited  with  the  tender,  and  the  amount  of performance  guarantee  to  be  deposited  by  the  successful  tenderer(s).  Copies  of the 
specifications,  designs  and  drawings  and  any  other  documents  required  in connection  with  the  work  signed  for  the  purpose  of  identification  by  the  Officer inviting 
tender  shall  also  be  open  for  inspection  by the  contractor  at the  office  of Officer inviting tender during off ice hours.

3 In  the  event  of  the  tender  being  submitted  by  a  f irm  it  must  be  signed  by  the authorised signatory.
4 Receipts for  payments  made  on account of  work  when  executed  by  a firm, must also be signed by authorised signatory.
5 Any  person  who  submits  a  tender  shall  fill  up  the  usual  printed  form  stating  at what  rate  he  is  willing  to  undertake  each  item  of  the  work.    Tenders,  which 

propose any alteration in the work specified in the said form of invitation to tender, or  in  the  time  allowed  for  carrying  out   the  work,  or   which  contain  any  other 
condition  of  any  sort,  including  conditional  rebates  will  be  summarily  rejected. However,  tenders  with  unconditional  rebate  will  be  acceptable.  No  single  tender 
shall  include more  than  one  work,  but  contractors  who  wish  to  tender  for  two  or more  works shall  submit  separate  tender  for each.   Tenders shall have the name 
and number of the works to which they refer written on the envelopes.
The  rates(s) must be quoted in  decimal  coinage.   Amounts must be quoted in  full rupees by  ignoring  fifty  paise  and  considering  more  than  fifty  paise  as  rupee one.

6 The Officer inviting  tender or his duly  authorised assistant  will open tenders in  the presence  of  any  intending  contractors  who  may  be  present  at  the  time,  and  will  
enter  the amounts of  the  several  tenders in a Comparative Statement  in a suitable form.     In  the  event   of  a   tender  being  accepted   a  receipt   for   the   earnest   money 
forwarded  therewith  shall  thereupon  be  given  to  the  contractor  who  shall thereupon  for  the  purpose  of  identification  sign  copies  of  the  specifications  and other 
documents mentioned in Rule  1.  In the event  of a tender being rejected, the earnest  money  forwarded  with  such  unaccepted  tender  shall  thereupon  be returned to the 
contractor remitting the same without any interest.

7  The  officer  inviting  tenders  shall  have  the  right  of  rejecting  all  or  any  of  the tenders, and, will not be bound to accept the lowest or any other tender.
8 The receipt  of an accountant or clerk for any money paid by the contractor will not be  considered  as  any  acknowledgement of  payment  to  the  Officer  inviting  tender and 

the  contractors  shall  be  responsible  for  seeing  that  he  procures  a  receipt signed by the concerned Accounts Officer.
9 The  memorandum  of  work  tendered  for  and  the  schedule  of  materials  to  be supplied by  BSNL shall be filled  and  completed  in  the office  of  the  Officer  inviting 

tender  before  the   tender  form  is  issued.     If   a  form  is  issued  to  an  intending tenderer   without  having  been  so  filled   in  and  incomplete,  he  shall   request   the 
officer to have this done before he completes and delivers his tender.

10 The  tenderer  shall  sign  a  declaration  under  the  officials  S ecret  Act,  1923  for  maintaining secrecy of  the tender documents drawings or other records connected with 
the  work  given  to  them.    The  unsuccessful  tenderers  shall  return  all  thewith  the  work  given  to  them.    The  unsuccessful  tenderers  shall  return  all  the drawings 
given to them.

11  Rates  quoted  by  the  Contractor  in  the  tender  both  in  figures  and  words  shall  be accurately  filled-in so  that  there  is  no  discrepancy  in the rates  written  in figures 
& words.  However,  if  a  discrepancy  is  found  the  rates  which  correspond  with  the amount  worked  out  by  the  contractor shall  unless  otherwise  proved  be  taken  as 
correct. If the amount of an  item  is not worked  out by  the contractor  or it  does  not correspond  with  the  rates  written  in  either  in  figures  or  words  then  the  rates 
quoted  by  the  contractor  in  words  shall  be  taken  as  correct.  W here  the  rates quoted by the contractor in  figures and in words tally but the amount is not worked out 
correctly,  the  rates  quoted  by  the  contractor  will   unless  otherwise  proved  be taken as correct and not the amount.

12 Performance Guarantee:
The  contractor  is  required  to  furnish  performance guarantee  for  an  amount  equal  to  5%  of  the  contract  value  in  the  form  of  bank guarantee  /  CDR/FDR/DD  (of 
a  nationalized  /  Scheduled  Bank  in  a  standard format) within two  weeks from the date of issue of award letter.  The validity period of  the  performance  security  in  the 
form  of  performance  bank  guarantee  shall  be one year from the date of actual completion of work.

Security deposit:
In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill  shall  be deducted  from each running bill  of the  contractor   till   the sum 
deducted  will   amount  to  security  deposit  of  5%  of  the Tendered value of the work.

13 All rates shall be quoted on the  tender form.  The amount for each item should be worked  out  and  requisite  totals  given.    Special  care  should  be  taken  to  write  the 
rates  in figures  as well as  in  words  and the amount in f igures only, in  such a  way that  interpolation  is  not  possible.    The  total  amount  should  be  written  both  in 
figures  and  words.   In  case of figures, the word ‘Rs.’  Should be written  before  the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of 
words,  the  word,  ‘  Rupees’  should  precede  and  the  word  ‘Paise’  should  be written at the end.  Unless the rate is in whole rupees and followed by the word ‘only’  it 
should  invariably  be  upto  two  decimal  places.    While  quoting  the  rate  in schedule  of  quantities,  the  word’  ‘only’  should  be  written  closely  following  the amount 
and it should not be written in the next line.

14A The bidder shall give the total composite price inclusive of all Central &  state’s levies  and  taxes  i.e.  Sales-tax,  purchase  tax,  turnover  tax,  service  tax,  works contract 
tax etc.or any other taxes or duties like octroi, local area development tax on materials/labour etc

14B  The  total composite price  shall comprise  of  unit  price and all  other components of price  need  to  be  individually  indicated/quoted  against  the  goods/material/service,it 
proposes  to supply under the contract in the following manner:-
i)  The  Basic  Unit   Price  (Ex-Factory  Price)  of  the   goods  /services/   materials Excise Duty,  Sales Tax, Freight,  Forwarding ,Packing ,  service  tax,  insurance and  any 
other  levies  /charges  already  paid  or  payable  by  the  contractor/supplier shall be quoted separately .
ii)  The liability  to  pay  all  taxes, levies,  etc shall  be  of  contractor  and  BSNL  will not entertain any claim whatsoever in this respect.
iii)  The invoice for excise duty/equivalent duty/service tax paid favoring BSNL shall be issued by the firm.

14C No concessional  form except S ales Tax  form  ‘C’ for  the items  as specified  in  the schedule of works and meant for use in BSNL, shall be provided by BSNL. Form  ‘C’ 
shall  be  provided  by  the  BSNL  only  on  the  specific  request  of  the contractor.”
(i)  BSNL  shall  evaluate  in  detail  the  financial  bids  to  see  whether  any computational  errors  have  been  made  and  compare  the  bids  previously determined to be 
substantially responsive pursuant to clause -8 above
(ii)  Arithmetical  errors  shall  be  rectified  on  the  following  basis.  If  there  is  a discrepancy  between      the  unit  price  and  total  price  that  is  obtained  by multiplying 
the unit price  and quantity, the unit  price shall prevail and the total price  shall  be  corrected by  the  purchaser.   If there  is  a discrepancy  between words  and figures,  the 
amount  in words shall prevail.  If the supplier  does  not accept the correction of the errors, his bid shall be rejected.
(iii)  The evaluation and comparison of responsive bids shall be done on the basis of Net  cost  to  BSNL on  the  prices  of  the  goods  offered  inclusive  of  Duties and Taxes 
(B ut  excluding  CENVAT-able duties  &  Taxes)   as indicated in  the
Price Schedule in Section -VIII of the Bid Document..
(iv)   Vendors  should  furnish  the  correct  Excise  Duty  &  Service  tax  in  the  price schedule. If  the credit for  the  Duties  and Taxes under CENVAT credit Rules-2004 is 

found  to be not admissible  at any stage  subsequently  owing to  wrong furnishing  of  Tariff,  then  the  vendors  will  be  liable  to  refund  such  non admissible  amount,  if 

already  paid  along  with  penalty  if  charged  by  the concerned authority. BSNL reserves its right to deduct such amount from any pending bills or deposit of the vendor.
(v)  The price quoted  by  the  bidder  shall remain  fixed during  the  entire  period of contract  and shall not be subject to variation on any  account. A bid submitted with  an 
adjustable  price  quotation  will   be  treated  as  non  -  responsive  and rejected. No claim under “Clause- 10cc”  shall be entertained.
(vi)  DISCOUNT,   if   any,  offered   by   the   bidders  shall   not   be   considered  unless specifically indicated  in the price  schedule.   Bidders desiring  to  offer  discount  shall 

therefore  modify  their  offers  suitably  while  quoting  and  shall  quote clearly  net  price  taking  all  such  factors  like  Discount,  free  supply,  etc,  into account”.
15A  However,  pursuant  to  the  constitution  (forty-sixth  amendment)  act,  1982,  if  any further  tax or levy  is imposed  by statute,  after   the  last  date of  receipt of  tenders, 

and  the  contractors  thereupon  necessarily  and  properly  pays  such  taxes/  levies, the contractor shall be reimbursed the amount so paid, provided such  payment,  if any, is 

not in the opinion of Superintending engineer (whose decision shall be final and  binding)  be  attributable  to  delay  in  execution  of  work  within  the  control  of contractor.
15B The  contractor  shall  keep  necessary  books  of  account  and  other  documents  for the  purpose  of  this  condition  as  may  be  necessary  and  shall  allow  inspection  of 

the  same  by  a  duly  authorized  representative  of  BSNL  and  further  shall  furnish such other inf ormation/ document as engineer-in-charge may require.

CONTRACTOR THIS NIT CONTAINS 64  NUMBER OF PAGES EE(E)
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written notice thereof to the  Engineer-in-charge that the same is given pursuant to this condition, together with all necessary information relating thereto.

17 The  tender for  the work shall not  be  witnessed by a contractor or contractors who himself/ themselves has/have tendered or who may and has/have tendered f or the same 

work.    Failure  to  observe  this  condition  would  render,  tenders  of   the contractors  tendering,  as  well  as  witnessing  the  tender,  liable  to  summary rejection.
18 Other  agencies  will  also  simultaneously  execute  the  works  like  horticulture,external services, installation of telephone exchange equipment and other building works  for 

the same  project along  with  this work in  particular.   The contractor  shall afford  necessary  facilities  for  the  same.    No  claim  in  the  matter  shall  be entertained.
19   Some restrictions may be imposed by the security staff etc.   On the working and/or  movement of labour,  material  etc.,  The contractor  shall  be  bound to  follow all  such 

restrictions /instructions and nothing extra shall be payable on this account.
20 The  contractor  shall  comply  with  the  provisions  of  the  Apprentices  Act 1961,  and the rules and  orders  issued thereunder  from time to time.   If he fails to do so,  his 

failure  will  be  a  breach  of  the  contract  and  the  Engineer-in-charge  may  in  his discretion  without  prejudice  to  any  other  right  or  remedy  available  in  law  cancel 

the contract.    The contractor  shall  also  be  liable  for  any  pecuniary  liability arising on account of  any violation by him of the provisions of the said Act.
21 No  engineer  of  gazetted  rank  or  executive  of  BSNL  employed  in  engineering  or administrative  duties  in  an  engineering  department  of  the  government  of India/BS 

NL  is  allowed  to  work  as  a  contractor  for  a  period  of  two  years  of  his retirement  from  government  service  without  the  previous  permission  of government of 

India/BSNL.  This contract is liable to be cancelled if either the contractor  or  any  of his  employee  is  found  at  any  time  to  be  such  a person  who had  not  obtained  the 

permission  of   government  of  India  as  foresaid,  before submission  of  the  tender  or  engagement  in  the  contractor's  service  as  the  case may be.
22  Near relatives  of all BSNL employees either directly recruited  or on  deputation are prohibited  from  participation  in  tenders  and  execution  of  works  in  the  different 

units of BSNL. The near relatives for this purpose are defined as:
b)  They are husband and wife.
c)  The  one  is  related  to  the  other  in  the  manner  as  father,  mother, son(s)  &  son's  wife(daughter-in-law),  Daughter(s)  &  daughter's husband(son-in-law), brother(s) 
& brother's  wife, sister(s)  & sister's husband(brother -in-law).

23 The  company  or  firm  or  any  other  person  is  not  permitted  to  tender  for  works  in BSNL  Unit  in  which  his  near  relative(s)  is(are)  posted.  The  unit  is  defined  as 

SSA/Circle/Chief   Engineer/Chief   Archt./Corporate   office   for   non   executive  employees   and   all   SSA   in   a   circle   including   circle   office/Chief   Eng./Chief 

Archt./Corporate  office  for  executive  employees  (including  those  called  as Gazetted  officers  at  present).  The  tenderer should  give  a  certificate  that  none  of his/her 

such  near  relative  is  working  in  the  units  as  defined  above  where  he  is going  to  apply  for  tender/work,  for  proprietorship  firm  certificate  will  be  given  by the 

sole  proprietor,  for  partnership firm,  certificate will   be given  by the  authorized signatory.  Any  breach  of  these  conditions  by  the  company  or  firm  or  any  other 

person,  the  tender/work  will  be  cancelled  and  earnest  money/performance guarantee  will  be  forfeited  at  any  stage  whenever  it  is  so  noticed.    BSNL will not pay 

any damages to  the company or firm or the concerned person.  The company or firm or the person will also be debarred for further participation in the concerned unit.
The  format  of  the  certificate  to  be  given  is
"I……………………………………………………………….
Son  of  Sh
……………………………………………………………………………....
Resident
of……………………………………………………………………………….
hereby  certify  that  none  of  my  relative(s)  as  defined  in  the  tender document  is/are  employed  in  BSNL  unit  as  per  details  given  in  tender document.   In  case  at 
any  stage,  it  is  found  that  the  information given  by me is false/incorrect, BSNL shall have the  absolute right to take any action as deemed fit/without any prior intimation 
to me".

(Seal of the firm)                                                      ( Signature of Contractor )
CONDITIONS OF CONTRACT

Definitions 1.  The  ‘contract' means  the  documents forming the  tender and  acceptance  thereof  and  the formal  agreement executed between the  competent authority 
on   behalf  of   BSNL   and   the  contractor,   together  with   the   documents   referred   to   therein   including   the   conditions,   the  specifications,   designs, 
drawings  and  instructions  issued  from  time  to  time  by  the Engineer-in-Charge and all  these documents taken together,  shall  be deemed to form one 
contract and shall be complementary to one another.

2 In the contract the following expression  shall, unless  the  context there otherwise requires have the meanings hereby respectively assigned to them:-
i)  The  expression  `works'  or  `work'  shall  unless  there  be  something  either  in  the subject  or  context  repugnant  to  such  construction,  be  construed 
and  taken  to mean the  works by  or  by virtue  of  the  contract  contracted to   be executed whether  temporary or  permanent and whether original,  altered, 
substituted or additional
ii)  The  `site' shall mean the land / Building/ or other places on into or  through which work  is  to  be  executed under  the contract or  any alternate  land, 

building,  path  or street  which may be allotted or used for the purpose of carrying out the contract.
iii)  The `contractor' shall mean the individual or firm or company whether incorporated or not, undertaking the  works  and shall include the legal personal 

representative of  such  individual  or  the  persons  composing  such  firm  or  company  or  theof  such  individual  or  the  persons  composing  such  firm 

or  company  or  the successors  of  such  firm  or  company  and  the  permitted  assignees  of  such individual, firm or company.
iv)   BSNL  means  the  Bharat  Sanchar  Nigam Ltd.  having  its   corporate  office  at  B-148,Statesman House,  Barakhamba  Road,  New Delhi-110001  and  its 

successors.
v)  The  `Engineer-in-charge' means  the  Engineer  officer  who  shall supervise and be
incharge  of  the  work  and  who  shall  sign  the  contract  on  behalf  of  BSNL  as
mentioned in Schedule F  hereunder.
vi)  Accepting Authority means the authority mentioned in Schedule ‘F’.
vii)   Excepted  Risk   are  risks  due to riots  (other  than those on account  of   contractor's  employees),   war   (whether   declared  or   not)   invasion,   act   of 
foreign  enemies, hostilities,  civil  war,  rebellion,  revolution,  insurrection,  military  or  usurped  power, any acts of Government, damages from Aircraft, 
Acts of God such as earth quake, lightning  and unprecedented  floods,  and  other  causes  over  which  the  contractor has  no  control and accepted as such 
by  the  accepting authority  or  causes  solely due to  use or occupation by BSNL of  the part of the  works in  respect of which  a certificate  of completion 
has been  issued  or  a cause solely  due  to BSNL’s faulty design of works.
viii)  Schedule(s)   referred  to  in  these  conditions  shall   mean  the  relevant  schedule(s)  annexed  to  the  tender  papers  or   the  standard  Schedule  of 

Rates  of  the Government    mentioned  as  per  Schedule  ‘F’    hereunder  ,with  the  amendments thereto issued up-to the date of receipt of the tender.
ix)  Tendered  value  means  the  value  of the entire  work  as  stipulated  in the  letter  of award.
x)  Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at the  site where the  work is to  be 

executed plus the percentage mentioned in Schedule ‘F’ to cover , all overheads and profits.
3. Scope & 

Performance 

Where  the  context  so  requires,  words  imparting  the  singular  only  also include  the  plural and  vice  versa.  Any  reference  to  masculine  gender  shall 

whenever  required  include feminine gender and vice versa.
4 The contractor shall  be furnished, free of  cost,  one copy of the contract  documents except  standard  specifications,  Schedule  of   Rates   and  such  other 

printed  and  published documents, together with all drawings as may be forming part of the tender papers.  None of these documents shall be used for any 
purpose other than that of this contract.
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5. Work to be 

carried out

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include all labour, materials, tools,  plants, equipment 
and  transport  which  may  Works   to   be  required  in  preparation  of  and  for  and  in  the  full  and  entire  execution  and  completion  of  the   works.     The 
descriptions  given  in  the  schedule  of  quantities  shall,  unless  otherwise stated, be held to include wastage on materials, carriage and cartage, carrying 
and return of empties,  hoisting, setting, fitting and fixing in position and all other labours necessary  in and for the full and entire execution and completion 
of the work as aforesaid in accordance with good practice and recognized principles.

6. Sufficiency 

of Tender

The  contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  the correctness and sufficiency of his tender for the works and of the 
rates and prices quoted in  the Schedule of Quantities, which  rates  and prices  shall, except as  otherwise provided, cover  all  his  obligations  under  the 
contract  and  all  matters  and things  necessary  for  the proper completion and maintenance of the works.

7 The   several   documents  forming   the   contract   are  to  be   taken   as   mutually   explanatory   of  one   another,   detailed   drawings   being  followed   in 

preference  to  small  scale drawing  and figured dimensions in preference  to  scale and  special conditions  in preference to General Conditions.
7.1 
(Discrepancies 
& adjustments 
of Error)

  In   the   case  of   discrepancy   between  the   schedule  of   quantities,   the  specifications  and/or  the  drawings,  the  following  order  of  preference  shall  be 
observed:-

i)  Description of Schedule of Quantities.
ii)  Particular Specification and Special condition, if any.
iii)  Drawings.
iv)  BSNL/C.P.W .D. Specifications.
v)  Indian Standard Specifications of B.I.S.

7.2 If   there  are   varying   or   conflicting   provisions  made   in   any   one   document  forming  part   of   the   contract,   the   Accepting   Authority   shall   be   the 

deciding  authority  with regard to the intention of the document and his decision shall be  final and  binding on the contractor.
7.3 Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom  shall  not  vitiate  the  Contract  or  release  the  contractor 

from  the execution  of  the  whole  or  any  part  of  the  works  comprised  therein  according  to drawings and specifications or from any of his obligations 
under the contract.

8.1 For rate contracts of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and Fire Detection works, work/quantities of item of works can 

be split amongst the lowest of three agencies who  agree to the  rates decided by  BSNL  in respect  of  1st lowest in  the following manner:-
a)  If  the  work  stands  distributed  between  the  first  three  lowest  tenderers,  the proportion of work distributed shall be as below:-
50%  to  the  lowest  tenderer  and  remaining  quantities  to  other  two tenderers in INVERSE RATIO of their Evaluated price.
b)  In  case  it  is  decided  to  split  the  work  amongst  the  first  two  lowest  firms,  the proportion of work distribution shall be as follows:
i)  70% to the first lowest tenderer.
ii)  30% to the second lowest tenderer.
In  case  the  tenderers  other  than  lowest tenderer do  not  agree  to  match  the  rates  of L1 then 100% works shall be awarded to the lowest tenderer.

8.2 Based   on   the   Master   Agreement   between  BSNL   and   contractor   individual   LOI   for  works  shall   be  issued   by   the   competent   authority.   The 
individual  agreement  so  executed containing  all  the  terms  and  conditions  of  master  agreement  shall  be  treated  as  an independent agreement and any 
action,  if  required, to be taken shall be taken as per this individual contract.individual contract.

8.3 In case  of NIT for individual work there  will be no split up  of work and the entire quantity will be awarded to the lowest tenderer, if the firm has quoted as 

per terms  and  conditions of the NIT.
9. (Signing of 

Contract)

The  successful  tenderer/contractor,  on  acceptance  of  his  tender  by  the  Accepting Authority,  shall,  within  15  days  from  the  stipulated  date  of  start 
of  the  work,  sign  the contract  consisting  of  the  notice  inviting  tender,  all  the  documents  including  drawings,  if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any correspondence leading thereto.

10 The  agreement  to be signed  on  non-judicial stamp  paper and  the  cost to  be  decided  as per the prevailing local bye-laws or zonal head of the circle.

CLAUSES OF CONTRACT
CLAUSE – 1

Performance 

Guarantee

1.1     i)The contractor is required to furnish performance  guarantee for  an amount equal to  5%  of  the  contract  value  in  the  form  of  bank  guarantee  / 

CDR/FDR/DD  (of  a nationalized  /  Scheduled  Bank  in  a  standard  format)  within  two  weeks  from  the  date  of issue  of  award  letter.    The  validity 

period   of   the   performance   security   in   the   form   of  performance  bank  guarantee  shall  be  one  year from  the  date  of  actual  completion  of  work. 

Compensation or the  other  sums  of money  payable by  the contractor  under the terms of this  contract  may  be  deducted  from  or  paid  by  the  sale  of  a 

sufficient  part  of  his performance  guarantee  or  from  the  interest  arising  therefrom,  or  from  any  sums  whichmay be due to or may become due to the 

contractor by BSNL on any account whatsoever absolutely determine the contract in any of the following casesabsolutely determine the contract in any of the 

following cases  deductions or  sale  as  aforesaid, the   contractor   shall  within  10 days  make good in  cash  or  guarantee   bonds   or   fixed  deposit   receipt 

tendered  by  the  state  bank  of  India  or  by scheduled banks executed in favour of BSNL.scheduled banks executed in favour of BSNL.
ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus  one  year  beyond  that.  In  case  the  time  for  completion 

of  works  gets  enlarged  ,the contractor  shall  get  the  validity  of  Performance  Guarantee  extended  to  cover  such enlarged time for completion of work.
iii)    The  Engineer   – in  –charge  shall   not   make a   claim under  the   performance  guarantee except  for   amounts to which  BSNL is entitled under the 

contract (not withstanding and or without prejudice to any other provisions in the contract agreement in the event of:
a)   Failure by  the contractor to  extend the  validity of  the Performance guarantee as  described  herein  above, in which  event the engineer-in-charge  may 
claim the full amount of the Performance Guarantee.

b)   Failure   by  the   contractor   to   pay  BSNL  any   amount   due,   either as   agreed   by the   contractor   or   determined   under   clauses/conditions   of   the 
agreement, within 30 days of the service of notice to this effect by engineer-in-charge.

iv))In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the agreement, the Performance guarantee 
all stand forfeited in full and shall be at the disposal of the BSNL.

1.2 In  case a fixed deposit  receipt of any bank is furnished by the contractor to the BSNL as  part  of the  Performance  guarantee  and  the  Bank  is  unable 
to  make  payment  against the  fixed  deposit  receipt,  the  loss  caused  thereby  shall  fall  on  the  contractor  and  the contractor shall forthwith on demand 
furnish additional security to the BSNL to make good the deficit.
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CLAUSE 1A
Recovery of 

Security 

Security 

Deposit

The  person/persons whose tender(s) may  be accepted (hereinafter called  contractor  shall permit  Government/BSNL at the time of making any payment  to 
him for   work done  under the contract to deduct  a sum at  the rate of 10% of  the gross amount of  each running bill  till  the sum, will  amount to security 
deposit of 5% of the tendered value. This will be released after an observation period of 12 months after  the date of Completion of work  along withafter an 
observation period of 12 months after  the date of Completion of work  along with Performance Guarantee.
CLAUSE 2

Compensation 

for Delay

2.1  If  the contractor fails  to maintain the required progress in terms of clause 5 or to complete the  work and  clear the site on or  before  the contract or 
extended date of  completion, he shall,  without prejudice  to any  other right or remedy  available  under  the law  to BSNL on account  of  such breach,  pay 
as  agreed compensation  the   amount   calculated  at   the  rates  stipulated  below  or   such  smaller   amount   as   decided  by  the   Superintending  Engineer 
(whose decision in this regard shall be final and binding).
i)  First ten weeks      -  0.5% of contract value per week
ii)  Next ten weeks     -  0.7% of contract value per week
2.2  Provided  always  that  the  total  amount  of  compensation  for  delay  to  be  paid  under  this condition  shall  not  exceed  12%  of  the  tendered  value 

of  work.  The  amount  of compensation may be adjusted or set-off against any sum payable to the contractor under this or any other contract with BSNL.

2.3  For  the  purpose  of  grant  of  extension  of  time,  air  conditioning,  Engine  Alternator,  Fire detection work is deemed to have been completed after 
successful completion of the initial acceptance  testing by  T&D  Circle  and as per BSNL standards.  For Sub Station, the  date of  clearance  from  electrical 
inspector  and  for  wet  riser  system  date  of  clearance  from concerned  Fire  authority  is  taken  as  deemed  date  of  completion.  For  lift  the  date  of 
completion shall be taken as the date of clearance from the lift inspector.
CLAUSE 3

When Contract 

Can be 

Determine

3.0  Subject  to  other  provisions  contained  in  this  clause  the  engineer-in-charge  may  without prejudice to his right against the contractor in respect of 
any delay, or inferior workmanship or  otherwise  to  any  claims  for  damage  in  respect  of  any  breaches  of  the  contract  and without  prejudice  to  any 
rights  or  remedies  under  any of  the  provisions  of this  contract  or otherwise  and  whether the  date for completion has or has not  elapsed by  notice in 
writing absolutely determine the contract in any of the following cases
(i)  If  the contractor having been given by the engineer-in charge a notice in writing to rectify,   reconstruct   or  replace  any  defective  work  or  that  the 
work  is  being performed in any inefficient or otherwise improper or unworkman like manner shall omit  to  comply  with  the  requirements  of  such  notice 
for  a  period  of  seven  days thereafter.
(ii)  If  the contractor being  a company shall  pass  a resolution  or the  court shall make an  order  that  the  company  shall  be  wound  up  or  if  a  receiver 
or  a  manager on  behalf of a creditor shall be appointed or  if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager 
or which entitle the court to make a winding up order.
(iii)   If   the   contractor   has,   without   reasonable   cause  suspended   the   execution   of   the  work   or   has   failed   to   proceed   with   the   work   with  due 
diligence  so  that  in  the opinion  of  the  engineer-n-charge(  which  shall  be  final  and  binding)  he  will  be unable to secure  completion of the work by 
the date for completion and  continues to do so after a notice in writing of seven days from the Engineer-in-Charge.
(iv)  If  the  contractor  fails  to  complete  the  work  within the stipulated date  or  items  of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not  complete them within  the period  specified  in a  notice given in writing in that behalf by the Engineer-in-
Charge.
(v)  If  the  contractor  persistently  neglects  to  carry  out  his  obligations  under  the contract  and/or commits default in complying with any of the terms 
and  conditions of the contract and does not remedy it or take effective steps to remedy it within 7 days  after  a  notice  in  writing  is  given  to  him  in  that 
behalf  by  the  Engineer-in- Charge.
(vi)  If  the contractor commits any acts mentioned in clause 21 hereof.  When the contractor  has made  himself  liable for  action  under  any of the  cases 

aforesaid, the engineer-in charge on behalf of the BSNL shall have powers.
a)  To  determine  or  rescind  the  contract  as  aforesaid(  of  which  termination  or rescission  notice  in  writing  to  the  contractor  under  the  hand  of  the 
engineer-in-  charge  shall   be  conclusive  evidence)  upon  such  determination  or   rescission  the full  performance guarantee and security deposit  of  the 
contractor  shall  be  liable  to  be  forfeited  and shall  be  absolutely at   the  disposal  of   BSNL.   If  any  portion   of  the  performance  guarantee   and   security 
deposit  has  not  been  paid  or  received  it would be called for and forfeited.
b)  To  employ labour paid by  BSNL  and  to supply  materials to  carry out  the work  or any  part  of  the  work  debiting  the  contractor  with  the  cost  of 
the   labour   and   the  price   of   the   materials(   of   the   amount   of   which   cost   and   price   certified   by   the  engineer   in   charge   shall   be   final  and 
conclusive  against  the  contractor)  and crediting him  with  the value of  the work done  in all respects in the same  manner and  at  the  same  rates  as  if  it 
had  been  carried  out  by  the  contractor  under  the terms of  this  contract.    The  certificate  of  divisional  officer  as  to  the  value  of  the work  done 
shall  be  final  and  conclusive  against  the  contractor  provided  always that action under the sub clause shall only be taken after giving notice in writing to 
the contractor.  Provided also that if the expenses incurred by BSNL are less than  the amount payable to the contractor at his agreement rates, the difference 
should  not be paid to the contractor.
c)  After giving notice to the contractor to measure up the work of the contractor  and to take such whole or the balance or part thereof as shall be unexecuted 

out of his hands and to give it to another contractor to complete in which case any expenses which  may  be incurred  in  excess of  the  sum  which would 

have been  paid to  the original  contractor if  the whole work had been  executed by him( of the amount of which excess the  certificate in  writing of the 

engineer-in-charge shall be  final and conclusive)  shall  be  borne  and  paid  by  the  original  contractor  and  may  be deducted from any money due to him 

by BSNL under this contract or on any other account  whatsoever or from his  performance guarantee or  the proceeds of  sales thereof  or  a sufficient part 

thereof  as  the  case  may  be.    If   the  expenses  incurred by  BSNL  are   less  than  the   amount   payable  to  the   contractor   at   his   agreement  rates, the 

differences shall not be paid to the contractor.The contractor whose contract is determined or rescinded as above shall not be allowed to participate in the 

tendering process for the balance work. In  the event  of  any  one  or  more of  the above courses  being adopted  by  the  engineer-in-charge the  contractor 

shall  have no claim  to  compensation  for any  loss  sustained by  him by  reasons  of  his  having  purchased  or  procured  any  materials  or  entered  into 

any engagements  or made  any  advances  on  account or  with  a view  to  the  execution  of  the work  or  the  performance  of  contract  and  in  case  action 

is  taken  under  any  of   the provisions aforesaid, the  contractor  shall   not  be entitled to recover or   be paid any sum for  any  work  thereof   or   actually 

performed  under  this  contract  unless  and  until  the engineering-in-charge has  certified  in writing  the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified.Provided  further  that  if any  of  the  recoveries  to  be  made,  while  taking 

action  as  per  (b) and/or  (c)  above,  are  in  excess  of  the  performance  guarantee  and  security  deposit forfeited, these shall be limited to the  amount by 

which the excess cost incurred by BSNL exceeds the performance guarantee and security deposit so forfeited.
CLAUSE 4

Contractor 

Liable to pay 

Compensation 

even if action 

not taken 

under clause 3

In  any  case  in  which  any  of  the  powers  conferred  upon  the  engineer-in-charge  by  clause-3thereof,  shall have  become  exercisable  and  the  same  are  not 
exercised, the non-exercise thereof shall not constitute a waiver of any of  the conditions hereof and such powers shall not withstanding be exercisable in the 
event  of  any  future  case  of  default  by  the  contractor  and  the  liability  of  the  contractor  for  compensation  shall  remain  unaffected.   In  the  event  of  the 
engineer-in-charge  putting  in  force  all  or any of  the  powers  vested  in  him  under  the preceding clause he may, if he so desires, after giving a notice in 
writing  to  the  contractorpreceding  clause  he  may,  if  he  so  desires,  after  giving  a  notice  in  writing  to  the  contractor  take  possession  of  (or  at  the  sole 
discretion of the engineer-in-charge which  shall be final and binding on the contractor, Engineer in charge by notice in  writing  may  order the  contractor or 
his  clerk  of the  works, foreman or other authorised agent to  remove such  tools,  plant, materials or  stores from the premises(within a  time to be specified 
in   such   notice)   and   in  the   event  of   the   contractor   failing  to   comply  with   any  such  requisition,  the  engineer-in-charge  may  remove  them  at  the 
contractor's expenses or sell  them  by  auction  or  private  sale  on  account  of  the  contractor  and  at  his  risk  in  all respects  and  the  certificate  of  the 
engineer-in-charge  as  to  the  expenses f  any  such removal and  the amount of  the  proceeds and expense of any such sale  shall be final and conclusive 
against the contractor 
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CLAUSE 5
Time and 

Extension for 

Delay

The time allowed for carrying out the work as entered in the tender  as per Schedule’F’ or the extended time shall  be strictly observed by the contractor and 
shall be the essence of Time and the  contract  on  the  part of  the  contractor  and shall be reckoned  from  the  tenth day  after Extension the  date  on  which 
the   order   to   commence   the   work   is   issued   to  the   contractor   .If   the  contractor   commits  default   in   commencing  the  execution   of  the   work  as 
aforesaid,  BSNL  for  Delay  shall,  without  prejudice  to  any   other  right   or  remedy  available   in  law,  be  at  liberty  to  forfeit  the  earnest  money  and  the 
performance guarantee absolutely.

5.1  To  ensure  good  progress  during the  execution of  the work, the  contractor  shall  be  bound in  all   cases   in which   the  time allowed for   any work 
exceeds, one month( save for  special t h jobs) to complete 1/8 of the whole of work before 1/4  th of the whole time allowed under th th the  contract has 
elapsed; 3/8 of the work before 1/2  of  such  time  has elapsed, and  3/4 t  h of the work, before 3/4 of such time has elapsed. For special  jobs, if  a time 
schedule has been  submitted  by  the  contractor  and  the same  has  been  accepted  by  the  engineer-in- charge, the contractor shall comply with the said 
time schedule 
5.2  If the work(s) be delayed by:-
i)  force majeure, or
ii)  abnormally bad weather, or
iii)  serious loss or damage by fire, or
iv)  civil  commotion,  local  commotion  of  workmen,  strike  or  lockout,  affecting  any  of the trades employed on the work, or
v)  Delay  on  the  part  of  other  contractors  or  tradesmen  engaged  by  Engineer-in-charge in executing work not forming part of the contract or
vi)  Non-availability of stores, which are the responsibility of BSNL to supply.
vii)  Then upon  the  happening  of  any  such  event causing  delay,  the  contractor shall immediately  give  notice  thereof  in  writing  to  the  Engineer-in-
Charge  but  shall nevertheless use constantly his best endeavors to prevent or make good the delay and  shall  do  all  that  may  be  reasonably  required  to 
the  atisfaction  of  the Engineer-in-Charge to proceed with the works.

5.3  Request  for  extension  of  time,  to  be  eligible  for  consideration,  shall  be  made  by  the contractor  in  writing  within  30  days  of  the  happening 
of  the  event  causing  delay.    The contractor  may  also,  if   practicable,  indicate  in  such  a  request   the  period  for  which extension is desired.  Non 
application by the contractor for extension of time shall not be a bar for giving a fair  and reasonable extension  by  the Engineer-in-charge and this shall be 
binding on the contractor.

CLAUSE 6
Measurement 

of Work Done

6.1  All measurement of all items having financial value shall be entered in Measurement Book so that a complete record is obtained of all works performed 

under the contract.
6.2  All   Measurements  shall  be  taken  jointly  by  the  Engineer-in-charge  or  his  authorized representative  and  by  the  contractor  or  his  authorized 
representative  from  time  to  time during the progress of the work and such measurements shall  be signed and dated by the Engineer-in-charge  and  the 
contractor  or  their  representatives  in  token  of  their acceptance.   If  the contractor objects  to  any of  the measurements recorded, a  note  shall be made 
to that effect with reason and signed by both the parties.
6.3  If  for  any  reason the  contractor  or  his  authorized  representative  is  not available and  the work  of  recording  measurements  is  suspended  by  the 
Engineer-in-charge   or   his  representative,   the   Engineer-in-charge   and   the   BSNL   shall   not   entertain   any   claim   from contractor   for   any   loss   or 
damages  on  this  account.    If  the  contractor  or  his  authorised representative  does  not  remain  present  at  the  time  of  such  measurements  after  the 
contractor or his authorised representative has been given a notice in writing three(3) days in advance or fails to countersign or to record objection within a 
week from the  date of  the  measurement,   then  such  measurements  recorded  in   his   absence  by  the   Engineer-in-charge or  his  representative  shall  be 
deemed to be accepted by the contractor.
6.4   The   contractor   shall,   without   extra   charge,   provide   all   assistance   with   every   appliance,  labour  and  other  things  necessary  for  recording 

measurements.
6.5  Except  where  any  general  or  detailed  description  of  the  work  expressly  shows  to  the contrary, measurements shall  be  taken  in accordance  with 

the procedure set forth  in  the specifications  notwithstanding  any  provision  in  the  relevant  Standard  Method  of measurement or any  general or local 

custom.  In the case of items which  are not covered by  specifications, measurements  shall  be taken  in  accordance  with  the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any items no such standard is available then a mutually agreed method shall be followed. 
6.6  The  contractor  shall  give  not  less  than  seven  days  notice  in  writing  to  the  engineer-in-charge or his authorized subordinate in charge of the work 

before  covering  up  or  otherwise  placing   beyond   the   reach   of   measurement   any   work   in   order   that   the   same   may   be  measured   and   correct 

dimensions  thereof  be  taken  before  the  same  is  covered  up  or placed  beyond  the  reach  of measurement  and  shall not cover  up  and  place  beyond 

the reach of measurement any work without the consent in writing of the engineer-in-charge or his  authorized subordinate in-charge  of the  work who shall  

within the aforesaid period of seven days  inspect the  work, and if  any work  shall be covered up or placed beyond the reach of measurement without such 

notice having been given or the engineer-in-charge’s consent  being  obtained  the same shall  be  uncovered  at  the  contractor’s  expense,  or  in default 

thereof no payment or allowance shall be made for such work or the materials with which the same was executed.
6.7  Engineer-in-charge  or  his  authorized  representative  may  cause  either  themselves  or through another officer of BSNL to check the measurements 

recorded jointly or  otherwise as  aforesaid  and  all  provisions  stipulated  herein  above  shall  be  applicable  to  such checking of measurements.
6.8 It is  also  a  term  of  this  contract  that  recording  of  measurements  of  any  item  of  work  in  the measurement  book  and/or  its  payment  in  the 

interim,  on  account  or  final  bill  shall  not  be considered  as  conclusive  evidence  as  to  the  sufficiency  of  any  work  or  material  to  which  it relates 

nor shall it relieve the contractor from liabilities from any over  measurement or  defects noticed till completion of the defects liability period.
CLAUSE 7

Payment on 
intermediate 
Certificate to be 
regarded as 
advance

7.1  No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of the work shall have been completed and 

certificate of completion given. But  in  the  case  of  a  work  estimated  to  cost  more  than  Rs.  Twenty  thousand  interim  or running  account  bills  shall 

be  submitted by  the  contractor  for  the  work  executed  on  the basis  of  recorded  measurements.    The  contractor  shall  not  be  entitled  to  be  paid 

any interim  payment  if  the  gross  work  done  since  the  last  payment  is  less  than  Rs.  Twenty thousand.
7.2  Interim   payment   on   account   of   amount   admissible   shall   be   made   by   the   Engineer-in-charge  certifying  the  sum  to  which   the  contractor   is 
considered entitled by way of   interim payment  at  such  rates  as  decided  by  the  Engineer-in-charge.    The  amount  admissible  thshall  be paid by 20 
working day after the day of presentation of the bill by the contractor to the Engineer-in-charge or his Sub Divisional Engineer. 
7.3.1  Payment  to  the  contractors  for   Sub  Station,   Lifts,   fire  detection,   fire  fighting  and  other  specialized items,  during progress of  work, will  be 

regulated as below :-
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a)  80%  of  prorata  of  the  approved  price  breakup  of  contract  value  on  receipt  of equipment at site and after satisfactory physical inspection.
b)  10%  of prorata  of  the  approved  price  breakup  of  contract  value  after  successful installation of equipment.
c)  5%  of  the  approved  contract  value  after  successful  completion  of  Initial acceptance testing.
d)  5%  of  the  approved  contract  value  after  successful  completion  of  the  final acceptance testing.
e)  For  the works where  A/T  is not applicable e.g. for substation, lift,  fire fighting  etc. 5% of the  approved contract value shall  be released after clearance 

by  Electrical inspector/ lift inspector/ Fire officer respectively.
7.3.2  Payment  to  the contractors for Air Conditioning  and  Engine Alternator, during progress of work , will be regulated as below :-
(a) In respect of part ‘A’ agreement 95% of the approved price on receipt of equipment at site and  after  satisfactory  physical  inspection.  For  claiming 

this  payment,  the  following documents are to be submitted to the paying authority.
(i)  Excise Gate Pass / Invoice or equivalent document.
(ii)   Delivery Challan.
(iii)  Consignee receipt.
(iv)  Proof of payment of Entry Tax etc., if any.
(b)  The balance 5% payment  shall  be made after  Successful  Installation,  Commissioning  and acceptance testing of  equipment.  © In  respect  of   part  ‘B ’ 

agreement prorate payment up to 75% of  agreement rates shall be made on completion of physical installation.
(d)  No payment will be made for goods/equipment rejected at the site on testing. Payment, if made,  for  such  items  shall  be  recovered  from  subsequent 

bills  or  other  bills  of  the supplier.
(e) BSNL shall  deduct statutory taxes and duties  from  payments  due  to the firm as per rules of the central/ State Government. The certificate for such 

deductions shall be issued to the firm by the Accounts Officer of the concerned Division.
(f)  Each claim bill of contractors must accompany the following:
(i)  List showing the details of labourers/employees engaged.
(ii)  Duration of their engagement.
(iii)  The amount of wages paid to such labourers/ employees for the duration in question.
(iv)  Amount of EPF contributions (Both employer’s & employees contribution) for the duration of engagement in question paid to the EPF authorities.
(v)   Copies of authenticated documents of payments of such contribution to EPF-authorities.authorities.
(vi)   A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.
(g)  The   bill   passing   authority   will   check   the  payment   particulars   regarding   EPF   contribution  furnished  by  the  contractors  along  with  the  bill  as 
mentioned in Para 16.4 above and keep full  records  of  the  payments  etc.  each  contract  wise.  The  bill  will  be  passed  by  the  bill passing authority 
only if the contractor complies with the Terms and conditions of EPF Act, 1952.

7.4  All  such intermediate payments shall be regarded as payments by way of advance against the  final  payment  only  and  not  as  payments  for   work 

actually  done  and  completed  and shall   not   preclude  the  requiring  of  bad,  unsound  and  imperfect   or   unskilled  work  to  be  removed  and  taken 

away  and  reconstructed  or  re-erected  or  be  considered  as  an admission of the due performance of the contract or any part thereof in any respect or the 

accruing of any  claim nor  shall  it  conclude,   determine or affect in  any way the powers of  the  engineer-in-charge  under  these  conditions  or  any  of 

them  as  to  the  final settlement and  adjustment  of  the  accounts  or  otherwise  or  in  any  other  way  vary  or  affect  the contract.

7.5  Pending consideration of  extension  of date of completion interim payments shall continue to be made as herein provided, without prejudice to the right 
of BSNL to take action under the  terms  of  this  contract for  delay  in the  completion of  work, if  the extension of  date  of completion is not granted by 
the  mpetent authority.

Completion 

Certificate

CLAUSE 8

8.1  Within  ten  days  of  the  completion  of  the  work,  the  contractor  shall  give  notice  of  such completion to the engineer-in-charge and within thirty 

days of the receipt of such notice the Completion engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish Certificate the 

contractor  with  a  final  certificate  of  completion,  otherwise  a  provisional  certificate  of physical  completion  indicating  defects(a)  to  be  rectified  by 

the  contractor   /or(b)  for which  payment  will  be  made  at  reduced  rates,  shall  be  issued  but  no  final  certificate  of completion  shall  be  issued,  nor 

shall   the   work   be   sidered   to   be   complete   until   the  contractor  shall  have  removed  from  the  premises  on  which   the  work  shall  be  executed   all 

scaffolding, surplus materials  and rubbish and dirt etc.  from the site. if  the contractor  shall fail  to  comply  with  the  requirements  of  this  clause  as  to 

removal   of   scaffolding,   surplus  aterials   and   rubbish   etc.   the   engineer-in-charge   may  at   the  expense   of   the   contractor  remove such  scaffolding, 

surplus  materials  and  rubbish etc.  and dispose of  the same  as he thinks fit  and  clean  of such dirt  as aforesaid and the  contractor  shall have no claim  in 

respect  of  any  such  scaffolding  or  surplus  materials  as  aforesaid  except  for  any  sum actually realised by the sale thereof. 
8.2  The contractor shall submit completion plan as required vide CPWD general specifications for  Electrical  works(  part  1  -  Internal)  1994  and  (part  II 

-  External)  1995  /BSNL specifications as applicable within thirty days of the completion of the work.
8.3  In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay  a  sum  equivalent  to  2.5%  of  the  value  of  the  work 
subject   to   a   ceiling   of  Rs.15,000/-  (Rs.  Fifteen  thousand  only)   as   may be  fixed  by   the  Superintending Engineer  concerned   and  in  this   respect  the 
decision  of  the  Superintending  Engineer shall be  final and binding on the contractor.
CLAUSE 9

Payment of 

final

9.1  The  final  bill  shall  be  submitted  by  the  contractor  in  the  same  manner  as  specified  in Payment interim  bills within three months  of physical 

completion of the work or within one month of of Final the  date  of  the  final  certificate  of  completion  furnished  by  the  Engineer-in-charge whichever is 

earlier.  No further claims shall be made by the contractor after submission of the final bill and these shall be deemed to have been waived and extinguished. 

payment of those items of the bill   in respect  of  which there is  no dispute and of  items in dispute,  for  quantities  and rates  as approved by  Engineer-in-

charge,  will,   as  ar as  possible be made within the period specified herein under,  the period being reckoned from the date of receipt  of  the bill  by  the 

Engineer-in-charge  or  his authorized  Sub  Divisional  Engineer,  complete with account of materials issued by BSNL and dismantled materials. 
i)  If the Tendered value of work is upto Rs. 5 lakhs   :  3 months
ii)  If the Tendered value of work exceeds Rs. 5 lakhs  :  6 months

Payment of 

Contractor's 

Bill to Banks

9.2  Payments due to the contractor, may if so desired by him, be made to his bank instead of direct  to  him  provided  that  the  contractor  furnishes  to  the 
ngineer-in-charge  (i)  an authorization  in  the  form  of  a  legally  valid  documents  such  as  a  power  of  attorney Payment of conferring  authority  on  the 
bank  to receive  payments  and (ii)  his own acceptance of  the Contractor’s Bill correctness of the amount made out as being due to him  by BSNL or his 
signature  on the  to  Banks  bill  or  other   claim  preferred  against   BSNL   before   settlement   by  the   engineer-in-charge  of  the   account   or   claim   by   the 
payment  to  the  bank. While  the  receipt  given  by  such  bank shall  constitute  a  full  and  sufficient  discharge  for  the  payment,  the  contractor  shall 
whenever  possible  present  his  bills  duly  receipted  and  discharge  through  his  bank. Nothing  herein  contained  shall  operate  to  create  in  favour  of 
the  bank  any  rights  or equities vis-à-vis BSNL. 
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CLAUSE 10
Material be 

provided by 

the Contractor

i)  Materials which  BSNL will supply are shown in the Schedule  of work /  Schedule B. It  also stipulates the quantum,  place  of  issue and rate(s) to be 

charged  in  respect  thereof.   The contractor shall be bound to procure them from Engineer-in-charge.
ii)  As  soon  as  the  work  is  awarded,  the  contractor  shall  finalize  the  program  for  the completion  of  work  as  per  clause  5  of  this  contract  and 
shall  give  his  estimates  of materials  required  on  the  basis  of  drawings/or  schedule  of  quantities  of  the  work.    The Contractor  shall  give  in writing 
his   equirement  to  the  Engineer-in-charge which  shall  be issued  to  him  keeping  in  view  the   progress   of   work  as  assessed  by  the  Engineer-in- 
charge. 
iii)   The  contractor  shall  see  that  only  the  required  quantities  of  materials  are  got  issued.   Any  such  material  remaining   unused  and  in   perfectly  good 
condition  at  the time of completion or determination  of  the contract  shall be returned  to the  Engineer-in-charge at  the stores from  which  it  was  issued 
or  at  a  place  directed  by  him  by  a  notice  in  writing.    The contractor  shall  not  be  entitled  for  loading,  transporting,  unloading  and  stacking  of 
such unused  material  except  for  the  extra  transportation,  if  any  involved,  beyond  the  original place of issue. 
iv)   The   contractor   shall   bear  the   cost   of  getting   the   material   issued,   loading,   transporting   to  site,   unloading,  storing  under   cover   as  required, 

assembling and joining the several parts together as necessary.
v)   All  stores/materials  so supplied  to  the  contractor  or  procured  with  the  assistance of  BSNL shall   remain  the   absolute  property of   BSNL  and  the 
contractor shall be the trustee  of  the stores/materials, and the said  stores/materials shall  not be removed/disposed off from the site  of  the  work  on  any 
account  and  shall  be  at  all  times  open  to  inspection  by  the Engineer-in-charge or his authorized agent.
vi)  In  the  event  of  breach  of  the  aforesaid  condition,  the  contractor  shall  in  addition  to throwing himself  open to account  for contravention of  the 

terms of  the licenses  or  permit and/or for criminal breach  of trust,  be liable to BSNL for all advantages or profits resulting or  which  in  the  usual  course 

would  have  resulted  to  him  by  reason  of   such  breach. Provided that  the  contractor  shall  in no case be entitled to any compensation or  damages on 

account  of  any  delay  in  supply  or  non-supply  thereof  all  or  any  such  materials  and stores provided further  that  the  contractor  shall be  bound to 

execute the entire work if the materials  are  supplied  by  BSNL  within  the  original  scheduled  time  for  completion  of  the work  plus  50%  thereof  or 

schedule time  plus  6  months  wchever  is  more  if  the  time  of completion  of  work  exceeds  12  months  but  if  a  part  of  the  materials  only  has  been 

supplied  within the  aforesaid  period  then the  contractor  shall  be bound  to do so  much  of  the  work as may be possible with the materials and stores 

supplied in the aforesaid period. For  the  completion  of  the  rest  of  the  work,  the  contractor  shall  be  entitled  to  such extension  of time as may be 

determined by the Engineer-in-charge whose decision in this regard shall be final and binding on the contractor. 
CLAUSE 10A
The  contractor  shall,  at  his  own  expense,  provide  all  materials,  required  for  the  works other than those which are stipulated to be supplied by BSNL.

i)  The  contractor,  shall  at  his  own  expense  and  without  delay,  supply  to  the  Engineer-in-charge  samples  of  materials  to  be  used  on  the  work 
and  shall  get  these  approved  in advance.    All  such materials  to  be  provided by  the  contractor  shall  be in  conformity with the  specifications  laid 
down  or  eferred  to  in  the  contract.    The  contractor  shall,  if requested  by the  Engineer-in-charge  furnish  proof, to  the  satisfaction of  the  Engineer-
in-icharge  that  the  materials  so  comply.    The  Engineer-in-charge  shall  within  thirty  days  of supply  of  samples  or  within  such  further  period  as 
he  may  require  intimate  to  the contractor  in  writing  whether  samples  are  approved  by  him  or  not.    If   samples  are  not approved, the contractor 
shall forthwith arrange to supply to the Engineer-in-charge for his approval fresh samples complying with the specifications laid down in the contract.  When 
materials   are   required   to   be   tested   in   accordance   with   specifications,   approval   of   the  Engineer-in-charge  shall  be  issued after  the  test  results  are 
received. 
ii) The  contractor  shall  at  his  risk  and  cost submit  the  samples of  materials  to  be tested  or analysed and shall not make  use of or incorporate in the 
work  any materials  represented by  the samples  until  the required tests  or  analysis have been  made  and materials  finally accepted  by the  Engineer-in-
charge.   The  contractor  shall not be  eligible for  any claim  or compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 
iii)  The  Engineer-in-charge or his authorized  representative shall  at  all  times have access to the  works  and to  all workshops and places where work  is 
being  prepared or  from where materials,  manufactured articles  or  machinery  are  being  obtained  for  the  works  and  the contractor  shall  afford  every 
facility  and  every  assistance  in  obtaining  the  right  to  such access.

i)  The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion are not in accordance with 
the specifications and in case of  default  the  Engineer-in-charge  shall  be  at  liberty  to  employ  at  the  expense  of  the contractor other persons to remove 
the same without being answerable or accountable for any  loss  or damage  that  may  happen or arise  to  such materials.  The engineer-in-charge shall  also 
have full powers to require  other proper  materials to be substituted  thereof and in case of default the engineer-in-charge may cause the same to be supplied 
and all costs which may attend such removal and substitution are to be borne by the contractor. 
CLAUSE 10B
The  contractor(s)  shall  make his/their  own  arrangements for  water/electricity  required  for internal/external electrification work and nothing extra will be 
paid for the same. In respect of  specialized  works  like  DG Set, Air  conditioning,  Fire  Detection etc.  water/      electricity supply shall be made available 
by BSNL free of cost for erection/testing. 
CLAUSE 10 C
In  respect  of  Contracts  with  stipulated  time  period  of  completion  being  less than18(Eighteen) months, if after submission of the tender the wages of 

labour increases as  a direct result  of the coming  into force of any fresh  law, or statutory  rule or order and such  increase  exceeds  ten  per  cent  of  the 

wages  prevailing  at  the  time  of  the  last stipulated date for receipt of the tenders including extensions if any for the  work, and the contractor  thereupon 

necessarily and properly pays  in respect  of  labour engaged on the execution  of  the  work  such  increased  wages,  then  the  amount  of  the  contract  shall 

accordingly    be  varied.    Provided  always  that  any  increase  so  payable  is  not,  in  the opinion of the Superintending Engineer (whose decision shall be 

final and binding on the contractor) attributable to any  delay  in the execution  of the contract within  the control of the contractor.

Provided, however,  no reimbursement shall  be made if the increase is not more than10% of  the said wages,  and if  so,  the  reimbursement shall be made 
only  on  the  excess  over 10% and provided further that any such increase shall not be payable if such increase has become  operative  after  the  contract  or 
extended  date  of  completion  of  the  work  in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of  any fresh law  or statutory rules or  order and 

such decrease exceeds ten  per  cent of  the  wages  prevailing  at  the time  of  receipt  of the  tender  for the  work, the BSNL  shall  in  respect  of  labour 

engaged  on  the  execution  of  the work  after  the  date  of coming into force of such law statutory rule or order be entitled to deduct from the dues of the 

contractor such amount as shall be equivalent to the difference between the wages as prevailed at the time of the last stipulated date for receipt of tenders 

including extensions if any  for  the work  minus ten  per cent thereof and  the wages  of labour on the  coming  into force of such law, statutory rule or order.
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The  contractor  shall,  for  the  purpose  of  this  condition,  keep  such  books  of  account  and other  documents  as  are  necessary  to  show  the  amount 
of   any   increase  claimed  or  reduction  available  and  shall   allow  inspection   of   the   same  by  a   duly  authorized representative   of   the   BSNL,  and 
further  shall,  at  the  request  of  the  Engineer-in-Charge may require any documents so kept and such other information as the Engineer-in-Charge may 
require.
The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour, give notice thereof to the Engineer-in-Charge 
stating that the same is given pursuant to this condition together with all information relating thereto which he may be in position to supply 
CLAUSE 10 CC
0CC.1  If  the prices of materials (not being materials supplied or services rendered at fixed prices by  BSNL  in  accordance  with  clause  10  A  thereof) 
and/or  wages  of   labour  required  for  execution  of the work increase,  the  contractor  shall  be compensated for  such increase as per  provisions  detailed 
below and the   amount   of   the  contract  shall   accordingly  be   varied,  subject  to  the  condition   that such  compensation   for  escalation  in  prices  shall  be 
available only for the work done during the stipulated period of the contract including such period for which  the  contract  is  validity  extended  under the 
provisions  of   clause  5  of the  contract without any  action under Clause  2 .However, for the work done during the  justified period extended  as  above 
,the  compensation  as  detailed  below  will  be  limited  to  prices  wages prevailing  at the  time of stipulated date of completion  or as prevailing for the 
period under consideration  ,  whichever  is less. No  such compensation  shall be  payable  for  a  work for which  the  stipulated  period  of  completion  is 
18  months  or  less.     Such compensation  for  escalation in  the prices  of  materials  and labour  when  due, shall  be worked  out  based on the following 
provisions:

A)
For Lift Work:
In  respect  of  works  relating  to  supply  and  installation  of  lifts/escalators  price  variation clause as per IEEMA shall be applicable.
B)  For work other than lift:
i)  The  base date for  working out  such  escalation  shall be the  last  date of receipt of tenders including extension, if any.
ii)  The cost of work on which escalation will be payable shall be reckoned as below :-
a)  Gross value of work done upto this quarter     :  (A)
b)  Gross value of work done upto the last quarter   :  (B)
c)  Gross value of work done since previous quarter (A-B):  (C)
d)  Extra items paid as per Clause 12 & 12A based on  :  (D)
Prevailing market rate during this quarter
e)   Cost of work (W ) for which escalation is applicable
W = 0.85 M [ Where M = (C – D) ]
iii)  The  components  of  materials  and  labour  in  working  out  such  percentages  are given below and shall be binding on the contractor.
For AC, DG, S/Stn.,F.D., F.F.     For internal/external Electrical Works & other specialized works

A) material ………. 85%  percent                            A) material ……….  75%  percent
B) labour   .……….  15% percent                             B) labour   .……….  25% percent
iv)  The  compensation  for  escalation  for  materials  shall  be  worked  out  as  per  the
formula given below:-
Vm  =     W  x  Xm/100 x MI-Mio/Mio

Vm-   Variation  in  material  cost  i.e.  Increase  or  decrease  in  the  amount  in rupees to be paid or recovered.
W-   Cost of work done worked out as indicated in sub para (ii) above
Xm-   Component of materials expressed as percent of the total value of work
MI-  All  India  whole  sale  index  for  all  commodities  for  the  period  under consideration  as  published  by  the  Economic  Advisor  to  Government  of 

India, Ministry of Industry and Commerce.
MIo-  All  India  whole  sale  price  index  for  all  commodities  valid  on  the  last stipulated date of receipt of tender including extension if any, as published 

by the Economic Advisor to Government of India, Ministry  of Industry and Commerce.
v)  The  following principles shall be followed while  working  out  indices  mentioned  in sub-Para (iv) above.
a)   The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost or work done as per bills paid during the 
three  calendar  months  of  the  said  quarter.    The  first  such  payment shall  be made  at  the  end of  three  months  after the  month  (excluding)  in which 
the tender was accepted and thereafter at three months interval. At the  time  of  completion  of  the  work,  the  last  period  for  payment  might become  less 
than  three  months,  depending  on  the  actual  date  of completion .

b)   The  index  (MI)  Relevant  to  any  quarter for which  such  compensation  is paid shall  be the arithmetical  average of the indexes  relevant to the three 
lendar  months.   If  the  period up to  date of   completion after  the quarter  covered by the last such installment of payment is  less than three months, the 
index MI shall be the average of the indices for the month falling within that period .

vi)  The compensation for escalation for labour shall be worked out as per the formula given below:-
VL = W x Y/100    x   Ll-Llo / Llo
VL-  Variation in labour cost i.e. Increase  or decrease in  the amount  in rupees to be paid or recovered.
W -  Value of work done, worked out as indicated in sub para (ii) above
Y -  Component of labour expressed as percentage of the total value of work
LIo- Minimum  daily  wage  in rupees  of an unskilled adult male mazdoor,  fixed under  any  law,  statutory  rule  or  order  as  on  the  last  stipulated  date 

of receipt of tender including extension, if any.
LI -  Minimum wage in rupees of an unskilled adult male  mazdoor, fixed under any law, statutory rule or order as applicable on the last day of the quarter 

previous to one under consideration.
vii)    The  following  principles  will  be  followed  while  working  out  the  compensation  as per sub para (vi) above.
a)   The  minimum wage  of  an  unskilled male mazdoor mentioned in  sub para
(vi)  above  shall be  the  higher  of the  following  two  figures,  namely  those notified  by  government  of  India,  ministry  of  labour  and  those  notified 

by the  local administration both relevant  to the  place  of  work and the  period of reckoning .
b)  The escalation for  labour also shall  be paid at the  same quarterly intervals when escalation due to increase in the cost  of  materials is  paid under  this 
clause.   If  such revision of  minimum wages takes place during any  such quarterly  intervals,  the  escalation  compensation  shall  be  payable  at revised 
rates only for work done in subsequent quarters.
c)  Irrespective of  variations in minimum wages of any category of labour, for the purpose of  this  clause,  the variation in the rates  for an  unskilled  adult 

male  mazdoor  alone  shall  form  the  basis  for  working  out  the  escalation compensation payable on the labour component.
viii)    In the event the price of materials and/or wages of labour required for execution of the  work decrease/s, there shall be downward  adjustment of  the 
cost of work  so that such  price  of materials  and/or wages  of labour  shall  be  deductable from  the cost  of  work  under  this  contract  and  in  this  regard 
formula  herein  before  stated under this clause 10(cc) shall mutatis mutandis apply, provided that.
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a)   No  such  adjustment  for  the  decrease  in  the  price  of  materials  and/  or wages  of  labour afore-mentioned  would  be  made in  case  of  contracts  in 

which  the stipulated  period  of  completion  of the  work is eighteen  months or less.
b)  The  engineer-in-charge  shall  otherwise  be  entitled  to  lay  down  the procedures  by  which  the  provision  of  this  sub-clause  shall  be implemented 

from time to time and the decision of the engineer-in-charge in this behalf shall be final and binding on the contractor.
ix)   Provided   always   that   the   provision   of   the   preceding   clause   10   (C)   shall   not   be  applicable  for  contracts  where  provisions  of  this  clause are 

applicable but in cases where  provision  of this  clause  are not  applicable,  the  provisions  of clause 10(C) will become applicable.
CLAUSE 10D
The  contractor  shall  treat  all  materials  obtained  during  dismantling  of  an  installation,excavation  of  the  site  for  a  work  etc.  as  BSNL's  property 

and  such  materials  shall  be disposed of to the  best advantage of BSNL according to the  instructions  in writing  issued by the engineer-in-charge.
CLAUSE 11

Work to be 

Executed in 

Accordance 

with 

Soecifications, 

Drawings, 

Orders, etc.

11.1  The  contractor  shall execute the whole  and every  part of the work  in the most substantial and workman like manner and both as regards materials 

and otherwise  in  every respect  in  strict  accordance with  the  specifications.  The contractor  shall  also confirm  exactly  fully  and  faithfully  to  the  designs, 

drawings   and  instructions  in  writing  in   respect  of  the  work  signedv  by   the   engineer-in-charge.   The   contractor   shall   take   full   responsibility   for 

adequacy, suitability and safety of all the works and methods of installation.
11.2  In  the  case  of  any  class  of  work  for which  there  is  no  such  specification  as  referred  to Clause  11.1,  such  work  shall  be  carried  out  in 
accordance  with  the  Bureau  of  Indian Standards  specification,  in  case  there  is  no  such  specifications  in  Bureau  of  Indian Standards,  the  work 
shall  be  carried  out  as  per  manufacturer’s  specifications.    In  case there  are  no  such  specifications  as  required  above  the  work  shall  be  carried 
out  in  all respect in accordance with the instructions and requirements of the Engineer-in-charge.
CLAUSE 12

Devation, 

Variations 

Extent and 

Pricing

12.1  The engineer-in-charge shall have power

i)   To  make  any  alterations  in,  omissions  from,  additions  to  or  substitutions  for  the original specifications, drawings, designs and instructions, that 

may appear to him to be necessary or advisable during the progress of the work and
ii)  To omit a part of the works in case of non-availability of a portion of the site  or for any  other  reasons  and  the  contractor  shall  be  bound  to  carry 
out  the  work  in accordance with any instructions given to him in writing signed by the engineer-in-charge,  and such alterations, omissions, additions or 
substitutions  shall  form  part of  the  contract  as  if  originally  provided  therein  and  any  altered,  additional  or substituted  work  which  the  contractor 
may  be  directed  to  do  in  the  manner specified  above  as part  of the work, shall be carried out  by the  contractor on  the same conditions in all respects 
on which he agreed to do the main work except as hereafter provided 
12.1.1 The  time  for the completion of work  shall,  in the  event of any  deviations resulting in  additional  cost  over  the  tendered  value  of sum  being 
ordered,  be extended, if requested by the contractor, as follows:

i)  In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value plus.
ii)  25% of  the time calculated in (i) above or  such further additional  time  as may be considered reasonable by the Engineer-in-charge.
12. 2     Rates for such altered, additional or substituted work shall be determined by the Engineer-  in-charge as follows:-
i)  If  the  rates  for  the  additional,  altered  or  substituted  item  of  work  is specified  in  the  schedule  of  quantity,  the  contractor  shall  carry  out  the 

altered, additional or substituted item at the same rate.
ii)  If  the  rate  for  any  additional  altered  or  substituted  item  of  work  is  not specified  in  the  schedule  of  quantities,  the  rate  for  that  item  shall  be 

derived from the rate for the nearest similar item specified therein.
iii)  If  the  rate  for  altered,  additional  or  substituted  item  of  work  cannot  be determined  in  the  manner  specified  in  sub  paras  (i)  and  (ii) above, 
then such item  of works shall be carried  out at  the rate entered  in  the CPWD schedule  of  Rates  as  mentioned  in  the  Schedule  ‘F’  minus/plus  the 
percentage  by  which  the  tendered amount  of  the  work actually  awarded  is  higher   or   lower   than   the   corresponding   estimated   amount   of   the   work 
actually awarded.
iv)   If   the   rates   for  the   altered   additional   or  substituted   item  of   work   can   not  determined   in   the   manner   specified   in   the   sub-clauses   (i)   to 
(iii)above, then the rates for such item of work shall be derived from the Schedule of  Rates  specified  in  sub  para  above  (iii)  minus/plus  the  percentage 
mentioned  in that sub para. Provided  always that if  rates(s)   for  part(s)  of the item(s) are not  available in the schedule of  rates specified above, rate for 
part(s) of such item(s)  shall be determined on the basis of the market rate(s)  prevailing  during  the  fortnight following  the date  of  the  order  plus ten 
percent for profit and overhead.
v)  If  the  rates for  the altered,  additional or  substituted  item  of work  can  not be determined  in  the manner  specified  in sub-paras  (i)  to (iv)  above, 
the contractor  shall  within 15 days  of   the date of  receipt   of order to carry  out  the  said  work,  inform  the  engineer-in-charge  of  the  rate  which  he 
proposes  to  claim  for  such  item  of  work,  supported  by  analysis  of  rate claimed  and  the  Engineer-in-charge  shall within  three months  thereafter, 
after  giving  due  consideration  to  the  rate  claimed  by  the  contractor, determine the rate or rates on the basis of prevailing market rates.  In the event  of 
contractor  failing  to  inform  the  Engineer-in-charge  within  the stipulated period of time, the rate which  he proposes to claim, the  rate for such item  shall 
be  determined by  the Engineer-in-charge  on  the basis  of market rate(s).
vi)  Provided  further  that  in  case  where  the  original  item  is  substituted,  the substituted item shall be deemed  to have replaced the original item in the 
contract   itself   to   that   extent   and   above  provisions   pertaining  to   the  deviations   shall   apply   with   respect   to   such   substituted   item  and  not   the 
original item.
12.3 Increase/ Decrease of tendered quantity
a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services specified in the schedule of items without any change in 
the unit price or other terms and conditions at the time of award of contract. In exceptional and unavoidable cases BSNL can increase the quantity of goods 
and services beyond 50 % of the tendered quantity without any change in tendered and accepted unit price and also other terms and conditions as applicable 
at the time of award of contract.
CLAUSE 13

Foreclosure of 

Contract due to 

Abandonment 

13.1  If  at  any time after acceptance of the  tender BSNL shall  decide  to  abandon or reduce the scope of the works for any reason whatsoever and hence 

not require the whole or any part
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or Reduction in 

Scope of Work
of  the  works  to  be  carried out,  the  Engineer-in-charge  shall  give  notice  in  writing  to  that effect  to  the  contractor  and  the  contractor  shall   act 
accordingly  in  the  matter.    The contractor  shall  have no claim to any payment of compensation or  otherwise whatsoever, on account  of  any  profit  or 
advantage which he might have derived from the execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or 
part of the works.

13.2   The contractor  shall   be  paid  at  contract  rates  full  amount  for  works  executed  at  site  and  in  addition,   a   reasonable   amount   as   certified   by   the 

Engineer-in-charge  for  the  items hereunder  mentioned which  could  not  be utilised  on  the work  to the  full  extent in  view of the foreclosures.
i)  Reasonable  compensation  for  transfer  of  T&P  and  staff from  site to  contractor’s permanent  stores or  to  his  other works, whichever  is  less.    If 

T&P/staff    are  not transported to either of the said places, no cost of transportation shall be payable.
ii)  BSNL shall have the option to take over contractor’s materials or any part  thereof either brought to site or to which the contractor is legally bound to 
accept delivery from  suppliers  (for  incorporation  in  or  incidental  to  the  work)  provided,  however BSNL  shall  be  bound  to  take over the materials or 
such portions  thereof   as  the   contractor  does  not  desire to  retain.   For  materials taken over  or  to be taken  over   by  BSNL  cost   of   such materials as 
detailed  by   Engineer-in-charge   shall  be   paid.   The   cost  shall,   however,  take  into   account  purchase  price,  cost  of   transportation  and  deterioration or 
damage  which  may  have  been caused to  materials whilst  in the custody of the contractor.
13.3  The  contractor  shall,  if  required  by  the  Engineer-in-charge,  furnish  to  him  books  of account, wage  books and other  relevant documents  and 

evidences as may be necessary to enable him to certify the reasonable amount payable under this condition.
13.4   The reasonable amount  of  item(s)  on13.2  (i)  above shall  not  be  in  excess  of  2% of  the  cost  of   the   work   remaining   incomplete  on  the   date   of 
closure,  i.e.  total  stipulated  cost  of  the work  as  per  accepted  tender  less the  cost of  work  actually executed  under  the contract and less the cost of 
contractor’s materials at site taken over by BSNL  as  per item 13.2 (ii) above.   Provided always that against  any payments due to the contractor on this 
account or  otherwise,  the  Engineer-in-charge  shall  be  entitled  to  recover  or  be  credited  with  any outstanding balances due from the contractor for 
advance paid in respect of any  work and materials and any  other sums which  at the date of termination  were recoverable by BSNL from the contractor 
under the terms of the contract.
CLAUSE 14

Suspension of 

Work

14.1  If contractor :

i)  at  any  time  makes  default in  proceeding  with the works  or  any  part  of  the  work with  the due  diligence  and continues to  do  so  after a  notice in 

writing of  7  days  from the Engineer-in-charge; or
ii)   commits  default  to complying with  any   of  the  terms  and  conditions of  the  contract  and  does   not   remedy  it   or   take   effective   steps   to   remedy 

within  7  days  after  a notice in writing is given to him in that  behalf by the Engineer-in-charge; or 
iii)  fails to complete the works or items of work with individual dates of completion, on or before the date(s) of completion, and does not complete them 

within the period specified in a notice given in writing in that behalf by the Engineer-in-charge; or
iv)  Shall offer or give or agree to give to any person in  BSNL service or to any other person  on  his  behalf  any  gift  or  consideration  of  any  kind  as  an 
inducement  or reward for doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any other 
contract for BSNL or
v)  Shall  enter  into  a  contract  with  BSNL  in  connection  with  which  commission  has been paid or   agreed to be  paid by him or to his knowledge, 
unless  the  particulars  of   any  such   commission   and   the  terms  of   payment  thereof  have   been  previously  disclosed  in  writing  to  the  Accepting 
Authority/Engineer-in-charge; or
vi)  Shall  obtain  a  contract  with  BSNL  as  a  result  of  wrong  tendering  or  other  non-bonafide methods of competitive tendering; or
vii)   being an individual, or if a  firm, any partner thereof shall at any time be adjudged insolvent  or have a  receiving  order or  order for  administration  of 

his estate made against  him  or  shall  take  any  proceedings  for  liquidation  or  composition  (other  than  a  voluntary  liquidation  for   the  purpose  of 

amalgamation  or  reconstruction)  under  any insolvency  Act   for  the  time being  in force  or   make any  conveyance  or  assignment  of  his  effects  or 

composition  or  arrangement  for  the  benefit  of  his creditors  or purport  so to do,  or  if  any application  be  made  under any insolvency Act for the time 

being in force for the sequestration of his estate or if a  trust deed be executed by him for benefit of his creditors; or
viii)  being a company, shall pass a resolution or  the court shall  make an order  for the winding up of the company, or a  receiver or manager  on  behalf  of 
the debenture  holders or  otherwise  shall  be  appointed or  circumstances shall  arise  which   entitle  the court  or  debenture  holders  to  appoint  a  receiver  or 
manager; or
ix)  Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days or
x)  Assigns,  transfers,  sublets  (engagement  of  labour  on  a  piece-work  basis  or  of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting)  or  otherwise  parts  with  or  attempts  to  assign,  transfer   sublet   or  otherwise  parts  with  the  entire  works  or   any  portion 
thereof  without  the  prior written approval of the Accepting Authority.
xi)  The Accepting Authority may, without prejudice to any other right or remedy which shall  have  accrued  or  shall  accrue  hereafter  to  BSNL  by  a 
notice  in  writing  to cancel  the  contract  as  a  whole  or  only  such  items  of  work  in  default  from  the contract. 14.2  The Engineer-in-charge shall on 
such cancellation by the Accepting Authority have powers to:
(a)  take possession of the site and any materials, equipment, implements, stores etc. thereon and/or
(b)  carry out the incomplete work by any means at the risk and cost of the contractor.
14.3  On  cancellation  of  the  contract  in full  or  in  part,  the  Engineer-in-charge  shall  determine what amount, if any, is recoverable from the contractor 
for completion of the works or part of  the works  or  in  case the works  or  in  case  the  works or part of  the  works  is not  to be completed, the loss or 
damage suffered by BSNL.  In determining the amount,  credit shall be  given  to  the  contractor  for  the  value  of  the  work  executed  by  him  up  to  the 
time  of  cancellation,  the   value  of   contractor ’s  materials taken over  and  incorporated  in   the   work and use of  plant  and machinery belonging to the 
contractor.
14.4   Any  excess   expenditure   incurred  or   to   be   incurred  by  BSNL  in   completing   the   works   or  part  of  the  works  or  the  excess  loss  or  damages 
suffered or may be suffered by BSNL as aforesaid  after  allowing  such  credit  shall  without  prejudice  to  any  other  right  or  remedy available  to  BSNL 
in  law  be  recovered  from  any  moneys  due  to  the  contractor  on  any  account, and if such money are not sufficient the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days.
14.5  If  the contractor  shall fail to pay  the required sum within  the  aforesaid  period of  30 days, the  Engineer-in-charge  shall  have  the  right  to  sell 
any  or  all  of  the  contractors’  unused materials,  plant,  implements  etc.  and  apply  the  proceeds  of  sale  thereof  towards  the satisfaction of any sums 
due from the contractor under the contract and if thereafter there be any  balance outstanding from  the contractor, it shall be recovered in accordance with 
the provisions of the contract.
14.6  Any sums in excess of the amount due to BSNL and unsold materials, tools and  plant etc. shall  be  returned  to  the  contractor,  provided  always  that 
if  cost  or  anticipated  cost  of  completion by  BSNL  of  the works  or part of the  works  is less than the  amount which  the contractor  would  have  been 
paid had he completed the  works or  part  of  the works, such  benefit shall not accrue to the contractor.
CLAUSE 15

Inspection and 

supervision of 

Work

15.1      i)   The   contractor   shall,   on   receipt   of   the   order   in   writing   of   the   Engineer-in-charge  (whose  decision  shall  be  final  and  binding  on the 
contractor) suspend the progress(whose decision shall be final and binding on the contractor) suspend the progress of  the  works  or  any  part  thereof  for 
such  time  and  in  such  manner  as  the Engineer-in-charge  may  consider necessary  so  as  not  to  cause  any damage  or injury  to  the  work  already 
done  or   endanger   the   safety  thereof   for   any   of   theinjury   to   the   work  already  done  or   endanger   the   safety   thereof   for   any   of   the  following 
reasons.
a)  on account of any default on the part of the contractor or
b)  for proper execution of the works or part thereof for reasons other than the default of the contractor; or
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The contractor shall, during such suspension, properly protect and secure the  works  to the  extent  necessary and  carry out  the instructions  given  in that 

behalf by the Engineer-in-charge.
ii)  If the suspension is ordered for reasons (b) and (c) in sub para (i) above.
a)  The contractor shall be entitled to an extension of time equal to the period of  every  such  suspension  plus  25%  of  completion  time  specified  in  the 

contract.
b)   If   the  total  period   of  all   such  suspensions   in  respect   of  the  work  exceeds  thirty   days,   the  contractor   shall,   in   addition,   be   entitled   to   such 
compensation   as   the   Engineer-in-charge   may  consider   reasonable   in  respect  of  salaries  and/or  wages   paid  by  the   contractor  to  his  employees   and 
labour  at  site,  remaining  idle  during   the  period  of  suspension,   adding   thereto   2%   to   cover   indirect   expenses   of   the   contractor.     Provided   the 
contractor  submits  his  claim  supported  by  details  to  the  Engineer-in-charge within fifteen days of the expiry of the period of 30 days.
c)   If  the works or  part  thereof  is  suspended on the  orders of  the Engineer-in-charge for  more than  three   months   at  a   time,  except  when suspension is 

ordered  for reason 
15.1 i) (a)  in sub para above, the contractor may after receipt   of  such  order  serve  a  written  notice  on  the  Engineer-in-charge  requiring  permission 
within   fifteen   days   from  receipt   by   the   Engineer-in-  charge   of   the   said   notice,   to   proceed   with   the   work   or   part   thereof   in  regard   to  which 
progress  has  been suspended  and if  such  permission  is not  granted  within  that  time,  the  contractor,  if  he  intends  to  treat  the suspension,  where  it 
affects  only  a  part  of  the  works  as  an  omission  of such  part  by  BSNL  or  where  it  affects  whole  of  the  works,  as  an abandonment  of  the  works 
by  BSNL,  shall  within  ten  days  of  expiry  of such  period  of  15  days  give  notice  in  writing  of  his  intention  to  the Engineer-in-charge.  In the event 
of the contractor treating the suspension as  an  abandonment of  the  contract by  BSNL,  he  shall  have  no  claim  to payment  of  any  compensation  on 
account   of   any   profit   or   advantage  which   he   might   have   derived   from   the   execution   of   the  work   in   full   but  which  he  could  not  derive  in 
consequence of the abandonment.  He shall, however,  be  entitled  to  such  compensation,  as  the  Engineer-in-charge may consider reasonable, in respect 
of salaries and/or wages paid by him to his employees and labour at site, remaining idle in consequence adding to  the  total  thereof  2%  to  cover  indirect 
expenses  of  the  contractor provided  the  contractor  submits  his  claim  supported  by  details  to  the Engineer-in-charge  within  30  days  of  the  expiry 
of  the  period  of  three months.
15.2  Provided  further  that the  contractor shall not  be  entitled  to  claim  any  compensation  from BSNL for the loss suffered by him on account of delay 
by  BSNL in the supply of  materials in schedule of  work where such delay is  covered by difficulties relating to the availability of  trucks, force   majeure 
including non-allotment   of   such  materials  by controlling  authorities, acts  of   God,   acts   of   enemies  of   the   state/country  or   any   reasonable  cause 
beyond  the control of BSNL.
CLAUSE 16

Rectification of 

Defects

16.1  All work under or in  course of execution or executed  in pursuance of the  contract  shall at all  time  be  open  and  accessible  to  the  inspection  and 

supervision  of  the  Engineer-in-charge,  his  authorised  subordinates  in  charge  of  the  work  and  all  the  superior  officers,officer of  the  Vigilance Cell 

of  BSNL  and  of the Chief  Technical  Examiner’s  office  (CVC) and the contractor shall at all times during the usual working hours, and at all other times 

at  which  reasonable  notice  of  the  intention  of  the  engineer-in-charge  or  his  authorised  subordinate  to  visit  the works, shall  have been  given  to  the 

contractor,  either  himself be present to receive  order and instructions,  or have a  responsible  agent duly  accredited  in  writing  present  for  that  purpose. 

Orders  given  to  the  contractor’s  agent  shall  be considered to have the same force as if they had been given to the contractor himself.
16.2  If  it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief Engineer-in-charge/Vigilance Cell or his 
subordinate officers or  to the  Chief   Technical  Examiner   or   his   subordinate   officers,   that   any  work  has  been  executed  with unsound,  imperfect  or 
unskillful workmanship, or with materials or articles provided by him  for  the  execution  of  the  work  which  are  unsound  or  of  a  quality  inferior  to 
that   contracted   or   otherwise   not   in   accordance   with   the   contract   the   contractor   shall   on  demand   in   writing   which   shall  be   made   within   six 
months  of  the  completion  of  the  work  from  the  Engineer-in-charge  specifying  the  work,  materials  or  articles  complained  of notwithstanding  that 
the  same  may  have  been  passed,  certified  and  paid  for  forthwith rectify  or  remove  and  reconstruct the work  so  specified  in  whole  or  in  part,  as 
the  case may  require  or  as  the  case  may  be,  remove  the  materials  or  articles  so  specified  and provide other proper and suitable materials or articles 
at his own  charge  and  cost.   In the event  of  his  failing  to  do  so  within  a  period  specified  by  the  Engineer-in-charge  in  the demand  aforesaid,  then 
the  contractor  shall  be  liable to  pay  compensation  at  the  same  rate  as  under  clause  2  of  the  contract  (for  non-completion  of  the  work  in  time) 
for  this default.
16.3  In  such  case  the  Engineer-in-charge  may  not  accept  the  item  of  work  at  the  rates applicable  under  the  contract  but  may  accept  such  items 

at  reduced  rates  as  the competent  authority  (Superintending  Engineer)  may  consider  reasonable  during  the  preparation of on account bills or  final 

bill  if   the  item is  so acceptable  without   detriment to  the   safety   and  utility   of   the   item  and  the   equipment   or   he   may  reject   the   work   outright 

without   any   payment   and/or   get   it   an   other   connected   and   incidental   items   rectified,   or   removed  and  re-executed  at  the  risk  and  cost  of  the 

contractor.  Decision of the Engineer-in-charge to  be conveyed in writing in  respect of  the same will be final and binding on the contractor.
CLAUSE 17

Contractor 

liable for 

damages 

defects during 

maintenance 

Period

If  the  contractor  or  his  working  people  or  servants  shall  break,  deface,  injure  or  destroy any  part of building in which they may  be working,  or any 

building  road, road  kerb, fence enclosure,  water  pipe,  cable  drains,  electric  or  telephone  post  or  wires,  trees,  grass  or grassland, or cultivated ground 

contiguous to the premises on which the  work or any  part of its is being executed or if any damage shall happen to the work while in progress, from any 

cause   whatever   or   if  any   defect,   shrinkage   or  other   faults   appear  in  the   work   within  twelve months  after  a  certificate  final  or  otherwise  of  its 

completion shall have been given by  the  engineer-in-charge  as  aforesaid  arising  out  of  defective  or  improper  materials  or workmanship the contractor 

shall upon a receipt of a notice in writing on that behalf make the  same  good  at  his own expense,  or  in  default, the engineer-in-charge  may cause  the 

performance  guarantee  and  security  deposit  or  the  proceeds  of  sale  there  of  or  of  a same  to  be  made good  by  other  workmen  and  deduct  the 

expense  from  any  sums  that may  be  due,  or  at  any  time  thereafter  may  become  due  to  the  contractor,  or  from sufficient  portion  thereof.    The 

performance  guarantee  and  security  deposit  of  the contractor  shall not be refunded before the expiry of twelve months after the  issue of the certificate 

final  or  otherwise,  of completion of  work,  or  till  the final bill has  been prepared and passed whichever is later.
CLAUSE 18

Contractor to 

supply Tools 

and Plants etc.

The  contractor  shall provide at his own cost all  materials (except such special materials if any,  as  may  in  accordance  with  the  contract  be  supplied 

from  the  engineer-in-charge’s stores),  Plant,  tools,  appliances,  implements,  ladders,  cordage,  tackle,  scaffolding  and  temporary works required for the 

proper execution of the work, whether original, altered or substituted and  whether  included  in  the  specification  or  other documents  forming  part  of the 

contract  or  referred to  in  these conditions or not,  or  which may  be  necessary  for  the purpose  of  satisfying or complying  with  the  requirements  of 

engineer-incharge  as to  any matter  as  to  which  under  these  conditions  he  is  entitled  to  be  satisfied,  or  which  he  is entitled to require together with 

carriage  therefore  to and from  the work.   The contractor,  shall   also  supply  without   charge  the  requisite   number  of   persons  with  the  means  and 

materials,  necessary  for  the  purpose  of  setting  out  works,  and  counting,  weighing  and assisting  in  the  measurements  or  examination  at  any  time 

and  from  time  to  time  of  the work  of  materials.    Falling  his  so  doing  the  same  may  be  provided  by  the  engineer-in-charge  at  the  expenses  of 

the contractor  and  the expenses may  be  deducted,  from  any money due to the contractor, under this contract or otherwise and or from his performance 

guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.
CLAUSE 18 A
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Internet downloaded doc. &G Page 35 of 64In  every  case  in  which  by  virtue  of  the  provisions  of  section  12,  subsection  (i)  of  the workmen’s  compensation  act, 1923. BSNL is obliged to pay 
compensation  to a   workmen  employed  by  the  contractor,   in  execution  of   the   works.   BSNL  will   recover  from  the contractor,  the amount of  the 
compensation so paid; and, without prejudice to the rights of the  BSNL  under  section  12,  sub-section  (ii)  of  the  said  act,  BSNL  shall  be  at  liberty  to 
recover such amount or any  part thereof by deduction from the performance guarantee  or from  any  sum  due  by  BSNL  to  the  contractor  whether  under 
this  contract  or  otherwise. BSNL  shall   not   be  bound  to  contest   any  claim  made  against  it  under  section  12,   sub- section  (i)   of   the   said  act, 
except  on  the  written  request  of  the  contractor  and  upon  his giving  to  BSNL  full  secruity  for  all  costs  for  which  BSNL  might  become  liable  in 
consequence of contesting such claim.

CLAUSE 18 B
Ensuring 

Payment & 

Amenities to 

Workers, if 

Contractor 

Fails

In  every  case  in  which  by  virtue  of  the  provisions  of  the  e  The  Building  &  Other Construction Workers( Regulation of Employment &  Condition 
of Service)  Act  1996”,  The The  Building  &  Other  Construction  W orkers  (  Regulation  of  Employment  &  Condition  of Service) Rules  1998,  AND, 
Contract  Labour  (Regulation and Abolition) Act,  1970,  and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from time to 
time,   BSNL   is   obliged   to   pay   any   amounts   of  wages   to   a   workman   employed   by   the  contractor   in  execution   of  the   works,  or  to  incur  any 
expenditure in  providing welfare and health  amenities  required  to be  provided  under  the  above  said  Act  and  the  rules  under Clause 19H  or under 
the Contractor’s  Labour Regulations, or  under the  Rules framed  by the  Government  /   BSNL  from  time  to  time  for  the  protection  of  health  and 
sanitary  arrangements   for   workers   employed   by   the   Contractor,   BSNL  will   recover   from  the  contractor   the   amount   of   wages   so   paid   or   the 
amount  of expenditure so  incurred  ;  and without prejudice  to the rights  of  the BSNL under relevant provisions  of above mentioned Acts,  BSNL  shall  
be  at  liberty   to  recover  such  amount  or   any  part  thereof   by   deducting  it  from  the   security   deposit   or   from  any   sum  due   by   the   BSNL   to   the 
contractor  whether under  this  contract  or  otherwise  BSNL  shall  not  be  bound  to  contest  any  claim  made against  it  under  the relevant  provisions 
of  above  mentioned  Acts,  except  on  the  written request  of  the  contractor  and  upon  his  giving  to  the  BSNL  full  security  for  all  costs  for which 
BSNL might become liable in contesting such claim.
CLAUSE 19

Labour Laws to 

be Complied by 

the Contractor

The  contractor   shall  comply with the  provisions  of  the   “The Building & Other  Construction  Workers(  Regulation   of   Employment   &  Condition   of 
Service)   Act   1996”  and  the   “The Building and Other Construction  Workers Welfare Cess Act  1996”  amended  from  time to time and rules framed 
there-under.  The contractor shall  comply with the provisions of the  “The  Building  &  Other  Construction W orkers (  Regulation  of  Employment  & 
Condition  of Service) Rules 1998” and the “The Building and Other Construction W orkers Welfare Cess Rules 1998”, amended from time to time.  The 
BSNL at the time of making any payment to Rules  as applicable  to  the  State  in  which the work  is  situated,  of gross  value of  the workthe  contractor 
for  work done  and  measured under  the  contract  shall deduct such  sum  at the rate, as  prescribed  in the The  Building and Other Construction Workers 
Welfare Cess  done  from  each running bill and final  bill.  Such deduction will  be  transferred to  the State Workers  Welfare  Board  by  the  Engineer-in-
Charge  as  per  the  rules.    The  Engineer-in- charge, as Principal Employer, shall continue to monitor the rigorous implementation of the act/rules during 
the currency of the contract.
The  contractor  shall  register  himself  under  The  Building  &  Other  Construction  Workers
(Regulation  of  Employment  &  Condition  of  Service)  Act  1996”  &  The  Building  &  Other Construction  Workers  (  Regulation  of  Employment  & 
Condition  of  Service)  Rules  1998,  and, the  “The  Building  and  Other  Construction W orkers  Welfare Cess  Act 1996”  and  the “The Building and 
Other Construction Workers Welfare Cess Rules 1998”, AND, shall also obtain  a  valid  Licence  under  the  Contract  Labour  (R&A)  Act  1970,  and  the 
Contract  Labour   (Regulation   and   Abolition)   Central   Rules   1971,   as   amended   from   time   to   time,before   the   commencement   of   the   work   and 
continue  to  have  these  validated  until  the completion of the work. Any failure to fulfill the above requirements shall attract the penal provisions of this 
contract arising out of the resultant of non-execution of the work.
CLAUSE 19 A
No labour below the age of eighteen years shall be employed on the work.
CLAUSE 19 B

Payment of 

wages

Payment of wages:

i)  The contractor  shall  pay to labour employed by him either directly or  through sub-contractors,  wages  not   less  than  fair   wages  as  defined  in  the 

contractor’s  Labour  Regulation  or  as  per the  provisions  of  The  Building  & Other  Construction  Workers  (Regulation  of  Employment  &  Condition 

of Service) Act 1996”, The Building & Other Construction Workers ( Regulation of  Employment  &  Condition  of  Service)  Rules  1998,  AND,  contract 

labour (Regulation  and  Abolition)  Act  1970,  and  the  contract  labour  (Regulation and Abolition) Central Rules, 1971, wherever applicable.
ii)  The contractor  shall,  not withstanding the  provisions  of any contract to  the contrary,  cause  to  be  paid  fair  wage  to  labour  indirectly  engaged  on 
the work,  including  any  labour  engaged  by  his  sub-contractors  in  connection  with the said work, as if the labour had been immediately employed by 
him.
iii)  In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for performance  of  the  contractor’s  part  of  this  contract,  the  contractor 

shall  comply  with  or  cause  to  be  complied  with  the  contractor’s  Labour Regulations made by the Government / BSNL from time to time in regard to 

payment of  wages, wage period, deductions  from wages recovery of wages  not paid and deductions  unauthorisedly made,  maintenance of wage  books or 

wage slips, publication of scale of wages and other terms of employment, inspection and submission  of periodical  returns and all other matters  of  the like 

nature  or  as  per  the  provisions  of  The  Building  &  Other  Construction Workers( Regulation of Employment & Condition of Service) Act 1996”, The 

Building  &  Other  Construction  Workers  (  Regulation  of  Employment  & Condition  of  Service)  Rules  1998,  AND,  contract  labour(Regulation  & 

Abolition)  Act,  1970,  and  the  Contract  Labour  (Regulation  and  Abolition) Central Rules, 1971,  wherever applicable.
iv)   a)The Engineer-in-Charge  concerned  shall  have the  right to deduct from the  moneys  due  to  the  contractor  any  sum  required  or  estimated    to  be 
required  for  making  good  the  loss  suffered    by  a  worker  or  workers  by reason  of  non-fulfillment  of  the  conditions  of the  contract for  the  benefit 
of the workers, non-payment of wages or of deductions  made from his or  their wages  which  are  not  justified  by  their  terms  of  the  contract  or  non- 
observance of the Regulations.
b)  Under  the  provisions  of  Minimum  W ages  (Central)  Rules,  1950,  the contractor  is  bound to allow to the labours directly or indirectly employed  in 
the works one day  rest  for six days continuous work  and pay wages  at  the same rate  as for  duty.  In the event  of  default  the  Engineer-in-Charge  shall 
have the right to deduct  the sum or sums not paid on account of wages for weekly  holidays  to  any  labours  and  pay  the  same  to  the  persons  entitled 
thereto  from  any  money  due  to  the  contractor  by  the  Engineer-in-Charge concerned.
In  the  case  of  Union  Territory  of  Delhi,  however,  as  the all  inclusive  minimum daily  wages  fixed  under  Notification  of  the  Delhi  Administration 
No.F.12  (162) MWO/DAB/43884-91,  dated  31.12.1979  as  amended  from  time  to  time  are inclusive of wages for  the weekly day  of  rest, the question 
of extra  payment for weekly holiday would not arise.
v)  The  contractor  shall  comply  with  the  provisions  of  the  Payment  of W ages Act,  1936,  Minimum  Wages  Act,  1948,  Employees  Liability  Act 
1938, workmen’s  compensation Act, 1923, industrial disputes  Act, 1947, Maternity benefits  act,  1961,  and  the  contractor’s  labour  (Regulation  and 
Abolition) Act,  1970,  The  Building  &  Other  Construction  W orkers  (Regulation  of Employment & Condition of Service) Act 1996 or the modifications 
thereof or any other laws relating thereto and the rules made there-under from time to time. 
vi)  The  contractor  shall  indemnify  and  keep  indemnified  BSNL  against payments  to be made under  and  for the  observance  of the  Laws aforesaid 

and  the  contractor’s  Labour  Regulations  without  prejudice  to  his  right  to claim indemnity from his sub-contractors.
vii)  The  laws  aforesaid  shall  be deemed  to  be  a part  of  this  contract  and  any breach thereof shall be deemed to be a breach of this contract.
viii) Whatever is the minimum wage for the time being, or if the wage payable is higher  than  such  wage,  such  wage  shall  be  paid  by  the  contractor  to 
the  Workmen  directly   without   the   intervention   of   Jamadar   and  that   Jamadar  shall   not   be   entitled   to   deduct   or   recover   any   amount   from  the 
minimum wage payable to the workmen as and by way of commission or otherwise.
viii)  The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar from the wage of workmen.
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CLAUSE 19 C

(1)  In respect of of all labour directly or indirectly employed in the work for the performance of  the contractor’s  part of  this contract,  the contractor  shall, 

at his own expense, arrange for the safety provisions as per Model Safety  Code  framed from time to time and shall, at his own  expense, provide for  all 

facilities in connection therewith. The contractor shall ensure that at the  construction  site  of  The  Building  or  other  construction  work,  adequate safety 

measures  are  taken  to  protect  The  Building  workers  against  any ccident  etc.    The  adequate  safety  measures  in  conformity  with  the provisions  of 

Part   III   of   The   Building   and   Other   Construction   Workers  (Regulation   of   Employment  and  condition  of   service)   Central  Rules   1998  should  be 

provided  in addition to the  safety measures laid down in Model Safety  Code.    In  case  of  any  discrepancy,  the  safety  measures  as  perPart  III  of  the 

Building  and  Other  Construction  Workers  (Regulation  of Employment and condition of service) Central Rules 1998 shall supercede other provisions.
(2)   In case the contractor fails to make arrangements and provide necessary facilities  as  aforesaid  he  shall  be  liable  to  pay  a  penalty  of  Rs.200/-  for 
each  default   and  in  addition  the Engineer-in-Charge  shall   be  at liberty  to make  arrangement  and  provide  facilities  as  aforesaid  and  recover  the 
costs incurred in that behalf from the contractor.
CLAUSE 19 D
The contractor shall  submit  by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing in respect  of  the second half  of the 

preceding month and the first half of the current month respectively:-
(1)  the number of labourers employed by him on the work,
(2)  their working hours,
(3)  the wages paid to them,
(4)   the  accidents  that   occurred  during  the  said  fortnight   showing  the  circumstances under  which  they happened and the extent  of  the  damages and 

injury caused by them, and,
(5)  the  number  of female  workers  who have  been allowed  maternity  benefit according to Clause 19 F and the amount paid to them.Failing which the 
contractor shall  be liable  to  pay to BSNL a  sum  not exceeding Rs.200/- for each default or materially incorrect statement. The decision of the Engineer-in- 
Charge  shall be final in  deducting from  any bill due  to the  contractor  the amount  levied as fine and be binding on the Contractor.
CLAUSE 19 E
In respect  of  all labour directly or  indirectly employed in the works for  the  performance of the  contractor’s  part of  this  contract, the contractor shall 

comply  with   or   cause  to  be   complied   with   all   the   provisions   of   various   statutes/enactments   and       rules  there  under  framed  by  the  Central/State 

Governments, and rules framed by BSNL  from  time  to time  for  the  protection  of  health  and  sanitary  arrangements  for  the workers employed by the 

BSNL/Deptt.of Telecommunications and its contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any penalty  in  case 

he  fails   to  meet  the   requirements  of   The  Building  and  Other Construction  Workers  (Regulation of   Employment  and Condition   of  Service)   Act, 

1996  and  The  Building  and  Other  Construction  Workers  (Regulation  of Employment  and  Condition of  Service)  Central Rules  1998  and  Contract 

Labour (Regulation  and  Abolition)  Act,  1970  and  Contract  Labour  (Regulation  and Abolition)  Central  Rules,  1971,  Industrial Disputes Act,  1947 or 

any  other Labour laws relating there of and rules made there under from time to time
CLAUSE 19 F
Leave and pay during leave shall be regulated as follows:-

1.  Leave:
(i)  in  the  case  of  delivery-maternity  leave  not  exceeding  8  weeks,  4weeks,  upto  and  including  the  day of  delivery  and  4  weeks following that day,

(ii)  in case of miscarriage-upto 3 weeks from the date of miscarriage.

2.  Pay:
(i)  in case of delivery- leave pay during maternity leave will be at the rate of  the  women’s  average  daily  earnings,  calculated  on  total  wages earned on 
the days when full time work was done during the period of three  months  immediately  preceding  the  date  on  which  she  gives notice  that  she  expects 
to  be  confined  or  at  the  rate  of  Rupee  one only a day whichever is greater.
(ii)  in  the  case  of  miscarriage  –  leave  pay  at  the  rate  of  average  daily earning  calculated  on  the  total  wages  earned  on  the  days  when  full time 

work    was  done  during  a  period  of  three  months  immediately preceding the date of such miscarriage.
3.  Conditions for  the grant of Maternity Leave:
No   maternity   leave   benefit   shall   be   admissible   to  a   woman   unless  she   has   been  employed   for  a   total   period   of   not   less   than   six   months 

immediately preceding the date on which she proceeds on leave,
4.  The  contractor  shall  maintain  a  register  of  Maternity  (Benefit)  in  the prescribed form as shown in Appendix-I and II, and the same shall be kept at 

the place of work.
CLAUSE 19 G
In  the  event  of  the  contractor(s)  committing  a  default  or  breach  of  any  of  the provisions  of  the  Contractor’s  Labour  Regulation  and  Model  Rules 
for  the protection  of health and sanitary  arrangements for the  workers as amended from time  to  time  or  furnishing  any  information  or  submitting  or 
filing  any  statement under  the  provisions  of  the  above  Regulation  and  Rules  which  is  materially incorrect, he/they shall,  without  prejudice to any 
other  liability,  pay to the BSNL  a sum  not  exceeding  Rs.200/-  for  every  default,  breach  or  furnishing,  making, submitting  ,  filing  such  materially 
incorrect  statements  and  in  the  event  of    the contractor (s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day  for 
each  day of default  subject to a  maximum  of  5 percent of the  tendered value of  the Work. The  decision  of the  Engineer-in-Charge  shall be final and 
binding on the parties.
Should   it   appear   to   the   Engineer-in-Charge   that   the   contractor(s)   is/   are   not  properly   observing  and   complying   with   the  provisions  of   the 

Contractor’s  Labour Regulations  and  Model  Rules  and  the  provisions  of  The  Building  &  Other  Construction  Workers(  Regulation  of  Employment 

&  Condition  of  Service)  Act  1996”,  The Building &  Other Construction Workers  ( Regulation of Employment  & Condition of Service)  Rules 1998, 

AND,  Contract  labour  (Regulation  and  Abolition)  Act,   1970,   and   the   Contract  Labour  (R&A)  Central  Rules  1971,  for   the  protection  of   health   and 

sanitary  arrangements  for  the  work-people  employed  by  the contractor(s)(hereinafter  referred as ” the said Rules”)  the Engineer-in-Charge shall  have 

power  to  give  notice  in  writing  to  the  contractor(s)  requiring  that  the  said Rules to be complied with and the amenities prescribed therein be provided 

to the work-people  within  a  reasonable  time  to  be  specified  in  the  notice.  If  the contractor(s)  shall  fail  within  the  period  specified  in  the  notice 

to  comply  with and/or observe the said  Rules and to provide the amenities to the workpeople as aforesaid,  the  Engineer-in-Charge  shall  have  the power 

to provide  the amenities herein  before mentioned  at   the cost  of   the  contractor(s).    The  contractor(s)   shall  erect, make and maintain at  his/their  own 

expense and to approved standards all necessary  huts  and  sanitary  arrangements  required  for  his/their  work-people on the  site  in connection  with the 

execution  of  the works, and  if  the  same  shall  not have  been  erected  or  constructed,  according  to  approved  Standards,  the Engineer-in-Charge  shall 

have power to  give notice  in  writing to the contractor(s) requiring  that  the  said  huts  and  sanitary  arrangements  be  re-modeled  and/  or reconstructed 

according to approved standards, and if the contractor(s) shall fail to remodel  or  reconstruct  such  huts  and  sanitary  arrangements  according  to approved 

standards   within   the   period   specified   in   the   notice,   the   Engineer-in-  Charge     shall   have   the   power   to   remodel   or   reconstruct   such   huts   and 

sanitary arrangements according to approved standards at the cost of the contractor(s).
CLAUSE 19 H
 The  contractor(s)  shall  at  his/their  own  cost  provide  his  /their  labour  with  a  sufficient number of huts (hereinafter referred to as the camp) of the 

following specifications
i)
a)  The minimum height  of each  hut at  the  eaves  level  shall  be  2.10m    (7  ft.) and floor area to be provided will be at the rate of 2.7 Sq.ms. (30 Sq.Ft.) 

for each member of the workers family staying with the labourers.
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c)  The contractor(s) shall also construct temporary latrines and urinals for  the use of  the  labourers  each  on  the  scale  of  not  less  than  four  per  each 

one hundred  of  the  total strength,  separate latrines  and  urinals  being  provided for women.
d)  The contractor(s)   shall   construct   sufficient  number  of  bathing  and washing places,   one unit  for   every 25  persons  residing in the  camp.  These 

bathing and washing places shall be suitably screened.
ii)
a)   All  the   huts  shall   have   walls  of  sun-dried   or   burnt-bricks  laid  in  mud   mortar  or   other   suitable   local   materials   as   may  be   approved   by   the 

Engineer-in-Charge. In case of sun-dried bricks, the  walls should be plastered with mud gobri  on  both  sides.  The  floor may  be  kutcha  but   plastered 

with  mud  gobri  and  shall  be  atleast  15  cm  (6”)  above  the  surrounding  ground.  The  roofs shall be laid with thatch or any  other  materials as  may  be 

approved  by  the Engineer-in-Charge  and  the  contractor  shall  ensure  that  through  out  the period of their occupation the roofs remain watertight.
b)  The contractor(s) shall provide each hut with proper ventilation.
c)  All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.
d)  There shall be kept an open space of at least 7.2m(8yds.) between the rows of  huts  which  may  be  reduced  to  6m(20ft.)  according  to the  availability 

of site with the  approval of the  Engineer-in-Charge.  Back to back construction will be allowed.
iii) Water  Supply
The  contractor(s)   shall  provide   adequate   supply  of   water   for  The  use  of  labourers.  The  provisions shall  not  be  less  than  two  gallons  of  pure  and 
wholesome  water  per  head  per  day  for  drinking  purposes  and  three  gallons  of  clean  water  per  head  per  day  for  bathing  and  washing  purpose. 
Where  piped  water  supply  is  available,  supply  shall  be  at  stand  posts  and where  the  supply  is   from  wells  or   river,   tanks,  which  may  be  of 
metal  or  masonry, shall be provided. The contractor(s) shall also  at his/their  own  cost make  arrangements  for  laying  pipe  lines  for  water  supply  to 
his/their  labour camp  from   the  existing mains wherever available,  and  shall  pay  all  fees  and charges therefor.

iv)  The site selected for the camp shall be high ground, removed from jungle.
v) Disposal  of Excreta-
The contractor(s)  shall  make necessary  arrangements for the disposal of excreta from the latrines by trenching or incineration, which shall  be  according 

to   the   requirements   laid   down   by   the   Local   Health  Authorities.   If   trenching   or   incineration   is   not   allowed   the   contractor(s)   shall  make 

arrangements  for  the  removal  of  the  excreta  through  the  Municipal  Committee/Authority and inform it about the number of labourers employed so that 

arrangements  may be made by  such  Committee/authority  for removal of the excreta. All  charges on this  account shall be  borne by  the contractor and 

paid  direct  by  him  to  the  Municipality/authority.  The  contractor  shall  provide one sweeper for every eight seats in case of dry system.
vi)Drainage:-
The contractor(s) shall provide efficient  arrangements for draining away sullage water so as to keep the camp neat and tidy.
vii)  The  Contractor(s) shall make  necessary arrangements for  keeping the  camp area sufficiently lighted to avoid accidents to the workers.
viii) Sanitation:-
The  contractor(s)  shall make arrangements for conservancy and sanitation  in  the  labour  camps  according  to  the  rules  of  the  Local  Public Health and 

Medical Authorities.
CLAUSE 19 I
The  Engineer-in-Charge  may  require  the  contractor  to  dismiss  or  remove  from  the  site  of   the   work  any  person   or   persons   in   the   contractor ’ s 

employment  upon  the work  who  may  be  incompetent  or  misconducts  himself  and  the  contractor  shall forthwith comply with such requirements.
CLAUSE 19 J
It   shall   be   the   responsibility   of   the   contractor   to   see   that   the   building   under  construction  is  not  occupied   by  any   body  unauthorisedly  during 
construction,  and is   handed  over   to   the   Engineer-in-Charge  with   vacant   possession   of   complete  building.   If   such  building   though   completed  is 
occupied  illegally,  then  the Engineer-in-Charge  shall  have  the  option  to  refuse  to  accept  the  said building/buildings  in that position. Any delay in 
acceptance on this account will be treated  as  the  delay  in  completion  and  for  such  delay  a  levy  upto  5%  of  the tendered  value of  work  may  be 
imposed  by the  Superintending  Engineer  whose decision  shall  be  final   both  with  regard  to  the  justification  and  quantum  and  be binding on the 
contractor.However,  the  Superintending  Engineer,  through  a  notice,  may  require  the contractor to remove the illegal occupation any time on or before 
construction and delivery.
CLAUSE 19 K

Employees 

Provident Fund 

Scheme to be 

Complied by 

the 

Employees Provident Fund Scheme to be Complied by the Contractor :

The  contractor   shall   comply   with  the  provision   of   the   Employees   Provident  Fund  Scheme   1952   as   under   the   Employees   Provident   Funds   and 
Miscellaneous Provisions Act 1952, amended from time to time.  The contractor shall get himself registered  and  get  the  allocation  of  Registration  Code 
No.   from   the   competent  authority   as  per  provisions  of   the  above  scheme.    The  contractor   shall   indemnify  and   keep   indemnified   BSNL   against 
payment  to  be  made  under  and  for  the observance of the  above  scheme.   The Executive  Engineer (Engineer-in-Charge) as Principal Employer shall 
continue to monitor the rigorous implementation of the act/ rules during the currency of the contract.
CLAUSE 20

Minimum 

wages  Act to  

be Compiled

The  contractor  shall  comply  with  all   the  provisions  of  the  Minimum  Wages  Act,1948, The  Building  &  Other Construction  Workers  (Regulation 
of  Employment  & Condition  of  Service)  Act  1996  and  Contract  Labour  (Regulation  and  Abolition) Act,  1970,  amended  from  time  to  time  and 
rules  framed  there-under  and  other labour  laws affecting  contract  labour  that  may be brought  into  force from  time  to time.
CLAUSE 21

Work  not  to 

be  sublet, 

Action  in case 

of Insolvency

The  contract  as  a  whole  or  part  thereof  shall  not  be  assigned  or  sublet  or transferred either  directly or  indirectly whether  by  creating  agent  on the 
basis  of General  Power  of  Attorney  or  in  any other manner  or  given  on  general  power of attorney  without the  written  approval of  the  Engineer-in-
Charge. If   the  contractor assign  or  sublet  (engagement  of  labour  on  a  piece-work  basis  or  of  labour  with materials not  to be incorporated in the 
work, shall  not  be deemed to  be  subletting)  or   give  on  general   power   of   attorney  or   transferred   either  directly  or   indirectly whether   by  creating 
agent  on  the  basis  of  General   Power  of  Attorney  or   in  any other manner, his contract,  or  attempt to do so,  or become insolvent  or commence any 
insolvency proceedings or make any  composition with his creditors or  attempt to  do  so,   or   if   any  bribe,  gratuity,   gift,   loan,  perquisite,   reward  or 
advantage pecuniary or otherwise, shall either directly or indirectly, , consideration of any kind as an inducement or be given, promised or offered by  the 
contractor,  or  any  of  his  servants   or   agent   to   any   public  officer   or   person   in   the   employment   of   BSNL   in  any  way   relating   to   his  office   or 
employment or if any such officer or  person shall become  in  any  way    directly  or  indirectly  interested  in  the  contractor,  or  if  the contractor shall 
obtain a contract  with  the BSNL  as  a result of wrong tendering  or by non bonafide methods, of competitive tendering; or if the  contractor enters into a 
contract  with  BSNL  in  connection  with  which  commission  has  been  paid  or agreed  to be  paid by him or  to his knowledge, unless the particulars of 
any such commission and the  terms of payment  thereof  have  been  previously  disclosed in writing  to  Accepting  Authority/  Engineer--in-Charge;  or  if 
the  contractor  being  a company, shall  pass a resolution or  the court shall  make an order  for the winding up of the company, or a receiver or manager on 
behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise which entitle the court or shareholders debenture  holders  to 
appoint   a   receiver   or   managers,   Engineer-in-Charge  on   behalf   of   the   Bharat   Sanchar   Nigam  Limited   shall   have     powers   to  adopt   the  courses 
specified in Clause 3 hereof in the interest of BSNL and in theevent  of  any  courses  being  adopted  the   consequences  specified  in  the  said Clause 3 
shall ensue.
CLAUSE 22
All  sums  payable   by  way of  compensation  under  any of  these  conditions  shall  be  considered  as   reasonable   compensation   to   be   applied   to   use   of 

BSNL  without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.
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CLAUSE 23
Changes  in 

Firm's 

Constitution to 

be intimated

Where the  contractor  is a  partnership firm,  the previous approval in writing  of  the Engineer-in-Charge  shall  be  obtained  before  any  change  is  made 

in  the constitution of the firm. Where the contractor is an individual  or a Hindu  undivided family  business  concern  such  approval  as  aforesaid  shall 

likewise  be  obtained before  the  contractor  enters  into  any  partnership  agreement  where-under  the partnership firm would  have the right to carry out 

the  works hereby undertaken by the contractor. If previous  approval as  aforesaid is not obtained, the contract shall be deemed  to  have  been assigned  in 

contravention of  Clause 21 hereof  and  the same action  may  be taken, and the same  consequences shall ensue  as provided in the said Clause 21.
CLAUSE 24
All works  to  be executed under  the  contract shall be  executed under the direction and subject to the approval in all  respects of the Engineer-in-Charge 

who shall be entitled  to  direct  at  what  point  or  points  and  in  what  manner  they  are  to  be commenced, and from time to time carried on.
CLAUSE 25

Settlement of 

Disputes & 

Arbitration

Except  where  otherwise  provided  in  the  contract  all   questions  and  disputes relating  to  the  meaning  of  the  specifications,  design,  drawings  and 
instructions herein  before mentioned  and  as to  the  quality of  workmanship  or  materials  used on the work or as to any other question, claim, right, matter 
or  thing  whatsoever  in  any  way  arising  out  of  or  relating  to  the  contract,  designs,  drawings,  specifications,  estimates,   instructions   orders   or   these 
conditions  or  otherwise  concerning  the  works or the  execution  or  failure  to execute  the same  whether  arising during  the progress  of  the  work  or 
after  the  cancellation,  termination,  completion  or abandonment thereof shall be dealt with as mentioned hereinafter:-
(i)   If   the   contractor   considers   that   he   is   entitled   to   any   extra   payment   or  compensation  in  respect   of  the   works   over   and  above   the   amounts 

admitted as payable by the BSNL or in case the contractor wants to dispute the validity of  any  deductions  or  recoveries  made  or  proposed  to  be  made 

from  the contract, the contractor shall forthwith give notice in writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the date of 

disallowance thereof  for  which  the  contractor  claims  such  additional  payment  or compensation or  disputes  the validity of  any deduction  or  recovery. 

The  said notice shall give full particulars  of the  claim, grounds on which it is based and detailed  calculations  of  the  amount  claimed  and  the  contractor 

shall  not  be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any claim by the contractor unless notice of such  claim shall 

have been given by the contractor to the Engineer-in-Charge in the manner and within the time as  aforesaid.  The  contractor  shall  be  deemed  to  have 

waived  and extinguished all his rights in respect of any claims not notified to the Engineer-in-Charge in writing in the manner and within the time aforesaid.
(ii)   The Engineer-in-Charge shall  give  his  decision in writing on the  claims notified by  the   contractor   within  30  days   of   the   receipt   of   the   notice 
thereof.  If  the contractor  is  not  satisfied  with  the  decision  of  the  Engineer-in-Charge,  the contractor may within 15 days of the receipt of the decision 
of the Engineer-in- Charge  submit  his  claims  to  the conciliating  authority  named  in  Schedule  ‘F’ for conciliation along with all details and copies of 
correspondence exchanged between him and the Engineer-in-Charge.
(iii)  The party initiating conciliation shall send to the other party a written invitation to  conciliate.  Conciliation  proceedings  shall  commence  when  the 
other  party accepts  in  writing  the  invitation  to  conciliate.    If  the  other  party  rejects  the invitation, or  does not reply within thirty  days from the date 
of invitation, there will be no Conciliation Proceedings.
(iv)  When  it  appears  to  the  Conciliator  that  there  exists  element of  a settlement which  may  be  acceptable  to  the  parties,  he  shall  formulate  the 

terms  of  a possible  settlement  and  submit  them  to  parties  for  their  observation  after receiving the  observations of  the parties.   He may reformulate 

the terms of  a possible  settlement  in  the  light  of  such  observations.  If  the  parties  reach agreement on settlement  of the dispute, they may draw up and 

sign a written settlement  agreement.    Parties  may  request  the  Conciliator  to  draw  up  or assist  them  in  drawing  up  the  settlement  agreement.  Such 

settlement agreement shall have the same status and effect as if it is an arbitral award on agreed  terms on the substance of the dispute rendered by an arbitral 

tribunal  under section  30 of  Arbitration and Conciliation Act  1996.  If  a settlement   does  not  appear possible,  the Conciliator,  after  consultation with the 

parties will give a  written declaration  that further  efforts  at Conciliation  are  no longer  justified and the Conciliation Proceedings are terminated.
(v)  When  conciliation  proceedings  have  become  in-fructuous  or  have  been terminated the party, which initiated the Conciliation shall, within a period 

of 30 days  of  termination thereof shall give a  notice, in the  form  prescribed by  the BSNL,  to  the Chief Engineer, Bharat  Sanchar Nigam  Limited in-

charge  of  the work or if there be no Chief Engineer, to the Administrative Head of the Bharat Sanchar  Nigam  Limited  for  appointment  of  an  arbitrator 

to  adjudicate  the notified  claims  failing which the  claims  of  the  contractor  shall  be  deemed  to have been considered absolutely barred and waived.
(vi)   Except   where   the   decisions   have   become  final,   binding   and  conclusive   in  terms  of   the  contract,   all   disputes   arising   out   of   the   notified 
claims  of  the contractor  as  aforesaid  and  all  claims  of  the  BSNL  shall  be  referred  for adjudication  through  the  arbitration  by  the  Sole  Arbitrator 
appointed  by  the Chief  Engineer,  Bharat  Sanchar  Nigam  Limited  in-charge  of  the  work  or  if there be  no  Chief  Engineer,  the  Administrative  Head 
of  the  Bharat  Sanchar Nigam  Limited.  It  will  also  be  no  objection  to  any  such  appointment that  the Arbitrator so appointed is a BSNL Employee 
and that he had  to deal with the matters  to  which  the  Contract  relates  in  the  course  of  his  duties  as  BSNL Employee. If the arbitrator so appointed is 
unable or unwilling to act or resigns his  appointment  or vacates his  office  due to  any  reason whatsoever  another sole  arbitrator  shall  be  appointed  in 
the  manner  aforesaid  by  the  said  Chief Engineer. Such person shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor.
It  is  a  term  of  this  contract  that  the  party  invoking  arbitration  shall  give  a  list  of disputes with amounts claimed in respect of each dispute along-

with the notice for appointment of arbitrator.
It   is  also   a  term  of   this   contract   that   no   person   other   than  a  person  appointed   by  such  Chief  Engineer,  Bharat  Sanchar  Nigam  Limited  or  the 
administrative head of the Bharat  Sanchar Nigam Limited as aforesaid should act as arbitrator and if for  any  reasons  that is not  possible,  the matter shall 
not   be   referred  to   arbitration  at  all.The   conciliation   and   arbitration   shall   be   conducted   in  accordance   with   the  provisions   of  the   Arbitration  & 
Conciliation Act 1996  or  any statutory  modification or re-enactment  thereof and  the rules  made  thereunder and for the  time being  in force shall apply to 
the arbitration proceeding under this clause
It  is  also  a  term  of  this  contract  that  the  arbitrator  shall  adjudicate  on  only  such disputes  as  are  referred  to  him  by  the  appointing  authority  and 

give  separate award  against  each  disputes  and  claim  referred  to him.  The  arbitrator  shall  give reasons for the award for each dispute referred to him.
It  is also a term of  the contract that if any  fees  are payable  to  the arbitrator these shall be paid equally by both the parties.
It is also a term of the contract that the arbitrator shall be deemed to have entered on the  reference on the  date  he  issues  notice  to  both  the parties calling 
them  to  submit  their  statement  of  claims and  counter  statement  of  claims.  The  venue  of the  arbitration  shall  be  such  place  as  may  be  fixed  by 
the  arbitrator  in  his  sole discretion. The fees, if  any,  of the arbitrator shall, if required to be paid before the award  is  made and  published,  be  paid  half 
and  half  by each  of  the  parties.  The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be  in the  discretion of the 
arbitrator  who may direct  to any, by whom  and  in what  manner,  such  costs  or  any  part  thereof,  shall  be  paid  and  fix  or  settle  the  amount of costs 
to be so paid.
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CLAUSE 26

Contractor to 

Indemnify 

BSNL against 

Patent Rights

The  Contractor  shall  fully  indemnify  and  keep  indemnified  the  Bharat  Sanchar Nigam  Limited against any  action,  claim or proceeding  relating to 
infringement or use  of any  patent  or  design or any  alleged  patent  or  design  rights  and  shall  pay any  royalties  which  may  be  payable  in  respect  of 
any  article  or  part   thereof  included  in the contract.   In the event  of any claims made  under  or   action brought  against   BSNL  in respect  of   any such 
matters as aforesaid the  contractor  shall  be immediately  notified  thereof   and  the  contractor  shall   be  at   liberty,   at   his  own expense,  to  settle  any 
dispute  or  to  conduct  any  litigation  that  may  arise therefrom, provided  that the contractor  shall not  be liable to indemnify  the Bharat Sanchar  Nigam 
Limited  if the  infringement  of the  patent or design or  any  alleged patents or design right is the  direct result  of  an  order passed  by the  Engineer-in-
Charge in this behalf. 
CLAUSE 27
When  the  estimate  on which  a  tender  is  made  includes  lump  sum  in  respect  of parts  of  the  work  ,the  contractor  shall  be  entitled  to  payment  in 
respect  of  the items of work involved or the part of the work in question at the same rates as are payable under this contract for such items, or if the  part of 
the work in  question is not  ,in  the  opinion    of  the  Engineer-in  –charge  payable  of  measurement  ,the Engineer-In  charge    may  at  his discretion  pay 
the  lump  sum amount entered    in the estimate ,and  the certificate in writing of the Engineer-In-Charge  shall be  final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provisions of the clause .
CLAUSE 28

Action where 

no 

Specifications 

are specified

In case of any class of work for which there are no such specifications as referred to in Clause  11 such work  shall be carried out in  accordance  with  the 
Bureau of Indian Standards specifications.  In  case  there is no such specifications in Bureau of  Indian  Standards,  the  work  shall  be  carried  out  as  per 
manufacturer’s specifications.  In case  no  such manufacturer’s  specifications is available then  as per  District  Specifications.  In  case  there  are  no  such 
specifications  as  required above,  the  work  shall  be  carried  out  in  all  respects  in  accordance  with  the instructions and requirements of the Engineer-
in-Charge.
CLAUSE 29

Withholding 

and  lien  in 

respect  of  

sum due  from  

the Contractor

i)  Whenever any claim or claims for payment of a sum of money arises out of or under the  contract  or  against  the  contractor,  the  Engineer-in-Charge  or 

the Government  shall  be  entitled  to withhold  and  also  have  a  lien  to  retain  such sum  or  sums  in  whole  or  in  part  from  the  security,  if   any, 

deposited   by   the  contractor   and   for   the   purposes   aforesaid,   the   Engineer-in-Charge   or   the   Government  shall  be  entitled  to  withhold  the  security 

deposit, if any, furnished as the  case may be and also  have lien over the  same pending  finalisation  or adjudication of any such claim. In the event of the 

security being insufficient to cover  the  claimed  amount  or  amounts  or  if no  security  has been  taken  from the contractor, the  Engineer-in-Charge or 

the Government shall  be entitled to withhold and have a lien to retain such claimed amount or amounts referred to above,  from  any  sum  or  sums  found 

payable  or  which  may  at  any  time thereafter  become  payable  to the  contractor under the  same contract  or  any other  contract  with  the  Engineer-in-

Charge  of  the  Government  or  any contracting  person  through  the  Engineer-in-Charge  pending  finalisation  of adjudication of any such claim.
It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  or  moneys  so withheld  or  retained  under  the  lien  referred  to  above  by  the  Engineer-

in-  Charge   or   Government   will   be   kept   withheld   or   retained   as   such,   by   the  Engineer-in-Charge,   till   the   claim   arising   out   of   or   under  the 

contract  is determined  by  the  arbitrator  (if  the  contract  is  governed  by  the  arbitration clause) or by the competent court, as the case may be and that 

the contractor will   have  no  claim  for   interest  or  damages  whatsoever  on  any  account   in respect  of   such withholding  or  retention  under the  lien 

referred  to  above and duly  notified  as such to  the contractor. For  the purpose  of this clause, where the  contractor  is  a  partnership  firm  or  a  limited 

company,  the  Engineer-in- charge or the Government shall be entitled to withhold and also have a lien to retain towards such  claimed  amount or amounts 

in whole or in  part from  any sum  found  payable  to  any  partner/limited  company  as  the  case  may  be  ,whether in his individual capacity or otherwise.
ii)   Government shall   have the right  to  cause an audit   and  technical  examination of  the  works  and  the  final   bills   of   the   contractor   including  all 

supporting vouchers, abstract,  etc.,  to be made  after  payment of the final bill and if as  a result of such audit and technical examination any sum is found 

to  have  been overpaid   in  respect   of  any   work  done by   the  contractor   under  the   contract   or  any  work  claimed to  have   been done by  him under  the 

contract and found not to have been executed, the contractor shall  be  liable  to refund the amount of over-payment and  it  shall be lawful for Government to 

recover  the same from him  in  the  manner prescribed  in  sub-clause (i) of  this clause or  in any other manner legally permissible; and if it is found that the 

contractor was paid less than what was due to him under the  contract in respect  of any work executed by him  under it, the amount of such under payment 

shall be  duly paid  by  the Government to the contractor, without any interest thereon whatsoever. Provided  that  the Government  shall  not be entitled to 

recover any  sum overpaid, nor the contractor  shall be entitled  to  payment of any  sum  paid short where such payment  has  been  agreed  upon  between 

the  Superintending  Engineer  or  Executive  Engineer  on  the   one  hand  and  the contractor   on the other  under  any term  of   the  contract   permitting 

payment  for  work  after  assessment  by  the Superintending Engineer or the Executive Engineer.
CLAUSE 29 A

Lien in respect 

of claims in 

other contracts

Any   sum  of   money   due   and   payable   to   the   contractor   (including   the   security  deposit   returnable  to  him)  under  the  contract  may be  withheld  or 

retained by way of  lien  by  the  Engineer-in-Charge  or  the  Government  or  any  other  contracting person  or  persons  or  through  Engineer-in-Charge 

against  any  claim  of  the Engineer-in-Charge of  Government  or such other person or persons in respect of payment  of  a  sum  of  money arising  out or 

under any  other  contract  made  by  the contractor  with the Engineer-in-Charge  or  of  the  Government  or  with  such  other person or persons.
It is an agreed term of the contract that  the sum  of money so withheld or retained under  this  clause  by  the  Engineer-in-Charge  or  the  Government  will  
be  kept  withheld or  retained as  such by the   Engineer-in-Charge  or  the  Government or   till  his  claim  arising out   of   the same  contract   or  any other 
contract  is   either  mutually settled or  determined  by  the arbitration  clause  or   by  the  competent  court, as  the case  may  be  and  that  the contractor 
shall  have  no claim   for  interest  or  damages  whatsoever   on   this   account   or   on   any   other   ground  in   respect   of   any   sum  of  money   withheld   or 
retained  under  this  clause  and  duly  notified  as  such  to  the contractor.
CLAUSE 30
30.1  The  contractor  shall  provide  all  necessary  superintendence  during  execution  of the  work and as long thereafter as may be necessary for proper 

fulfilling of the obligations under the contract.
30..2  The  contractor  shall  immediately  after  receiving  letter  of  acceptance  of  the  tender  and before commencement of the work, intimate in writing to 
the  Engineer-in-charge  the  name,  qualifications,  experience,  age,  address  and  other  particulars  along  with  certificates,  of  the  principal   technical 
representative  to  be  in  charge  of  the  work.    Such  qualifications  and experience shall not be lower than specified as under :-
i)  Work with estimated cost                                          Recognised Diploma holder
Put to tender more than Rs.,2 lakh
But less than Rs.5 lakh.
ii)  Work with estimated cost                                         Graduate  or recognised
Put to tender more than Rs. 5 lakh                       diploma  holder  with  three  years experience.
30.3  The   Engineer-in-charge  shall   within  15  days  of   receipt  of  such   communication  intimate  in  writing   his   approval   or   otherwise   of   such   a 
representative  to  the  contractor.    Any  such approval may at any time be withdrawn and in case of such withdrawal the contractor shall appoint another 
such representative according to the provisions of this clause.  Decision of the  tender  accepting authority shall  be final and binding on  the  contractor  in 
this respect. Such a principal  technical  representative  shall  be appointed by  the  contractor  soon  after receipt of the approval from Engineer-in-charge 
and shall be available at site within fifteen days of start of work.
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30.4   If   the   contractor   (or   any   partner   in   case   of   firm/company)   who   himself   has   such  qualifications,   it   will   not   be   necessary   for   the   said 

contractor to  appoint  such  a  principal technical representative but the contractor shall designate and appoint a responsible agent to represent him and to be 

present  at  the  work  whenever  the  contractor  is  not  in  a  position  to   be   so   present.     All   the   provisions   applicable   to   the   principal   technical 

representative under  the  clause will  also  be  applicable  in  such  a  case  to  contractor  or  his  responsibleagent.    The  principal  technical  representative 

and/or  the  contractor  shall  on  receiving reasonable  notice  from  the  Engineer-in-charge  or  his  designated  representative(s)  in charge of the work in 

writing or in person or otherwise, present himself to the Engineer-in- charge  and/or  at  the site  of work, as  required,  to  take  instructions.   Instructions 

given  to the principal technical consultation with the Engineer-in-charge as well as during important stages of execution ofrepresentative or the responsible 

agent  shall  be  deemed  to  have  the  same   force   as   if   these   have   been   given   to   the   contractor.   The   principal   technical  representative  and/or   the 

contractor   or  his   responsible   authorised   agent  shall   be  actually  available   at   site   at   least   two   working  days   every   week,   these  days  shall   be 

determined  in work,  during  recording  of  measurements  of  work  and  whenever  so  required  by  the Engineer-in-charge  by  a  notice  as  aforesaid  and 

shall   also  note  down  instructions conveyed  by  the  Engineer-in-charge  or   his   designated  representative   in  the  site  order  book and shall   affix  his 

signature   in  token   of  noting   down  the  instructions  and  in   token  of  acceptance   of   measurements.     There   shall   be   no   objection   if   the 

representative/agent looks  after  more  than  one  work  and  not  more  than  three  works  in  the  same  station provided  these  details  are  disclosed  to 

the  Engineer-in-charge  and  he  shall  be  satisfied that the provisions and the purpose of this clause are fulfilled satisfactory.
30.5 If the Engineer-in-charge, whose decision in this respect is final and binding on the contractor,  is  convinced  that  no  such  technical  representative  or 
agent   is   effectively  appointed  or  is  effectively  attending  or  fulfilling  the  provision  of  this  clause,  a  recovery  shall  be  effected  from the  contractor as 
specified below :-
i)  Rs. 4000/- per month for works costing above 5 lakhs
ii)  Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs
 30.6 The decision of the Engineer-in-charge as recorded in the site book and measurement recorded  in  Measurement Books  shall  be  final  and binding  on 
the Contractor.   Further if  the contractor fails  to appoint  a suitable technical representative or responsible agent and if  such  appointed  persons  are  not 
effectively  present  or  do  not  discharge  their responsibilities satisfactorily, the  Engineer-in-charge  shall have full powers to suspend the execution  of the 
work until  such  date  as a  suitable agent is  appointed and the contractor shall be held responsible for the delay so caused to the work.  The contractor shall 
submit  a   certificate   of   employment   of   the   technical   representative/responsible   agent   alongwith  every  on  account  bill/final  bill  and   shall  produce 
evidence if at any time so required by the Engineer-in-charge.
30.7   The contractor shall provide and employ on the site only such technical assistants as are skilled and  experienced in  their respective fields  and such 

foremen  and  supervisory staff as are competent to give proper supervision to the work.
30.8  The  contractor  shall  provide  and  employ  skilled,  semi-skilled  and unskilled  labour  as  is necessary for proper and timely execution of the work.

30.9  The  Engineer-in-charge  shall  be  at  liberty  to  object  to  and  require  the  contractor   to remove  from  the  works  any  person  who  in  his  opinion 
mis-conducts   himself,   or   is  incompetent   or   negligent   in   the   performance   of   his   duties   or   whose   employment   is  otherwise  considered  by  the 
Engineer-in-charge to be undesirable.  Such person shall not be  employed again at works site  without the written permission of the Engineer-in-charge and 
the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by  competent substitutes.
CLAUSE 31

Compensation 

during  warlike 

situations

31.1   The   work  (whether  fully  constructed   or  not) and  all   materials,  machines,  tools  and  plants,  scaffolding,  temporary  buildings   and   other   things 
connected therewith  shall  be at  the risk of  the  contractor  until,  the  work  has  been  delivered  to  the  engineer-in-charge  and  a certificate  from  him  to 
that   effect   obtained.     In   the   event   of   the   work  or   any   materials  property  brought   to  the   site  for   incorporation   in   the   work being   damaged  or 
destroyed  in consequence of  hostilities  or warlike operations,  activities covered by "excepted risk",  the contractor  shall,  when  ordered  in  writing  by 
the  engineer-in-charge,  remove  any  debris from  the  site,  collect  and  properly  stack  or  remove  in  store  all  serviceable  materials salvaged  from the 
damaged  work and  shall  be paid  at  the  contract  rates  in  accordance with the provision of this agreement for   the work of clearing the site of debris, 
stacking  or  removal   of  serviceable   materials   and  for   the   re-construction   of   all   works   ordered   by   the  engineer-in-charge  such  payments  being  in 
addition to compensation upto the value of the work, originally executed before being damaged or destroyed and not paid for.  In case of works  damaged  or 
destroyed   but   not   already   measured   and   paid   for   the   compensation  shall  be   assessed   by   the   Engineer-in-charge   upto   Rs.5000/-    and   by   the 
superintending engineer  concerned  for  a  higher  amount.    The  contractor  shall  be  paid  for  the damage/destruction  suffered  and  for  restoring  the 
material  at  the  rates  based  on  theanalysis  of  rates  tendered  for  in  accordance  with  the  provisions  of  the  contract.    The certificate of the engineer-
in-charge regarding the quality and quantity of materials and the purpose  of  which  they  were  collected  shall  be  final  and  binding  on  all   parties  to 
this contract.
31.2  Provided always  that no compensation shall be payable for any  loss  in  activities covered by  "excepted risk" (a) unless the contractor had taken all 
such precautions against air raid as  are deemed  necessary  by  the  A.R.P.   Officers  or  the  engineer-in-charge, (b)  for  any materials  etc not on the site of 
the work or for any  tools  and plant,  machinery, scaffolding temporary buildings and other things not intended for the work.
31.3  In  the event  of the  contractor having  to  carry out reconstruction  as aforesaid  he  shall be allowed  such  extension  of  time  for  its  completion  as 

is  considered  reasonable  by  the Engineer-in-charge.
CLAUSE 32
All  electrical  works  shall  be  carried  out  in  accordance  with  the  provisions  of  Indian Electricity  Act, 1910 and  Indian Electricity  Rule 1956 amended 
upto date.  List of Rules of particular importance to building installations is given in Appendix B & C of CPWD General Specifications for Electrical W orks 
(external and internal).
CLAUSE 33

Release  of 

Security 

Deposit after 

labour 

clearance

Security Deposit  of  the  work  shall   not  be  refunded till  the  contractor  produces  a  clearance  certificate  from the  Labour  Officer.  As  soon as  the  work  is 
virtually  complete  the  contractor  shall   apply   for  the   clearance   certificate   to   the   Labour   Officer   under   intimation   to   the  Engineer-in-Charge.  The 
Engineer-in-Charge, on  receipt of the  said communication,  shall write to the Labour  Officer to intimate if any complaint is  pending against the  contractor 
in respect   of   the   work.   If   no   complaint   is   pending,   on   record   till   after   3   months   after  the  completion  of  the  work and/or  no  communication  is 
received from the Labour Officer to this effect  till six  months  after  the date of  completion, it  will be  deemed  to  have  received  the clearance certificate 
and the Security Deposit will be released if otherwise due.
CLAUSE 34

Insurance Without  limiting  the  Contractor ’s  obligations  and  responsibilities  stated  elsewhere  in  the Contract,   the  Contractor shall   at  his  own  cost arrange, 
secure  and  maintain insurance  in the  joint names  of the BSNL and the  contractor with any of  the subsidiary  of the General Insurance  Corporation  of 
India   in   such   a   manner   that   the   BSNL   and   the   contractor   are  covered  for  all  time  during  the period  of  contract  i.e.  the  time  period  allowed  for 
completion of work, extended period and the defect liability period.  The insurance shall be effected in accordance  with  terms  approved  by  the  BSNL 
and  the  contractor  shall  submit  the insurance policies  to the  Engineer-In-Charge within one week of signing of the agreement along with the receipt of 
premium.  The contractor  shall  timely pay and submit  the  receipts of   payment   of   premiums  for   extensions   of   policies,   if  any.   The  insurance  shall  
cover  the following: -
a)  Contractor’s All Risks Insurance
The  contractor   shall   insure  the  work for   a  sum  equivalent  to  the   Contract  value  or   such additional   sums  as  specified  and  the  interests  of   the 
BSNL   against   ALL   RISKS   claims,  proceedings,   loss   or   damages,   costs,   charges   and   expenses   from   whatsoever   cause  arising  out   of  or   in 
consequence  of  the execution and maintenance of  the work  for  which the contractor is responsible under the contract
b)  Workman Compensation & Employers Liability Insur ance.
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respect  of any  damages  or compensation payable at  law in  respect  of or  in consequence  of  any accident  or injury to any  workman or  any other person 

in the  employment of the  contractor and  the contractor shall  indemnify  and  keep  indemnified  the  BSNL  against  all  such  damages  and compensation 

and  against  all  claims,  demands,  proceedings,  costs,  charges  and expenses, whatsoever in respect or in relation thereof.
c)  Third Party Insurance.
The contractor shall be responsible for making good to  the satisfaction of the Engineer-in-Charge any loss or any damage to all  structures and properties 
belonging to the BSNL  or being executed or procured or being procured by the BSNL or of the other agencies within the  premises  of  all   work  of  the 
BSNL   if   such   loss   or   damage   is   due   to   fault   and  or   the  negligence   or   willful   acts   or   omissions   of   the   contractor,   his   employees,   agents, 
representatives.
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The  contractor   shall   take   sufficient   care   in   moving  his   plants,   equipments   and  materials  from one place  to another  so that  they do not  cause any 
damage to  any person or to the property of the BSNL or any third party including overhead and underground cables and in the event of any damage resulting 
to  the  property  of  the  BSNL  or  to  a  third  party  during  the  movement   of   the   aforesaid   plant,   equipment   or   materials,   the   cost   of   such   damages 
including  eventual  loss of  production,  operation  or services in any  plant  or  establishment as estimated  by the  BSNL  or ascertained or demanded by the 
third party, shall be  borne by the contractor.
d)  The contractor shall also at times indemnify the BSNL against all  claims, damages or compensation under  the provisions  of Payment  or  Wages Act, 
1936, Minimum W ages Act,  1948,  Employer’s  Liability  Act,  1938,  the  W orkman’s  Compensation  Act,   1947, Industrial  Disputes  Act,  1947 and 
Maternity Benefit  Act, 1961, or  any modification  thereof or any other law relating thereof and rules made there under from time to time.
e)  Contractor  shall  also  at  his  own  cost  carry  and  maintain  any  and  all   other insurance(s) which he may be required to take out under any law or 

regulation from time to time.  He shall also carry and maintain any other insurance, which may be required by the Engineer-in-Charge.
34.1The Contractor  shall prove to  the Engineer-in-charge  from  time  to time he has  taken out  all the  insurance policies referred  to above and has paid 

the necessary premiums for keeping the policies alive till expiry of the Defects Liability Period.
34.2The aforesaid insurance policies shall  provide that they shall not  be cancelled  till  the Engineer-in-charge has agreed for cancellation.
34.3  Remedy on the contractor’s failure to insure
If  the contractor  shall  fail  to effect and keep in force the insurance referred to above or  any other insurance  which  he/they  may  be  required  to  effect 

under  the  terms  of  the contract then  and  in  any  such  case  Engineer-in-charge  may  without  being  bound  to,   effect  and keep  in  force  any  such 

insurance  and  pay  such  premium  or  premiums,  as  may  be necessary  for  that  purpose  and  from  time  to  time  deduct  the  amount  so  paid  by  the 

Engineer-in-charge  from any  moneys  due or  which may  become due to  the contractor  or recover the same as a debt due from the contractor.
BSNL SAFETY CODE
1.  Suitable scaffolds should be provided for   workmen for   all  works that cannot safely be done from the ground, or from solid construction except such 
short period work as can be  done  safely  from  ladders.  When  ladder  is  used,  an  extra  mazdoor  shall  be engaged for   holding the ladder and if the 
ladder is used for carrying materials as well suitable  footholds  and  handhold  shall  be  provided on  the  ladder and  the ladder  shall be given an inclination 
not steeper than ¼ to 1(1/4 horizontal and 1 vertical) .
2.    Scaffolding   of   staging   more   than   3.6   m   (12   ft.)   above   ground   or   floor   ,swung  or  suspended   from  an   overhead   support   or   erected   with 

stationery support shall have a guard   rail properly attached  or  bolted  ,braced  and  otherwise  secured at  least 90 cm (3  ft.)  high  above  the  floor  or 

platform  of  such  scaffolding  or  staging  and  extending along  the  entire  length  of  the  outside  and  ends  there  of  with  only  such  opening  as may be 

necessary for the delivery of materials .such scaffolding or staging shall be so fastened as to prevent it from swaying f rom the building or structure.
3.  W orking  platforms  ,gangways  and  stairways  should  be  so  constructed  that  they should not sag  unduly   or  unequallly  and  if  the height  of the 
paltform  or   the  gangway  or  the  stairway   is  more  than  3.6m  (12ft)   above  ground   level  or  floor  level  ,they  should  be  closely  boarded   ,should   have 
adequate width   and should be suitably  fastened as described in (2) above.
4.  Every opening in the floor of a building or in a working platforms shall be provided with suitable means to  prevent  the fall of person or materials by 

providing suitable f encing or railing whose minimum height shall be 90 cm.
5.  Safe  means  of  access  shall  be  provided  to  all  working  platforms  and  other  working places.  Every  ladder  shall  be  securely  fixed.  No  portable 
single  ladder  shall  be  over 9m (30ft)  in length  while the  width  between side rails  in  rung ladder  shall  in  no  case be  less  than  29  cm  (111/2”)  for 
ladder  upto  and  including  3m  (10  ft)   in  length.  For longer ladders,  this width should be increased atleast ¼” for  each additional 30  cm  (1foot) of 
length. Uniform step spacing of not more than 30  cm shall be kept  .  Adequate precautions shall  be  taken to prevent danger from  electrical equipment . No 
materials or  any  of  the  sites  or  work  shall  be  so  stacked  or  placed  as  to  cause  danger  or inconvenience to any person or the  public. The contractor 
shall  provide all  necessary fencing and lights  to  protect the  public   from the accident and shall  be  bound to bear the expenses  of defence of every  suit 
,action  or other proceedings at law that may be brought by any person  for injury sustained owing  to  neglect  of  the  above  precautions and to pay any 
damages and  cost which may be awarded  in any  such suit,  action  or proceedings to any such  person or  which may  ,with the consent of the contractor, 
be paid to compensate any claim by any such person.
6.   Excavation and Trenching-A ll trenches 1.2m  (4 ft)  or more in  depth ,shall  at  all times be supplied with at least one ladder for each 30m (100 ft) in 

length or fraction  thereof.Ladder  shall  extend  from  bottom  of  the  trench  to  at  least  90  cm  (3  ft)  above  the surface  of the ground .The side of the 

trenches which are 1.5 m(5 ft) or more in depth shall be  stepped back to give suitable slope or securely  held by  timber bracing, so as to  avoid  the  danger 

of sides collapsing.  The  excavated materials shall  not be  placed within  1.5  m  (5  ft)  of  the  edges  of  the  trench  or  half  of  the  depth  of  the  trench 

whichever is more. Cutting shall be  done from top to bottom. Under no circumstances undermining or undercutting shall be done.
7.  Before any rewiring  work is  commenced and also during the progress of the work, no electric  cable  or  apparatus  which  is  liable  to  be  a  source  of 

danger  or  a  cable  or apparatus used by the operator shall remain electrically charged.
8.  Those  engaged  in  welding  works  shall  be  provided  with  welder’s  protective  eye-
shields.
9.  The  contractor  shall   not   employ  men  and  women  below  the  age  of   18  years  on  the work  of   painting with  products containing lead in  any 

form. W herever men above the age of  18  are  employed  on  the  work  of  lead  painting,  the  following  precaution  should  be taken. 
a)  No  paint  containing lead  or lead products shall  be  used except in the form of paste or ready made paint.
b)   Suitable  face  masks should be supplied for use by  the  workers when  paint  is  applied in the form of spray or a surface having lead paint is dry rubbed 

and scraped.
c)  Overalls  shall  be  supplied  by  the  contractors  to  the  workmen  and  adequate  facilities shall  be  provided  to enable  the working  painters  to wash 

during  and  on  the  cessation of work.
d)    Instructions  with  regard  to  special  hygienic  precautions  to  be  taken  in  the  painting trade shall be distributed to working painters.
10.Use  of  hoisting  machines  and  tackle  including  their  attachments,  anchorage  and supports shall conform to the following standards or conditions :-

i)  a)  These  shall  be  of  good  mechanical  construction,  sound  materials  and adequate strength and free from patent defects and shall be kept repaired 

and in good working order.
b)Every  rope  used  in  hoisting  or   lowering  materials  or  as  a  means  of suspension  shall   be  of   durable  quality  and  adequate  strength,  and  free 

from patent defects.
ii)  Every  crane  driver  or  hoisting  appliance  operator,  shall  be  properly  qualified and  no person under  the  age of  21  years  should  be  in charge  of 

any hoisting machine including any scaffolding winch or give signals to operator.
iii) In case of every  hoisting  machine and of   every chain ring hook, shackle swivel  and pulley  block used  in hoisting  or  as means  of  suspension,  the 
safe  working  load shall  be ascertained  by  adequate  means.  Every  hoisting  machine  and  all  gear  referred  to  above shall be plainly marked with the 
safe working load. In case of a hoisting machine having a variable  safe  working  load  each  safe  working  load  and  the  condition  under  which  it  is 
applicable  shall  be  clearly  indicated.  No  part  of  any  machine  or  any  gear  referred  to above  in  this  paragraph  shall  be  loaded  beyond  the  safe 
working  load  except  f or  the purpose of testing.
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iv)   In   case   of   departmental   machines,   the  safe   working   load   shall   be   notified   by   the  Electrical   Engineer-in-charge.   As   regards  contractor’ s 
machines  the  contractors  shall notify  the  safe  working  load  of  the  machine  to  the  Engineer-in-Charge  whenever  he brings  any  machinery  to  site 
of  work  and  get  if  verified  by  the  Electrical  Engineer concerned.
11.  Motors  gearing,  transmission,  electric  wiring  and  other  dangerous  parts  of hoisting  appliances  should  be  provided  with  efficient  safeguards. 
Hoisting  appliances   should   be  provided   with   such   means   as   will   reduce   to   the   minimum  risk   of   accidental   descent   of   the   load.   Adequate 
precautions  should  be taken to reduce  to  the  minimum  the  risk  of  any  part  of  a  suspended  load  becoming accidentally  displaced.  When  workers 
are  employed  on  electrical  installations which  are already  energized,  insulating  mats,  wearing  apparel,  such  as  gloves, sleeves  and boots as may be 
necessary  should  be  provided.  The worker should not   wear  any  rings,   watches  and  carry  keys  or   other  materials  which  are  good conductors of 
electricity.
12.  All  scaffolds,  ladders  and  other  safety  devices  mentioned  or  described  herein shall  be maintained in safe  condition  and  no  scaffold, ladder  or 

equipment  shall be  altered  or  removed  while  it  is  in  use.  Adequate  washing  facilities  should  be provided at or near places of work.
13.  These  safety  provisions  should  be  brought  to  the  notice  of  all  concerned  by display  on  a  notice  board  at  a  prominent  place  at  work  spot. 

The  person responsible  for  compliance  of  the  safety  code  shall  be  named  therein  by  the contractor.
14.  To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety precautions the arrangements made by the contractor shall be open 

to inspection by  the  Labour  Officer  or  Engineer-in-Charge  of  the  department  or  their representatives.
15.  Notwithstanding  the  above  clauses  from  (1)  to  (15)  there  is  nothing  in  these  to exempt the contractor from the operations of any other Act or 

Rule in force in  the Republic of India.
16.  At every  work place, First Aid Box  shall  be  provided  and maintained so as to  be easily accessible during the working hours.
NOTE:
In  case  of  difference  or  ambiguity  in  Hindi  and  English  Version,  the  English version will prevail
MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITA RY ARRANGEMENTS FOR WORKERS EMPLOYED BY
BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS
1. APPLICATION
These  rules  shall  apply  to  all  buildings  and  construction  works  in  charge  of  the  Bharat Sanchar Nigam Limited in which twenty or more workers are 

ordinarily employed or are  proposed  to  be  employed  in  any  day  during  the  period during  which  the contract work is in progress.
2. DEFINITION
Work  place  means  a   place   where   twenty   or   more   workers   are   ordinarily   employed  in  connection  with  construction  work,  on  any  day  during  the 

period, during which the contract work is in progress.
3. FIRST-AID FACILITIES
i)  At  every  work place there shall be provided and  maintained, so  as  to be easily accessible during working  hours,  first  aid  boxes  at the rate  of not less 

than  one box for 150-contract labour or part thereof ordinarily employed.
ii)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the following equipment: -
a)  For work  places in which the  number of contract labour employed does not exceed 50- Each first-aid box shall contain the following equipment: -
1.  6 small sterilised dressings.
2.  3 medium size sterilised dressings.
3.  3 large size sterilised dressings.
4.  3 large sterilised burn dressings.
5.  1 (30 ml.) bottle containing a two percent alcoholic solution of iodine
6.  1  (30ml)  bottle  containing  salvolatile  having  the  dose  and  mode  of administration indicated on the label.
7.  1 snakebite lancet.
8.  1 (30gms.) bottle of potassium permanganate crystals.
9.  1 pair scissors.
10.  1 copy of  the  first-aid leaflet  issued  by the Director General, Factory Advice Service and Labour Institute, Government of India.
11.  1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.
12.  Ointment for burns.
13.  A bottle of suitable surgical antiseptic solution
b)  For workplaces in which the number of contract labour exceeds 50- Each first–aid- box shall contain the following equipment.
1.  12 small sterilised dressing.
2.  6 medium size sterilised dressings.
3.  6 large size sterilised dressings.
4.  6 large size sterilised burn dressings.
5.  6 (15-gms.) packets sterilised cotton wool.
6.  1 (60 ml.) bottle containing two percent alcoholic solution iodine.
7.  1 (60-ml.)  bottle  containing salvolite latile having  the  dose  and mode of administration indicated on the label.
8.  1 roll of adhesive plaster.
9.  1 snake bite lancet.
10.  1 (30 gms.) bottle of potassium permanganate crystals.
11.  1 pair of scissors.
12.  1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General Factory  Advice  Service  and  Labour  Institute/  Government  of India.
13.  A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14.  Ointment for burns.
15.  A bottle of suitable surgical antiseptic solution.
iii)  Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the equipment when necessary.
iv)  Nothing except the prescribed contents shall be kept in the First-aid box.
v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the working hours at the work pl ace.
vi)  A  person  in  charge  of  the  first-aid  box  shall   be  a  person  trained  in  First-Aid treatment,   at the  work places where  the  number  of   contract 

labour employed  is 150 or more.
vii)  In work places where the number of contract labour employed is 500 or more and hospital  facilities  are not available within easy  distance  from the 
works, First-aid posts  shall  be  established  and run  by a  trained  compounder.  The  compounder shall be on duty and shall be available at all hours when 
the workers are at work.
viii)         Where work places are situated in places, which are not towns or cities, a suitable motor transport shall be kept  readily available to  carry injured 

person  or  person suddenly taken ill to the nearest hospital.

4. DRINKING W ATER
i)  In  every  work place, there shall  be  provided  and  maintained,  at suitable places, easily accessible to labour,  a sufficient supply of cold water fit  for 

drinking.
ii)  Where  drinkingstored.  water is  obtained  from an  intermittent  public  water  supply,  each work  place  shall  be  provided  with  storage  where  such 

dri nking  water  shall  be 
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drawn from an existing well, which is within such proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 

water is drawn from it or for drinking. All such wells shall be entirely closed in and be provided with a trap door, which shall be dust and waterproof.
iv)  A reliable  pump  shall be fitted to  each covered well, the  trap  door shall be  kept locked  and  opened  only for  cleaning  or inspection  which shall  be 

done at  least once a month.
5. WASHING FACILITIES
i)  In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of contract labour employed therein.
ii)  Separate  and  adequate  cleaning  facilities  shall  be  provided for  the use  of  male and female workers.
iii)  Such  facilities  shall  be  conveniently  accessible  and  shall  be  kept  in  clean  and hygienic condition.
6. LATRINES AND URINALS
i)  Latrines shall be provi ded in every work place on the following scale namely:-
a)  Where female  are employed there shall be at  least one latrine for every  25 females.
b)  Where males are employed,  there shall  be at  least one latrine for every 25 males.
Provided  that where  the  number  of males or  females exceeds 100, it  shall be sufficient  if there is one latrine for 25 males or females as the case may be 

upto the first 100,and one for every 50 thereafter.
ii)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and fastenings.
iii)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting nonabsorbent materials and shall be cement 

washed inside and outside at least once a year.  Latrines shall not be  of a standard lower than bore-hole system.
iv)  a) Where workers  of both sexes  are employed,  there shall be displayed outside each  block of  latrine  and  urinal,  a  notice in the  language understood 

by  the majority  of the  workers “For Men  only” or  “For Women  only” as the case may be.
b) The notice shall also bear the figure of a man or a woman, as the case may be.
v)  There shall be at least one urinal for upto 50 number of male workers and one for upto 50  number of female workers employed  at a time, provided that 
where the number of male or femal e workers, as the case may be, exceeds 500, it shall  be sufficient if there is one urinal for every 50 males or females, upto 
the first 500 and one for every 100 or part thereafter.
vi)  a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times. 
b) Latrines and  urinals other  than  those  connected with  a flush sewage system shall comply with the requirements of the Public Health Authorities.
vii)  Water shall be  provided  by  means  of tap  or  otherwise so  as to  be  conveniently accessible in or near the latrines and urinals.
viii)  Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,arrangements for proper disposal of excreta by incineration at the 
work purpose and covering it with a 15 cm. layer of waste or refuse and then covering it place shall be made by means of a suitable incinerator. Alternately 
excreta may be disposed off  by putting a layer of night  soil  at the  bottom of a pucca tank prepared for the with a layer of earth for a fortnight (W hen it will 
turn to manure).
ix)  The contractor shall at his own expense, carry out all  instructions issued to him by the  Engineer-in-Charge  to  effect  proper  disposal  of  night  soil 
and  other conservancy work  in  respect  of  the  contractor’s  workmen  or  employees  on  the site. The  contractor shall be responsible for payment of any 
charges, which may be  levied  by  Municipal  or  Cantonment  Authority  for  execution  of  such  on  his behalf. 
7. PROVISION OF SHELTER DURING REST
At  every  place there shall be provided, free of  cost, four suitable  sheds, two  for meals and the other two for rest separately for the use of men and women 
labour. The height of  each shelter shall not be  less than 3 metres (10 ft.) from the floor level  to  the  lowest  part  of  the  roof.  These  shall  be  kept  clean 
and  the  space provided shall be on the basis of 0.6 sq. m. (6 sft.) per head. Provided  that  the  Engineer-in-Charge  may  permit  subject  to  his  satisfaction, 
a portion of the building under construction or other alternative accommodation to be used for the purpose.
8. CRECHES
i)  At every work place, at which 20 or more women worker are ordinarily employed, there shall be  provided  two  rooms  of  reasonable  dimensions  for 
the use  of  their  children under the age of six years. One room shall be used as a playroom for the children and the other as their  bedroom. The rooms shall 
be constructed with specifications as per clause 19 H (ii) a, b & c.
ii)  The  rooms  shall  be  provided  with  suitable  and  sufficient  openings  for  light  and ventilation. There shall be adequate provision of sweepers to keep 

the places clean.
iii)  The contractor shall supply adequate number of toys and games  in the playroom and sufficient number of cots and beddings in the bedroom.
iv)  The contractor shall provide one ayah to look after the children in the crèche when the number of women workers  does not exceed  50 and two when the 

number of  women  workers exceeds 50.
v)  The  use  of  the  rooms  earmarked  as  crèches  shall  be  restricted  to  children,  their attendants and mothers of the children.
9. CANTEENS
i)  In  every work  place  where the  work regarding  the employment  of  contract labour  is likely to continue for six months and where in contract labour 

numbering one hundred or  more  are  ordinarily  employed,  an  adequate  canteen  shall  be  provided  by  the contractor for the use of such contract labour.
ii)  The contractor shall maintain the canteen in an efficient manner.
iii)  The  canteen  shall  consist  of  atleast  a  dining  hall,  kitchen,  storeroom,  pantry  and washing places, separately for workers and utensils.
iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.
v)  The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour washed atleast once in each year. Provided 

that the inside walls of the kitchen shall be lime-washed every 4 months.
vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.
vii)  Wastewater shall be carried  away in suitable covered drains and  shall not be allowed to accumulate so as to cause a nuisance.
viii)  Suitable arrangements shall be made for the collection and disposal of garbage.
ix)  The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.
x)  The floor  area of  the  dining  hall, excluding the area  occupied  by the service  counter and  any  furniture, except  tables  and chairs,  shall  not  be less 

than  one square metre (10 sft.) per diner to be accommodated as prescribed in sub-Rule 9.

a)   A  portion  of  the  dining  hall  and  service  counter  shall  be  partitioned  off  and reserved for women workers in proportion to their number.
b)  Washing places for women shall be separate and screened to secure privacy.
xii)  Sufficient tables’ stools, chair or benches shall be available for the number of diners to be accommodated as prescribed in sub-Rule 9.
xiii)  a)
1.  There shall be provided and  maintained, sufficient utensils,   crockery,  furniture and any other equipment’s, necessary for the efficient running of the 

canteen.
2.  The furniture  utensils and other equipment shall  be maintained in a clean  and hygienic condition.
b)
1.  Suitable clean cloths for the employees serving in the canteen shall be provided and maintained.
2.  A service counter, if provided, shall have top of smooth and impervious material.
3.  Suitable facilities including an adequate supply of hot water shall be provi ded for  the cleaning of utensils and equipment’s.
xiv)  The foodstuffs and other items to be served in the canteen shall be in conformity with the normal habits of the contract labour.
xv)   The charges for  foodstuffs,  beverages  and any  other  items served in  the  canteen shall  be based on ‘No profit,  No loss’  and shall  be  conspicuously 

displayed in the canteen.
xvi)   In  arriving  at  the  price  of  food  stuffs,   and  other  articles  served  in  the  canteen,  the following items shall  not  be taken into consideration as 
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b)  The  depreciation  and  maintenance  charge  for  the  building  and  equipment’s provided for the canteen.
c)  The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, cutlery and utensils.
d)  The water charges and other charges incurred for lighting and ventilation.
e)  The interest and amounts spent on the provision and maintenance of equipment’s provided for the canteen.
xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once every 12 months.
10. ANTI-MALARIAL PRECAUTIONS
The contractor  shall  at  his  own expense, conform to all  anti-malarial  instructions given to him by the Engineer-in-Charge including the  filling-up of  any 

borrow pits which may have been dug by him.
11. The  contractor  shall   ensure  that  at  the  construction  site  of  The  Building  or  other construction  work,  adequate  safety  measures are taken  to 
protect  The  Building  workers  against any accident etc.  The adequate safety measures in conformity with the provisions of Part III of The Building and 
Other Construction W orkers (Regulation of Employment and condition  of  service)  Central  Rules  1998  should  be  provided  in  addition  to  the  safety 
measures   laid  down  hereunder:   In  case   of  any  discrepancy,  the  safety  measures   as   per  Part  III   of   The  Building   and  Other  Construction  W orkers 
(Regulation of  Employment  and condition of service) Central Rules 1998 shall supercede.
12. Notwithstanding  the provisions  made above, the  contractor  shall  be liable  for levy  of any penalty  in  case  he fails to meet the requirements of The 
Building and  Other  Construction   Workers  (Regulation  of  Employment   and  condition  of  service)  Act,  1996 and  The Building  and   Other   Construction 
Workers  (Regulation  of  Employment  and  condition  of  service)Central Rules 1998.
13. The above rules shall be incorporated in the contracts  and in  notices inviting tenders and
shall form an integral part of the contracts.
14. AMENDMENTS
Government/  BSNL  may,  from  time  to  time,  add  to  or  amend  these  rules  and  issue directions it may consider necessary for the purpose of removing 

any difficulty, which may arise in the administration thereof.
CONTRACTOR’S LABOUR REGULATIONS
1. SHORT TITLE
These regulations may be called the Contractors Labour Regulations.
2. DEFINITIONS
i) Workman
means, any person employed by BSNL or its contractor directly or indirectly, through a subcontractor, with or without the knowledge of the BSNL, to do any 
skilled,  semiskilled   or   unskilled,   manual,   supervisory,   technical   or   clerical   work,   for   hire  or  reward,   whether   the   terms   of   employment   are 
expressed  or  implied,  but  does  not nclude any person: -
i
a)  W ho is employed mainly in a managerial or administrative capacity; or,
b)  W ho,  being  employed  in  a  supervisory  capacity  draws  wages  exceeding  five hundred  rupees  per  mensem  or  exercises  either  by  the  nature  of 

the  duties attached to the office  or by reason of  powers vested in him, functions mainly of managerial nature; or,
c)  W ho is an out worker, that is to say, person to whom any article or materials are given  out  by  or  on  behalf  of  the  principal  employers  to  be  made 
up   cleaned,  washed,  altered,  ornamental   finished,  repaired  adopted  or  otherwise   processed  for  sale for  the  purpose  of  the  trade  or   business   of  the 
principal  employers and the process is to be carried out either in the home  of the  out worker or  in same other premises,  not being  premises under  the 
control  and  management of  the principal employer.
ii) Fair Wages means  wages whether for time or piecework fixed and notified under the provision of the Minimum Wages Act from time to time.
iii)  Contractors  shall   include  every  person  who  undertakes   to   produce  a   given  result  other  than a  mere  supply of  goods  or  articles of  manufacture 

through contract labour or  who supplies contract labour for any work and includes a subcontractor. 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3 i)   Normally  working hours  of  an  adult  employee should  not  exceed 9  hours  a   day   and in  case of  child 4  ½ hours  a  day.  The working day  shall  be  so 

arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.
ii)  When an adult worker  is made to work for more than 9 hours  on any  day or for more than 48 hours in any week he shall be paid over time for the extra 

hours put in by him at double the ordinary rate of wages. Children shall not be made to work extra hours.
iii)  a)  Every  worker  shall  be  given  a  weekly  holiday  normally  on  a  Sunday,  in accordance with the provisions of Minimum W ages  (Central) Rules 

1960, as amended from  time  to time, irrespective of  whether  such  worker  is governed by  the  Minimum Wages Act or not.
b)  Where the minimum wages prescribed by the Government, under the Minimum Wages Act,  are  not  inclusive  of  the  wages  for  the  weekly  day  of 
rest,  the  worker  shall  be entitled to rest day wages, at the rate applicable to the next preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days.
c)  Where  a  contractor  is  permitted  by the  Engineer-in-Charge to  allow  a  worker  to work  on a  normal  weekly holiday, he shall grant  a substituted 
holiday  to  him  for the whole  day,  on  one  of  the  five days,  immediately  before  or  after  the  normal  weekly holiday, and  pay  wages to such worker 
for the work performed on the normal weekly holiday at the overtime rate.
4. DISPLAY OF NOTICE REGARDING WAGES ETC.
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The  contractor  shall,  before  he  commences  his  work  on  contract,  display  and  correctly maintain and continue to display and correctly maintain, in a 
clear  and legible condition in conspicuous  places on  the work, notices in English and in local  Indian languages spoken by the  majority of  the workers, 
giving the minimum rates of the wages fixed under Minimum Wages  Act,  the  actual  wages  being  paid,  the  hours  of  work  for  which  such  wage  are 
earned, wages periods, dates of payments of wages and other relevant information as per

Appendix ‘III’.
5. PAYMENT OF WAGES.
i)  The contractor shall fix wage periods in respect of which wages shall be payable.
ii)  No wage period shall exceed one month.
iii)   The  wages   of  every  person  employed  as  contract  labour  in  an  establishment  or  by  a  contractor,  where  less  than  one  thousand  such   persons  are 

employed, shall be  paid before the expiry of seventh day and in other cases before the expiry of tenth day after
the last day of the wage period in respect of which the wages are payable.
iv)  Where the employment of any worker is terminated  by or  on behalf  of the contractor the wages earned by him shall be pai d  before the expiry of  the 

second  working day from the date on which his employment is terminated.
v)  All payment of wages shall be made on a working day at the work premises and during the working time and on a date notified in advance and in case the 

work is completed before the expiry of the wage period, final  payment shall be made within 48 hours of the last working day.
vi)  Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf. 
vii)  All wages shall be paid in current coin or currency or in both.
viii)  Wages shall be paid without any deductions of any kind except those specified by the Central Government by general or special order in this behalf or 

permissible under the Payment of W ages Act 1956. 
ix)  A notice showing the wages period and the place and time  of  disbursement of wages shall  be  displayed  at  the  place  of  work  and  a  copy  sent  by 

the  contractor  to  the Engineer-in-Charge under acknowledgement.
x)  It shall be the duty of the contractor to ensure the disbursement of wages in presence of  the  Junior  Engineer  or  any  other  authorised  representative  of 

the  Engineer-in- Charge who will be required to be present at the place and time of the disbursement of wages by the contractor to workmen.
xi)   The  contractor   shall   obtain  from  the  Junior   Engineer   or   any  other   authorised representative  of  the Engineer-in-Charge,   as  the  case may be,  a 
certificate under his signature at the end of the entries in the “Register of W ages” or the “Wage-cum-Muster Roll”, as the case may be, in the following 
form: -
“Certified that the amount shown in the column No…………has been paid to the  workman
concerned in my presence on……….…..at…………”
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
(i)  The wages of a worker shall be paid to  him without any deduction of any kind except the following: -
(a)  Fines
(b)   Deductions   for   absence from duty i.e.   from the  place  or  the  places  where  by  the  terms of  his  employment  he  is  required  to  work.  The amount  of 

deduction shall be in proportion to the period for which he was absent.
(c)  Deductions  for damage to  or loss of goods  expressly entrusted  to the employed person  for  custody,  or  for  loss  of  money  or  any  other  deductions 

which  he  is required  to  account,  where  such  damage  or  loss  is  directly  attributable  to  his neglect or default.
(d)  Deduction  for  recovery  of advances  or  for adjustment  of overpayment  of wages,advances granted shall be entered in a register. 
(e)  Any other deduction, which the Central Government may from time to time, allows.
(ii)   No  fines  should  be  imposed  on  any  worker  save in  respect  of  such  acts  and  omissions  on  his  part  as  have  been  approved  of  by  the  Chief  Labour 

Commissioner. 
Note:-  An  approved list of  Acts  and Omission for  which  fines can be imposed  is  enclosed  at Appendix-X.
(iii)   No  fine  shall  be   imposed  on  a  worker   and  no  deduction  for  damage  or  loss   shall   be  made  from his  wages  until  the  worker  has  been  given  an 

opportunity of showing cause against such fines or deductions.
(iv)  The total amount of fine, which may be imposed, in any one-wage period, on a worker,shall not exceed an amount equal to three paise in a rupee of the 

total wages, payable to him in respect of that wage period. 
(v)  No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days from the date on which it was imposed.

(vi)  Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.
7.  LABOUR RECORDS
(i)  The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV)

(ii)  The  contractor  shall  maintain  a Muster  Roll register  in  respect  of  all  workmenregister  in  respect  of  all  workmen employed by him on the work 

under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)
(iii)   The contractor  shall  maintain  a  Wage Register  in respect  of  all  workmen employed by him on  the  work under  contract in Form XVII of  the  CL 

(R&A) Rules  1971  (Appendix VI)
(iv)  Register of  accident –
The  contractor  shall maintain  a  register  of  accidents in such form as may be convenient at the work place but the same shall include the following particul 

ars:
a)  Full Particulars of the labourers who met with accident.
b)  Rate of wages.
c)  sex
d)  Age
e)  Nature of accident and cause of accident
f)  Time and date of accident
g)  Date and time when admitted in hospital
h)  Date of discharge from the hospital
i)  Period of treatment and result of treatment
j)   Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k)  Claim required to be paid under Workmen’s Compensation Act.
l)  Date of payment of compensation
m)  Amount paid with details of the person to whom the same was paid
n)  Authority by whom the compensation was assessed
o)  Remarks.
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v)  The contractor  shall  maintain  a Register  of Fines in the  Form  XII  of  the CL  (R&A) Rules 1971  (Appendix  XI) The  contractor  shall  display  in  a 

good condition  and  in  a conspicuous place  of work the approved list of acts and omission for  which fines can be imposed (Appendix X)
v)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 1971 (Appendix XII).
vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIII).
i)  The contractor  shall maintain  a Register  of  Overtime in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIV).
8.  ATTENDANCE CARD-CUM WAGE SLIP

i)  The  contractor  shall  issue  an Attendance  card  cum  wage  slip to  each  workman employed by him in the specimen form at (Appendix-VII).
ii)  The card shall be valid for each wage period.
iii)  The contractor shall mark the attendance of each workman on the card twice each day,once  at  the  commencement  of  the  day  and  again  after  the 

rest  interval,  before  he actually starts work.
iv)  The  card  shall  remain  in  possession  of  the  worker  during  the  wage  period  under reference.
v)  The contractor shall complete the wage slip portion on the reverse of the card at least a  day  prior  to  the  disbursement  of  wages  in  respect  of  the 

wage  period  under reference.
vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of wages and retain the card 

with him.
9.  EMPLOYMENT CARD
The   contractor   shall   issue   an  Employment   Card  in   the   Form   XIV   of   CL  (R&A)  Central  Rules  1971 to  each  worker  within  three  days  of  the 

employment of the worker (Appendix-VIII).
10.  SERVICE CERTIFICATE
On termination  of  employment  for  any  reason  whatsoever  the  contractor  shall  issue  to  the  workmanwhose   services   have   been   terminated,   a   Service 

Certificate  in  the  Form  XV  of  the  CL (R&A) Central Rules 1971 (Appendi x-IX).
11.  PRESERVATION OF LABOUR RECORDS
All records  required to be maintained under Regulations Nos. 6 &7  shall be preserved in original for a period of three years from the date of last entries 
made in them and shall be made  available  for  inspection  by  the  Engineer-in-Charge  or  Labour  Officer  or  any  other officers authorised by the Ministry 
of Communication in this behalf.
12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The labour officer or any person authorised by the Central Government on their behalf shall have  power  to make enquiries with  a  view to  ascertaining and 
enforcing  due   and  proper  observance  of  Fair  Wage  Clauses  and  provisions  of  these  Regulations.  He shall  investigate  into  any  complaint  regarding  the 
default made by the contractor or subcontractor in regard to such provision.
13.  REPORT OF LABOUR OFFICER
The  Labour  Officer  or  other  persons  authorised  as  aforesaid  shall  submit  a  report  of  result  of  his  investigation  or  enquiry  to  the  Executive  Engineer 

concerned indicating the extent, if any, to which the default  has been committed with  a note that necessary deductions from the  contractor’s  bill  be  made 

and  the   wages  and  other   dues  be  paid   to   the   labourers  concerned.     In   case  an   appeal   is  made  by  the   contractor   under   Clause  13  of   these 

regulations, actual payment to labourers will be made by the Executive Engineer after the Superintending Engineer has given his decision on such appeal. 
i)  The  Executive  Engineer shall  arrange  payments  to  the  labour  concerned  within  45 days  from  the  receipt  of  the  report  from  the  Labour  Officer 

or  the  Superi ntending Engineer as the case may be.
14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other person  so  authorised  may  appeal  against  such  decision  to 
the  Superintending  Engineer concerned within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer 
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.
15.  PROHIBITION REGARDING REPRESENTATION THROUGH L AWYER
i)  A  workman  shall  be  entitled  to  be represented  in  any  investigation  or  inquiry  under these regulations by: -
a)  An officer of a registered trade union of which he is a member.
b)  An  officer of  a federation of  trade unions  to which the  trade  union  referred  to in Clause (a) is affiliated.
c)  Where the employer is not a member of any registered trade union,  by an officer of  a  registered  trade  union,  connected  with the  industry  in  which 

the  worker  is employed or by any other workman employed in the industry in which the worker is employed.
ii)  An  employer shall be  entitled  to be  represented in any investigation  or inquiry under these regulations by:-
a)  An officer of an association of employers of which he is a member.
b)  An  officer  of  a  federation  of  associations  of  employers  to  which  association referred to in Cl ause (a) is affiliated.
c)  Where the employer is not  a member of any association of employers, by  an officer   of   association  of   employer  connected  with  the   industry,   in 

which  the employer  is  engaged  or  by  any  other  employer,  engaged  in  the  industry  in which the employer is engaged.
iii)  No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under these regulations.
16.  INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his  agent  at  a  convenient  time  and  place  after  due 

notice  is  received  or  to  the  Labour  Officer or any other person, authorised by the Central Government on his behalf.
17.  SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
18.  AMENDMENTS
The Central Government/ BSNL may from time to time add to or amend the regulations and on any question  as  to  the  application/interpretation  or  effect 

of  those  regulations  the  decision  of  the Superintending Engineer concerned shall be final.
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Appendix’I’
REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor____________________________________

Name and Location of the work________________________________________

Name of Employee Father's/ 
Husband's 
Name

Nature  of 
Employee

Period  of 
Actual 
Confinement

Date on which 
notice  of 
Given

1 2 3 4 5

Date on Which Maternity leave commenced and ended
Date  of  Delivery  / 
Miscarriage

In Case of Delivery In Case of Miscarrige
Commended Ended Commended Ended

19 to 20
21

22 to 23
24 to 64

Leave pay paid to the employee Remarks
This NIT contains 64  pages. In case of Miscarriage
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SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S
LABOUR IN DEPARTMENT OF TELECOM/ BSNL
.
Name and address of the contractor_______________________________

Name and location of the work___________________________________

1.  Name of the woman and her husband’s name.
2.  Designation
3.  Date of appointment.
4.  Date with months and years in which she is employed.
5.  Date of discharge / dismissal, if any.
6.  Date of production of certificates in respect of pregnancy.
7.  Date on which the woman informs about the expected delivery.
8.  Date of delivery / miscarriage / death.
9.  Date of production of certificates in respect of delivery / miscarriage.
10.  Date with the amount of maternity/ death benefit paid in advance of expected delivery.
11.  Date with amount of subsequent payment of maternity benefit.
12.  Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.
13.  If the woman dies, the date of death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment.
14.  Signature of the contractor for authenticating entries in the register.
15.  Remarks column for the use of inspecting officer.
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Appendix’III’
LABOUR BOARD
Name of work:______________________________________________

Name of Contractor:__________________________________________

Address of Contractor:_________________________________________

Name and address of BSNL Division:_______________________________

Name of BSNL Labour Officer :____________________________________

Address of BSNL Labour Officer:___________________________________

Name of Labour Enforcement Officer:________________________________

Sl. No. Category Minimum 
wage Fixed

Actual  wage 
paid

No.  of 
Present

Remarks

W eekly holiday_____________________________________________________

W age period ______________________________________________________

Date of payment of W ages__________________________________________

W orking hours____________________________________________________

Rest interval______________________________________________________
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Appendix’IV’
Form-XIII (See Rule 75)

Register of Workmen Employed by contractor

Name and address of contractor_______________________________________

Name and address of establishment under which contract is carried

on_______________________________________________________________

Nature and location of Work___________________________________________

Name and address of Principal Employer_______________________________
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Appendix’V’
Form-XVI (See Rule 78(2)(a)

Muster Roll
19 to 20

Name and address21
Name and address22 to 23
on_____________________________________________________________24 to 64
Nature and location of work_________________________________________
Name and address of Principal Employer______________________________
For the month of fortnight__________________________________________
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Appendix’VI’

Form –XVII (See Rule 78(2)(a))
Register of Wages

Name and address of the contractor______________________________

Name and address of establishment under which

Contract is carried on__________________________________________

Nature and location of work____________________________________

Name and address of Principal Employer_________________________

Wages period_______ Monthly/fortnightly
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Appendix’VII’
(Observe)

Wage Card No.___________

Wage Card

Name and address of the contractor____________________ Date of issue_______

Name and location of work___________________________  Designation_______

Name of Workman__________________________________         Month/fortnight

Rate of Wages_______________________________________________

T
im

e DATE
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

M
or

ni
ng

E
ve

ni
ng

In
iti

al

Rate Amount

Received from                                                                        the sum of Rs.                               On account of                                        my wages.

19 to 20 Signature
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21
Appendix’VII’

(Reverse)

Form-XIX
(See rule 78(2)(b))

Wages Slip
This NIT contains 64  pages. 

Name  and address of the contractor______________________________

Name and Father’s/Husband’s name of workman_____________________

Nature and location of work______________________________________

For the W eek/Fortnight/Month ending______________________________

1.  No. of days worked  _____________________________________
2.  No. of units worked in case of piece rate workers______________
3.  Rate of daily wages/piece rate______________________________
4.  Amount of overtime wages_________________________________
5.  Gross wages payable_____________________________________
6.  Deduction, if any_________________________________________
7.  Net amount of wages paid________________________________

Initials of the Contractors
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Appendix’VIII’

Form-XIV

(See rule 76)

Employment Card

Name and address of the contractor__________________________________

Name and address of establishment under which contract is carried

on_______________________________________________________________

Nature of work and location of work_____________________________________

Name and address of Principal Employer________________________________

1.  Name of Workman__________________________________________
2.  Sl No. in the register of workman employed_______________________
3.  Nature of employment/designation_______________________________
4.  Wage rate (with particulars of unit in case of piece work)_____________
5.  Wages period_______________________________________________
6.  Tenure of employment________________________________________
7.  Remarks___________________________________________________

19 to 20

21
Signature of contractor

24 to 64
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Appendix’IX’

Form-XV (See Rule 77)
Service Certificate

This NIT contains 64  pages. 
Name and address of the contractor____________________________________

Nature and location of work___________________________________________

Name and Address of workman________________________________________

Age or date of birth__________________________________________________

Identification marks_________________________________________________

Father’s/Husband’s name____________________________________________

Name and address of establishment in/under which contract is carried

on_______________________________________________________________

Name and address of Principal Employer________________________________

Sl. No.
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Appendix’X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES  
CAN BE IMPOSED
In accordance with rule 7 (v) of the  DOT  Contractors  Labour Regulations to be displayed
prominently at the site of work both in English and local Language.
1.  Wilful insubordination or disobedience, whether along or in combination with other.
2.  Theft fraud or dishonestly in  connection with the contractors beside a business  or
property of DOT.
3.  Taking or giving bribes or any illegal gratifications.
4.  Habitual late attendance.
5.  Drunkenness fighting, riotous or disorderly or indifferent behavior.
6.  Habitual negligence.
7.  Smoking  near  or  around  the  area  where  combustible  or  other  materials  are
locked.
8.  Habitual indiscipline.
9.  Causing  damage  to  work  in  the  progress  or  to  property  of  the  DOT  or  of  the
contractor.
10.  Sleeping on duty.
11.  Malingering or showing down work.
12.  Giving of false information regarding name and father’s name etc.
13.  Habitual loss of wage cards supplied by the employers.
14.  Unauthorized  use  of  employer’s  property  of  manufacturing  or  making  of
15.  Bad workmanship in construction and maintenance by skilled workers which is not
approved  by  the  Department  and  for  which  the  contractors  are  compelled  to
undertake rectification.
16.  Making false complaints and/or misleading statements.
17.  Engaging on trade within the premises of the establishment.
18.  Any unauthorized divulgence of business affairs of the employees.

19.  Collection  or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.
20.  Holding meeting inside the premises without previous sanction of the employers.
21.  Threatening  or  intimidating  any  workman  or  employer  during  the  working  hours
within the premises.
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Appendix’XI’

Form-XII (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors________________________________

Name and address of establishment under which contract is carried
on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer_____________________________
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Appendix’XII’

Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss

Name and address of the contractors______________________________

Name and address of establishment under which contract is carried

on__________________________________________________________

Nature and location of work______________________________________

Name and address of Principal Employer___________________________

S
l. 
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o.
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am

e 
of

 W
or

ke
r

F
at

he
r/
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 d
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 d
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 c
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 p
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Appendix’XIII’

Form-XXII (See Rule 78(2)(d)
Register of Advances

Name and address of the contractors_______________________________

Name and address of establishment under which contract is carried

on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer____________________________

S
l. 

N
o.

N
am

e 
of

 W
or

ke
r

F
at

he
r/

H
us

ba
nd
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e D
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Appendix’XIV’

Form-XXIII (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors________________________________

Name and address of establishment under which contract is carried

on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer _____________________________

S
l. 

N
o.

N
am

e 
of

 W
or

ke
r
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he
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e D
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PROFORMA OF SCHEDULES
( 0perative Schedules to be supplied separately to each of the intending tenderer)

Clause 10 i) SCHEDULE “B”
Schedule of Materials to be issued to the contractor

S. No.  Description of Quantity Rates   in   figures   & 
words   at  which   the 

Place of Issue

1 2 3 4 5

 
SCHEDULE “F”

Reference to General Conditions of Contract
Name of Work  ____________________
Estimated cost of Work    _________________
Earnest Money                 __________________
Performance Guarantee   (5 % of the tendered value in the form of BG/CDR/FDR/DD
from Scheduled B ank
                                                     Rs.____________________
                                              (Rupees__________________________________________only)

Security Deposit  :            In addition to performance guarantee stated above, a sum @ 10% of the  gross amount  of the bill 
shall be  deducted from  each running  bill  of  the contractor till the  sum deducted  will amount to 
security  deposit  of  5%  of  the  Tendered  value  of   the  work.  Rs.____________________(Rupees 
______________________________________only)

GENERAL RULES AND DIRECTIONS
Officers inviting tender  

Executive Engineer (E)/SDE (E) BSNL Electrical Division/Sub Division ---------------

2(v) Engineer-in charge                                 
Executive Engineer (E)/SDE (E) BSNL Electrical Division/Sub Division ---------------

2(vi) Accepting Authority                               /SDE(E)/EE (E)/SE(E)/CE in their competancy

2 (x) Percentage on cost of materials and labor to =10% Cover all overheads and profit
Clause 5
i) Time allowed for execution of work. = 2 Months

ii) Authority to give fair and reasonable extension of time for completion of work ---------------------

Clause 12
12.2(iii) Schedule of rates for determining the rates

for additional, altered or substituted items
that cannot be determined under 12.2. (i) and (ii).  =   DSR 2007
12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates.
__________________________

Clause 25
Competent authority for conciliation
SE (E) not in charge of the work.


