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BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

Connecting ndia
O/O Sub Divisional Engineer (E), BSNL,Electrical Sub Division-Il, G/F E-1 Electrical
Block, Sanchar Vihar Colony, Malviya Nagar Jaipur

Name of Work  Shifting of 5to 32.5 KVA DG set from one TE Bldg /BTS Sites to another TE Bldg /
BTS Sites under Jurisdiction of ESD-II, Jaipur.
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SIGNATURE OF OFFICER ISSUING THE DOCUMENTS
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/ BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)
Conpecting lndia
O/O Sub Divisional Engineer (E), BSNL,Electrical Sub Division-Il, G/F E-1 Electrical Block, Sanchar
Vihar Colony, Malviya Nagar Jaipur

SECTION-I  (NOTICE INVITING TENDER)
NIT No. : 04/SDE(E)/BSNL/ESD-11/JP/2024-25 dated 13.09.2024
1.0 The Sub Divisional Engineer (E), BSNL,Electrical Sub Division-Il, G/F E-1 Electrical Block, Sanchar Vihar
Colony, Malviya Nagar Jaipur invites on behalf of the BSNL sealed item rate tenders for the following works
from the approved and eligible firms satisfying the following eligibility criteria as per Para no.2.0 below:

Shifting of 5 to 32.5 KVA DG set from one TE Bldg / BTS Sites

NAME OF WORK . [to another TE Bldg / BTS Sites under Jurisdiction of ESD-II ,
Jaipur.

ESTIMATED COST :138858.0

EARNEST MONEY DEPOSIT (EMD) |. 777

TIME FOR COMPLETION (Duration of _

Contract) : |One Months

Tender cost (Non refundable) |Rs. 177.00 (inclusive of 18% GST and non refundable)(Note:
"[Tender cost & EMD both Should be deposited separately)

LAST DATE OF RECEIPT OF :123.09.2024

APPLICATION :112:00 Hrs. to 16:00 Hrs.
:123.09.2024

LAST DATE OF ISSUE OF TENDER -7 0o e = e

LAST DATE OF RECEIPT OF|:|25.09.2024

TENDER : JUPTO 15:00 hrs

DATE OF OPENING OF TENDER :125.09.2024

:115:30 hrs
TENDER TO BE SUBMITTED &| . Sub Divisional Engineer (E), BSNL,Electrical Sub Division-Il, G/F
OPPENED AT " E-1 Electrical Block, Sanchar Vihar Colony, Malviya Nagar Jaipur

2.0 Ellgibil mr

Average annual turnover during the last 3 years, ending 31st March of the previous financial year, should be
at least 30% of the estimated cost put to tender.

AND
BSNL enlisted contractors in Electrical category of respective class as per their tendering limits.
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3.0 BID DOCUMENTS:

3.1 The tender documents consisting of Specifications, Schedule of quantities of the work to be done and the
set of terms & conditions of the contract to be complied with by the contractor whose tender may be
accepted and all other relevant information/ documents pertaining to the work can be downloaded for
guoting the tender from our website www.rajasthan.bsnl.co.in
Alerpatively :The tender documents consisting of Specifications, Schedule of quantities of the work
to be done and the set of terms & conditions of the contract to be complied with by the contractor,
whose tender may be accepted and all other information /documents pertaining to the work will be
open for inspection by tenderers and can be had from the Office of Sub Divisional Engineer (E),
BSNL,Electrical Sub Division-Il, G/F E-1 Electrical Block, Sanchar Vihar Colony, Malviya Nagar Jaipur
between 11:00Hrs to 16:00Hrs on every working day except on Sundays and public holidays.

I hall submi I i
3.2 1. Self Attested copy of License/ Enlistment / ITCC or CA certificate for Turn over , dully attested by any
BSNL executive with application on their Printed letter head for purchase of Tender

3.3 List of works completed of the requisite magnitude along with self attested copies certified by any BSNL
executive of certificates,testimonials of their satisfactory completion from the Department concerned from an
Officer not below the rank of Sub Divisional Engineer(E).

Note : If Tender documents submitted are downloaded from internet and the self attested documents are not
certified by BSNL Executive, then original documents shall be produced at the time of Tender opening.

4.0 IESTIMONIALS: -
(a) The firms shall submit application for issue of tender documents on its printed letter- head along with
following:

(b) Chartered Accountant Certificate for turnover.
© Copy of PAN card issued by Income Tax department.

(d) Certificate as per Annexure- | about relative not working in BSNL Unit.

(e) GST Registration Details of the firm / Undertaking in case of firm is not covered under provisions of GST
Registration .

(f) EPF registration Certificate.
(g) Copies of the documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above submitted by
the firm shall be self attested as well as certified by any BSNL Executive.

(h) Copy of License and Enlistment order.
(i) List of works completed of the requisite magnitude and testimonials of their satisfactory completion from the
Department concerned from an Officer not below the rank of Executive Engineer.
(j) Cost of Tender documents Rs.177.00( inclusive of 18% GST, non refundable,
Note :- 1. If Tender documents submitted are downloaded from internet and the self attested documents
are not certified by BSNL Executive, then original documents shall be produced at the time of Tender
opening.
5.0 SUBMISSION OF TENDERS:
5.1 The bids shall be submitted to concerned SDE(E) as per Two Envelope system described below:
5.2 The tenderer shall submit the tender in two nos. sealed Envelopes marked as Cover 1% and Cover 2" .
Both the cover should be separate and they should not be enclosed in a common 3rd cover. The name of
the work, Name of tenderer, last date of receipt of tender should be mentioned on each envelope.

5.3 The envelope-I shall contain the following:
5.3.1 In case tender documents are got issued from SUB Division office: The first cover should contain the
following.
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5.3.1 The first cover should contain the Earnest money deposit in the form of CDR/FDR/DD/BG of a scheduled
Bank or Nationalized Bank /State Bank guaranteed by Reserve Bank of India drawn in favour of A.O. Cash
o/o PGMTD, BSNL, Jaipur (Performa as per Annexure-Il).

5.3.2 In case tender documents are downloaded from the internet: - The first cover should contain the
following.
(a) Tender Cost:- Cost of tender documents ( which shall not be refunded, even if bidder is found ineligible
for issue of tender documents) in the form of a separate Demand Draft of a scheduled Bank or Nationalized
Bank /State Bank guaranteed by Reserve Bank of India drawn in favour of A.O. Cash o/o PGMTD, BSNL,
Jaipur .
(b)Eligibility criteria documents:- The following documents are required to submit.
(i) Chartered Accountant Certificate for turnover.
(i) Copy of PAN card issued by Income Tax department.
(iii) Certificate as per Annexure- | about relative not working in BSNL Unit.
(iv) GST Registration Details of the firm / Undertaking in case of firm is not covered under provisions of GST
Registration .
(v) EPF registration Certificate.
(vi) Documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above.
(vii) Copy of Licenseand Enlistment order.
(viii) List of works completed of the requisite magnitude and testimonials of their satisfactory completion
from the Department concerned from an Officer not below the rank of Executive Engineer.

Note:-The credentials shall be self attested as well as certified by any BSNL Executive. If the credentials
are not certified by BSNL Executive, then original documents shall be produced at the time of tenders
opening.

(C) EMD:- Earnest money in the form of CDR/FDR/DD/BG of a scheduled Bank or Nationalized Bank /State
Bank guaranteed by Reserve Bank of India drawn in favour of A.O. Cash o/o PGMTD, Jaipur (Performa
as per Annexure-ll).

5.3.3 In case 1st cover is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form, the
2nd cover containing tender documents will not be opened at all.

5.4 The envelope-Il shall contain the following:-
5.4.1 Tender document containing terms & conditions, Specifications, schedule of quantities etc. complete as the
original tender documents got issued from BSNL or downloaded from the internet.

5.4.2 The rates and amounts should be filled only in the schedule of quantities attached thereto.

6.0 Iender opening:-

Tenders, which should always be placed in sealed envelope, in the manner detailed at Para no. 5.0 above,
will be received and opened on the due dates in BSNL, Electrical Sub Division - Il, Jaipur up to 15:00 Hrs
& 15:30 Hrs. respectively by Sub Divisional Engineer (E) or his authorized representative in his office.

6.1 Envelope-I containing earnest money, tender cost and documents pertaining to eligibility etc. (As per
clause 5.3 above) shall be opened first on the due date.

6.2 In case Envelope-l is not annexed or tender cost, EMD, Eligibility documents etc. not found in proper form,
the Envelope-Il containing tender documents will not be opened at all and such unopened tender shall be
returned on spot to the bidder or his representative during the process of opening of tenders. The cost of
tender documents deposited for tender issue/Demand Draft along with downloaded tender shall not be
refunded, even if bidder is found ineligible.

6.3 After the opening of Envelope-Il of eligible bidders, the Tender documents containing terms & conditions,
specifications and Schedule of quantities etc. shall be evaluated by BSNL.

6.4 If a holiday is declared on the tender opening day, the tenders will be opened on the next working day.

7.0 The tender should be properly bound and sealed. In case of loose/spiral bound submission of tender, the
tender shall be liable for rejection. (In case of the downloaded tender documents from the internet).
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8.0 Every page of downloaded tender shall be signed by the tenderer with stamp (seal) of his firm/organization
and the tenderer shall furnish a declaration” that No addition/ deletion/ correction have been made in
the tender document submitted and it is identical to the tender document appearing on website. (In
case of the downloaded tender documents from the internet)”.

9.0 If it is found at any stage of tender scrutiny after submission of tender that the bidder has made any
correction/addition/alternation/omission in tender documents vis-a-vis tender documents available on the
website/original draft NIT in office, the bid shall be treated as non responsive and shall be summarily
rejected and the EMD deposited by tenderer shall be forfeited in addition to any other action as per
prevalent rules.

10.0 The conditional tender or tenders with conditional rebate shall be summarily rejected. However tenders with
unconditional rebate will be considered.

11.0 The tenderer shall submit the original computer printout of the tender documents downloaded from the
internet. The photo copy shall not be accepted.

12.0 The tender documents shall not be issued / sent through Post / Courier.

13.0 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

14.0 WORK/QUANTITY DISTRIBUTION:

14.1 The work/quantities of work will not be split and 100% work shall be awarded to one bidder .

15.0 The Notice Inviting Tender shall form part of the contract document, In accordance with clause-1 of the
contract, the tender acceptance letter shall be issued first in favour of the successful tenderer/contractor.
The contract shall be deemed to have come into effect on issue of communication of acceptance of the
tender. On such communication of acceptance, the successful tenderer/ contractor shall within 15 days from
such date, formally sign the contract which includes all relevent documents.

15.1 The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if
any, forming part of the tender and as issued at the time of invitation of tenders and acceptance thereof
together with any correspondence leading thereto.

15.2 Standard C.P.W.D/BSNL -8 Form.

15.3 The successful tenderer shall be required to execute an agreement, on non-judicial stamp paper of approprite
value as notified by Rajasthan state Govt. which shall be purchased by tenderer, with the Engineer-in-charge in
the Performa annexed (annexure -V1 of section -11) to the tender document, within 7 days of the issue of letter of
award by the BSNL. The First running account bill shall be paid only after signing of the Agreement/Contract
by both the parties.

16 Tenderers are advised to inspect and examine the site and its surrounding and satisfy themselves before
submitting their tenders as to the nature of the ground and the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their
tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no
extra charges consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, electricity,
access facilities for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of tender by a tenderer implies that he has
read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and local conditions and other factors having a
bearing on the execution of the work.

17.0 The competent authority on behalf of the BSNL does not bind himself to accept the lowest or any other
tender, and reserves to himself the authority to reject any or all of the tenders received without the
assignment of a reason. All tenders in which any of the prescribed conditions are not fulfilled or are
incomplete in any respect are liable to be rejected.
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18.0 The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any part

of the tender and the tenderer shall be bound to perform the same at the rate quoted.

19.0 The tender of the works shall remain open for acceptance for a period of 90 days from the date of opening

20

21

of tenders. If any tenderer withdraws his tender before the said period or date of issue of letter of
acceptance/intent, whichever is earlier or makes any modifications in terms and conditions of the tender
which are not acceptable to BSNL, then BSNL shall without prejudice to any right or remedy be at liberty to
forfeit 50% of the said earnest money as aforesaid.

No exemption certificate for payment of EMD is acceptable.

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near
relative(s) is (are) posted. ( details as per ANNEXURE -I attached)

22.0 No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in

an Engineering Department of the Government of India is allowed to work as contractor for a period of two
years after his retirement from Government service, without the previous permission of the Government of
India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the Government of India as
aforesaid before submission of the tender or engagement in the contractor’s service.

For & on behalf of BSNL.
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“ S/o r/o hereby certify that
none of my relative(s) as defined below / in the tender document is/are employed in BSNL unit
as per details given in tender document. In case at any stage, it is found that the information
given by me is false / incorrect, BSNL shall have the absolute right to take any action as
deemed fit/ without any prior information to me”

Signature & seal of contractor(s)

NOTE:-

(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in
which his near relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief
Engineer/Chief Archt. / Corporate office for non executive employees and all SSA in a circle
including circle office/Chief Eng./Chief Archt./Corporate office for executive employees
(including those called as Gazetted officers at present).

(it) The near relatives for this purpose are defined as under:

a) Members of a Hindu Undivided family.

b) They are husband and wife.

c) The one is related to the other in the manner as father, mother, son(s) & son's wife
(daughter-in-law), Daughter(s)&daughter's husband (son-in-law), brother(s) & brother's wife,
sister(s) & sister's husband(brother-in-law).

(iif) The certificate shall be given by all the partners for partnership firm and in case of limited
company by all the directors of the company. Any breach of these conditions by the company
or firm or any other person, the tender/work will be cancelled and earnest money / security
deposit will be forfeited at any stage whenever it is so noticed. The department will not pay any
damage to the company or firm or the concerned person. The company or firm or the person
will also be debarred for further participation in the concerned unit.
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ANNEXURE-||

MODEL FORM OF BANK GUARANTEE

BANK GUARANTEE BOND FOR EMD FOR AIR CONDITIONING, DIESEL ENGINE
ALTERNATOR, LIFTS AND SUB-STATION WORKS WHEREVER THE AMOUNT OF EMD IS
MORE THAN Rs. 20,000/-

Whereas (here in after called ” the Contractor(s) ” has submitted its Tender
dated for (Name of work)

KNOWN ALL MEN By these presents that We of

having our registered office at (here in after called “ The Bank”)

are bound up to (here in after called “The BSNL") in the sum of

for which payment will and truly to be made of the said BSNL,

the Bank binds itself, its successors and assigns by these presents.
JHE CONDITIONS OF THE OBLIGATIONS ARE:-

1. If the Contractor(s) withdraw its Tender during the period of Tender validity specified on the
Tender Form; or

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during
the period of Tender validity.

(a) Fails or refuses to execute the Contract.

(b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender
document.

We undertake to pay to the BSNL up to the above amount upon the receipt of its first written
demand, without the BSNL having to substantiate its demand, provided that in its demand, the
BSNL will note that the amount claimed by it is due to it owing to the occurrence of one or both
of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force as specified in the tender document up to and including
thirty (30) days after the period of the Tender validity, and any demand in respect thereof
should reach the Bank not later than the specified date/dates.

Signature of the Bank
Signature of the Witness
Name of Witness
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Address of Witness.

ANNEXURE Il
MODEL FORM OF PERFORMANCE GUARANTEE
1.0 BANK GUARANTEE BOND FOR PERFORMANCE GUARANTEE FOR ELECTRICAL

INSTALLATION/O&M/AIR CONDITIONING, DIESEL ENGINE ALTERNATOR, LIFTS AND
SUB-STATION WORKS etc.

Whereas.................. (here in after called” the Contractor(s)” has submitted its Tender dated
for (Name of work) and

Whereas.................. (here in after called” the Contractor(s)” has been communicated the

acceptance of its tender dated for (Name of work)

vide letter No. dated by BSNL.

KNOWN ALL MEN By these presents that We of having our

registered office at (here in after called “ The Bank”) are bound up to
(here in after called “The BSNL”) in the sum of for which

payment will and truly to be made of the said BSNL, the Bank binds itself, its successors and
assigns by these presents.

2.0 We (name of the bank) do hereby undertake to pay the amounts
due and payable under this guarantee without any demure, merely on a demand from the
BSNL by reason of breach by the said contractor(s)’ of any of the terms or conditions contained
in the said Agreement or by reason of the contractors(s)’ failure to perform the said Agreement.
Any such demand made on the bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee where the decision of BSNL in these counts shall be
final and binding on the bank. However, our liability under this guarantee shall be restricted to
an amount not exceeding

3.0 We under take to pay to the BSNL any money so demanded notwithstanding any dispute
or disputes raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any
court or tribunal relating thereto our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be valid discharge of our
liability for payment there under and the contractor(s)/supplier(s) shall have no claim against us
for making such payment.
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4.0 We (name of the bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of the BSNL under or by virtue of the said Agreement have been fully paid and its claims
satisfied or discharged or till (office/Department) BSNL certifies
that the terms and conditions of the said Agreement have been fully or properly carried out by
the said contractor(s) and accordingly discharges this guarantee. Unless a demand or claim
under this guarantee is made on us in writing on or before the expiry of TWO/TWO AND
HALF/THREE YEARS (as specified in the agreement) from the date hereof, we shall be
discharged from all liabilities under this guarantee thereafter.

5.0 We (name of the bank) further agree with the BSNL that
the BSNL shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said Agreement or to
extend time of performance by the said contractor(s) from time to time or to postpone for any
time or from time to time any of the powers exercisable by the BSNL against the said
Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said Contractor(s) or for any forbearance, act or omission on
the part of the BSNL or any indulgence by the BSNL to the said Contractor(s) or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

6.0 This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor(s)/supplier(s).

7.0 We (name of the bank) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the BSNL in writing.

Dated the day of

For

(Indicate the Name of Bank)
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SECTION-III (ltem Rate Tender & Contract for Works)

BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

O/O Sub Divisional Engineer (E), BSNL,Electrical Sub Division-Il, G/F E-1 Electrical Block,
Sanchar Vihar Colony, Malviya Nagar Jaipur

STATE : RAJASTHAN CIRCLE: JAIPUR
BRANCH : TELECOM ELECTRICAL SUB DIVISION -| DIVISION : JAIPUR

Jdtem Rate Tender & Contract for Works

Tender for the work of : Shifting of 5 to 32.5 KVA DG set from one TE Bldg / BTS Sites to another TE Bldg /
BTS Sites under Jurisdiction of ESD-II , Jaipur.

(i) To be submitted by 15:00 Hrs. on 25.09.2024 to the Sub Divisional Engineer (E), BSNL,Electrical Sub
Division-Il, G/F E-1 Electrical Block, Sanchar Vihar Colony, Malviya Nagar Jaipur

(i) To be opened in presence of tenderers who may be present at 15:30 Hrs. on 25.09.2024 in the O/O Sub
Divisional Engineer (E), BSNL,Electrical Sub Division-ll, G/F E-1 Electrical Block, Sanchar Vihar Colony, Malviya
Nagar Jaipur

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B,C, D, E & F, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work

I/We hereby tender for the execution of the work specified for the BSNL within the time specified in Schedule 'F',
viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of
contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so far
as applicable

We agree to keep the tender open for 90 days from the due date of submission thereof and not to make any
modifications in its terms and conditions.

A sum of Rs. is hereby forwarded in the form of CDR of a Scheduled Bank/Fixed
Deposit Receipt /Pay Order of a Scheduled Bank/Demand Draft of a Scheduled Bank as earnest money. If l/we
fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that the said BSNL or his
successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely. Further, If I/we fail to commence work as specified, I/we agree that BSNL or his successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest
money and performance guarantee absolutely, otherwise the said earnest money shall be retained by him towards
security deposit to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, up to maximum of the
percentage mentioned in Schedule "F’' and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.
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If I/lwe fail to furnish the valid EPF registration within prescribed period, I/we agree that the said BSNL or his
successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the earnest money
absolutely.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/we am/are authorised to communicate the same or use the information in any
manner prejudicial to the Safety of the State.

I/We herby certify that none of my relative(s) as defined in the tender document is/are employed in BSNL unit as
per details given in tender document. In case at any stage, it is found that the information given by me/us is
false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior information to
me

I/we abide by the original CPWD/BSNL 8 form referred to in the tender document.

(Applicable if tender is downloaded from internet) 1/We hereby declare that the tender submitted is the original
downloaded computer printout and not the photocopy. I/We agree that during the process of tender finalisation if it
is detected that the tender documents submitted has been changed/ made additions or/ and deletions , the offer
may be summarily rejected and that I/we agree that BSNL or his successors in office shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the said earnest money absolutely in addition to any
other action as per prevalent rules.

Dated : Signature of Contractor :
Name of Signatory :
Postal Address :
Seal of Agency if any :

Witness :

Address :

Occupation :
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and
on behalf of the BSNL for a sum of Rs.
Rupees

)

The Letters referred to below shall form part of this contract agreement :
1.
2.
3.

For and on behalf of the BSNL

Signatures

Designation
Dated
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SECTION - Il

CORRECTION SLIP
Addendum/ Modification to CPWD-8 and CPWD-6 forms conditions of contract definitions.

All referenceto -
0] CPWD/Public Work Department/ P&T Department

(i) D.G. Works Additional Chief Engineer CPWD / Chief Engineer of Zone.

(iii) Administrative Head of CPWD/ P&T Department.

(iv) CPWD Circle/ Civil Circle.

v) Ministry of Works, Housing & Supply/ DOT.

(vi) Govt. of India/ President of India.

(vii)
For and on behalf of President of India/ For and on behalf of Govt. of India.
I . I hall I .

0] B.S.N.L. (Elect. Wing)

(i) PRINCIPAL Chief Engineer (Electrical), B.S.N.L.
(iii) Administrative Head of B.S.N.L.

(iv) B.S.N.L. Electrical Circle

v) B.S.N.L. (Govt. of India Enterprises)

(vi) B.S.N.L.

(vii)  For or on behalf of B.S.N.L.
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PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’
Schedule of quantities (Enclosed)

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:
S. No. Description of Item Quantity Rates in figures & words at which Place of issue
the material will be charged to
the contractor

A B C D E

1.0

2.0

3.0 NIL NIL NIL

4.0

5.0
SCHEDULE ‘C’
Tools and plants to be hired to the contractor.
S. No. Description Hired charges per day Place of issue

1 2 3 4
----NIL----

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any

(a) General Conditions and Specifications
(b) List of Approved makes

SCHEDULE ‘E’
Schedule of component of Materials, Labour etc. for escalation
NIL
CLAUSE 10 CC Clause 10CC stands deleted
Component of materials- “X” expressed as a per cent of total value of work.
1.0 cement Xc %
2.0 Steel Xs Xs %
3.0 Civil(Except Cement/Steel)/Electrical construction materials Xm %
Component of labour- “Y” expressed as a per cent of total value of work. Y %
Component of P.O.L. - “Z” expressed as a per cent of total value of work. VA %
SCHEDULE ‘F’

Reference to General Conditions of contract.
Shifting of 5 to 32.5 KVA DG set from one TE Bldg / BTS Sites to another TE Bldg / BTS Sites under Jurisdiction of
ESD-II , Jaipur.

Estimated cost of work:

38858
Earnest money: 777
Performance Guarantee N.A.

S ity D it:
ecurity Lepost 10% of tendered value of the work
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SENERAL RULES & DIRECTIONDS

Officer inviting tender Sub Divisional Engineer (E), BSNL,Electrical Sub
Division-Il, G/F E-1 Electrical Block, Sanchar Vihar
Colony, Malviya Nagar Jaipur

Maximum percentage for quantity of items of work to be

executed beyond which rates are to be determined in

) As per the NIT documents
accordance with Clause 12.2 & 12.3

DEFINITIONS:

2(v) Engineer-in-charge : Sub Divisional Engineer (E)

2(viit) Accepting Authority : SDE(E), BSNL, Electrical SUB Division-II, JAIPUR

2(x) Percentage on cost of materials and labour to cover all

overhead and profits 10%

2(xi) Standard Schedule of rates M.R.

2(xii) Department BSNL

9(ii) Standard BSNL/ CPWD contract Form BSNL/CPWD Form -6/8 as modified & corrected up to
date.

Clause 1

(i) Time allowed for submission of Performance guarantee( If Agecy fails to submit the PG within

15 days from the date of acceptance of tender, the EMD amount shall be forfeited absolutely.
N.A.

Clause 2.

Authority for fixing compensation under clause 2 Superintending Engineer (Electrical)

(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendment in clause 2 of
standard form)

Clause 5
Number of days from the date of issue of letter of acceptance 7 days
for reckoning date of start.

S. No. Financial Progress (From Date of Start) Amount to be withheld
in case of non-
achievement of
milestone

1.0
2.0
3.0
4.0

Time allowed for execution of work. As per the NIT documents

Authority to give fair and reasonable extension of time for As per the NIT documents

completion of work

Clause 7

Gross work to be done together with net payment/ adjustment of As per the NIT documents

advances for material collected, if any, since the last such
payment for being eligible to interim payment

Clause 10CC

Clause 10CC to be applicable in contracts with stipulated period Claus 10 CC stands deleted.
of completion exceeding the period shown in next column
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Clause 11

Specification to be followed for execution of work As per specifications attached and as per CPWD
specifications, where BSNL specifications not mentioned

Clause 12

12.2 & 12.3 Deviation limit beyond which clauses 12.2& 12.3 As per the NIT documents

shall apply

12.5 Deviation limit beyond which clauses 12.2& 12.3 shall
apply for foundation work
NA

Clause 16

Competent Authority for deciding reduced rates Superintending Engineer(E), BSNL, Electrical Circle,

Jaipur

Clause 36 (i)
Minimum Qualification & experience required for Principal Technical Representativ

a) For works with estimated cost put to tender more than
(i) Rs. 10 lakhs for Civil work Engineering Graduate or retired AE possessing at least

recognized Diploma
(i) Rs. 5 lakhs for Elec./Mech work

(b) For works with estimated cost put to tender
(i) Rs. 5 lakhs but less than Rs. 10 lakhs for Civil works

(ii) More than Rs. 1 lakh but less than Rs. 5 lakhs for Elec./Mech Recognized Engineering Diploma holder
works

(c) Discipline to which the Principal Technical

Representative should belong Electrical/ Mechanical

(d) Minimum Experience of works

3 years
(e) Recovery to be effected from the contractor in the event of Rs. 4,000/- p.m. for Graduate,
not fulfilling provision of clause 36(i) Rs. 2,000/- p.m. for diploma holder

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers

Clause 42

(i) (a) Schedule/ statement for determining theoretical quantity

of cement & bitumen on basis of Delhi Schedule of Rates

printed by CPWD

NA
(ii) Variation permissible on theoretical quantities
(a) Cement for works with estimated cost put tender not more
than Rs. 5 lakhs NA
for works with estimated cost put tender more than Rs.5 lakhs NA
(b) Bitumen for all works NA
(c) Steel Reinforcement and structural steel for each diameter,
section and category NA
(d) All other materials NIL
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SECTION -V (SPECIAL AND ADDITIONAL CONDITIONS)

The contractor shall read carefully the following conditions and shall quote accordingly.

1.0 EARNEST MONEY DEPOSIT:

1.1 Validity period: The validity period of Earnest Money deposit should be kept 30 days beyond the Tender
validity i.e. 90+30=120 days, as the tender validity period is 90 days.

1.2 Extension of Validity period: In case, where the letter of award of work can not be placed with in the validity
period of tender, the BSNL can request all tenderers to extend the validity of their respective tenders and the
earnest money deposit by a reasonable period. In such cases, extension of validity of earnest money deposit
by 30 days beyond the extended validity date of tender should also be asked for. While BSNL can make the
request for extension, the tenderer is free to either extend the validity or refuse the request to extend the
validity.

1.3 Release of Earnest Money Deposit: Earnest money deposit of all unsuccessful tenderers shall be released
within one week of issue of tender acceptance letter to the successful tenderer. Where the BSNL requests
the tenderer to extend the validity of the tender beyond the stipulated period given in the tender documents,
and the tenderer refuses to extend the validity of his tender, the earnest money deposit of such tenderers
shall be returned forthwith.

1.4 In case the work is not started by the contractor with in specified time frame, the EMD and full Performance
guarantee will be forfeited absolutely .

2 PERFORMANCE GAUNTEE

2.1 The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value
in the form of Bank Guarantee (of a Nationalized/ Scheduled Bank in a standard format) /CDR/FDR/DD
within 15 days from the date of issue of award letter.

2.2 The validity period of the performance security in the form of performance bank guarantee shall be One Year
from the date of actual completion of work

2.3 Firm has option to deposit performance guarantee in the form of bank guarantee in the prescribed format as
per Annexure-lIl.

3.0 SECURITY DEPOSIT:

2.1 Asum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the
sum along with the sum already deposited as earnest money will amount to security deposit of 10% of the
tendered value of the work.

4.0 TAXES AND DUTIES:
4.1 The bidder shall give the total composite price inclusive of all Levies, Taxes & duties as applicable including
EPF, ESI, Packing, Forwarding, Fright and insurance etc. but excluding of GST, as applicable.

4.2  No concessional Form except a Certificate stating that the tendered items are meant for the use of BSNL
shall only be provided by BSNL on the request of the bidder as and when the firm asked for at the time of
execution of work.

4.3 The GST invoice favoring to BSNL shall be issued by the firm for Input Tax Credit to BSNL.

4.4 VARIATION IN DUTY/TAXES:

4.4.1 Tendered rates will be inclusive of all the taxes and levies payable but exclusive of GST, as applicable,
under the respective statutes. However, pursuant to the Constitution (Forty six Amendment) Act, 1982, if any
further tax or levy is imposed by state after the date of receipt of tenders and the contractor (s) thereupon
necessarily and properly pays taxes or levies the contractor(s) will be reimbursed such amounts paid,
provided such payment, if any, is not in opinion of SE (E) (whose decision shall be final and binding)
attributable to delay in execution of work.

4.4.2 The contractor (s) shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized representative of
BSNL and shall furnish such other information/documents as the Engineer-in-Charge may require.
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4.4.3

4.4.4

5.0
51

6.0
6.1

7.0
7.1

8.0
8.0

9.0
9.1

9.2

9.3

9.4

9.5

The contractor (s) shall within a period of 30 days of imposition of any further tax or levy pursuant to the
Constitution (Forty Six Amendment) Act 1982 give a written notice thereof, to the Engineer-in-Charge that the
same is given pursuant to this condition together with all necessary information relating thereto.

In case of statuary variation in GST Rates, in accordance with directives of Govt. of India, under the GST act,
, within the stipulated date of completion of individual agreement, the same shall be paid or recovered as per
the actual against documentary proof. However, beyond this period BSNL will take advantage of any duty
reduction but will not pay extra on account of duty increase.

EPF PROVISION

The contractor shall comply / fulfill the provisions of the EPF & Misc. Provisions Act.-1952 and Employees
Provident Fund Scheme-1952 as amended up to date in respect of labourers/ Employees engaged by them
for performing this work. Any consequences arising due to non-complying of the provisions as specified
above shall be the sole responsibility of the firm only.

BID OPENING AND EVALUATION:

The bids shall be opened in the presence of bidders or their authorized representatives, who choose to
attend, at 15:30Hrs. on the due date for tender opening. The bidder’s representatives, who are present, shall
sign in tender opening register.

CLARIFICATION OF BIDS:

To assist in the examination, evaluation and comparison of bids, the purchaser may, at its discretion ask the
bidder for the clarification of its bid. The request for the clarification and the response shall be in writing.
However, No post bid clarification at the initiative of the bidder shall be entertained.

EVALUATION OF BIDS:

BSNL shall evaluate the bids to determine whether they are complete, whether required sureties, Certificates
& testimonials have been furnished, whether the documents have been properly signed and whether the bids
are generally in order.

EVALUATION AND COMPARISON OF BIDS:

BSNL shall evaluate in detail the bids to see whether any computational errors have been made and compare
the bids previously determined to be substantially responsive pursuant to clause -8 above.

Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between the unit price
and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the
total price shall be corrected by the purchaser. If there is a discrepancy between words and figures, the
amount in words shall prevail. If the supplier does not accept the correction of the errors, his bid shall be
rejected.

The evaluation and comparison of responsive bid shall be done on the basis of Net Cost to BSNL inclusive of
all levies, duties and taxes, EPF, ESI, Packing, Forwarding, Fright and insurance charges etc. but excluding
GST on the price of items / Services offered . The lowest tenderer will be decided based on lowest total net
cost to BSNL excluding of GST.

Vendors should furnish the correct GST invoice at applicable rates favouring to BSNL. If the input tax credit
against this Invoice for the Duties and Taxes paid as GST is found to be non admissible at any stage to BSNL
owing to wrong furnishing of GST Bill / Rate, than the vendor shall be liable to refund / recovery of such non
admissible amount along with penalty, if any charged by the concerned authority. Than, BSNL reserves its
right to deduct such non admissible amount from any pending bills or deposit of the vendor.

GST Invoice, as applicable, favouring the BSNL shall be issued by the contractor of each bill indicating
correct GST at applicable rates as documentry proof to avail Input Credit of GST by BSNL. Correctness of
GST invoice along with applicable rates and geniuness of documents shall rest with Vendor only.
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9.6 The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject
to variation on any account. A bid submitted with an adjustable price quotation will be treated as non -
responsive and rejected. No claim under “Clause- 10cc” shall be entertained

9.7 GST as per Invoice issued by Vendor favouring to BSNL for this particular work shall be paid as extra as per
applicable / notified rates by Govt of India.

9.8 Discount, if any, offered by the bidder shall not be considered unless specifically indicated in the price
schedule . Bidders desiring to offer discount shall therefore modify their offer suitably while quoting and shall
guote clearly net price taking all such factors like discount , free supply , etc. into account .

9.9 No advance payments can be made. The payment is governed by the normal department practice and
stipulations like levy of interest if payment is not made in a specified time is also not acceptable.

10.0 INCREASE/DECREASE OF TENDER QUANTITY:
10.1 As per clause - 12.3 of BSNL EW-8 contract condition.

11.0 TERMS OF PAYMENT:

11.1 Payment to the contactors during progress of work will be regulated as below:

(& Monthly payment shall be made for satisfactory performed of monthly maintenance & operation on a
certificate from the contractor with each bill that maintenance & operation has been carried out properly and
all the testing/drills/ servicing/repairing/replacement etc. required during the period have been performed.
This certificate has to be countersigned by the SDE (E) in charge. (N/A)

(b)  Vendors to raise monthly invoice with all supporting documents .

11.2 No payment will be made for goods/equipment rejected and services not maintained satisfactory at the site
on testing/verification. Payment, if made, for such items shall be recovered from subsequent bills or other
bills of the contractor.

11.3 BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the central/ State
Government. The certificate for such deductions shall be issued to the firm by the Accounts Officer of the
concerned Division.

11.4 Each claim bill of contractors must accompany the following:

(& List showing the details of labourers/employees engaged.
(b) Duration of their engagement.
©  The amount of wages paid to such labourers/ employees for the duration in question.
(d)  Amount of EPF contributions (Both employer’s & employees contribution) for the duration of engagement in
guestion paid to the EPF authorities.

(e) A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.

(H GST Invoice (as applicable) favouring the BSNL , indicating correct GST, as applicable rates, as
documentry proof to avail Input Credit of GST by BSNL in accordance with clause 9.5 of section V above.

11.5 The bill passing authority will check the payment particulars regarding EPF contribution furnished by the
contractors along with the bill as mentioned in Para 16.4 above and keep full records of the payments etc.
each contract wise. The bill will be passed by the bill passing authority only if the contractor complies with the
Terms and conditions of EPF Act, 1952.

12.0 OPERATION OF CONTRACT:

12.1 This is tender for work as mentioned in the name of work.

12.2 After tender is accepted, Agreement will be made in between the SDE (E) concerned and the contractor on
the basis of tender approved.

12.3 Operation of this contract is for bonafide use of BSNL only and is further restricted to only for such works as
are authorized by BSNL.

13.0 STORES AND SAFETY :
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13.1

13.2

14.0
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15.0
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15.2

15.3

16.0
16.1

16.2

17.0
17.1

17.2

17.3

17.4

17.5

18.0

All the stores and materials required for the satisfactory completion of the work shall be arranged at site by
the contractor from his own sources. Lockable space for storing the material may be provided on request.
However, safe custody of the material stored at site will be responsibility of the contractor till the completion/
handing over of the work.

Before dispatch to site, the equipment/ component/ materials shall be properly packed so as to afford
protection against transit damages and damages against storage in open areas either at transporter’s
premises or at work site. However, damaged items shall be replaced as per the direction of Engineer In
Charge.

COORDINATION AT SITE:

At the site of work more than one agency may be working. Full co-operation shall be extended to other
agencies during progress of work. The work will be carried out in such a way so that it may not cause
abnormal noise and hindrance to the officers of the BSNL engaged in erection as well as to normal routine
work.

GUARANTEE, MAINTENANCE & DEFECTS LIABILITY :

On completion of the contract ,the contractor shall certify and get verify from the Engineer in charge that all
equipments/Installations are free from any defect due to defective material and bad workmanship/services
and also the equipments/ Installations shall work satisfactorily with performance and efficiencies not less than
the rated values corresponding to the life of equipments/ Installations .

Any equipment/ Installation found defective on verification shall be replaced/ rectified free of cost by the
contractor. The services of the contractor’s personnel, if required during this period shall be made available
free of cost to the BSNL.

In case, the contractor fails to depute his representative within 48 hours of notification of defects or fails to
cause remedial measure within reasonable time after intimation given by the Engineer in charge in writing or
telephonically, the BSNL may proceed to do so at the contractor’s risk and expenses and without prejudice to
any other right of the BSNL to recover such expenses.

DATE OF COMPLETION:

The work shall be deemed to have been completed after the fulfillment of the following:

The date of satisfactory completion of the contract including extended period under deviation free from any
defect and handed over to Department / New agency for next contract without any interruption of services.

BYE-LAWS, INDEMNITY AGAINST LIABILITIES:

The contractor shall comply with all bye-laws and regulations of local and statutory authorities having
jurisdiction over the works and shall be responsible for payment of all fees and other charges and giving/
receiving all necessary notices and keep the Engineer-in-charge informed about the notices issued and
received.

The contractor shall indemnify the BSNL against all claim in respect of patent rights, design, trade mark or
name of other protected rights in respect of any plant, machine, work or materials used for or in connection
with the work or temporary works and from and against all claims, demands, proceedings, costs, charges and
expenses whatsoever in respect of or in relation thereon. The contractor shall defend all actions arising from
such claims and shall him-self pay all royalties.

License fees, damages, cost and charges of all and every sort that may be legally incurred in respect thereof
shall be borne by the contractor.

All liabilities/ penal recoveries on matters arising out of tax / excise/ levies such as incorrect deductions,
discrepancies in the filing of returns, revised assessment by the concerned authorities etc. shall be borne by
the contractor.

It is contractor’s liability to follow all safety procedures in accordance with relevant 1.S. amended up to date
during execution of work at site.

IMPORTANT NOTE:
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18.14

The clauses/conditions as modified in the tender shall supersede the relevant conditions of BSNL/CPWD 6/8.
The other conditions shall be as per BSNL/CPWD 6/8.

Dept. reserve the right for forclosure of the agreement any time during the currancy of contract period without
giving any notice.

The execution of work will be done in presence of SDE(E)/JTO (E) or his authorised representative and
certificate from concerned SDE(E), of satisfactory work.

completion of work will One Months , which will be reckoned from 7 th days from the date of award.

Generally materials needed for ectifiaction of defects have to be arranged by the firm at his own cost.
Materials arranged by contractor shall be of makes as per the list of approved makes attached, the materials
not available in the approved makes list shall be of good quality of makes( ISI) duly approved by Engineer-in-
charge. For specific details in this regard refer section relevant to service.

Replacement of defective/damanged material shall be on like by like/ approved make basis.

Dismantled materials shall be returned to the Department except those items for which the replacement is
supplied by the agency.

To ensure timely replacement of faulty items, spare material required as per schedule of inventory shall be
maintained at nodal station/stations . The list of material and their quantities in proportionate to quantum of
work involve in the contract and name of station/stations will be declared by Engineer-in-charge at the time of
commencement of the work

Any damage to the installation(s)/building during the maintenance period due to the carelessness on part of
the maintenance staff shall be the responsibility of firm & be replaced/rectified without any extra cost

Any accident or damage during maintenance will be the responsibility of the agency & the Department will not
entertain any claim, compensation, penalty etc. on this account or on account of non-observance of any other
requirement of law relevant to his work.

Agency has to observe all the labour rules & regulation in-force

The Department reserves the right to carry out any work at the risk and cost of the agency, if the agency fails
to perform any duty as per the contract

The contractor shall be rectify the defects as intimated by Engineering in charge with in 3 hour in urban area
(in Jaipur) and 8 Hrs in rural area.

In case the contractor fails to rectify and attend to the fault as per performance level. BSNL shall be at liberty
to get the same carried out from any other agency at the risk & cost of original contractor and recover the
amount from the bills of the contractor. Intimation sent through SMS/E-mail shall be considered sufficient
notice. The decision/intimation by EE (E) shall be final.
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SCHEDULE OF WORK

Shifting of 5to 32.5 KVA DG set from one TE Bldg / BTS Sites to another TE Bldg / BTS Sites
under Jurisdiction of ESD-II , Jaipur.

S.No. Description of Item Qty Rate i/c levies unit Amount
excluding
GST
1 Dismantling of existing DEA set from TE Buildings without
canopy from existing foundation in DEA Set Room with all
accessories such as fuel tank, silencer, exhaust piping, Cables,
Control Panel, Battery, Switch gears (if required),
disconnection of cable connection and Earth Strip etc. i/c
dismentaling with Chain Kupy / required T&P up to outside
of Campus etc making good the same etc. as reqd.
(@ |5 KVA DEA Set at TE Karansar
1 Job Job
(b) ]30/32.5 KVA DEA Set at TE Hingoniya
1 Job Job
(c) |30/32.5KVA DEA Set at TE Badhal
1 Job Job
2 Transportation of existing DEA set with all dismantled accessories
etc (as per item-1) from RSU Telephone Exchange Buildings to
Store at Pratap Nagar, Jaipur i/c loading and unloading with the help
of crane and transport by suitable sized loading vehicle etc.
complete as reqd. ( Note :- Safe Loading, unloading and
transportation of all accessories is responsibility of the
contractor)
(@ |5 KVADEA Set from TE Karansar : -
1 Job Job
(b) ]30/32.5 KVA DEA Set from TE Hingoniya
1 Job Job
(c) [30/32.5KVA DEA Set from TE Badhal
1 Job Job

Sub Divisional Engineer (E,
BSNL, Electrical Sub Division-I
Jaipur
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Specifications of EA set servicing, shifting & repairing (What so ever applicable)

In case of shifting of EA set from two exchanges, both EA shall be loaded simultaneously and parallelly to minimise the intruption
in power supply.
The shifting and transportation shall be done safely else necessary recovery shall be made in case of any damage found

Servicing and all parameters shall be checked & adjusted as per specifications of manufacturer.

There should be no any oil or fuel leakage after the servicing

All the parts shall be as per mfr recommended & VAT invoice shall be produced a.w. part no's or otherwise of approved make
Tappet clearance shall be adjusted as per manufacturer specifications and as per instruction of EIC

Thottle linkage, belt tension, cleaning of breather shall be checked & adjusted accordingly

Testing shall be done as per EIC with 2 hrs at full load & 1 hr at 10% overload
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

SN ITEM Make
1 Enaine Ashok Leyland /Cummins/ Cater pillar / KOEL/ Volvo Penta / Mahindra
9 &Mahindra (up to 40 KVA) /Escorts (up to 30 KVA)/ Eicher (up to 20 KVA)
2 |Alternator(Brushless) Crompton Greaves (AL. series) / KEC /Leroy Somer / Stamford/Jyoti Ltd
3 Battery (Lead Acid /Mntc. Free) Amara Raja / AMCO / Farukawa / Hitachi / Exide/ Prestolite / Standard
4 gye;l’velrt_/cshgg?r (Vacuum Circuit Biecco Lawrie / Crompton / Kirloskar /MEI / Jyoti Ltd
5  |Transformer (Oil filled / Dry type) ABB / Schneider Electric /Andrew Yule / Bharat Bijlee / Crompton / EMCO
a) Above 400 KVA /Kirloskar a)/ Siemens
In addition to above makes,Uttam/Automatic Electric
b) Up t0 400 KVA Gear(AEG)/Patson/Rajasthan Transformer and Switchgear
6 |Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(Ics=lcu) L&T/ Schneider Electric / Siemens
. L&T/ Schneider Electric / Siemens/
8 SDF units HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/Lakshmi(LECS)
10 |Change Over Switch HPL / Havells / H-H Elcon
11 |Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / Neptune Ducati/Syntron/ABB
12 gngﬁrcgéngrsg/ouct Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta
13 E"\;)\évg;ACF?g)amtors L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider Electric/Neptune Ducati
- Schneider Electric/ AE/ Digitron / IMP/Meco / Rishabh
14 |Digital/ KWHr meter /Universal/HPL/L&T/ABB
15 ggﬁ:ggmﬁ HTLT Denson / 3M(M-Seal )/ Raychem
16 |Rubber Matting ISI mark
17 MCB/ Isolator Crompton / Havells / Indokopp / MDS Legrand/ L&T / Schneider Electric/
/ELCB/RCCB/Distribution Board Siemens / Standard/ C&S/ABB/HPL
18 [MS/ PVC Conduit ISI mark
19 |Cable Tray MEM/Bharti/Ratan/Slotco/Profab
20 [HT/LT Cables ISI mark
21 |PVC insulated copper conductor wire [ISI mark
22 |centrifugal Pum Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / KSB /Mather
9 P & platt / WASP/Grundfos
23 |Submersible Pump Crompton/Amrut / BE / Calama /Kirloskar / KSB
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ABB/ Bharat Bijlee / Crompton Greaves / Schneider Electric / HBB / KEC
24 |Motors . .
/Siemens/Jyoti Ltd
25 |Fresh Air Fans GE / Khaitan/Almonard/Crompton
26 [Starter ABB / BCH / Schneider Electric / L&T /Siemens /
27 |Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
28 |GI/MS Pipe ATC/ATL/BST/GSI/ITC/ITS /A /JST / Jindal /TTA / Tata/Zenith
29 [Foot Valve ISI mark
Advance/Audco/Johnson Controls/Zoloto/Annapurna / Fountain /Kirloskar /
30 [Gate Valve .
Leader / Sant / Trishul
31 |Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only)
32 |Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga
33 |Expanded Polystyrene BASF(India) Ltd.
34 |Gauge Feibig / H.Guru / Pricol
35 |Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco / Ranutrol / Sporland
36 |Fine Filters Anfiltra Effluent / ARW / Athlete/Airtake/ Dyna / Kirsloskar/
Puromatic/Purafill/ Purolator / Tenacity
37 |Gl Sheet HSU Jindal / National / Nippon Denro /Sail / Tata
Appollo / Chemtron/ Edward / Fenwal/Hochiki / Nitton /System
38 |Heat Detector Sensor/Wormald/Honeywell Essar/Notifier
39 |lonization Detector Appollo / Cerebrus / Edward/ /Fenwal /Hochiki / Nitton / System Sensor
/Wormald
40 E:?etgtgrlectrlc Smoke Appollo / Cerebrus / Edward / Fenwal/Hochiki / Nitton / Wormald
. . Agni Instruments / Agni Devices/ Aruna Agencies/ Carmel Sensor / Ravel
41 |Fire Panel (Microprocessor based) Elect./Honeywell Essar/Notifier/Navin systems
42 Sprlnklgr/ Hose Reel & 1SI mark
Hose Pipe
43 |Fire Extinguisher ISI mark
44  |[Lift OTIS, Kone, Mitsubishi , Schindler,Johnson
NOTE:

1. In case of External / PMC works, the list of approved makes may be modified as per client’s requirement

2. The accessories such as CT/PT/measuring instrument/relays provided by approved make in respect of ransformer/HT
Panel/DG /AC Package Units as supplied by approved manufacturer along with the equipments are also acceptable in

3. Any additional makes may be approved by concerned PCEs/Sr CEs/CEs(Elect) for the work under his

CONTRACTOR

addition.

jurisdiction as

already accorded vide letter no. 3-2-5/EW/VEP-1/2007 dated 05-07-2007.
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BHARAT SANCHAR NIGAM LIMITED

(A Government of India Enterprise)

CIRCLE - RAJASTHAN TELECOM CIRCLE DIVISION - JAIPUR

BRANCH: EW SUB DIVISION -
(A)

Tender for the work of :-

(i) Issued to (contractor)
(if) Tender Cost (iii) Receipt No.
(iv) Date of application (v) Date of issue
(vi) Signature of officer issuing the documents
(vii) Designation
(B) (i) To be submitted by (time) _ _hours on (date)

to

(i) To be opened in presence of tenderers who may be present at

hours on in the office of
TENDER

I/we have read and examined the notice inviting tender, schedule, specifications applicable, Drawings & Designs, General Rules
and Directions, Conditions of Contract, clauses of contract, special conditions, Schedule of Rates and other documents and Rules
referred to in the conditions of contract and all otherdocuments and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for BSNL within the time specified, schedule of quantities and in
accordance in all respects with the Specifications, designs, drawings and instructions and other documents and Rules ref erred to in
the conditions of contract and all other contents in the tender Document for the work.

I/We agree to keep the tender open for ninety (90) days from the due date of submission thereof and not to make any
modifications in its terms and conditions.

A sum of Rs..................... is hereby forwarded in the form of Deposit at call receipt/FDR//Bank guarantee of a
Nationalized/Scheduled Bank as earnest money. If I/W e, fail to commence the work specified I/W e agree that the said BSNL
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely and the same may
at the option of thethe said earnest money absolutely and the same may at the option of the competent authority on behalf of
BSNL be recovered without prejudice to any other right or remedy available in law out of the deposit in so far as the same may
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us under this contract or

otherwise.
Should this tender be accepted, I/W e agree to execute all the works referred to in the tender documents upon the terms and

conditions contained or referred to therein and to carry out such deviations as may be ordered upto maximum of percentage
mentioned in clause 12.3 of the tender form and those in excess of that limit at rates to be determined in accordance with
provisions contained in clause 12.2.
I/we agree to furnish to BSNL Deposit at call receipt/FDR/Bank guarantee of a Nationalised/ Scheduled B ank f or an amount equal
to 5% of the contract value in a standard format within two weeks from the date of issue of award letter. I/We agree to keep the
performance bank guarantee valid for one year from the date of actual completion of work.

I/We hereby declare that 1/We shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information/derived therefrom to any person other than to whom 1/We am/are
authorised to communicate the same or use the information in any manner prejudicial to the saf ety or interest of BSNL.

Signature of Witness
(required in the case of
Contractor’s thumb impression
is given by the contractor in place
of signature )

(Signature of contractor )
(Name & Postal address) Seal of Contractor

Date:

Occupation of Witness
ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf of BSNL

for a sum of Rs. (Rupees )
The letters referred to below shall form part of this contract Agreement

a)

b)

For & on behalf of BSNL
Dated ............ Signature
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Designation

: | Rules & Directi

All works proposed for execution by contractor will be notified in a form of invitation to tender displayed on Notice Board in
select BSNL offices and signed by the officer inviting tender or by publication in News papers/internet (designated web page) as the
case may be.

This form will state the work to be carried out, as well as the date of submitting and opening tenders and the time allowed
for carrying out the work; also the amount of earnest money to be deposited with the tender, and the amount of performance
guarantee to be deposited by the successful tenderer(s). Copies of the specifications, designs and drawings and any other
documents required in connection with the work signed for the purpose of identification by the Officer inviting tender shall also
be open for inspection by the contractor atthe office of Officer inviting tender during off ice hours.

In the event of the tender being submitted by a firm it must be signed by the authorised signatory.

~

Receipts for payments made on account of work when executed by a firm, must also be signed by authorised signatory.

Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to undertake each item
of the work. Tenders, which propose any alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other condition of any sort, including conditional rebates will be
summarily rejected. However, tenders with unconditional rebate will be acceptable. No single tender shall include more than one
work, but contractors who wish to tender for two or more works shall submit separate tender for each. Tenders shall have the
name and number of the works to which they refer written on the envelopes.

The rates(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise and considering
more than fifty paise as rupee one.

The Officer inviting tender or his duly authorised assistant will open tenders in the presence of any intending contractors who may|
be present at the time, and will enter the amounts of the several tenders in a Comparative Statement in a suitable form. In the event
of a tender being accepted a receipt for the earnest money forwarded therewith shall thereupon be given to the contractor who
shall thereupon for the purpose of identification sign copies of the specifications and other documents mentioned in Rule 1. In the
event of a tender being rejected, the earnest money forwarded with such unaccepted tender shall thereupon be returned to the
contractor remitting the same without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders, and, will not be bound to accept the lowest
or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any acknowledgement of payment
to the Officer inviting tender and the contractors shall be responsible for seeing that he procures a receipt signed by the
concerned Accounts Officer.

The memorandum of work tendered for and the schedule of materials to be supplied by BSNL shall be filled and completed in
the office of the Officer inviting tender before the tender form is issued. If a form is issued to an intending tenderer without

having been so filled in and incomplete, he shall request the officer to have this done before he completes and delivers his tender.

10

The tenderer shall sign a declaration under the officials S ecret Act, 1923 for maintaining secrecy of the tender documents
drawings or other records connected with the work given to them. The unsuccessful tenderers shall return all thewith the work
given to them. The unsuccessful tenderers shall return all the drawings given to them.

11

Rates quoted by the Contractor in the tender both in figures and words shall be accurately filled-in so that there is no
discrepancy in the rates written in figures & words. However, if a discrepancy is found the rates which correspond with the
amount worked out by the contractor shall unless otherwise proved be taken as correct. If the amount of an item is not worked out
by the contractor or it does not correspond with the rates written in either in figures or words then the rates quoted by the
contractor in words shall be taken as correct. W here the rates quoted by the contractor in figures and in words tally but the amount
is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct and not the amount.

12

Performance Guarantee:

The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value in the form of]
bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) within two weeks from the date of issue
of award letter. The validity period of the performance security in the form of performance bank guarantee shall be one year from
the date of actual completion of work.

Security deposit:

In addition to performance guarantee stated above, a sum @ 10% of the gross amount of the bill shall be deducted from each running bill
of the contractor till the sum deducted will amount to security deposit of 5% of the Tendered value of the work.

13

All rates shall be quoted on the tender form. The amount for each item should be worked out and requisite totals given. Special care
should be taken to write the rates in figures as well as in words and the amount in f igures only, in such a way that interpolation
is not possible. The total amount should be written both in figures and words. In case of figures, the word ‘Rs.” Should be
written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, the word, ‘ Rupees’
should precede and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and followed by the word ‘only’
it should invariably be upto two decimal places. While quoting the rate in schedule of quantities, the word” ‘only’ should be
written closely following the amount and it should not be written in the next line.

14A

The bidder shall give the total composite price inclusive of all Central & state’s levies and taxes i.e. Sales-tax, purchase tax, turnover

tax, service tax, works contract tax etc.or any other taxes or duties like octroi, local area development tax on materials/labour etc

14B

The total composite price shall comprise of unit price and all other components of price need to be individually indicated/quoted
against the goods/material/service,it proposes to supply under the contract in the following manner:-
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i) The Basic Unit Price (Ex-Factory Price) of the goods /services/ materials Excise Duty, Sales Tax, Freight, Forwarding ,Packing ,

service tax, insurance and any other levies /charges already paid or payable by the contractor/supplier shall be quoted separately .

ii) The liability to pay all taxes, levies, etc shall be of contractor and BSNL will not entertain any claim whatsoever in this respect.

iii) The invoice for excise duty/equivalent duty/service tax paid favoring BSNL shall be issued by the firm.

14C

No concessional form except S ales Tax form ‘C’ for the items as specified in the schedule of works and meant for use in BSNL, shall
be provided by BSNL. Form ‘C’ shall be provided by the BSNL only on the specific request of the contractor.”

(i) BSNL shall evaluate in detail the financial bids to see whether any computational errors have been made and compare the
bids previously determined to be substantially responsive pursuant to clause -8 above

(ii) Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between  the unit price and total
price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected by
the purchaser. If there is a discrepancy between words and figures, the amount in words shall prevail. If the supplier does not
accept the correction of the errors, his bid shall be rejected.

(iii) The evaluation and comparison of responsive bids shall be done on the basis of Net cost to BSNL on the prices of the goods
offered inclusive of Duties and Taxes (B ut excluding CENVAT-able duties & Taxes) as indicated in the

Price Schedule in Section -V111 of the Bid Document..

(iv) Vendors should furnish the correct Excise Duty & Service tax in the price schedule. If the credit for the Duties and Taxes
under CENVAT credit Rules-2004 is found to be not admissible at any stage subsequently owing to wrong furnishing of Tariff, then
the vendors will be liable to refund such non admissible amount, if already paid along with penalty if charged by the
concerned authority. BSNL reserves its right to deduct such amount from any pending bills or deposit of the vendor.

(v) The price quoted by the bidder shall remain fixed during the entire period of contract and shall not be subject to variation on any;
account. A bid submitted with an adjustable price quotation will be treated as non - responsive and rejected. No claim under
“Clause- 10cc” shall be entertained.

(vi) DISCOUNT, if any, offered by the bidders shall not be considered unless specifically indicated in the price schedule. Bidders
desiring to offer discount shall therefore modify their offers suitably while quoting and shall quote clearly net price taking all
such factors like Discount, free supply, etc, into account”.

15A

However, pursuant to the constitution (forty-sixth amendment) act, 1982, if any further tax or levy is imposed by statute, after
the last date of receipt of tenders, and the contractors thereupon necessarily and properly pays such taxes/ levies, the contractor
shall be reimbursed the amount so paid, provided such payment, if any, is not in the opinion of Superintending engineer (whose decision
shall be final and binding) be attributable to delay in execution of work within the control of contractor.

15B

The contractor shall keep necessary books of account and other documents for the purpose of this condition as may be
necessary and shall allow inspection of the same by a duly authorized representative of BSNL and further shall furnish such
other inf ormation/ document as engineer-in-charge may require.

16

The Contractor shall, within a period of 30 days of imposition af any further tax or levy in pursuant to the constitution of (forty|
sixth amendment) act 1982 give a written notice thereof to the Engineer-in-charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

17

The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves has/have tendered or who may|
and has/have tendered f or the same work. Failure to observe this condition would render, tenders of the contractors tendering,
as well as witnessing the tender, liable to summary rejection.

18

Other agencies will also simultaneously execute the works like horticulture,external services, installation of telephone exchange
equipment and other building works for the same project along with this work in particular. The contractor shall afford necessary|
facilities for the same. No claim in the matter shall be entertained.

19

Some restrictions may be imposed by the security staff etc. On the working and/or movement of labour, material etc., The contractor
shall be bound to follow all such restrictions /instructions and nothing extra shall be payable on this account.

20

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders issued thereunder from
time to time. If he fails to do so, his failure will be a breach of the contract and the Engineer-in-charge may in his discretion
without prejudice to any other right or remedy available in law cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said Act.

21

No engineer of gazetted rank or executive of BSNL employed in engineering or administrative duties in an engineering
department of the government of India/BS NL is allowed to work as a contractor for a period of two years of his retirement
from government service without the previous permission of government of India/BSNL. This contract is liable to be cancelled if]
either the contractor or any of his employee is found at any time to be such a person who had not obtained the permission of]
government of India as foresaid, before submission of the tender or engagement in the contractor's service as the case may be.

22

Near relatives of all BSNL employees either directly recruited or on deputation are prohibited from participation in tenders and
execution of works in the different units of BSNL. The near relatives for this purpose are defined as:

a) Members of a Hindu Undivided family.

b) They are husband and wife.

¢) The one is related to the other in the manner as father, mother, son(s) & son's wife(daughter-in-law), Daughter(s) &|
daughter's husband(son-in-law), brother(s) & brother's wife, sister(s) & sister's husband(brother -in-law).
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23

The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near relative(s)
is(are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief Archt./Corporate office for non executive employees and
all SSA in a circle including circle office/Chief Eng./Chief Archt./Corporate office for executive employees (including those
called as Gazetted officers at present). The tenderer should give a certificate that none of his/her such near relative is working
in the units as defined above where he is going to apply for tender/work, for proprietorship firm certificate will be given by
the sole proprietor, for partnership firm, certificate will be given by the authorized signatory. Any breach of these conditions by
the company or firm or any other person, the tender/work will be cancelled and earnest money/performance guarantee will be
forfeited at any stage whenever it is so noticed. BSNL will not pay any damages to the company or firm or the concerned person.
The company or firm or the person will also be debarred for further participation in the concerned unit.

The format of the certificate to be given is

hereby certify that none of my relative(s) as defined in the tender document is/are employed in BSNL unit as per details given
in tender document. In case at any stage, it is found that the information given by me is false/incorrect, BSNL shall have the
absolute right to take any action as deemed fit/without any prior intimation to me".

(Seal of the firm) ( Signature of Contractor )

CONDITIONS OF CONTRACT

Definitions

1. The ‘contract’ means the documents forming the tender and acceptance thereof and the formal agreement executed
between the competent authority on behalf of BSNL and the contractor, together with the documents referred to therein
including the conditions, the specifications, designs, drawings and instructions issued from time to time by the Engineer-
in-Charge and all these documents taken together, shall be deemed to form one contract and shall be complementary to one
another.

In the contract the following expression shall, unless the context there otherwise requires have the meanings hereby respectively|
assigned to them:-

i) The expression “works' or “work' shall unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted or additional

ii) The ‘site' shall mean the land / Building/ or other places on into or through which work is to be executed under the|
contract or any alternate land, building, path or street which may be allotted or used for the purpose of carrying out the
contract.

iii) The “contractor' shall mean the individual or firm or company whether incorporated or not, undertaking the works and shall
include the legal personal representative of such individual or the persons composing such firm or company or theof such
individual or the persons composing such firm or company or the successors of such firm or company and the
permitted assignees of such individual, firm or company.

iv) BSNL means the Bharat Sanchar Nigam Ltd. having its corporate office at B-148,Statesman House, Barakhamba Road,
New Delhi-110001 and its successors.

v) The “Engineer-in-charge' means the Engineer officer who shall supervise and be

incharge of the work and who shall sign the contract on behalf of BSNL as

mentioned in Schedule F hereunder.

vi) Accepting Authority means the authority mentioned in Schedule ‘F’.

vii) Excepted Risk are risks due to riots (other than those on account of contractor's employees), war (whether declared or
not) invasion, act of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power,
any acts of Government, damages from Aircraft, Acts of God such as earth quake, lightning and unprecedented floods, and
other causes over which the contractor has no control and accepted as such by the accepting authority or causes solely
due to use or occupation by BSNL of the part of the works in respect of which a certificate of completion has been issued
or acause solely due to BSNL’s faulty design of works.

viii) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers or the
standard Schedule of Rates of the Government mentioned as per Schedule ‘F’ hereunder ,with the amendments
thereto issued up-to the date of receipt of the tender.

iX) Tendered value means the value of the entire work as stipulated in the letter of award.

X) Market rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at the site

where the work is to be executed plus the percentage mentioned in Schedule “F’ to cover , all overheads and profits.

3.Scope &
Performance

Where the context so requires, words imparting the singular only also include the plural and vice versa. Any reference
to masculine gender shall whenever required include feminine gender and vice versa.
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The contractor shall be furnished, free of cost, one copy of the contract documents except standard specifications, Schedule of]
Rates and such other printed and published documents, together with all drawings as may be forming part of the tender
papers. None of these documents shall be used for any purpose other than that of this contract.

5. Work to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include all labour,
materials, tools, plants, equipment and transport which may Works to be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the schedule of quantities shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire execution and completion of the work as aforesaid
in accordance with good practice and recognized principles.

6. Sufficiency of
Tender

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices quoted in the Schedule of Quantities, which rates and prices shall, except as
otherwise provided, cover all his obligations under the contract and all matters and things necessary for the proper
completion and maintenance of the works.

The several documents forming the contract are to be taken as mutually explanatory of one another, detailed drawings
being followed in preference to small scale drawing and figured dimensions in preference to scale and special conditions in
preference to General Conditions.

7.1
(Discrepancies
& adjustments
of Error)

In the case of discrepancy between the schedule of quantities, the specifications and/or the drawings, the following order of
preference shall be observed:-

i) Description of Schedule of Quantities.

ii) Particular Specification and Special condition, if any.

iii) Drawings.

iv) BSNL/C.P.W .D. Specifications.

v) Indian Standard Specifications of B.1.S.

7.2

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document and his decision shall be final and
binding on the contractor.

7.3

Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the Contract or
release the contractor from the execution of the whole or any part of the works comprised therein according to
drawings and specifications or from any of his obligations under the contract.

8.1

For rate contracts of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and Fire Detection works,
work/quantities of item of works can be split amongst the lowest of three agencies who agree to the rates decided by BSNL in
respect of 1st lowest in the following manner:-

a) If the work stands distributed between the first three lowest tenderers, the proportion of work distributed shall be as
below:-

50% to the lowest tenderer and remaining quantities to other two tenderers in INVERSE RATIO of their Evaluated price.

b) In case it is decided to split the work amongst the first two lowest firms, the proportion of work distribution shall be
as follows:

i) 70% to the first lowest tenderer.

ii) 30% to the second lowest tenderer.

In case the tenderers other than lowest tenderer do not agree to match the rates of L1 then 100% works shall be awarded
to the lowest tenderer.

8.2

Based on the Master Agreement between BSNL and contractor individual LOI for works shall be issued by the
competent authority. The individual agreement so executed containing all the terms and conditions of master agreement
shall be treated as an independent agreement and any action, if required, to be taken shall be taken as per this individual
contract.individual contract.

8.3

In case of NIT for individual work there will be no split up of work and the entire quantity will be awarded to the lowest]
tenderer, if the firm has quoted as per terms and conditions of the NIT.

9. (Signing of
Contract)

The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days from
the stipulated date of start of the work, sign the contract consisting of the notice inviting tender, all the documents
including drawings, if any, forming the tender as issued at the time of invitation of tender and acceptance thereof together with
any correspondence leading thereto.

10

The agreement to be signed on non-judicial stamp paper and the cost to be decided as per the prevailing local bye-laws or
zonal head of the circle.

CLAUSES OF CONTRACT

CLAUSE -1

CONTRACTOR
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Performance
Guarantee

1.1 i)The contractor is required to furnish performance guarantee for an amount equal to 5% of the contract value in the
form of bank guarantee / CDR/FDR/DD (of a nationalized / Scheduled Bank in a standard format) within two weeks
from the date of issue of award letter. The validity period of the performance security in the form of performance
bank guarantee shall be one year from the date of actual completion of work. Compensation or the other sums of money
payable by the contractor under the terms of this contract may be deducted from or paid by the sale of a sufficient part
of his performance guarantee or from the interest arising therefrom, or from any sums whichmay be due to or may|
become due to the contractor by BSNL on any account whatsoever absolutely determine the contract in any of the following
casesabsolutely determine the contract in any of the following cases deductions or sale as aforesaid, the contractor shall within
10 days make good in cash or guarantee bonds or fixed deposit receipt tendered by the state bank of India or by
scheduled banks executed in favour of BSNL.scheduled banks executed in favour of BSNL.

ii) The Performance Guarantee shall be initially valid upto the stipulated date of completion plus one year beyond that. In
case the time for completion of works gets enlarged ,the contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work.

iii) The Engineer —in —charge shall not make a claim under the performance guarantee except for amounts to which
BSNL is entitled under the contract (not withstanding and or without prejudice to any other provisions in the contract agreement
in the event of:

a) Failure by the contractor to extend the validity of the Performance guarantee as described herein above, in which event
the engineer-in-charge may claim the full amount of the Performance Guarantee.

b) Failure by the contractor to pay BSNL any amount due, either as agreed by the contractor or determined under
clauses/conditions of the agreement, within 30 days of the service of notice to this effect by engineer-in-charge.

iv))In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the agreement,
the Performance guarantee all stand forfeited in full and shall be at the disposal of the BSNL.

1.2 In case a fixed deposit receipt of any bank is furnished by the contractor to the BSNL as part of the Performance
guarantee and the Bank is unable to make payment against the fixed deposit receipt, the loss caused thereby shall fall
on the contractor and the contractor shall forthwith on demand furnish additional security to the BSNL to make good the
deficit.

CLAUSE 1A

Recovery of
Security
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called contractor shall permit Government/BSNL at the
time of making any payment to him for work done under the contract to deduct a sum at the rate of 10% of the gross amount of]
each running bill till the sum, will amount to security deposit of 5% of the tendered value. This will be released after an
observation period of 12 months after the date of Completion of work along withafter an observation period of 12 months after
the date of Completion of work along with Performance Guarantee.

CLAUSE 2

Compensation
for Delay

2.1 If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the site on or
before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available under
the law to BSNL on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below or such smaller amount as decided by the Superintending Engineer (whose decision in this regard shall be final and
binding).

i) Firsttenweeks - 0.5% of contract value per week

ii) Nexttenweeks - 0.7% of contract value per week

2.2 Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
12% of the tendered value of work. The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with BSNL.

2.3 For the purpose of grant of extension of time, air conditioning, Engine Alternator, Fire detection work is deemed to
have been completed after successful completion of the initial acceptance testing by T&D Circle and as per BSNL standards.
For Sub Station, the date of clearance from electrical inspector and for wet riser system date of clearance from
concerned Fire authority is taken as deemed date of completion. For lift the date of completion shall be taken as the date
of clearance from the lift inspector.

CLAUSE 3
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When Contract
Can be
Determine

3.0 Subject to other provisions contained in this clause the engineer-in-charge may without prejudice to his right against
the contractor in respect of any delay, or inferior workmanship or otherwise to any claims for damage in respect of any
breaches of the contract and without prejudice to any rights or remedies under any of the provisions of this contract or
otherwise and whether the date for completion has or has not elapsed by notice in writing absolutely determine the contract in
any of the following cases

(i) If the contractor having been given by the engineer-in charge a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or unworkman like manner shall
omit to comply with the requirements of such notice for a period of seven days thereafter.

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be
wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall arise which

entitle the court or creditor to appoint a receiver or a manager or which entitle the court to make a winding up order.

(iii) If the contractor has, without reasonable cause suspended the execution of the work or has failed to proceed with
the work with due diligence so that in the opinion of the engineer-n-charge( which shall be final and binding) he will
be unable to secure completion of the work by the date for completion and continues to do so after a notice in writing of seven
days from the Engineer-in-Charge.

(iv) If the contractor fails to complete the work within the stipulated date or items of work with individual date of
completion, if any stipulated, on or before such date(s) of completion and does not complete them within the period specified in
a notice given in writing in that behalf by the Engineer-in-Charge.

(v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits default in
complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to remedy it within
7 days after a notice in writing is given to him in that behalf by the Engineer-in- Charge.

(vi) If the contractor commits any acts mentioned in clause 21 hereof. When the contractor has made himself liable for action
under any of the cases aforesaid, the engineer-in charge on behalf of the BSNL shall have powers.

a) To determine or rescind the contract as aforesaid( of which termination or rescission notice in writing to the
contractor under the hand of the engineer-in- charge shall be conclusive evidence) upon such determination or
rescission the full performance guarantee and security deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of BSNL. If any portion of the performance guarantee and security deposit has not been paid
or received it would be called for and forfeited.

b) To employ labour paid by BSNL and to supply materials to carry out the work or any part of the work debiting the
contractor with the cost of the labour and the price of the materials( of the amount of which cost and price certified
by the engineer in charge shall be final and conclusive against the contractor) and crediting him with the value of the
work done in all respects in the same manner and at the same rates as if it had been carried out by the contractor
under the terms of this contract. The certificate of divisional officer as to the value of the work done shall be final
and conclusive against the contractor provided always that action under the sub clause shall only be taken after giving notice
in writing to the contractor. Provided also that if the expenses incurred by BSNL are less than the amount payable to the
contractor at his agreement rates, the difference should not be paid to the contractor.
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¢) After giving notice to the contractor to measure up the work of the contractor and to take such whole or the balance or part
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor if the whole work had been
executed by him( of the amount of which excess the certificate in writing of the engineer-in-charge shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any money due to him by BSNL
under this contract or on any other account whatsoever or from his performance guarantee or the proceeds of sales thereof or
a sufficient part thereof as the case may be. If the expenses incurred by BSNL are less than the amount payable to the
contractor at his agreement rates, the differences shall not be paid to the contractor.The contractor whose contract is
determined or rescinded as above shall not be allowed to participate in the tendering process for the balance work. In the event
of any one or more of the above courses being adopted by the engineer-in-charge the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered
into any engagements or made any advances on account or with a view to the execution of the work or the performance
of contract and in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover
or be paid any sum for any work thereof or actually performed under this contract unless and until the engineering-in-
charge has certified in writing the performance of such work and the value payable in respect thereof and he shall only be
entitled to be paid the value so certified.Provided further that if any of the recoveries to be made, while taking action as
per (b) and/or (c) above, are in excess of the performance guarantee and security deposit forfeited, these shall be limited
to the amount by which the excess cost incurred by BSNL exceeds the performance guarantee and security deposit so forfeited.

CLAUSE 4

Contractor
Liable to pay
Compensation
even if action
not taken
under clause 3

In any case in which any of the powers conferred upon the engineer-in-charge by clause-3thereof, shall have become exercisable
and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall not withstanding be exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the engineer-in-charge putting in force all or any of the
powers vested in him under the preceding clause he may, if he so desires, after giving a notice in writing to the
contractorpreceding clause he may, if he so desires, after giving a notice in writing to the contractor take possession of (or at the
sole discretion of the engineer-in-charge which shall be final and binding on the contractor, Engineer in charge by notice in
writing may order the contractor or his clerk of the works, foreman or other authorised agent to remove such tools, plant,
materials or stores from the premises(within a time to be specified in such notice) and in the event of the contractor failing
to comply with any such requisition, the engineer-in-charge may remove them at the contractor's expenses or sell them by
auction or private sale on account of the contractor and at his risk in all respects and the certificate of the engineer-
in-charge as to the expenses f any such removal and the amount of the proceeds and expense of any such sale shall be final
and conclusive against the contractor

CLAUSE 5

Time and
Extension for
Delay

The time allowed for carrying out the work as entered in the tender as per Schedule’F’ or the extended time shall be strictly
observed by the contractor and shall be the essence of Time and the contract on the part of the contractor and shall be
reckoned from the tenth day after Extension the date on which the order to commence the work is issued to the
contractor .If the contractor commits default in commencing the execution of the work as aforesaid, BSNL for Delay shall,
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money and the performance
guarantee absolutely.

5.1 To ensure good progress during the execution of the work, the contractor shall be bound in all cases in which the time
allowed for any work exceeds, one month( save for special t h jobs) to complete 1/8 of the whole of work before 1/4 th of the
whole time allowed under th th the contract has elapsed; 3/8 of the work before 1/2 of such time has elapsed, and 3/4 t h of
the work, before 3/4 of such time has elapsed. For special jobs, if a time schedule has been submitted by the contractor and

the same has been accepted by the engineer-in- charge, the contractor shall comply with the said time schedule

5.2 If the work(s) be delayed by:-

i) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work, or
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v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-charge in executing work not forming part|
of the contract or

vi) Non-availability of stores, which are the responsibility of BSNL to supply.

vii) Then upon the happening of any such event causing delay, the contractor shall immediately give notice thereof in
writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay|

and shall do all that may be reasonably required to the atisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in writing within
30 days of the happening of the event causing delay. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired. Non application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the Engineer-in-charge and this shall be binding on the contractor.

CLAUSE 6

Measurement
of Work Done

6.1 All measurement of all items having financial value shall be entered in Measurement Book so that a complete record is
obtained of all works performed under the contract.

6.2 All Measurements shall be taken jointly by the Engineer-in-charge or his authorized representative and by the
contractor or his authorized representative from time to time during the progress of the work and such measurements shall
be signed and dated by the Engineer-in-charge and the contractor or their representatives in token of their acceptance. If
the contractor objects to any of the measurements recorded, a note shall be made to that effect with reason and signed by both
the parties.

6.3 If for any reason the contractor or his authorized representative is not available and the work of recording
measurements is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and the BSNL shall
not entertain any claim from contractor for any loss or damages on this account. If the contractor or his authorised
representative does not remain present at the time of such measurements after the contractor or his authorised
representative has been given a notice in writing three(3) days in advance or fails to countersign or to record objection within a
week from the date of the measurement, then such measurements recorded in his absence by the Engineer-in-charge or his
representative shall be deemed to be accepted by the contractor.

6.4 The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things
necessary for recording measurements.

6.5 Except where any general or detailed description of the work expressly shows to the contrary, measurements shall
be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued by the

Bureau of Indian Standards and if for any items no such standard is available then a mutually agreed method shall be followed.

6.6 The contractor shall give not less than seven days notice in writing to the engineer-in-charge or his authorized
subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement any work in
order that the same may be measured and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of measurement and shall not cover up and place beyond the reach of measurement any work without the
consent in writing of the engineer-in-charge or his authorized subordinate in-charge of the work who shall within the aforesaid
period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without
such notice having been given or the engineer-in-charge’s consent being obtained the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made for such work or the materials with which
the same was executed.

6.7 Engineer-in-charge or his authorized representative may cause either themselves or through another officer of BSNL to
check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated herein above shall be
applicable to such checking of measurements.

6.8 Itis also a term of this contract that recording of measurements of any item of work in the measurement book
and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any over
measurement or defects noticed till completion of the defects liability period.

CLAUSE 7
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Payment on
intermediate
Certificate to be
regarded as
advance

7.1 No payment shall be made for a work estimated to cost rupees Twenty thousand or less till after the whole of the work shall
have been completed and certificate of completion given. But in the case of a work estimated to cost more than Rs.
Twenty thousand interim or running account bills shall be submitted by the contractor for the work executed on the
basis of recorded measurements. The contractor shall not be entitled to be paid any interim payment if the gross
work done since the last payment is less than Rs. Twenty thousand.

7.2 Interim payment on account of amount admissible shall be made by the Engineer-in-charge certifying the sum to
which the contractor is considered entitled by way of interim payment at such rates as decided by the Engineer-in-charge.
The amount admissible thshall be paid by 20 working day after the day of presentation of the bill by the contractor to the
Engineer-in-charge or his Sub Divisional Engineer.

7.3.1 Payment to the contractors for Sub Station, Lifts, fire detection, fire fighting and other specialized items, during
progress of work, will be regulated as below :-

a) 80% of prorata of the approved price breakup of contract value on receipt of equipment at site and after satisfactory|
physical inspection.

b) 10% of prorata of the approved price breakup of contract value after successful installation of equipment.

c) 5% of the approved contract value after successful completion of Initial acceptance testing.

d) 5% of the approved contract value after successful completion of the final acceptance testing.

e) For the works where A/T is not applicable e.g. for substation, lift, fire fighting etc. 5% of the approved contract value
shall be released after clearance by Electrical inspector/ lift inspector/ Fire officer respectively.

7.3.2 Payment to the contractors for Air Conditioning and Engine Alternator, during progress of work , will be regulated as
below :-

(a) In respect of part ‘A’ agreement 95% of the approved price on receipt of equipment at site and after satisfactory physical
inspection. For claiming this payment, the following documents are to be submitted to the paying authority.

(i) Excise Gate Pass / Invoice or equivalent document.

(ii) Delivery Challan.

(iii) Consignee receipt.

(iv) Proof of payment of Entry Tax etc., if any.

(b) The balance 5% payment shall be made after Successful Installation, Commissioning and acceptance testing of equipment. ©
In respect of part ‘B’ agreement prorate payment up to 75% of agreement rates shall be made on completion of physical
installation.

(d) No payment will be made for goods/equipment rejected at the site on testing. Payment, if made, for such items shall be
recovered from subsequent bills or other bills of the supplier.

(e) BSNL shall deduct statutory taxes and duties from payments due to the firm as per rules of the central/ State Government.

The certificate for such deductions shall be issued to the firm by the Accounts Officer of the concerned Division.

(f) Each claim bill of contractors must accompany the following:

(i) List showing the details of labourers/employees engaged.

(ii) Duration of their engagement.

(iii) The amount of wages paid to such labourers/ employees for the duration in question.

(iv) Amount of EPF contributions (Both employer’s & employees contribution) for the duration of engagement in question paid
to the EPF authorities.

(v) Copies of authenticated documents of payments of such contribution to EPF-authorities.authorities.

(vi) A declaration from the contractors regarding compliance of the conditions of EPF-Act, 1952.

(0) The bill passing authority will check the payment particulars regarding EPF contribution furnished by the contractors
along with the bill as mentioned in Para 16.4 above and keep full records of the payments etc. each contract wise. The bill

will be passed by the bill passing authority only if the contractor complies with the Terms and conditions of EPF Act, 1952.

7.4 All such intermediate payments shall be regarded as payments by way of advance against the final payment only and not
as payments for work actually done and completed and shall not preclude the requiring of bad, unsound and imperfect
or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an admission of]
the due performance of the contract or any part thereof in any respect or the accruing of any claim nor shall it conclude,
determine or affect in any way the powers of the engineer-in-charge under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract.
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7.5 Pending consideration of extension of date of completion interim payments shall continue to be made as herein provided,
without prejudice to the right of BSNL to take action under the terms of this contract for delay inthe completion of work, if]
the extension of date of completion is not granted by the mpetent authority.

Completion
Certificate

CLAUSE 8

8.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to the engineer-
in-charge and within thirty days of the receipt of such notice the Completion engineer-in-charge shall inspect the work and if
there is no defect in the work shall furnish Certificate the contractor with a final certificate of completion, otherwise a
provisional certificate of physical completion indicating defects(a) to be rectified by the contractor /or(b) for which
payment will be made at reduced rates, shall be issued but no final certificate of completion shall be issued, nor shall
the work be sidered to be complete until the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials and rubbish and dirt etc. from the site. if the contractor shall fail to comply with
the requirements of this clause as to removal of scaffolding, surplus aterials and rubbish etc. the engineer-in-charge
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose of the same
as he thinks fit and clean of such dirt as aforesaid and the contractor shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof.

8.2 The contractor shall submit completion plan as required vide CPWD general specifications for Electrical works( part 1 -
Internal) 1994 and (part 1l - External) 1995 /BSNL specifications as applicable within thirty days of the completion of the
work.

8.3 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a sum equivalent to 2.5%
of the value of the work subject to a ceiling of Rs.15,000/- (Rs. Fifteen thousand only) as may be fixed by the
Superintending Engineer concerned and in this respect the decision of the Superintending Engineer shall be final and binding
on the contractor.

CLAUSE 9

Payment of
final

9.1 The final bill shall be submitted by the contractor in the same manner as specified in Payment interim bills within
three months of physical completion of the work or within one month of of Final the date of the final certificate of]
completion furnished by the Engineer-in-charge whichever is earlier. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and extinguished. payment of those items of the bill
in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer-in-charge, will,
as ar as possible be made within the period specified herein under, the period being reckoned from the date of receipt of the bill
by the Engineer-in-charge or his authorized Sub Divisional Engineer, complete with account of materials issued by BSNL
and dismantled materials.

i) If the Tendered value of work is upto Rs. 5 lakhs : 3 months

i) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

Payment of
Contractor's Bill
to Banks

9.2 Payments due to the contractor, may if so desired by him, be made to his bank instead of direct to him provided that the
contractor furnishes to the ngineer-in-charge (i) an authorization in the form of a legally valid documents such as a
power of attorney Payment of conferring authority on the bank to receive payments and (ii) his own acceptance of the
Contractor’s Bill correctness of the amount made out as being due to him by BSNL or his signature on the to Banks bill or other
claim preferred against BSNL before settlement by the engineer-in-charge of the account or claim by the payment to the
bank. While the receipt given by such bank shall constitute a full and sufficient discharge for the payment, the
contractor shall whenever possible present his bills duly receipted and discharge through his bank. Nothing herein
contained shall operate to create in favour of the bank any rights or equities vis-a-vis BSNL.

CLAUSE 10

Material be
provided by
the Contractor

i) Materials which BSNL will supply are shown in the Schedule of work / Schedule B. It also stipulates the quantum, place of

issue and rate(s) to be charged in respect thereof. The contractor shall be bound to procure them from Engineer-in-charge.

ii) As soon as the work is awarded, the contractor shall finalize the program for the completion of work as per
clause 5 of this contract and shall give his estimates of materials required on the basis of drawings/or schedule of]
quantities of the work. The Contractor shall give in writing his equirement to the Engineer-in-charge which shall be

issued to him keeping in view the progress of work as assessed by the Engineer-in- charge.

THIS NIT CONTAINS 81 NUMBER OF PAGES
CONTRACTOR SDE(E)




Internet downloaded doc. /./ Page 38 of 81

iii) The contractor shall see that only the required quantities of materials are got issued. Any such material remaining unused
and in perfectly good condition at the time of completion or determination of the contract shall be returned to the Engineer-
in-charge at the stores from which it was issued or at a place directed by him by a notice in writing. The contractor
shall not be entitled for loading, transporting, unloading and stacking of such unused material except for the extra
transportation, if any involved, beyond the original place of issue.

iv) The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing under
cover as required, assembling and joining the several parts together as necessary.

v) All stores/materials so supplied to the contractor or procured with the assistance of BSNL shall remain the absolute
property of BSNL and the contractor shall be the trustee of the stores/materials, and the said stores/materials shall not be
removed/disposed off from the site of the work on any account and shall be at all times open to inspection by the
Engineer-in-charge or his authorized agent.

vi) In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to
account for contravention of the terms of the licenses or permit and/or for criminal breach of trust, be liable to BSNL for all
advantages or profits resulting or which in the usual course would have resulted to him by reason of such breach.
Provided that the contractor shall in no case be entitled to any compensation or damages on account of any delay in supply
or non-supply thereof all or any such materials and stores provided further that the contractor shall be bound to execute
the entire work if the materials are supplied by BSNL within the original scheduled time for completion of the work plus
50% thereof or schedule time plus 6 months wchever is more if the time of completion of work exceeds 12 months
but if a part of the materials only has been supplied within the aforesaid period then the contractor shall be bound to do
so much of the work as may be possible with the materials and stores supplied in the aforesaid period. For the completion of]
the rest of the work, the contractor shall be entitled to such extension of time as may be determined by the Engineer-in-
charge whose decision in this regard shall be final and binding on the contractor.

CLAUSE 10A

The contractor shall, at his own expense, provide all materials, required for the works other than those which are
stipulated to be supplied by BSNL.

i) The contractor, shall at his own expense and without delay, supply to the Engineer-in-charge samples of materials
to be used on the work and shall get these approved inadvance. All such materials to be provided by the contractor
shall bein conformity with the specifications laid down or eferred to in the contract. The contractor shall, if requested
by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-icharge that the materials so comply. The
Engineer-in-charge shall within thirty days of supply of samples or within such further period as he may require
intimate to the contractor in writing whether samples are approved by him or not. If samples are not approved, the
contractor shall forthwith arrange to supply to the Engineer-in-charge for his approval fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are received.

ii) The contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not make
use of or incorporate in the work any materials represented by the samples until the required tests or analysis have been
made and materials finally accepted by the Engineer-in-charge. The contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective measures required to be taken on account of and
as a result of testing of materials.

iii) The Engineer-in-charge or his authorized representative shall at all times have access to the works and to all workshops
and places where work is being prepared or from where materials, manufactured articles or machinery are being obtained

for the works and the contractor shall afford every facility and every assistance in obtaining the right to such access.

i) The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion
are not in accordance with the specifications and in case of default the Engineer-in-charge shall be at liberty to employ at
the expense of the contractor other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The engineer-in-charge shall also have full powers to require other
proper materials to be substituted thereof and in case of default the engineer-in-charge may cause the same to be supplied and
all costs which may attend such removal and substitution are to be borne by the contractor.

CLAUSE 10B
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The contractor(s) shall make his/their own arrangements for water/electricity required for internal/external electrification
work and nothing extra will be paid for the same. In respect of specialized works like DG Set, Air conditioning, Fire

Detection etc. water/  electricity supply shall be made available by BSNL free of cost for erection/testing.

CLAUSE 10C

In respect of Contracts with stipulated time period of completion being less than18(Eighteen) months, if after submission
of the tender the wages of labour increases as a direct result of the coming into force of any fresh law, or statutory rule or
order and such increase exceeds ten per cent of the wages prevailing at the time of the last stipulated date for receipt of]
the tenders including extensions if any for the work, and the contractor thereupon necessarily and properly pays in respect of]
labour engaged on the execution of the work such increased wages, then the amount of the contract shall accordingly
be varied. Provided always that any increase so payable is not, in the opinion of the Superintending Engineer (whose
decision shall be final and binding on the contractor) attributable to any delay in the execution of the contract within the
control of the contractor.

Provided, however, no reimbursement shall be made if the increase is not more than10% of the said wages, and if so, the
reimbursement shall be made only on the excess over 10% and provided further that any such increase shall not be payable if

such increase has become operative after the contract or extended date of completion of the work in question.

If after submission of the tender, the wages of labour is decreased as a direct result of the coming into force of any fresh law or
statutory rules or order and such decrease exceeds ten per cent of the wages prevailing at the time of receipt of the tender
for the work, the BSNL shall in respect of labour engaged on the execution of the work after the date of coming into
force of such law statutory rule or order be entitled to deduct from the dues of the contractor such amount as shall be equivalent
to the difference between the wages as prevailed at the time of the last stipulated date for receipt of tenders including extensions if
any for the work minus ten per cent thereof and the wages of labour on the coming into force of such law, statutory rule or
order.

The contractor shall, for the purpose of this condition, keep such books of account and other documents as are
necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the same
by a duly authorized representative of the BSNL, and further shall, at the request of the Engineer-in-Charge may
require any documents so kept and such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages of labour, give notice thereof
to the Engineer-in-Charge stating that the same is given pursuant to this condition together with all information relating thereto
which he may be in position to supply

CLAUSE 10 CC

0CC.1 If the prices of materials (not being materials supplied or services rendered at fixed prices by BSNL in accordance
with clause 10 A thereof) and/or wages of labour required for execution of the work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of the contract shall accordingly be varied,
subject to the condition that such compensation for escalation in prices shall be available only for the work done during the
stipulated period of the contract including such period for which the contract is validity extended under the provisions of]
clause 5 of the contract without any action under Clause 2 .However, for the work done during the justified period extended
as above ,the compensation as detailed below will be limited to prices wages prevailing at the time of stipulated date of]
completion or as prevailing for the period under consideration , whichever is less. No such compensation shall be payable
for a work for which the stipulated period of completion is 18 months or less. Such compensation for escalation in the
prices of materials and labour when due, shall be worked out based on the following provisions:

A)

For Lift Work:

In respect of works relating to supply and installation of lifts/escalators price variation clause as per IEEMA shall be
applicable.

B) For work other than lift:

i) The base date for working out such escalation shall be the last date of receipt of tenders including extension, if any.

ii) The cost of work on which escalation will be payable shall be reckoned as below :-

a) Gross value of work done upto this quarter : (A)
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b) Gross value of work done upto the last quarter : (B)

¢) Gross value of work done since previous quarter (A-B): (C)

d) Extra items paid as per Clause 12 & 12A based on : (D)

Prevailing market rate during this quarter

e) Cost of work (W) for which escalation is applicable

W = 0.85 M [ Where M = (C - D) ]

iii) The components of materials and labour in working out such percentages are given below and shall be binding on the
contractor.

For AC, DG, S/Stn.,F.D., F.F.  For internal/external Electrical Works & other specialized works

A) material .......... 85% percent A) material .......... 75% percent

B) labour ........... 15% percent B) labour ........... 25% percent

iv) The compensation for escalation for materials shall be worked out as per the

formula given below:-

Vm = W x Xm/100 x MI-Mio/Mio

Vm- Variation in material cost i.e. Increase or decrease in the amount in rupees to be paid or recovered.

W-Cost of work done worked out as indicated in sub para (ii) above

Xm- Component of materials expressed as percent of the total value of work

MI- All India whole sale index for all commodities for the period under consideration as published by the Economic
Advisor to Government of India, Ministry of Industry and Commerce.

Mlo- All India whole sale price index for all commodities valid on the last stipulated date of receipt of tender including

extension if any, as published by the Economic Advisor to Government of India, Ministry of Industry and Commerce.

v) The following principles shall be followed while working out indices mentioned in sub-Para (iv) above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost or work done
as per bills paid during the three calendar months of the said quarter. The first such payment shall be made at the end
of three months after the month (excluding) in which the tender was accepted and thereafter at three months interval. At the
time of completion of the work, the last period for payment might become less than three months, depending on the
actual date of completion .

b) The index (MI) Relevant to any quarter for which such compensation is paid shall be the arithmetical average of the
indexes relevant to the three lendar months. If the period up to date of completion after the quarter covered by the last such
installment of payment is less than three months, the index M1 shall be the average of the indices for the month falling within that
period .

vi) The compensation for escalation for labour shall be worked out as per the formula given below:-

VL=WXxY/100 x Ll-Llo/Llo

VL- Variation in labour cost i.e. Increase or decrease in the amount in rupees to be paid or recovered.

W - Value of work done, worked out as indicated in sub para (ii) above

Y - Component of labour expressed as percentage of the total value of work

Llo- Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order as
on the last stipulated date of receipt of tender including extension, if any.

LI - Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule or order as applicable on
the last day of the quarter previous to one under consideration.

vii) The following principles will be followed while working out the compensation as per sub para (vi) above.

a) The minimum wage of an unskilled male mazdoor mentioned in sub para

(vi) above shall be the higher of the following two figures, namely those notified by government of India, ministry of

labour and those notified by the local administration both relevant to the place of work and the period of reckoning .

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase in the cost of
materials is paid under this clause. If such revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in subsequent quarters.

¢) Irrespective of variations in minimum wages of any category of labour, for the purpose of this clause, the variation in the
rates for an unskilled adult male mazdoor alone shall form the basis for working out the escalation compensation
payable on the labour component.
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viii)  In the event the price of materials and/or wages of labour required for execution of the work decrease/s, there shall be
downward adjustment of the cost of work so that such price of materials and/or wages of labour shall be deductable from
the cost of work under this contract and in this regard formula herein before stated under this clause 10(cc) shall mutatis
mutandis apply, provided that.

a) No such adjustment for the decrease in the price of materials and/ or wages of labour afore-mentioned would be

made in case of contracts in which the stipulated period of completion of the work is eighteen months or less.

b) The engineer-in-charge shall otherwise be entitled to lay down the procedures by which the provision of this sub-
clause shall be implemented from time to time and the decision of the engineer-in-charge in this behalf shall be final and binding
on the contractor.

iX) Provided always that the provision of the preceding clause 10 (C) shall not be applicable for contracts where
provisions of this clause are applicable but in cases where provision of this clause are not applicable, the provisions of
clause 10(C) will become applicable.

CLAUSE 10D

The contractor shall treat all materials obtained during dismantling of an installation,excavation of the site for a work
etc. as BSNL's property and such materials shall be disposed of to the best advantage of BSNL according to the
instructions in writing issued by the engineer-in-charge.

CLAUSE 11

Work to be 11.1 The contractor shall execute the whole and every part of the work in the most substantial and workman like manner and
Executed in
Accordance both as regards materials and otherwise in every respect in strict accordance with the specifications. The contractor shall also
with confirm exactly fully and faithfully to the designs, drawings and instructions in writing in respect of the work signedv by the
Soecifications,
Drawings engineer-in-charge. The contractor shall take full responsibility for adequacy, suitability and safety of all the works and
Orders, €tC. | methods of installation.
11.2 In the case of any class of work for which there is no such specification as referred to Clause 11.1, such work
shall be carried out in accordance with the Bureau of Indian Standards specification, in case there is no such
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s specifications. In
case there are no such specifications as required above the work shall be carried out in all respect in accordance with
the instructions and requirements of the Engineer-in-charge.
CLAUSE 12
Devation, 12.1 The engineer-in-charge shall have power
Variations i) To make any alterations in, omissions from, additions to or substitutions for the original specifications, drawings,
Extent and
Pricing designs and instructions, that may appear to him to be necessary or advisable during the progress of the work and

ii) To omit a part of the works in case of non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the work in accordance with any instructions given to him in writing signed by the engineer-in-
charge, and such alterations, omissions, additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the work, shall be carried out by the contractor on the same conditions in all respects on which he
agreed to do the main work except as hereafter provided

12.1.1 The time for the completion of work shall, in the event of any deviations resulting in additional cost over the
tendered value of sum being ordered, be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value
plus.

ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the Engineer-in-
charge.

12. 2 Rates for such altered, additional or substituted work shall be determined by the Engineer- in-charge as follows:-

i) If the rates for the additional, altered or substituted item of work is specified in the schedule of quantity, the
contractor shall carry out the altered, additional or substituted item at the same rate.

ii) If the rate for any additional altered or substituted item of work is not specified in the schedule of quantities, the
rate for that item shall be derived from the rate for the nearest similar item specified therein.
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iii) If the rate for altered, additional or substituted item of work cannot be determined in the manner specified in sub
paras (i) and (ii) above, then such item of works shall be carried out at the rate entered in the CPWD schedule of Rates
as mentioned in the Schedule ‘F’ minus/plus the percentage by which the tendered amount of the work actually awarded is

higher or lower than the corresponding estimated amount of the work actually awarded.

iv) If the rates for the altered additional or substituted item of work can not determined in the manner specified in the
sub-clauses (i) to (iii)above, then the rates for such item of work shall be derived from the Schedule of Rates specified in sub
para above (iii) minus/plus the percentage mentioned in that sub para. Provided always that if rates(s) for part(s) of the
item(s) are not available in the schedule of rates specified above, rate for part(s) of such item(s) shall be determined on the basis

of the market rate(s) prevailing during the fortnight following the date of the order plus ten percent for profit and overhead.

v) If the rates for the altered, additional or substituted item of work can not be determined in the manner specified in
sub-paras (i) to (iv) above, the contractor shall within 15 days of the date of receipt of order to carry out the said work,
inform the engineer-in-charge of the rate which he proposes to claim for such item of work, supported by analysis of
rate claimed and the Engineer-in-charge shall within three months thereafter, after giving due consideration to the rate
claimed by the contractor, determine the rate or rates on the basis of prevailing market rates. In the event of contractor
failing to inform the Engineer-in-charge within the stipulated period of time, the rate which he proposes to claim, the rate for
such item shall be determined by the Engineer-in-charge on the basis of market rate(s).

vi) Provided further that in case where the original item is substituted, the substituted item shall be deemed to have
replaced the original item in the contract itself to that extent and above provisions pertaining to the deviations shall apply
with respect to such substituted item and not the original item.

12.3 Increase/ Decrease of tendered quantity

a) BSNL will have the right to increase or decrease up to 50% of the quantity of goods and services specified in the schedule of]
items without any change in the unit price or other terms and conditions at the time of award of contract. In exceptional and
unavoidable cases BSNL can increase the quantity of goods and services beyond 50 % of the tendered quantity without any

change in tendered and accepted unit price and also other terms and conditions as applicable at the time of award of contract.

CLAUSE 13

Foreclosure of
Contract due to
Abandonment
or Reduction in
Scope of Work

13.1 If at any time after acceptance of the tender BSNL shall decide to abandon or reduce the scope of the works for any
reason whatsoever and hence not require the whole or any part

of the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived from the execution of the works in

full but which he did not derive in consequence of the foreclosure of the whole or part of the works.

13.2 The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable amount
as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilised on the work to the
full extent in view of the foreclosures.

i) Reasonable compensation for transfer of T&P and staff from site to contractor’s permanent stores or to his other
works, whichever is less. If T&P/staff are not transported to either of the said places, no cost of transportation shall be
payable.

ii) BSNL shall have the option to take over contractor’s materials or any part thereof either brought to site or to which the
contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work) provided,
however BSNL shall be bound to take over the materials or such portions thereof as the contractor does not desire to
retain. For materials taken over or to be taken over by BSNL cost of such materials as detailed by Engineer-in-charge shall
be paid. The cost shall, however, take into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the contractor.

13.3 The contractor shall, if required by the Engineer-in-charge, furnish to him books of account, wage books and other
relevant documents and evidences as may be necessary to enable him to certify the reasonable amount payable under this
condition.
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13.4 The reasonable amount of item(s) on13.2 (i) above shall not be in excess of 2% of the cost of the work remaining
incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at site taken over by BSNL as per item 13.2 (ii)
above. Provided always that against any payments due to the contractor on this account or otherwise, the Engineer-in-charge
shall be entitled to recover or be credited with any outstanding balances due from the contractor for advance paid in respect
of any work and materials and any other sums which at the date of termination were recoverable by BSNL from the contractor
under the terms of the contract.

CLAUSE 14

Suspension of
Work

14.1 If contractor :

i) at any time makes default in proceeding with the works or any part of the work with the due diligence and continues
to do so after a notice in writing of 7 days from the Engineer-in-charge; or

ii) commits default to complying with any of the terms and conditions of the contract and does not remedy it or take

effective steps to remedy within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-charge; or

iii) fails to complete the works or items of work with individual dates of completion, on or before the date(s) of completion, and

does not complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge; or

iv) Shall offer or give or agree to give to any person in BSNL service or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for BSNL or

v) Shall enter into a contract with BSNL in connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Accepting Authority/Engineer-in-charge; or

vi) Shall obtain a contract with BSNL as a result of wrong tendering or other non-bonafide methods of competitive
tendering; or

vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving order or
order for administration of his estate made against him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit
of his creditors or purport sotodo, or if any application be made under any insolvency Act for the time being in force for
the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; or

viii) being a company, shall pass a resolution or the court shall make an order for the winding up of the company, or a
receiver or manager on behalf of the debenture holders or otherwise shall be appointed or circumstances shall arise which
entitle the court or debenture holders to appoint a receiver or manager; or

ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days or

X) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer
sublet or otherwise parts with the entire works or any portion thereof without the prior written approval of the Accepting
Authority.

xi) The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or shall accrue
hereafter to BSNL by a notice in writing to cancel the contract as a whole or only such items of work in default

from the contract. 14.2 The Engineer-in-charge shall on such cancellation by the Accepting Authority have powers to:

(a) take possession of the site and any materials, equipment, implements, stores etc. thereon and/or

(b) carry out the incomplete work by any means at the risk and cost of the contractor.

14.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what amount, if any, is
recoverable from the contractor for completion of the works or part of the works or in case the works or in case the works
or part of the works is not to be completed, the loss or damage suffered by BSNL. In determining the amount, credit shall be
given to the contractor for the value of the work executed by him up to the time of cancellation, the value of]

contractor’s materials taken over and incorporated in the work and use of plant and machinery belonging to the contractor.
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14.4 Any excess expenditure incurred or to be incurred by BSNL in completing the works or part of the works or the
excess loss or damages suffered or may be suffered by BSNL as aforesaid after allowing such credit shall without prejudice
to any other right or remedy available to BSNL in law be recovered from any moneys due to the contractor on any
account, and if such money are not sufficient the contractor shall be called upon in writing and shall be liable to pay the same
within 30 days.

14.5 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer-in-charge shall
have the right to sell any or all of the contractors’ unused materials, plant, implements etc. and apply the proceeds of
sale thereof towards the satisfaction of any sums due from the contractor under the contract and if thereafter there be any

balance outstanding from the contractor, it shall be recovered in accordance with the provisions of the contract.

14.6 Any sums in excess of the amount due to BSNL and unsold materials, tools and plant etc. shall be returned to the
contractor, provided always that if cost or anticipated cost of completionby BSNL of the works or part of the works is
less than the amount which the contractor would have been paid had he completed the works or part of the works, such
benefit shall not accrue to the contractor.

CLAUSE 15

Inspection and
supervision of
Work

15.1 i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge (whose decision shall be final
and binding on the contractor) suspend the progress(whose decision shall be final and binding on the contractor) suspend the
progress of the works or any part thereof for such time and in such manner as the Engineer-in-charge may consider
necessary so as not to cause any damage or injury to the work already done or endanger the safety thereof for any of

theinjury to the work already done or endanger the safety thereof for any of the following reasons.

a) on account of any default on the part of the contractor or

b) for proper execution of the works or part thereof for reasons other than the default of the contractor; or

c¢) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in-charge.

ii) If the suspension is ordered for reasons (b) and (c) in sub para (i) above.

a) The contractor shall be entitled to an extension of time equal to the period of every such suspension plus 25% of]
completion time specified in the contract.

b) If the total period of all such suspensions in respect of the work exceeds thirty days, the contractor shall, in addition,
be entitled to such compensation as the Engineer-in-charge may consider reasonable in respect of salaries and/or wages
paid by the contractor to his employees and labour at site, remaining idle during the period of suspension, adding thereto 2%
to cover indirect expenses of the contractor. Provided the contractor submits his claim supported by details to the
Engineer-in-charge within fifteen days of the expiry of the period of 30 days.

c¢) If the works or part thereof is suspended on the orders of the Engineer-in-charge for more than three months at a time,
except when suspension is ordered for reason

15.1 i) (a) in sub para above, the contractor may after receipt of such order serve a written notice on the Engineer-in-
charge requiring permission within fifteen days from receipt by the Engineer-in- charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the works as an
omission of such part by BSNL or where it affects whole of the works, as an abandonment of the works by BSNL,
shall within ten days of expiry of such period of 15 days give notice in writing of his intention to the Engineer-in-
charge. In the event of the contractor treating the suspension as an abandonment of the contract by BSNL, he shall have no
claim to payment of any compensation on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the abandonment. He shall, however, be
entitled to such compensation, as the Engineer-in-charge may consider reasonable, in respect of salaries and/or wages paid by
him to his employees and labour at site, remaining idle in consequence adding to the total thereof 2% to cover indirect
expenses of the contractor provided the contractor submits his claim supported by details to the Engineer-in-charge
within 30 days of the expiry of the period of three months.

15.2 Provided further that the contractor shall not be entitled to claim any compensation from BSNL for the loss suffered
by him on account of delay by BSNL in the supply of materials in schedule of work where such delay is covered by difficulties
relating to the availability of trucks, force majeure including non-allotment of such materials by controlling authorities, acts

of God, acts of enemies of the state/country or any reasonable cause beyond the control of BSNL.

CLAUSE 16
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Rectification of
Defects

16.1 All work under or in course of execution or executed in pursuance of the contract shall at all time be open and
accessible to the inspection and supervision of the Engineer-in-charge, his authorised subordinates in charge of the
work and all the superior officers,officer of the Vigilance Cell of BSNL and of the Chief Technical Examiner’s office
(CVC) and the contractor shall at all times during the usual working hours, and at all other times at which reasonable notice
of the intention of the engineer-in-charge or his authorised subordinate to visit the works, shall have been given to the
contractor, either himself be present to receive order and instructions, or have a responsible agent duly accredited in writing
present for that purpose. Orders given to the contractor’s agent shall be considered to have the same force as if they had
been given to the contractor himself.

16.2 If it shall appear to the Engineer-in-charge or his authorised subordinates in charge of the work or to the Chief Engineer-
in-charge/Vigilance Cell or his subordinate officers or to the Chief Technical Examiner or his subordinate officers, that any
work has been executed with unsound, imperfect or unskillful workmanship, or with materials or articles provided by him for
the execution of the work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract the contractor shall on demand in writing which shall be made within six months of the
completion of the work from the Engineer-in-charge specifying the work, materials or articles complained of]
notwithstanding that the same may have been passed, certified and paid for forthwith rectify or remove and reconstruct
the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own charge and cost. In the event of]
his failing to do so within a period specified by the Engineer-in-charge in the demand aforesaid, then the contractor
shall be liable to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default.

16.3 In such case the Engineer-in-charge may not accept the item of work at the rates applicable under the contract
but may accept such items at reduced rates as the competent authority (Superintending Engineer) may consider
reasonable during the preparation of on account bills or final bill if the item is so acceptable without detriment to the safety
and utility of the item and the equipment or he may reject the work outright without any payment and/or get it an
other connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of
the Engineer-in-charge to be conveyed in writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
liable for
damages
defects during
maintenance
Period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in which
they may be working, or any building road, road kerb, fence enclosure, water pipe, cable drains, electric or telephone
post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part of its
is being executed or if any damage shall happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months after a certificate final or otherwise of its completion shall
have been given by the engineer-in-charge as aforesaid arising out of defective or improper materials or workmanship the
contractor shall upon a receipt of a notice in writing on that behalf make the same good at his own expense, or in default, the
engineer-in-charge may cause the performance guarantee and security deposit or the proceeds of sale there of or of a
same to be made good by other workmen and deduct the expense from any sums that may be due, or at any time
thereafter may become due to the contractor, or from sufficient portion thereof. The performance guarantee and
security deposit of the contractor shall not be refunded before the expiry of twelve months after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later.

CLAUSE 18

Contractor to
supply Tools
and Plants etc.

The contractor shall provide at his own cost all materials (except such special materials if any, as may in accordance with
the contract be supplied from the engineer-in-charge’s stores), Plant, tools, appliances, implements, ladders, cordage,
tackle, scaffolding and temporary works required for the proper execution of the work, whether original, altered or substituted
and whether included in the specification or other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of]
engineer-incharge as to any matter as to which under these conditions he is entitled to be satisfied, or which he is
entitled to require together with carriage therefore to and from the work. The contractor, shall also supply without charge
the requisite number of persons with the means and materials, necessary for the purpose of setting out works, and
counting, weighing and assisting in the measurements or examination at any time and from time to time of the work
of materials. Falling his so doing the same may be provided by the engineer-in-charge at the expenses of the
contractor and the expenses may be deducted, from any money due to the contractor, under this contract or otherwise and or
from his performance guarantee or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

CONTRACTOR
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In every case in which by virtue of the provisions of section 12, subsection (i) of the workmen’s compensation act,
1923. BSNL is obliged to pay compensation toa workmen employed by the contractor, in execution of the works. BSNL
will recover from the contractor, the amount of the compensation so paid; and, without prejudice to the rights of the BSNL
under section 12, sub-section (ii) of the said act, BSNL shall be at liberty to recover such amount or any part thereof
by deduction from the performance guarantee or from any sum due by BSNL to the contractor whether under this
contract or otherwise. BSNL shall not be bound to contest any claim made against it under section 12, sub- section
(i) of the said act, except on the written request of the contractor and upon his giving to BSNL full secruity for all
costs for which BSNL might become liable in consequence of contesting such claim.

CLAUSE 18B

Ensuring
Payment &
Amenities to
Workers, if
Contractor Fails

In every case in which by virtue of the provisions of the e The Building & Other Construction Workers( Regulation of
Employment & Condition of Service) Act 1996, The The Building & Other Construction W orkers ( Regulation of
Employment & Condition of Service) Rules 1998, AND, Contract Labour (Regulation and Abolition) Act, 1970, and of
the Contract Labour (Regulation and Abolition) Central Rules, 1971, amended from time to time, BSNL is obliged to pay
any amounts of wages to a workman employed by the contractor in execution of the works, or to incur any expenditure
in providing welfare and health amenities required to be provided under the above said Act and the rules under Clause
19H or under the Contractor’s Labour Regulations, or under the Rules framed by the Government / BSNL from time to
time for the protection of health and sanitary arrangements for workers employed by the Contractor, BSNL will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred ; and without
prejudice to the rights of the BSNL under relevant provisions of above mentioned Acts, BSNL shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due by the BSNL to the
contractor whether under this contract or otherwise BSNL shall not be bound to contest any claim made against it
under the relevant provisions of above mentioned Acts, except on the written request of the contractor and upon his
giving to the BSNL full security for all costs for which BSNL might become liable in contesting such claim.

CLAUSE 19

Labour Laws to
be Complied by
the Contractor

The contractor shall comply with the provisions of the “ The Building & Other Construction Workers( Regulation of]
Employment & Condition of Service) Act 1996” and the “The Building and Other Construction Workers Welfare Cess
Act 1996” amended from time to time and rules framed there-under. The contractor shall comply with the provisions of the
“The Building & Other Construction W orkers ( Regulation of Employment & Condition of Service) Rules 1998” and the
“The Building and Other Construction W orkers Welfare Cess Rules 1998, amended from time to time. The BSNL at the time
of making any payment to Rules as applicable to the State in which the work is situated, of gross value of the workthe
contractor for work done and measured under the contract shall deduct such sum at the rate, as prescribed in the The
Building and Other Construction Workers Welfare Cess done from each running bill and final bill. Such deduction will be
transferred to the State Workers Welfare Board by the Engineer-in-Charge as per the rules. The Engineer-in- charge, as
Principal Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency of the contract.

The contractor shall register himself under The Building & Other Construction Workers

(Regulation of Employment & Condition of Service) Act 1996” & The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, and, the “The Building and Other Construction W
orkers Welfare Cess Act 1996” and the “The Building and Other Construction Workers Welfare Cess Rules 1998”, AND,
shall also obtain a valid Licence under the Contract Labour (R&A) Act 1970, and the Contract Labour (Regulation
and Abolition) Central Rules 1971, as amended from time to time,before the commencement of the work and continue
to have these validated until the completion of the work. Any failure to fulfill the above requirements shall attract the penal
provisions of this contract arising out of the resultant of non-execution of the work.

CLAUSE 19 A
No labour below the age of eighteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i) The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not less than fair

wages as defined in the contractor’s Labour Regulation or as per the provisions of The Building & Other Construction
Workers (Regulation of Employment & Condition of Service) Act 1996, The Building & Other Construction Workers (
Regulation of Employment & Condition of Service) Rules 1998, AND, contract labour (Regulation and Abolition) Act

1970, and the contract labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.
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ii) The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be paid fair wage to
labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said
work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of
this contract, the contractor shall comply with or cause to be complied with the contractor’s Labour Regulations made
by the Government / BSNL from time to time in regard to payment of wages, wage period, deductions from wages recovery of
wages not paid and deductions unauthorisedly made, maintenance of wage books or wage slips, publication of scale of wages
and other terms of employment, inspection and submission of periodical returns and all other matters of the like nature or as
per the provisions of The Building & Other Construction Workers( Regulation of Employment & Condition of Service) Act
1996”, The Building & Other Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998,
AND, contract labour(Regulation & Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

iv) a)The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum
required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made

from his or their wages which are not justified by their terms of the contract or non- observance of the Regulations.

b) Under the provisions of Minimum W ages (Central) Rules, 1950, the contractor is bound to allow to the labours
directly or indirectly employed in the works one day rest for six days continuous work and pay wages at the same rate as for
duty. In the event of default the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of]
wages for weekly holidays to any labours and pay the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under Notification of
the Delhi Administration No.F.12 (162) MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are

inclusive of wages for the weekly day of rest, the question of extra payment for weekly holiday would not arise.

v) The contractor shall comply with the provisions of the Payment of W ages Act, 1936, Minimum Wages Act, 1948,
Employees Liability Act 1938, workmen’s compensation Act, 1923, industrial disputes Act, 1947, Maternity benefits act,
1961, and the contractor’s labour (Regulation and Abolition) Act, 1970, The Building & Other Construction W orkers
(Regulation of Employment & Condition of Service) Act 1996 or the modifications thereof or any other laws relating thereto and
the rules made there-under from time to time.

vi) The contractor shall indemnify and keep indemnified BSNL against payments to be made under and for the
observance of the Laws aforesaid and the contractor’s Labour Regulations without prejudice to his right to claim
indemnity from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a
breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such wage shall be
paid by the contractor to the Workmen directly without the intervention of Jamadar and that Jamadar shall not be
entitled to deduct or recover any amount from the minimum wage payable to the workmen as and by way of commission or
otherwise.

viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar
from the wage of workmen.

CLAUSE 19C

(1) Inrespect of of all labour directly or indirectly employed in the work for the performance of the contractor’s part of this
contract, the contractor shall, at his own expense, arrange for the safety provisions as per Model Safety Code framed from
time to time and shall, at his own expense, provide for all facilities in connection therewith. The contractor shall ensure that at
the construction site of The Building or other construction work, adequate safety measures are taken to protect The
Building workers against any ccident etc. The adequate safety measures in conformity with the provisions of Part IlI
of The Building and Other Construction Workers (Regulation of Employment and condition of service) Central Rules
1998 should be provided in addition to the safety measures laid down in Model Safety Code. In case of any discrepancy,
the safety measures as perPart Il of the Building and Other Construction Workers (Regulation of Employment and
condition of service) Central Rules 1998 shall supercede other provisions.

THIS NIT CONTAINS 81 NUMBER OF PAGES
CONTRACTOR SDE(E)



Internet downloaded doc. /./ Page 48 of 81

(2) In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he shall be liable to pay
a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make arrangement
and provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing in respect of|
the second half of the preceding month and the first half of the current month respectively:-

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them,

(4) the accidents that occurred during the said fortnight showing the circumstances under which they happened and the
extent of the damages and injury caused by them, and,

(5) the number of female workers who have been allowed maternity benefit according to Clause 19 F and the amount paid
to them.Failing which the contractor shall be liable to pay to BSNL a sum not exceeding Rs.200/- for each default or
materially incorrect statement. The decision of the Engineer-in- Charge shall be final in deducting from any bill due to the
contractor the amount levied as fine and be binding on the Contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s part of this
contract, the contractor shall comply with or cause to be complied with all the provisions of various statutes/enactments
and  rules there under framed by the Central/State Governments, and rules framed by BSNL from time to time for the
protection of health and sanitary arrangements for the workers employed by the BSNL/Deptt.of Telecommunications and its
contractors. Notwithstanding the above provisions, the contractor shall be liable for levy of any penalty in case he fails to
meet the requirements of The Building and Other Construction Workers (Regulation of Employment and Condition of
Service) Act, 1996 and The Building and Other Construction Workers (Regulation of Employment and Condition of
Service) Central Rules 1998 and Contract Labour (Regulation and Abolition) Act, 1970 and Contract Labour
(Regulation and Abolition) Central Rules, 1971, Industrial Disputes Act, 1947 or any other Labour laws relating there of
and rules made there under from time to time

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:-

1. Leave:

(i) in the case of delivery-maternity leave not exceeding 8 weeks, 4weeks, upto and including the day of delivery and
4 weeks following that day,

(i) in case of miscarriage-upto 3 weeks from the date of miscarriage.

2. Pay:

(i) in case of delivery- leave pay during maternity leave will be at the rate of the women’s average daily earnings, calculated
on total wages earned on the days when full time work was done during the period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee one only a day whichever is
greater.

(ii) in the case of miscarriage — leave pay at the rate of average daily earning calculated on the total wages earned
on the days when full time work was done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of not less
than six months immediately preceding the date on which she proceeds on leave,

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as shown in Appendix-I and II,
and the same shall be kept at the place of work.

CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the Contractor’s Labour
Regulation and Model Rules for the protection of health and sanitary arrangements for the workers as amended from time
to time or furnishing any information or submitting or filing any statement under the provisions of the above
Regulation and Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay to the BSNL
a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting , filing such materially
incorrect statements and in the event of the contractor (s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 percent of the tendered value of the Work.
The decision of the Engineer-in-Charge shall be final and binding on the parties.
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Should it appear to the Engineer-in-Charge that the contractor(s) is/ are not properly observing and complying with the
provisions of the Contractor’s Labour Regulations and Model Rules and the provisions of The Building & Other
Construction Workers( Regulation of Employment & Condition of Service) Act 1996 ”, The Building & Other
Construction Workers ( Regulation of Employment & Condition of Service) Rules 1998, AND, Contract labour (Regulation
and Abolition) Act, 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for the work-people employed by the contractor(s)(hereinafter referred as "the said Rules™) the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said Rules to be complied with
and the amenities prescribed therein be provided to the work-people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with and/or observe the said Rules and
to provide the amenities to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities herein before mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at
his/their own expense and to approved standards all necessary huts and sanitary arrangements required for his/their work-
people on the site in connection with the execution of the works, and if the same shall not have been erected or
constructed, according to approved Standards, the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be re-modeled and/ or reconstructed according to
approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Engineer-in- Charge shall have the
power to remodel or reconstruct such huts and sanitary arrangements according to approved standards at the cost of the
contractor(s).

CLAUSE 19H

The contractor(s) shall at his/their own cost provide his /their labour with a sufficient number of huts (hereinafter
referred to as the camp) of the following specifications

i)

a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and floor area to be provided will be at the
rate of 2.7 Sq.ms. (30 Sq.Ft.) for each member of the workers family staying with the labourers.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m X 1.50m(6°X5")
adjacent to the hut for each family.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on the scale of not

less than four per each one hundred of the total strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25 persons
residing in the camp. These bathing and washing places shall be suitably screened.

i)

a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local materials as may|
be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri and shall be atleast 15 c¢cm (6”) above the surrounding
ground. The roofs shall be laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the

contractor shall ensure that through out the period of their occupation the roofs remain watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

¢) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.

d) There shall be kept an open space of at least 7.2m(8yds.) between the rows of huts which may be reduced to 6m(20ft.)

according to the availability of site with the approval of the Engineer-in-Charge. Back to back construction will be allowed.

iii) Water Supply

The contractor(s) shall provide adequate supply of water for The use of labourers. The provisions shall not be less than two
gallons of pure and wholesome water per head per day for drinking purposes and three gallons of clean water per head
per day for bathing and washing purpose. Where piped water supply is available, supply shall be at stand posts and
where the supply is from wells or river, tanks, which may be of metal or masonry, shall be provided. The contractor(s)
shall also at his/their own cost make arrangements for laying pipe lines for water supply to his/their labour camp from
the existing mains wherever available, and shall pay all fees and charges therefor.

iv) The site selected for the camp shall be high ground, removed from jungle.

v) Disposal of Excreta-
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The contractor(s) shall make necessary arrangements for the disposal of excreta from the latrines by trenching or incineration,
which shall be according to the requirements laid down by the Local Health Authorities. If trenching or incineration is
not allowed the contractor(s) shall make arrangements for the removal of the excreta through the Municipal
Committee/Authority and inform it about the number of labourers employed so that arrangements may be made by such
Committee/authority for removal of the excreta. All charges on this account shall be borne by the contractor and paid direct
by him to the Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of dry system.

vi)Drainage:-

The contractor(s) shall provide efficient arrangements for draining away sullage water so as to keep the camp neat and tidy.

vii) The Contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to avoid accidents to
the workers.

viii) Sanitation:-

The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps according to the rules of]
the Local Public Health and Medical Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any person or persons in
the contractor’s employment upon the work who may be incompetent or misconducts himself and the contractor shall
forthwith comply with such requirements.

CLAUSE 197

It shall be the responsibility of the contractor to see that the building under construction is not occupied by any body
unauthorisedly during construction, and is handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the Engineer-in-Charge shall have the option to
refuse to accept the said building/buildings in that position. Any delay in acceptance on this account will be treated as the
delay in completion and for such delay a levy upto 5% of the tendered value of work may be imposed by the
Superintending Engineer whose decision shall be final both with regard to the justification and quantum and be binding
on the contractor.However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE 19K

Employees
Provident Fund
Scheme to be
Complied by
the

Employees Provident Fund Scheme to be Complied by the Contractor :

The contractor shall comply with the provision of the Employees Provident Fund Scheme 1952 as under the Employees
Provident Funds and Miscellaneous Provisions Act 1952, amended from time to time. The contractor shall get himself
registered and get the allocation of Registration Code No. from the competent authority as per provisions of the above
scheme. The contractor shall indemnify and keep indemnified BSNL against payment to be made under and for the
observance of the above scheme. The Executive Engineer (Engineer-in-Charge) as Principal Employer shall continue to
monitor the rigorous implementation of the act/ rules during the currency of the contract.

CLAUSE 20

Minimum
wages Act to
be Compiled

The contractor shall comply with all the provisions of the Minimum Wages Act,1948, The Building & Other
Construction Workers (Regulation of Employment & Condition of Service) Act 1996 and Contract Labour (Regulation
and Abolition) Act, 1970, amended from time to time and rules framed there-under and other labour laws affecting
contract labour that may be brought into force from time to time.

CLAUSE 21
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Work not to
be sublet,
Action in case
of Insolvency

The contract as a whole or part thereof shall not be assigned or sublet or transferred either directly or indirectly
whether by creating agent on the basis of General Power of Attorney or in any other manner or given on general
power of attorney without the written approval of the Engineer-in-Charge. If the contractor assign or sublet (engagement
of labour on a piece-work basis or of labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or give on general power of attorney or transferred either directly or indirectly whether by creating agent on
the basis of General Power of Attorney or in any other manner, his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, , consideration
of any kind as an inducement or be given, promised or offered by the contractor, or any of his servants or agent to any public
officer or person in the employment of BSNL in any way relating to his office or employment or if any such officer or
person shall become in any way directly or indirectly interested in the contractor, or if the contractor shall obtain a
contract with the BSNL as a result of wrong tendering or by non bonafide methods, of competitive tendering; or if the
contractor enters into a contract with BSNL in connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to Accepting Authority/ Engineer--in-Charge; or if the contractor being a company, shall
pass a resolution or the court shall make an order for the winding up of the company, or a receiver or manager on behalf of the
debenture holders or otherwise shall be appointed or circumstances shall arise which entitle the court or shareholders debenture
holders to appoint a receiver or managers, Engineer-in-Charge on behalf of the Bharat Sanchar Nigam Limited shall
have powers to adopt the courses specified in Clause 3 hereof in the interest of BSNL and in theevent of any courses being
adopted the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to
be applied to use of BSNL without reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

CLAUSE 23

Changes in
Firm's
Constitution to
be intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall be obtained
before any change is made in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where-under the partnership firm would have the right to carry out the works hereby undertaken by the contractor.
If previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of
Clause 21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the said Clause
21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of
the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

CLAUSE 25

Settlement of

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the

Disputes & specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or
Arbitration . . L . . -
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings, specifications, estimates, instructions orders or these conditions or otherwise
concerning the works or the execution or failure to execute the same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:-
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(i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works owver
and above the amounts admitted as payable by the BSNL or in case the contractor wants to dispute the validity of any
deductions or recoveries made or proposed to be made from the contract, the contractor shall forthwith give notice in
writing of his claim, in this behalf to the Engineer-in-Charge within 30 days from the date of disallowance thereof for which the
contractor claims such additional payment or compensation or disputes the validity of any deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the amount
claimed and the contractor shall not be entitled to raise any claim nor shall the BSNL be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the contractor to the Engineer-in-Charge in the
manner and within the time as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in
respect of any claims not notified to the Engineer-in-Charge in writing in the manner and within the time aforesaid.

(if) The Engineer-in-Charge shall give his decision in writing on the claims notified by the contractor within 30 days of the
receipt of the notice thereof. If the contractor is not satisfied with the decision of the Engineer-in-Charge, the
contractor may within 15 days of the receipt of the decision of the Engineer-in- Charge submit his claims to the conciliating
authority named in Schedule ‘F’ for conciliation along with all details and copies of correspondence exchanged between him
and the Engineer-in-Charge.

(iii) The party initiating conciliation shall send to the other party a written invitation to conciliate. Conciliation proceedings
shall commence when the other party accepts in writing the invitation to conciliate. If the other party rejects the

invitation, or does not reply within thirty days from the date of invitation, there will be no Conciliation Proceedings.

(iv) When it appears to the Conciliator that there exists element of a settlement which may be acceptable to the
parties, he shall formulate the terms of a possible settlement and submit them to parties for their observation after
receiving the observations of the parties. He may reformulate the terms of a possible settlement in the light of such
observations. If the parties reach agreement on settlement of the dispute, they may draw up and sign a written settlement
agreement.  Parties may request the Conciliator to draw up or assist them in drawing up the settlement agreement.
Such settlement agreement shall have the same status and effect as if it is an arbitral award on agreed terms on the substance of
the dispute rendered by an arbitral tribunal under section 30 of Arbitration and Conciliation Act 1996. If a settlement does not
appear possible, the Conciliator, after consultation with the parties will give a written declaration that further efforts at
Conciliation are no longer justified and the Conciliation Proceedings are terminated.

(v) When conciliation proceedings have become in-fructuous or have been terminated the party, which initiated the
Conciliation shall, within a period of 30 days of termination thereof shall give a notice, in the form prescribed by the BSNL,
to the Chief Engineer, Bharat Sanchar Nigam Limited in-charge of the work or if there be no Chief Engineer, to the
Administrative Head of the Bharat Sanchar Nigam Limited for appointment of an arbitrator to adjudicate the notified

claims failing which the claims of the contractor shall be deemed to have been considered absolutely barred and waived.

(vi) Except where the decisions have become final, binding and conclusive interms of the contract, all disputes arising
out of the notified claims of the contractor as aforesaid and all claims of the BSNL shall be referred for adjudication
through the arbitration by the Sole Arbitrator appointed by the Chief Engineer, Bharat Sanchar Nigam Limited in-
charge of the work or if there be no Chief Engineer, the Administrative Head of the Bharat Sanchar Nigam Limited. It
will also be no objection to any such appointment that the Arbitrator so appointed is a BSNL Employee and that he had to
deal with the matters to which the Contract relates in the course of his duties as BSNL Employee. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office dueto any reason whatsoever another
sole arbitrator shall be appointed in the manner aforesaid by the said Chief Engineer. Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each dispute along-with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief Engineer, Bharat Sanchar
Nigam Limited or the administrative head of the Bharat Sanchar Nigam Limited as aforesaid should act as arbitrator and if for
any reasons that is not possible, the matter shall not be referred to arbitration at all. The conciliation and arbitration shall
be conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or any statutory modification
or re-enactment thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding
under this clause

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by
the appointing authority and give separate award against each disputes and claim referred to him. The arbitrator shall
give reasons for the award for each dispute referred to him.

THIS NIT CONTAINS 81 NUMBER OF PAGES
CONTRACTOR SDE(E)




Internet downloaded doc.

/./ Page 53 of 81

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he issues notice
to both the parties calling them to submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator
shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The
cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any, by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle
the amount of costs to be so paid.

CLAUSE 26

Contractor to
Indemnify BSNL
against Patent
Rights

The Contractor shall fully indemnify and keep indemnified the Bharat Sanchar Nigam Limited against any action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any
claims made under or action brought against BSNL in respect of any such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify the Bharat
Sanchar Nigam Limited if the infringement of the patent or design or any alleged patents or design right is the direct result
of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of parts of the work ,the contractor shall
be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items, or if the part of the work in question is not ,in the opinion of the Engineer-in
—charge payable of measurement ,the Engineer-In charge may at his discretion pay the lump sum amount entered in
the estimate ,and the certificate in writing of the Engineer-In-Charge shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provisions of the clause .

CLAUSE 28

Action where
no
Specifications
are specified

In case of any class of work for which there are no such specifications as referred to in Clause 11 such work shall be carried out]
in accordance with the Bureau of Indian Standards specifications. In case there is no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturer s specifications. In case no such manufacturer’s
specifications is available then as per District Specifications. In case there are no such specifications as required above,
the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-

Charge.

CLAUSE 29
Withholding  [i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the contractor,
and lien in

respect of sum
due from the
Contractor

the Engineer-in-Charge or the Government shall be entitled to withhold and also have a lien to retain such sum or
sums in whole or in part from the security, if any, deposited by the contractor and for the purposes aforesaid, the
Engineer-in-Charge or the Government shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have lien over the same pending finalisation or adjudication of any such claim. In the event of the security being
insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the Government shall be entitled to withhold and have a lien to retain such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time thereafter become payable to the contractor
under the same contract or any other contract with the Engineer-in-Charge of the Government or any contracting person
through the Engineer-in-Charge pending finalisation of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred
to above by the Engineer-in- Charge or Government will be kept withheld or retained as such, by the Engineer-in-
Charge, till the claim arising out of or under the contract is determined by the arbitrator (if the contract is governed
by the arbitration clause) or by the competent court, as the case may be and that the contractor will have no claim for
interest or damages whatsoever on any account in respect of such withholding or retention under the lien referred to
above and duly notified as suchto the contractor. For the purpose of this clause, where the contractor is a partnership firm
or a limited company, the Engineer-in- charge or the Government shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found payable to any partner/limited company
as the case may be ,whether in his individual capacity or otherwise.
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ii) Government shall have the right to cause an audit and technical examination of the works and the final bills of the
contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a result of]
such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor
under the contract or any work claimed to have been done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it shall be lawful for Government to recover the same
from him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if it is
found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by the Government to the contractor, without any interest
thereon whatsoever. Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment has been agreed upon between the Superintending
Engineer or Executive Engineer on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Superintending Engineer or the Executive Engineer.

CLAUSE 29 A

Lien in respect
of claimsin
other contracts

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the
contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Government or any other
contracting person or persons or through Engineer-in-Charge against any claim of the Engineer-in-Charge of Government
or such other person or persons in respect of payment of a sum of money arising out or under any other contract made by

the contractor with the Engineer-in-Charge or of the Government or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the Engineer-in-
Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge or the Government or till
his claim arising out of the same contract or any other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of money withheld or retained under this
clause and duly notified as such to the contractor.

CLAUSE 30

30.1 The contractor shall provide all necessary superintendence during execution of the work and as long thereafter as may|
be necessary for proper fulfilling of the obligations under the contract.

30..2 The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of the
work, intimate in writing to the Engineer-in-charge the name, qualifications, experience, age, address and other particulars along
with certificates, of the principal technical representative to be in charge of the work. Such qualifications and experience
shall not be lower than specified as under :-

i) Work with estimated cost Recognised Diploma holder

Put to tender more than Rs.,2 lakh

But less than Rs.5 lakh.

i) Work with estimated cost Graduate or recognised

Put to tender more than Rs. 5 lakh diploma holder with three years experience.

30.3 The Engineer-in-charge shall within 15 days of receipt of such communication intimate in writing his approval or
otherwise of such a representative to the contractor. Any such approval may at any time be withdrawn and in case of such
withdrawal the contractor shall appoint another such representative according to the provisions of this clause. Decision of the
tender accepting authority shall be final and binding on the contractor in this respect. Such a principal technical
representative shall be appointed by the contractor soon after receipt of the approval from Engineer-in-charge and shall be
available at site within fifteen days of start of work.
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30.4 If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be
necessary for the said contractor to appoint such a principal technical representative but the contractor shall designate and
appoint a responsible agent to represent him and to be present at the work whenever the contractor is not in a position to be so
present. All the provisions applicable to the principal technical representative under the clause will also be applicable
in such a case to contractor or his responsibleagent. The principal technical representative and/or the contractor shall
on receiving reasonable notice from the Engineer-in-charge or his designated representative(s) in charge of the work in
writing or in person or otherwise, present himself to the Engineer-in- charge and/or at the site of work, as required, to take
instructions. Instructions given to the principal technical consultation with the Engineer-in-charge as well as during important
stages of execution ofrepresentative or the responsible agent shall be deemed to have the same force as if these have been
given to the contractor. The principal technical representative and/or the contractor or his responsible authorised agent
shall be actually available at site at least two working days every week, these days shall be determined in work, during
recording of measurements of work and whenever so required by the Engineer-in-charge by a notice as aforesaid and
shall also note down instructions conveyed by the Engineer-in-charge or his designated representative in the site order
book and shall affix his signature in token of noting down the instructions and in token of acceptance of measurements.
There shall be no objection if the representative/agent looks after more than one work and not more than three works
in the same station provided these details are disclosed to the Engineer-in-charge and he shall be satisfied that the
provisions and the purpose of this clause are fulfilled satisfactory.

30.5 If the Engineer-in-charge, whose decision in this respect is final and binding on the contractor, is convinced that no such
technical representative or agent is effectively appointed or is effectively attending or fulfilling the provision of this clause, a
recovery shall be effected from the contractor as specified below :-

i) Rs. 4000/- per month for works costing above 5 lakhs

ii) Rs.2000/- per month for works costing between 2 lakhs and 5 lakhs

30.6 The decision of the Engineer-in-charge as recorded in the site book and measurement recorded in Measurement Books

shall be final and binding on the Contractor. Further if the contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed persons are not effectively present or do not discharge their responsibilities
satisfactorily, the Engineer-in-charge shall have full powers to suspend the execution of the work until such date as a
suitable agent is appointed and the contractor shall be held responsible for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical representative/responsible agent alongwith every on account bill/final
bill and shall produce evidence if at any time so required by the Engineer-in-charge.

30.7 The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in their
respective fields and such foremen and supervisory staff as are competent to give proper supervision to the work.

30.8 The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper and
timely execution of the work.

30.9 The Engineer-in-charge shall be at liberty to object to and require the contractor to remove from the works any
person who in his opinion mis-conducts himself, or is incompetent or negligent in the performance of his duties or
whose employment is otherwise considered by the Engineer-in-charge to be undesirable. Such person shall not be employed
again at works site without the written permission of the Engineer-in-charge and the persons so removed shall be replaced
as soon as possible by competent substitutes.

CLAUSE 31

Compensation
during warlike
situations

31.1 The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary|
buildings and other things connected therewith shall be at the risk of the contractor until, the work has been delivered to
the engineer-in-charge and a certificate from him to that effect obtained. In the event of the work or any materials
property brought to the site for incorporation in the work being damaged or destroyed in consequence of hostilities or
warlike operations, activities covered by "excepted risk", the contractor shall, when ordered in writing by the engineer-in-
charge, remove any debris from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this agreement
for the work of clearing the site of debris, stacking or removal of serviceable materials and for the re-construction of all
works ordered by the engineer-in-charge such payments being in addition to compensation upto the value of the work,
originally executed before being damaged or destroyed and not paid for. In case of works damaged or destroyed but not
already measured and paid for the compensation shall be assessed by the Engineer-in-charge upto Rs.5000/- and by
the superintending engineer concerned for a higher amount. The contractor shall be paid for the damage/destruction
suffered and for restoring the material at the rates based on theanalysis of rates tendered for in accordance with the
provisions of the contract. The certificate of the engineer-in-charge regarding the quality and quantity of materials and the
purpose of which they were collected shall be final and binding on all parties to this contract.
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31.2 Provided always that no compensation shall be payable for any loss in activities covered by "excepted risk" (a) unless
the contractor had taken all such precautions against air raid as are deemed necessary by the A.R.P. Officers or the
engineer-in-charge, (b) for any materials etc not on the site of the work or for any tools and plant, machinery, scaffolding
temporary buildings and other things not intended for the work.

31.3 In the event of the contractor having to carry out reconstruction as aforesaid he shall be allowed such extension of]
time for its completion as is considered reasonable by the Engineer-in-charge.

CLAUSE 32

All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 1910 and Indian
Electricity Rule 1956 amended upto date. List of Rules of particular importance to building installations is given in Appendix B
& C of CPWD General Specifications for Electrical W orks (external and internal).

CLAUSE 33

Release of Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the Labour Officer.
SECU”FV As soon as the work is virtually complete the contractor shall apply for the clearance certificate to the Labour Officer
E‘i%?fr't after under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the
clearance Labour Officer to intimate if any complaint is pending against the contractor in respect of the work. If no complaint is
pending, on record till after 3 months after the completion of the work and/or no communication is received from the Labour
Officer to this effect till six months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.
CLAUSE 34
Insurance Without limiting the Contractor’s obligations and responsibilities stated elsewhere in the Contract, the Contractor shall

at his own cost arrange, secure and maintain insurance in the joint names of the BSNL and the contractor with any of the
subsidiary of the General Insurance Corporation of India in such a manner that the BSNL and the contractor are
covered for all time during the period of contract i.e. the time period allowed for completion of work, extended period and the
defect liability period. The insurance shall be effected in accordance with terms approved by the BSNL and the contractor
shall submit the insurance policies to the Engineer-In-Charge within one week of signing of the agreement along with the
receipt of premium. The contractor shall timely pay and submit the receipts of payment of premiums for extensions of
policies, if any. The insurance shall cover the following: -

a) Contractor’s All Risks Insurance

The contractor shall insure the work for a sum equivalent to the Contract value or such additional sums as specified
and the interests of the BSNL against ALL RISKS claims, proceedings, loss or damages, costs, charges and expenses
from whatsoever cause arising out of or in consequence of the execution and maintenance of the work for which the
contractor is responsible under the contract

b) Workman Compensation & Employers Liability Insurance.

This insurance shall be effected for all the contractor’s employees engaged in the performance of the contract. The
BSNL shall not be liable in respect of any damages or compensation payable at law in respect of or in consequence of
any accident or injury to any workman or any other person in the employment of the contractor and the contractor shall
indemnify and keep indemnified the BSNL against all such damages and compensation and against all claims,
demands, proceedings, costs, charges and expenses, whatsoever in respect or in relation thereof.

¢) Third Party Insurance.

The contractor shall be responsible for making good to the satisfaction of the Engineer-in-Charge any loss or any damage to all
structures and properties belonging to the BSNL or being executed or procured or being procured by the BSNL or of the other
agencies within the premises of all work of the BSNL if such loss or damage is due to fault and or the negligence or
willful acts or omissions of the contractor, his employees, agents, representatives.

The contractor shall take sufficient care in moving his plants, equipments and materials from one place to another so that
they do not cause any damage to any person or to the property of the BSNL or any third party including overhead and
underground cables and in the event of any damage resulting to the property of the BSNL or to a third party during the movement
of the aforesaid plant, equipment or materials, the cost of such damages including eventual loss of production,
operation or services in any plant or establishment as estimated by the BSNL or ascertained or demanded by the third party,
shall be borne by the contractor.

d) The contractor shall also at times indemnify the BSNL against all claims, damages or compensation under the provisions of]
Payment or Wages Act, 1936, Minimum W ages Act, 1948, Employer s Liability Act, 1938, the W orkman’s
Compensation Act, 1947, Industrial Disputes Act, 1947 and Maternity Benefit Act, 1961, or any modification thereof or any
other law relating thereof and rules made there under from time to time.
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e) Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he may be required to
take out under any law or regulation from time to time. He shall also carry and maintain any other insurance, which may be
required by the Engineer-in-Charge.

34.1The Contractor shall prove to the Engineer-in-charge from time to time he has taken out all the insurance policies

referred to above and has paid the necessary premiums for keeping the policies alive till expiry of the Defects Liability Period.

34.2The aforesaid insurance policies shall provide that they shall not be cancelled till the Engineer-in-charge has agreed for
cancellation.

34.3 Remedy on the contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to above or any other insurance which he/they may|
be required to effect under the terms of the contract then and in any such case Engineer-in-charge may without being
bound to, effect and keep in force any such insurance and pay such premium or premiums, as may be necessary for
that purpose and from time to time deduct the amount so paid by the Engineer-in-charge from any moneys due or

which may become due to the contractor or recover the same as a debt due from the contractor.

BSNL SAFETY CODE

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or from solid
construction except such short period work as can be done safely from ladders. When ladder is used, an extra mazdoor
shall be engaged for holding the ladder and if the ladder is used for carrying materials as well suitable footholds and handhold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than % to 1(1/4 horizontal and 1
vertical) .

2. Scaffolding of staging more than 3.6 m (12 ft.) above ground or floor ,swung or suspended from an overhead
support or erected with stationery support shall have a guard rail properly attached or bolted ,braced and otherwise
secured at least 90 cm (3 ft.) high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends there of with only such opening as may be necessary for the delivery of materials

.such scaffolding or staging shall be so fastened as to prevent it from swaying f rom the building or structure.

3. Working platforms ,gangways and stairways should be so constructed that they should not sag unduly or unequallly
and if the height of the paltform or the gangway or the stairway is more than 3.6m (12ft) above ground level or floor level

,they should be closely boarded ,should have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platforms shall be provided with suitable means to prevent the fall of]
person or materials by providing suitable f encing or railing whose minimum height shall be 90 cm.

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9m (30ft) in length while the width between side rails in rung
ladder shall in no case be less than 29 c¢cm (111/2”) for ladder upto and including 3m (10 ft) in length. For longer
ladders, this width should be increased atleast ¥ for each additional 30 cm (1foot) of length. Uniform step spacing of not|
more than 30 cm shall be kept . Adequate precautions shall be taken to prevent danger from electrical equipment . No
materials or any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person
or the public. The contractor shall provide all necessary fencing and lights to protect the public from the accident and shall
be bound to bear the expenses of defence of every suit ,action or other proceedings at law that may be brought by any person
for injury sustained owing to neglect of the above precautions and to pay any damages and cost which may be awarded in
any such suit, action or proceedings to any such person or which may ,with the consent of the contractor, be paid to
compensate any claim by any such person.

6. Excavation and Trenching-A Il trenches 1.2m (4 ft) or more in depth ,shall at all times be supplied with at least one ladder
for each 30m (100 ft) in length or fraction thereof.Ladder shall extend from bottom of the trench to at least 90 cm (3 ft)
above the surface of the ground .The side of the trenches which are 1.5 m(5 ft) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall
not be placed within 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting shall be done.

7. Before any rewiring work is commenced and also during the progress of the work, no electric cable or apparatus which is

liable to be a source of danger or a cable or apparatus used by the operator shall remain electrically charged.

8. Those engaged in welding works shall be provided with welder’s protective eye-

shields.
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9. The contractor shall not employ men and women below the age of 18 years on the work of painting with products
containing lead in any form. W herever men above the age of 18 are employed on the work of lead painting, the
following precaution should be taken.

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface
having lead paint is dry rubbed and scraped.

¢) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the
working painters to wash during and on the cessation of work.

d) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to
working painters.

10.Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the following
standards or conditions :-

i) @) These shall be of good mechanical construction, sound materials and adequate strength and free from patent defects
and shall be kept repaired and in good working order.

b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21
years should be in charge of any hoisting machine including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or as
means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall be clearly indicated. No part]
of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load except
f or the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-charge. As
regards contractor’s machines the contractors shall notify the safe working load of the machine to the Engineer-in-

Charge whenever he brings any machinery to site of work and get if verified by the Electrical Engineer concerned.

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided
with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum risk
of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the risk of any part
of a suspended load becoming accidentally displaced. When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are good conductors
of electricity.

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should
be provided at or near places of work.

13. These safety provisions should be brought to the notice of all concerned by display on a notice board at a
prominent place at work spot. The person responsible for compliance of the safety code shall be named therein by the
contractor.

14. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made by
the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department or their
representatives.

15. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor from the
operations of any other Act or Rule in force in the Republic of India.

16. At every work place, First Aid Box shall be provided and maintained so as to be easily accessible during the working
hours.

NOTE:

In case of difference or ambiguity in Hindi and English Version, the English version will prevail

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY

BHARAT SANCHAR NIGAM LIMITED OR ITS CONTRACTORS

1. APPLICATION
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These rules shall apply to all buildings and construction works in charge of the Bharat Sanchar Nigam Limited in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day during the period during
which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection with construction work,
on any day during the period, during which the contract work is in progress.

3. FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily accessible during working hours, first aid
boxes at the rate of not less than one box for 150-contract labour or part thereof ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the following equipment:

a) For work places in which the number of contract labour employed does not exceed 50- Each first-aid box shall contain the
following equipment: -

6 small sterilised dressings.

3 medium size sterilised dressings.

3 large size sterilised dressings.

3 large sterilised burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine

1 (30ml) bottle containing salvolatile having the dose and mode of administration indicated on the label.

1 snakebite lancet.

1 (30gms.) bottle of potassium permanganate crystals.

© PN W N =

. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour Institute, Government of
India.

11. 1 Bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution

b) For workplaces in which the number of contract labour exceeds 50- Each first —aid- box shall contain the following
equipment.

12 small sterilised dressing.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15-gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing two percent alcoholic solution iodine.

1 (60-ml.) bottle containing salvolite latile having the dose and mode of administration indicated on the label.

1 roll of adhesive plaster.

© PN wWIN =

. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair of scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour Institute/
Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the working
hours at the work pl ace.

vi) A person in charge of the first-aid box shall be a person trained in First-Aid treatment, at the work places where
the number of contract labour employed is 150 or more.

vii) In work places where the number of contract labour employed is 500 or more and hospital facilities are not available within
easy distance from the works, First-aid posts shall be established and run by a trained compounder. The compounder shall
be on duty and shall be available at all hours when the workers are at work.

viii) Where work places are situated in places, which are not towns or cities, a suitable motor transport shall be kept readily
available to carry injured person or person suddenly taken ill to the nearest hospital.
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4. DRINKING W ATER

i) In every work place, there shall be provided and maintained, at suitable places, easily accessible to labour, a sufficient
supply of cold water fit for drinking.

ii) Where drinkingstored. water is obtained froman intermittent public water supply, each work place shall be provided
with storage where such drinking water shall be

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other source of
pollution. Where water has to be drawn from an existing well, which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn from it or for drinking. All such wells shall be
entirely closed in and be provided with a trap door, which shall be dust and waterproof.

iv) Areliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for cleaning or
inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of contract
labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

6. LATRINES AND URINALS

i) Latrines shall be provi ded in every work place on the following scale namely:-

a) Where female are employed there shall be at least one latrine for every 25 females.

b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one latrine for 25 males or
females as the case may be upto the first 100,and one for every 50 thereafter.

i) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting nonabsorbent
materials and shall be cement washed inside and outside at least once a year. Latrines shall not be of a standard lower than
bore-hole system.

iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and urinal, a notice

in the language understood by the majority of the workers “For Men only” or “For Women only” as the case may be.

b) The notice shall also bear the figure of a man or a woman, as the case may be.

v) There shall be at least one urinal for upto 50 number of male workers and one for upto 50 number of female workers
employed at a time, provided that where the number of male or femal e workers, as the case may be, exceeds 500, it shall be

sufficient if there is one urinal for every 50 males or females, upto the first 500 and one for every 100 or part thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system shall comply with the requirements of the
Public Health Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the latrines and
urinals.

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority,arrangements for proper disposal of
excreta by incineration at the work purpose and covering it with a 15 cm. layer of waste or refuse and then covering it place shall
be made by means of a suitable incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the

bottom of a pucca tank prepared for the with a layer of earth for a fortnight (W hen it will turn to manure).

iX) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge to effect proper
disposal of night soil and other conservancy work in respect of the contractor’s workmen or employees on the site. The
contractor shall be responsible for payment of any charges, which may be levied by Municipal or Cantonment Authority for
execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
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At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest separately for
the use of men and women labour. The height of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the
lowest part of the roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sg. m. (6 sft.) per
head. Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under
construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided two rooms of
reasonable dimensions for the use of their children under the age of six years. One room shall be used as a playroom for the

children and the other as their bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a, b & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be adequate
provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the playroom and sufficient number of cots and beddings
in the bedroom.

iv) The contractor shall provide one ayah to look after the children in the créche when the number of women workers does not|
exceed 50 and two when the number of women workers exceeds 50.

v) The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of the
children.

9. CANTEENS

i) In every work place where the work regarding the employment of contract labour is likely to continue for six months and
where in contract labour numbering one hundred or more are ordinarily employed, an adequate canteen shall be provided
by the contractor for the use of such contract labour.

ii) The contractor shall maintain the canteen in an efficient manner.

iii) The canteen shall consist of atleast a dining hall, kitchen, storeroom, pantry and washing places, separately for
workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour washed atleast|
once in each year. Provided that the inside walls of the kitchen shall be lime-washed every 4 months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Wastewater shall be carried away in suitable covered drains and shall not be allowed to accumulate so as to cause a
nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

iX) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture, except tables

and chairs, shall not be less than one square metre (10 sft.) per diner to be accommodated as prescribed in sub-Rule 9.

a) A portion of the dining hall and service counter shall be partitioned off and reserved for women workers in
proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables’ stools, chair or benches shall be available for the number of diners to be accommodated as prescribed in
sub-Rule 9.

xiii) a)

1. There shall be provided and maintained, sufficient utensils, crockery, furniture and any other equipment’s, necessary for the
efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

b)

1. Suitable clean cloths for the employees serving in the canteen shall be provided and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provi ded for the cleaning of utensils and equipment’s.

xiv) The foodstuffs and other items to be served in the canteen shall be in conformity with the normal habits of the contract
labour.

xv) The charges for foodstuffs, beverages and any other items served in the canteen shall be based on “No profit, No loss’ and
shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of food stuffs, and other articles served in the canteen, the following items shall not be
taken into consideration as expenditure namely: -
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a) The rent of land and building.

b) The depreciation and maintenance charge for the building and equipment’s provided for the canteen.

¢) The cost of purchase, repairs and replacement of equipment’s including furniture, crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

€) The interest and amounts spent on the provision and maintenance of equipment’s provided for the canteen.

xvii) Registered accountants and auditors shall audit the accounts pertaining to the canteen once every 12 months.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-in-Charge
including the filling-up of any borrow pits which may have been dug by him.

11. The contractor shall ensure that at the construction site of The Building or other construction work, adequate
safety measures are taken to protect The Building workers against any accident etc. The adequate safety measures in
conformity with the provisions of Part 11l of The Building and Other Construction W orkers (Regulation of Employment and
condition of service) Central Rules 1998 should be provided in addition to the safety measures laid down hereunder: In
case of any discrepancy, the safety measures as per Part Il of The Building and Other Construction W orkers (Regulation
of Employment and condition of service) Central Rules 1998 shall supercede.

12. Notwithstanding the provisions made above, the contractor shall be liable for levy of any penalty in case he fails to
meet the requirements of The Building and Other Construction Workers (Regulation of Employment and condition of service)
Act, 1996 and The Building and Other Construction Workers (Regulation of Employment and condition of service)Central
Rules 1998.

13. The above rules shall be incorporated in the contracts and in notices inviting tenders and

shall form an integral part of the contracts.

14. AMENDMENTS

Government/ BSNL may, from time to time, add to or amend these rules and issue directions it may consider necessary
for the purpose of removing any difficulty, which may arise in the administration thereof.

CONTRACTOR’S LABOUR REGULATIONS

1. SHORT TITLE

These regulations may be called the Contractors Labour Regulations.

2. DEFINITIONS

i) Workman

means, any person employed by BSNL or its contractor directly or indirectly, through a subcontractor, with or without the

knowledge of the BSNL, to do any skilled, semiskilled or unskilled, manual, supervisory, technical or clerical work, for

hire or reward, whether the terms of employment are expressed or implied, but does not nclude any person: -
i

a) W ho is employed mainly in a managerial or administrative capacity; or,

b) W ho, being employed in a supervisory capacity draws wages exceeding five hundred rupees per mensem or
exercises either by the nature of the duties attached to the office or by reason of powers vested in him, functions mainly of]
managerial nature; or,

¢) W ho is an out worker, that is to say, person to whom any article or materials are given out by or on behalf of the
principal employers to be made up cleaned, washed, altered, ornamental finished, repaired adopted or otherwise processed
for sale for the purpose of the trade or business of the principal employers and the process is to be carried out either in the
home of the out worker or in same other premises, not being premises under the control and management of the principal
employer.

ii) Fair Wages means wages whether for time or piecework fixed and notified under the provision of the Minimum Wages Act|
from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a mere supply of goods or

articles of manufacture through contract labour or who supplies contract labour for any work and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day and in case of child 4 % hours a day. The

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any week he shall be
paid over time for the extra hours put in by him at double the ordinary rate of wages. Children shall not be made to work extra
hours.
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iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of
Minimum W ages (Central) Rules 1960, as amended from time to time, irrespective of whether such worker is governed by
the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are not inclusive of the wages
for the weekly day of rest, the worker shall be entitled to rest day wages, at the rate applicable to the next preceding day,
provided he has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work ona normal weekly holiday, he
shall grant a substituted holiday to him for the whole day, on one of the five days, immediately before or after the
normal weekly holiday, and pay wages to such worker for the work performed on the normal weekly holiday at the overtime
rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly maintain and continue to display
and correctly maintain, in a clear and legible condition in conspicuous places on the work, notices in English and in local Indian
languages spoken by the majority of the workers, giving the minimum rates of the wages fixed under Minimum Wages Act, the
actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of payments of wages
and other relevant information as per

Appendix ‘111",

5. PAYMENT OF WAGES.

i) The contractor shall fix wage periods in respect of which wages shall be payable.

ii) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor, where less than one thousand

such persons are employed, shall be paid before the expiry of seventh day and in other cases before the expiry of tenth day after

the last day of the wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by him shall be pai d
before the expiry of the second working day from the date on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises and during the working time and on a date
notified in advance and in case the work is completed before the expiry of the wage period, final payment shall be made within
48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central Government by general or
special order in this behalf or permissible under the Payment of W ages Act 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of
work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in presence of the Junior Engineer or any other
authorised representative of the Engineer-in- Charge who will be required to be present at the place and time of the
disbursement of wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the Engineer-in-Charge,
as the case may be, a certificate under his signature at the end of the entries in the “Register of W ages” or the “Wage-cum-
Muster Roll”, as the case may be, in the following form: -

“Certified that the amount shown in the column No............ has been paid to the workman

concerned in my presence on............... at............

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: -

(a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he is required to
work. The amount of deduction shall be in proportion to the period for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of
money or any other deductions which he is required to account, where such damage or loss is directly attributable to
his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,advances granted shall be entered in a
register.

(e) Any other deduction, which the Central Government may from time to time, allows.
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(if) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved of
by the Chief Labour Commissioner.

Note:- An approved list of Acts and Omission for which fines can be imposed is enclosed at Appendix-X.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the worker
has been given an opportunity of showing cause against such fines or deductions.

(iv) The total amount of fine, which may be imposed, in any one-wage period, on a worker,shall not exceed an amount equal to
three paise in a rupee of the total wages, payable to him in respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days from the date on
which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed.

7. LABOUR RECORDS

(i) The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of the CL (R&A) Central
Rules 1971 (Appendix V)

(i) The contractor shall maintain a Muster Roll register in respect of all workmenregister in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V)

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under contract in
Form XVII of the CL (R&A) Rules 1971 (Appendix VI)

(iv) Register of accident —

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same shall
include the following particul ars:

a) Full Particulars of the labourers who met with accident.

b) Rate of wages.

C) sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

g) Date and time when admitted in hospital

h) Date of discharge from the hospital

i) Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) Claim required to be paid under Workmen’s Compensation Act.

1) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix XI) The
contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and omission for
which fines can be imposed (Appendix X)

v) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 1971
(Appendix XII).

vii) The contractor shall maintain a Register of Advances in Form XXII1 of the CL (R&A) Rules 1971 (Appendix-XIII).

i) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 (Appendix-XIV).

8. ATTENDANCE CARD-CUM WAGE SLIP

i) The contractor shall issue an Attendance card cum wage slip to each workman employed by him in the specimen form
at (Appendix-VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day,once at the commencement of the
day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement of
wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of disbursement of
wages and retain the card with him.
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9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 1971 to each worker within
three days of the employment of the worker (Appendix-VIII).

10. SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workmanwhose services have been

terminated, a Service Certificate in the Form XV of the CL (R&A) Central Rules 1971 (Appendi x-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 &7 shall be preserved in original for a period of three years
from the date of last entries made in them and shall be made available for inspection by the Engineer-in-Charge or Labour
Officer or any other officers authorised by the Ministry of Communication in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The labour officer or any person authorised by the Central Government on their behalf shall have power to make enquiries with
a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He

shall investigate into any complaint regarding the default made by the contractor or subcontractor in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to the
Executive Engineer concerned indicating the extent, if any, to which the default has been committed with a note that necessary
deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment to labourers will be made

by the Executive Engineer after the Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superi ntending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised may appeal
against such decision to the Superintending Engineer concerned within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Executive Engineer concerned but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or inquiry under these regulations by: -

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is affiliated.

¢) Where the employer is not a member of any registered trade union, by an officer of a registered trade union, connected
with the industry in which the worker is employed or by any other workman employed in the industry in which the worker is
employed.

ii) An employer shall be entitled to be represented in any investigation or inquiry under these regulations by:-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in Cl ause (a) is affiliated.

¢) Where the employer is not a member of any association of employers, by an officer of association of employer connected
with the industry, in which the employer is engaged or by any other employer, engaged in the industry in which the
employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation inquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient
time and place after due notice is received or to the Labour Officer or any other person, authorised by the Central
Government on his behalf.

17. SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The Central Government/ BSNL may from time to time add to or amend the regulations and on any question as to the

application/interpretation or effect of those regulations the decision of the Superintending Engineer concerned shall be final.
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REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor

Appendix’Il’

Name and Location of the work

Name of Employee |Father's/ Nature of|Period of|Date on which
Husband's Employee |Actual notice of
Name Confinement |Given
1 2 3 4 5

Date on Which Maternity leave commenced and ended

In case Delivery

In case of Miscarriage

Date of Delivery / In Case of Delivery In Case of Miscarrige
Miscarriage Commended |Ended Commended [Ended
Leave pay paid to the employee Remarks
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SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S
LABOUR IN DEPARTMENT OF TELECOM/ BSNL

Name and address of the contractor

Name and location of the work

Name of the woman and her husband’s name.

Designation

Date of appointment.

Date with months and years in which she is employed.

Date of discharge / dismissal, if any.

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery / miscarriage / death.

. Date of production of certificates in respect of delivery / miscarriage.

10 Date with the amount of maternity/ death benefit paid in advance of expected delivery.
11. Date with amount of subsequent payment of maternity benefit.

12. Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.

13. If the woman dies, the date of death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment.

14. Signature of the contractor for authenticating entries in the register.

15. Remarks column for the use of inspecting officer.
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AppendixX’ 111’
LABOUR BOARD
Name of work:

Name of Contractor:

Address of Contractor:

Name and address of BSNL Division:

Name of BSNL Labour Officer :

Address of BSNL Labour Officer:

Name of Labour Enforcement Officer:

Address of Labour Enforcement Officer:

Sl. No. Category Minimum Actual wage|No. of|Remarks
wage Fixed [paid Present
W eekly holiday
W age period
Date of payment of W ages

W orking hours

Rest interval
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Appendix’ 1V’
Form-XII11 (See Rule 75)
Register of Workmen Employed by contractor
Name and address of contractor
Name and address of establishment under which contract is carried
on
Nature and location of Work
Name and address of Principal Employer
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Appendix’V’
Form-XVI (See Rule 78(2)(a)
Muster Roll

Name and address of the contractor

Name and address of establishment under which contract is carried
on

Nature and location of work

Name and address of Principal Employer
For the month of fortnight

SI. No.
Name of
Worker

Age and Sex
Father/Husb
and Name
Dates
Remarks
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Appendix’VI’

Form —XVII (See Rule 78(2)(a))

Register of Wages

Name and address of the contractor

Name and address of establishment under which

Contract is carried on

Nature and location of work

Name and address of Principal Employer

Monthly/fortnightly

Wages period
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Signature

Appendix’VII’
(Observe)
Wage Card No.
Wage Card
Name and address of the contractor Date of issue
Name and location of work Designation
Name of Workman Month/fortnight
Rate of Wages
g DATE
[ 1 2 3 4 5 6 7 8 9 10/ 11 12| 13| 14| 15[ 16|17] 18| 19 20 21| 22| 23| 24|25| 26| 27| 28] 29| 30| 31
g
S
[®]
=
O
=
c
(5]
>
111
s
£
Rate Amount
Received from the sum of Rs. On account of my wages.
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Appendix’VII’
(Reverse)

Form-XIX
(See rule 78(2)(b))

Wages Slip

This NIT contains ------- pages.
Name and address of the contractor

Name and Father’s/Husband’s name of workman

Nature and location of work

For the W eek/Fortnight/Month ending

No. of days worked
No. of units worked in case of piece rate workers
Rate of daily wages/piece rate
Amount of overtime wages
Gross wages payable
Deduction, if any,
Net amount of wages paid

No o bkwdE

Initials of the Contractor
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Appendix’VIITI
Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor

Name and address of establishment under which contract is carried

on

Nature of work and location of work

Name and address of Principal Employer

Name of Workman

SI No. in the register of workman employed
Nature of employment/designation
Wage rate (with particulars of unit in case of piece work)
Wages period
Tenure of employment
Remarks

No g~ wbdE

Signature of contractor
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Appendix’I1X’
Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor

Nature and location of work

Name and Address of workman

Age or date of birth

Identification marks

Father’s/Husband’s name

Name and address of establishment infunder which contract is carried

on

Name and address of Principal Employer

SI. No. Remarks

period for
employed
Nature of
Work Done
Rate of Wage

o | (With

which

particulars of
unit in rncn nf

From T

o
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Appendix’ X’
LIST OF ACTS AND OMISSIONS FOR WHICH

In accordance with rule 7 (v) of the DOT Contractors Labour Regulations to be displayed
prominently at the site of work both in English and local Language.

1. Wilful insubordination or disobedience, whether along or in combination with other.
2. Theft fraud or dishonestly in connection with the contractors beside a business or
property of DOT.

3. Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behavior.

Habitual negligence.

. Smoking near or around the area where combustible or other materials are
locked.

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the DOT or of the
contractor.

10. Sleeping on duty.

11. Malingering or showing down work.

12. Giving of false information regarding name and father’s name etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer’s property of manufacturing or making of
unauthorized articles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers which is not
approved by the Department and for which the contractors are compelled to
undertake rectification.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishment.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours
within the premises.

N o g s
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Form-XII (See Rule 78(2)(d))

Register of Fines

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work
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Appendix’XII’
Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss
Name and address of the contractors
Name and address of establishment under which contract is carried
on
Nature and location of work
Name and address of Principal Employer
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Form-XXII (See Rule 78(2)(d)

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Register of Advances

Nature and location of work

Name and address of Principal Employer
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Appendix’ X1V’
Form-XXIII (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors

Name and address of establishment under which contract is carried

on

Nature and location of work

Name and address of Principal Employer
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PROFORMA OF SCHEDULES

( Operative Schedules to be supplied separately to each of the intending tenderer)

Clause 10 i) SCHEDULE “B”
Schedule of Materials to be issued to the contractor

S. No. Description of Quantity Rates in figures &|Place of Issue
2 3 4 5

SCHEDULE “F”

Reference to General Conditions of Contract

Name of Work

Estimated cost of Work

Earnest Money

Performance Guarantee (3 % of the tendered value in the form of BG/CDR/FDR/DD

from Scheduled B ank
Rs.

(Rupees only)

Security Deposit : In addition to performance guarantee stated above, a sum @ 10% of the gross
amount of the bill shall be deducted from each running bill of the contractor till
the sum deducted will amount to security deposit of 3% of the Tendered value of
the work. Rs. (Rupees

only)

GENERAL RULES AND DIRECTIONS

Officers inviting tender Executive Engineer (E)/SDE (E) BSNL Electrical Division/Sub Division -

2(v) Engineer-in charge Executive Engineer (E)/SDE (E) BSNL Electrical Division/Sub Division -
2(vi) Accepting Authority /SDE(E)/EE (E)/SE(E)/CE in their competancy
2 (x) Percentage on cost of materials and labor to =10% Cover all overheads and profit

Clause 5
i) Time allowed for execution of work. =  One Months

if) Authority to give fair and reasonable extension of time for completion of work -----------------—---

Clause 12
12.2(iii) Schedule of rates for determining the rates

for additional, altered or substituted items

that cannot be determined under 12.2. (i) and (ii). = DSR 2007
12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates.

Clause 25
Competent authority for conciliation
SE (E) not in charge of the work.



