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BHARAT SANCHAR NIGAM LIMITED

(A GOVERNMENT OF INDIA ENTERPRISE)

Tender  for the  work  of – Replacement  of SMF  batteries for 5kVA UPS system at  CMTS section at
first floor and account section at second floor at TE building Banswara OA Banswara.

**ISSUED TO : (NAME OF AGENCY)_______________________________________________
** To be filled by the agency itself if tender is downloaded from internet

SIGNATURE OF OFFICER ISSUING THE DOCUMENTS__________________________________
(Not to be filled if tender is downloaded from internet)
DESIGNATION________________________________________________________________
(Not to be filled if tender is downloaded from internet)
DATE OF ISSUE______________________________________________________________
(Not to be filled if tender is downloaded from internet)

S. No. Description Page No.

1 Index 1

2 Notice Inviting Tender 2 to 6

3 Section II : BSNL / CPWD -8 with Correction slips &
Schedules

7 to 12

4 Section III : Annexure I to IV ( Model form /
Undertaking)

13 to 16

Section III : Annexure V ( Performa for
Agreement)

17 To 17

5 Section V : Special and Additional Conditions 18 to 22

6 Schedule of Quantity 23 to 23

7 Section VI :Specifications 24 to 27

8 List of approved makes 28 to 29

9 BSNL EW-8 FORM 30 to 67

Executive Engineer(E)
BSNL, ED ,AJMER
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BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

 Executive Engineer (E), BSNL,Electrical Division, Ist floor Telephone  Exchange Building
,Vaishali Nagar , AJMER  ( Mob. 9413395225 )

SHORT NOTICE INVITING TENDER

NIT No. : 05/24-25/BSNL/ED /AJMER       dated 04.10.2024

NAME OF WORK :
Replacement of SMF  batteries for 5kVA  UPS system  at
CMTS section at first floor and account section at second
floor at TE building Banswara OA Banswara.

ESTIMATED COST  i/c GST : 122620.00  

EARNEST MONEY DEPOSIT (EMD) : 2452.00  

PAYABLE AT "AO (Cash), O/o GMTD BSNL, Udaipur"

TIME FOR COMPLETION One Months 

TENDER COST (Non refundable) : Rs.590/- (Non refundable) (i/c 18.0%GST)

LAST DATE OF RECEIPT OF APPLICATION
: 14.10.2024

: 11:00 Hrs. to 16:00 Hrs.

LAST DATE OF ISSUE OF TENDER
: 14.10.2024

: 11:00 Hrs. to 16:00 Hrs.

LAST  DATE  FOR  SUBMISSION  OF
TENDER

: 15.10.2024

: UPTO 15:00 hrs

DATE FOR OPENING OF TENDER
: 15.10.2024

: 15:30 hrs

1.0 Eligibility conditions 

2.0  BSNL Enlisted Contractors of Electrical Category in respective class up to their tendering limit . 
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3.0 BID DOCUMENTS:
3.1 The tender documents consisting of Specifications, Schedule of quantities of the work to be done and the

set  of terms  &  conditions of the  contract  to  be complied with by  the  contractor whose tender may  be
accepted  and all  other relevant information/ documents  pertaining to  the  work  can  be  downloaded for
quoting the tender from our website www.rajasthan.bsnl.co.in  /www.bsnl.co.in.

ALTERNATIVELY
3.2 The tender documents consisting of Specifications, Schedule of quantities of the  work to be done and the

set  of terms  &  conditions of the contract  to  be complied with by  the contractor, whose tender may  be
accepted  and all  other information /  documents  pertaining to  the  work  will  be  open for inspection  by
tenderers and  can  be  had  from the  office  of  Executive  Engineer  (E),  BSNL,Electrical  Division,
Telephone   Exchange  ,Vaishali  Nagar  , AJMER 11:00Hrs to 16:00Hrs on every working day except on
Sundays and public holidays.

3.3 The firms shall  submit  application for issue  of tender documents on its  printed letter- head along with
following:  

i) Copies of the documents in support of fulfilling the eligibility criteria as per Clause- 2.0 above submitted by
the firm shall be self attested as well as certified by any BSNL Executive.

ii) Chartered Accountant Certificate for turnover.(where ever applicable)

iii) Copy of PAN card issued by Income Tax department.
iv) GST Registration details of the firm.

v) EPF and ESI registration certificate. 

vi) Copy of Electrical License and Enlistment  order. (Not applicable for manufacturer/ authorized dealer) 

vii) Declaration of EW-6 / EW-8  in same format as given in tender document  Section-III,  Annexure -IV  (duly
Ink Signed).

(viii) Certificate about Relative not  working in BSNL in same format given in tender documents at  Section-III,
Annexure -I, (duly filled & Ink Signed).

ix) Tender Cost (Non Refundable) in prescribed form as specified in point no- 5 above.

x) EMD in prescribed form as specified in point no- 6.

xi) Power of Attorney in accordance with relevant clause and authorization for executing the power of Attorney
as per para 28. (if applicable) 

3.4 The cost  of tender documents deposited along with application for tender issue shall not be refunded, even
if bidder is found ineligible for issue of tender documents.

3.5 The tender docments shall not be issued/sent through Post/Courier.

3.6
The tender documents shall  not  be received by  tender opening authority through Post/  Courier and are
required to be dropped in tender box available with tender opening authority.

4.0 The intending Tenderer must  read the terms and conditions of BSNL EW-6  &  EW8  carefully. He should
only  submit  his  Tender if  he  considers  himself  eligible and he  is  in  possession  of all  the  documents
required.

5.0 Cost of Tender Document in the form of Demand Draft/Pay order amounting to Rs. 590.00 (inclusive of 18%
GST) shall  be  drawn in  favour of "AO  (Cash), O/o  GMTD BSNL  Udaipur" The Tender Cost  document
submitted for the tender must not be issued before the Date of NIT. (Note: Tender cost  & EMD  both should
be deposited seperately) 

6.0 EMD amounting to Rs 2452.00 in the form of Demand Draft/Pay order/Bankers cheque/Deposit at
call receipt/FDR/BG of Nationalized/scheduled bank drawn in favour of "AO (Cash), O/o GMTD
BSNL, Udaipur".
Note:-  The EMD document in the form of Demand Draft /  Pay  order /  Bankers cheque /  Deposit at  call
receipt submitted for the tender must  not be issued before the Date of NIT.  Minimum Validity  Period of
FDR / B.G. as EMD shall be 120 days from the date of opening of tender.

7.0 All the credentials shall be self attested /attested by BSNL Executive.

http://www.rajasthan.bsnl.co.in/
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8.0 SUBMISSION OF TENDERS:

8.1 The bids shall be submitted as per Two Envelope system  described below:

8.2 The tenderer shall submit  the tender in two nos.  sealed Envelopes marked as Cover 1st and Cover 2nd  .
Both the cover should be separate and they should not be enclosed in a common 3rd cover. The name of
the work, Name of tenderer, last date of receipt of tender should be mentioned on each envelope. 

8.3 The envelope-I  shall contain the following :
8.3.1 In  case  tender  documents are  got  issued from  Division office:  The first  cover should contain  the

following.
The first cover should contain the Earnest money deposit in the form of CDR/FDR/DD/BG of a scheduled
Bank or Nationalized Bank /State Bank guaranteed by Reserve Bank of India drawn in favour of "AO (Cash),
O/o GMTD BSNL Udaipur" (Performa as per Annexure-II).
The second cover should contain tender documents

8.3.2 In  case tender  documents are  downloaded  from the  internet:  -  The first  cover should contain the
following.

(i) Documentary Proof of Satisfying the Eligibility Conditions as per Point no 2 above.  

(ii) Chartered Accountant Certificate for Turnover.

(iii) Copy of PAN Card issued by Income Tax department

(iv) GST Registration details of the firm.

(v) EPF and ESI registration certificate. 

(vi) Copy of Electrical License and Enlistment  order. (Not applicable for manufacturer/ authorized dealer) 

vii) Declaration of EW-6 / EW-8  in same format as given in tender document  Section-III,  Annexure -IV  (duly
Ink Signed).

(viii) Certificate about Relative not  working in BSNL in same format given in tender documents at  Section-III,
Annexure -I, (duly filled & Ink Signed).

ix) Tender Cost in prescribed form as specified in point no- 5 above.

x) EMD in prescribed form as specified in point no- 6.

xi) Power of Attorney in accordance with relevant clause and authorization for executing the power of Attorney
as per para 28. (if applicable) 

9.1 In case Envelope-I  is  not annexed tender cost,  EMD,  Eligibility  documents etc  or tender cost  and EMD
are not found in proper form, the Envelope-II  containing tender documents will not be opened at  all and
such  unopened tender shall  be returned on spot  to the bidder or his  representative during the process of
opening of tenders. The cost  of tender documents deposited for tender issue/Demand Draft along with
downloaded tender shall not be refunded, if bidder is found ineligible.

9.2 After  the  opening of  Envelope-II  of  eligible  bidders ,  the  Tender documents  containing  terms  &
conditions, specifications and Schedule of quantities etc.  shall be evaluated by BSNL.

9.3 If a holiday is declared on the tender opening day, the tenders will be opened on the next working day.
10.0 Every page of downloaded tender shall be signed by the tenderer with stamp (seal) of his firm/organization

and the tenderer shall furnish a declaration” that No addition/  deletion/  correction have  been  made  in
the tender  document submitted and  it is identical  to the tender  document appearing  on website.
(In case of the downloaded  tender documents from the internet)”.

11.0 In case the eligibility credentials are found to be fake or falsified at any stage i.e.  before award of work or
during execution of the work or after completion of the work, the contractor will be debarred from tendering
in BSNL for three years including any other action under the contract or existing law. 

12.0 If it is found at  any  stage of tender  scrutiny after  submission of tender  that the bidder  has made
any  correction/addition/alternation/omission  in  tender  documents  vis-a-vis tender  documents
available  on the  website/original  draft NIT in  office,  the  bid  shall  be  treated  as non responsive
and shall be  summarily rejected  and the EMD deposited by tenderer  shall be  forfeited in addition
to any other action as per prevalent  rules. 

13.0 Conditional tenders or tender with conditional rebates shall be summarily rejected. 

14.0 The tenderer shall  submit  the  original computer printout of the  tender documents downloaded from the
internet. The photo copy shall not be accepted.

15.0 The tender documents shall neither be issued / sent nor received through Post / Courier. 
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16.0 Canvassing whether directly  or indirectly,  in connection with tenders is  strictly  prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

17.0 Any  Corrigendum /  Amendment issued up to  last  date /  time  of on line submission of bid &  Uploaded /
posted on Web site shall also form part of bid document.

18.0 WORK/QUANTITY DISTRIBUTION:
The work/quantities of work will not be split and 100% work shall be awarded to the lowest bidder.

19.0 Performance  guarantee:  
The successful tenderer shall upon issue of letter of award of tender, shall be required to furnish irrevocable
performance guarantee for an amount equal to 5% of the contract value in the form of CDR/FDR/DD/ Bank
Guarantee (Annexure-III to the tender documents) within 15 days from the date of issue of  the acceptance
letter of the tender by the BSNL. In the event of failure on the part of the successful tenderer to furnish the
performance guarantee within 15 days,  the earnest money deposited (EMD) will  be forfeited and tender
shall be cancelled. 

19.1 In case the work is not started by the contractor with in specified time, the full  performance guarantee will
be forfeited.

20.0 The Notice Inviting Tender shall  form part of the contract  document, In accordance with clause-1 of the
contract,  the tender acceptance letter shall be issued first in favour of the successful  tenderer/contractor.
The contract  shall  be deemed to  have come into effect on issue  of communication of acceptance of the
tender. On such  communication of acceptance, the successful  tenderer/ contractor shall  within 15 days
from such date, formally sign the contract  which includes all relevent documents. 

20.1 The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if
any,  forming part of  the tender and as issued at  the time of invitation of tenders and acceptance thereof
together with any correspondence leading thereto.

20.2 Standard BSNL EW-8 Form as available on our web site www.electrical.bsnl.co.in shall be part of the
agreement. 

20.3 The successful  tenderer shall be required to execute an agreement on non-judicial stamp paper approprite
value as  notified by  Rajasthan state  Govt., which shall  be purchased by  tenderer with  the  Engineer-in-
charge in the Performa annexed (annexure -VI of section -3) to the tender document, within 15 days of the
issue of letter of award by the BSNL. The First  running account bill shall be paid only after  signing of the
Agreement/Contract by both the parties.

21.0 Tenderers are advised to inspect  and examine the site  and its  surrounding and satisfy  themselves before
submitting their tenders as to the nature of the ground and the form and nature of the site,  the means of
access  to  the  site,  the  accommodation they  may  require and  in  general shall  themselves obtain  all
necessary information as  to  risks,  contingencies and other circumstances  which may  influence or affect
their tender.  A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and
no extra charges consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at  his  own cost  all  materials, tools  &  plants,  water, electricity,
access  facilities  for workers and  all  other  services required for executing  the  work  unless  otherwise
specifically provided for in the contract documents. Submission of tender by a tenderer implies that he has
read this  notice  and  all  other  contract  documents  and  has  made  himself  aware of  the  scope  and
specifications of the work to  be done and of conditions and local  conditions and other factors having a
bearing on the execution of the work. 

22.0 The competent authority on behalf of the BSNL does not bind himself to  accept  the lowest or any other
tender,  and reserves to  himself  the  authority  to  reject  any  or  all  of  the  tenders received without  the
assignment  of a  reason. All  tenders in  which  any  of the  prescribed conditions  are not  fulfilled or  are
incomplete in any respect are liable to be rejected.

23.0 The competent authority on behalf of BSNL reserves to himself the right of accepting the whole or any part
of the tender and the tenderer shall be bound to perform the same at the rate quoted.
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24.0 The tender of the works shall remain open for acceptance for a period of 90 days from the date of opening
of tenders. If any tenderer withdraws his tender before the said period or  date of issue of letter of
acceptance/intent, whichever is earlier or makes any modifications in terms and conditions of the tender
which are not acceptable to BSNL, then BSNL shall without prejudice to any right or remedy be at
liberty to forfeit 50% of the said earnest money as aforesaid.

25.0 No exemption certificate for payment of EMD is acceptable.  

26.0 The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near
relative(s) is (are) posted. ( details as per ANNEXURE -I attached)

27.0 No Engineer of gazetted rank or other gazetted officer employed in Engineering or Administrative duties in
an Engineering Department of the Government of India is  allowed to work as contractor for a period of two
years after his  retirement from Government service, without the previous permission of the Government of
India in writing. This contract  is  liable to be cancelled if either the contractor or any of his  employees is
found any time to be such  a person who had not obtained the permission of the Government of India as
aforesaid before submission of the tender or engagement in the contractor’s service.

28.0 Power  of Attorney :-

28.1 The power of Attorney should be submitted and executed on the non-judicial stamp paper of appropriate
value as  prevailing in the concerned states(s)  and the same be attested by  a Notary public or registered
before Sub-registrar of the state(s) concerned.  

28.2 The power of Attorney be executed by a person who has been authorized by the Board of Directors of the
bidder in this regard, on behalf of the Company/ institution/ Body corporate. 

28.3  In case of the bidder being a firm, the said Power of Attorney should be executed by all the partner(s) in
favour of the said Attorney. 

28.4 Attestation  of the specimen signatures of authorized signatory by the Company’s/ firm’s bankers shall be
furnished. Name, designation, Phone number, mobile number, email  address and postal  address of the
authorized signatory shall be provided. 

EE (E), BSNL, ED, AJMER
For & on behalf of BSNL
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BSNL EW-8

 ltem Rate Tender & Contract for Works 

BHARAT SANCHAR NIGAM LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

Office of  Executive Engineer (E), BSNL,Electrical Division, Ist floor Telephone  Exchange Building
,Vaishali Nagar , AJMER  ( Mob. 9413395225 )

STATE : RAJASTHAN                                                                                      CIRCLE: JAIPUR
BRANCH : TELECOM ELECTRICAL DIVISION                                                DIVISION : AJMER 

 ltem Rate Tender & Contract for Works

Tender  for  work:  Replacement  of  SMF batteries  for  5kVA UPS  system  at  CMTS  section  at  first  floor  and
account  section at second  floor at TE building Banswara  OA Banswara.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B,C, D, E & F, Specifications applicable, Drawings &
Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate
& other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the
work

I/We hereby tender for the execution of the work specified for the BSNL within the time  specified in Schedule 'F', viz.,
schedule of quantities and in accordance in all  respects  with the specifications, designs,  drawings and instructions  in
writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respects in accordance with, such conditions so far as applicable

We agree to keep the tender open for 90 days from the due date of submission thereof and not to make any modifications
in its terms and conditions.

A  sum  of Rs.  _____________________ is  hereby forwarded in  the  form of CDR of a  Scheduled Bank/Fixed  Deposit
Receipt /Pay  Order of a Scheduled Bank/Demand Draft of a Scheduled Bank as earnest money. If l/we fail to furnish the
prescribed performance guarantee within prescribed period, l/we agree that the said BSNL or his successors  in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. 
Further, If I/we fail  to  commence  work as  specified, I/we agree that  BSNL  or  his  successors  in  office shall  without
prejudice to  any other right or remedy available in law, be at  liberty to  forfeit the said earnest money and performance
guarantee absolutely, otherwise the said earnest money shall be retained by him towards security  deposit to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule `F’ and those in excess
of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender
form.
I/We hereby declare that  l/we shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information/derived there from to any person other than a person
to whom I/we am/are authorised to communicate the same or use the information in any manner prejudicial to the Safety
of the State.

I/We herby certify that  none of my  relative(s) as  defined in the tender document is/are employed in BSNL unit  as  per
details given in tender document. In case at any stage, it  is  found that the information given by me/us is  false/incorrect,
BSNL shall have the absolute right to take any action as deemed fit/without any prior information to me

I/we abide by the original CPWD/BSNL 8 form referred to in the tender document.

(Applicable  if  tender is downloaded from  internet) I/We  hereby declare that  the  tender submitted  is  the  original
downloaded computer printout and not the photocopy. I/We  agree that  during the process of  tender finalisation if   it  is
detected that the tender documents submitted  has been changed/ made additions or/ and  deletions ,  the offer may be
summarily rejected and that I/we agree that BSNL or his successors  in office shall without prejudice to any other right or
remedy available in law, be  at liberty to forfeit  the said earnest money absolutely in addition to any other action as per
prevalent rules.

Dated :                                                                                Signature of Contractor :
                                                                                             Name of Signatory :
                                                                                             Postal Address :
                                                                                             Seal of Agency if any :
Witness  :
Address : 
Occupation :
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EE(E)

ACCEPTANCE

The above tender alongwith the letters mentioned here under is accepted by me for
and on behalf of the BSNL for a sum of Rs. _______________
Rupees_________________________________________
________________________________________________________________
________________________
The Letters referred to below shall form part of this contract agreement :

1.______________________

2.______________________

3.______________________

For and on behalf of the BSNL
Signatures______________________________
Designation_____________________________
Dated_________________________________
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SECTION - II 

CORRECTION SLIP
Addendum/ Modification to CPWD-8 and CPWD-6 forms conditions of contract definitions.
All reference to :- 

(i) CPWD/Public Work Department/ P&T Department

(ii) D.G. Works Additional Chief Engineer CPWD / Chief Engineer of Zone.

(iii) Administrative Head of CPWD/ P&T Department.

(iv) CPWD Circle/ Civil Circle.

(v) Ministry of Works, Housing & Supply/ DOT.

(vi) Govt. of India/ President of India.

(vii) For and on behalf of President of India/ For and on behalf of Govt. of India.
In various clauses shall be taken to mean :-

(i)         B.S.N.L. (Elect. Wing)

(ii) PRINCIPAL Chief Engineer (Electrical), B.S.N.L.

(iii) Administrative Head of B.S.N.L.

(iv) B.S.N.L. Electrical Circle

(v) B.S.N.L. (Govt. of India Enterprises)

(vi)      B.S.N.L.

(vii)      For or on behalf of B.S.N.L. 

PROFORMA OF SCHEDULES
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘A’
Schedule of quantities (Enclosed)

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor:

S. No. Description of Item Quantity 
Rates in figures & words at which
the material will be charged to the

contractor
Place of issue

A B C D E
1.0     
2.0    
3.0
4.0    
5.0    
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SCHEDULE ‘C’
Tools and plants to be hired to the contractor.
S. No. Description Hired charges per day Place of issue

1 2 3 4

----NIL----

SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any

(a) General Conditions and Specifications
 (b) List of Approved makes

SCHEDULE ‘E’
Schedule of component of Materials, Labour etc. for escalation

NIL
CLAUSE 10 CC Clause 10CC stands deleted
Component of materials- “X” expressed as a per cent of total value of work.  

1.0 Cement Xc ____________ %

2.0 Steel Xs Xs ____________ %

3.0 Civil(Except Cement/Steel)/Electrical construction materials Xm ____________ %

Component of labour- “Y” expressed as a per cent of total value of work. Y  ____________ %

Component of P.O.L. - “Z” expressed as a per cent of total value of work. Z  ____________ %

SCHEDULE ‘F’
Reference to General Conditions of contract.
Replacement of SMF batteries for 5kVA UPS system at CMTS section at first floor and account section at second floor at TE building
Banswara OA Banswara.
Estimated  cost  of work:

122620.00

Earnest  money: 2452
Performance Guarantee  5% of tendered value of the work
Security  Deposit:  5% of tendered value of the work

Conciallation Authority SE(E) BSNL ,not incharge of the work 

GENERAL RULES & DIRECTIONS

Officer inviting  tender  Executive Engineer (E), BSNL,Electrical Division, Ist floor
Telephone  Exchange Building ,Vaishali Nagar , AJMER  ( Mob.
9413395225 )

Maximum percentage  for quantity  of items of work  to  be  executed
beyond  which  rates  are  to  be  determined  in  accordance  with
Clause  12.2  & 12.3  

As per the NIT documents

DEFINITIONS:  
2(v)  Engineer-in-charge  : Executive Engineer (E)
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2(viii)  Accepting  Authority  : EE(E), BSNL, Electrical Division , AJMER
2(x)  Percentage  on  cost  of  materials  and  labour  to  cover  all
overhead  and  profits 10%

2(xi)  Standard  Schedule  of rates SBP Rates and DSR  (Internal &  External)

2(xii)  Department  BSNL

9(ii) Standard BSNL/ CPWD contract Form BSNL/CPWD Form -6/8 as  modified & corrected up  to date.
Clause 1
(i)  Time allowed  for submission  of Performance guarantee(  If Agecy  fails  to  submit  the  PG within  15
days   from the  date  of acceptance  of tender,  the  EMD  amount  shall  be forfeited absolutely.

15 days
Clause 2 
Authority  for fixing  compensation  under  clause  2 Superintending Engineer (Electrical)

(Refer "ESSENTIAL CONDITIONS BROUGHT TO THE ATTENTION OF CONTRACTOR" for amendment in clause  2 of standard  form)

Clause 5 
Number  of  days  from the  date  of  issue  of  letter  of  acceptance  for
reckoning  date  of start. 15  days

Time allowed for execution of work. As per the NIT documents

Authority  to  give  fair  and  reasonable  extension  of  time  for
completion  of work

As per the NIT documents

Clause 7 
Gross work  to  be  done  together  with  net  payment/  adjustment  of
advances  for material  collected,  if any,  since  the  last  such  payment
for being  eligible  to interim payment

As per the NIT documents

Clause 10CC
Clause  10CC  to  be  applicable  in  contracts  with  stipulated  period
of completion  exceeding  the  period  shown  in next  column

Claus 10 CC stands deleted.

Clause 11
Specification  to be followed  for execution  of work  As per specifications attached and as per CPWD specifications,

where BSNL specifications  not mentioned

Clause 12
12.2  &  12.3  Deviation  limit  beyond  which  clauses  12.2&  12.3
shall  apply

As per the NIT documents

12.5  Deviation  limit  beyond  which  clauses  12.2&  12.3  shall  apply
for foundation  work

NA

Clause 16
Competent  Authority  for deciding  reduced  rates Superintending  Engineer(E), BSNL, Electrical Circle, Jaipur
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Clause 36 (i)
Minimum Qualification & experience required for Principal Technical Representative
a) For works with estimated cost put to tender more than
(i) Rs. 10 lakhs for Civil work

Engineering Graduate or  retired AE possessing  at  least  recognized
Diploma 

(ii) Rs. 5 lakhs for Elec./Mech work

(b) For works with estimated cost put to tender
(i) Rs. 5 lakhs but  less  than  Rs. 10 lakhs for Civil works

Recognized Engineering Diploma holder
(ii) More  than  Rs.  1 lakh but  less  than  Rs.  5 lakhs  for Elec./Mech
works

(c)  Discipline to which the Principal Technical Representative
should belong Electrical/ Mechanical

(d)  Minimum Experience  of works  3 years
(e)  Recovery  to  be  effected from the  contractor  in  the  event  of not
fulfilling  provision  of clause  36(i)

Rs. 4,000/- p.m. for Graduate, 
Rs. 2,000/- p.m. for diploma holder

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers
Clause 42
(i)  (a)  Schedule/  statement  for determining  theoretical  quantity  of
cement  &  bitumen  on  basis  of Delhi  Schedule  of Rates  __  printed
by CPWD

NA
(ii)  Variation  permissible  on  theoretical  quantities
(a)  Cement  for works  with  estimated  cost  put  tender  not  more than
Rs. 5 lakhs NA
for works  with  estimated  cost  put  tender  more than  Rs.5 lakhs NA
(b)  Bitumen  for all  works NA
(c)  Steel  Reinforcement  and  structural  steel  for  each  diameter,
section  and  category

NA
(d)  All  other  materials NIL

 Executive Engineer(E) 
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 (Annexure-I to IV )

ANNEXURE-I

Certificate in respect of relative(s) being Non BSNL Employee :

“  I________________  S/o  _____________  r/o  ____________________  hereby certify that  none  of  my
relative(s) as defined below / in the tender document is/are employed in BSNL unit as per  details given in tender
document. In case at any stage, it is found that the information given by me is false / incorrect, BSNL shall have the
absolute right to take any action as deemed fit/ without any prior information to me” 

Signature & seal of contractor(s)

NOTE:-
(i) The company or firm or any other person is not permitted to tender for works in BSNL Unit in which his near
relative(s) is(are) posted. The unit is defined as SSA/Circle/Chief Engineer/Chief Archt. / Corporate office for non
executive employees and all SSA  in a  circle including circle office/Chief Eng./Chief Archt./Corporate office for
executive employees (including those called as Gazetted officers at present). 

(ii) The near relatives for this purpose are defined as under:
a) Members of a Hindu Undivided family.
b) They are husband and wife.
c)  The  one  is related to  the  other  in the  manner as  father, mother, son(s) &  son's  wife (daughter-in-law),
Daughter(s)&daughter's husband (son-in-law), brother(s) & brother's wife, sister(s) & sister's husband(brother-in-
law).

(iii) The certificate shall be  given by all the partners for partnership firm and in case of limited company by all the
directors of  the company. Any breach of  these conditions by  the company or  firm or  any other person,  the
tender/work will be  cancelled and earnest money / security deposit will be  forfeited at any stage whenever it is so
noticed. The department will not pay any damage to the company or firm or the concerned person. The company or
firm or the person will also be debarred for further participation in the concerned unit.  
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ANNEXURE-II

MODEL FORM OF BANK GUARANTEE

BANK  GUARANTEE BOND  FOR  EMD FOR  AIR CONDITIONING,  DIESEL ENGINE ALTERNATOR,
LIFTS AND SUB-STATION WORKS WHEREVER THE AMOUNT OF EMD IS MORE THAN Rs. 20,000/-

Whereas_________  (here  in  after  called” the  Contractor(s)” has  submitted its  Tender  dated_______
for____________________________ (Name of work) ____________.

KNOWN ALL MEN  By these presents that We_____________ of_______________ 

having our registered office at ______________(here in after called “  The Bank”) 

are bound up to _________(here in after called “The BSNL”) in the sum of ________

___________for which payment will and truly to be made of the said BSNL, 

the Bank binds itself, its successors and assigns by these presents.

THE CONDITIONS  OF THE OBLIGATIONS ARE:-

1. If the Contractor(s) withdraw its Tender during the period of Tender validity specified on the Tender Form; or

2. If the Contractor(s) having been notified of the acceptance of its Tender by the BSNL during the period of Tender
validity.

 (a) Fails or refuses to execute the Contract.

 (b) Fails or refuses to furnish Security Deposit in accordance with the conditions of Tender document.

We undertake to pay to the BSNL up to the above amount upon the receipt of its first written demand, without the
BSNL having to substantiate its demand, provided that in its demand, the BSNL will note that the amount claimed by
it is due to it owing to the occurrence of one or  both of the two conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force as specified in the tender document up to and including thirty (30) days after the
period of the Tender validity, and any demand in respect thereof should reach the Bank not later than the specified
date/dates.

Signature of the Bank
Signature of the Witness
Name of Witness
Address of Witness. 
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ANNEXURE III

MODEL FORM OF PERFORMANCE GUARANTEE 

1.0  BANK  GUARANTEE  BOND  FOR  PERFORMANCE  GUARANTEE  FOR  ELECTRICAL
INSTALLATION/O&M/AIR CONDITIONING,  DIESEL ENGINE  ALTERNATOR, LIFTS  AND  SUB-
STATION WORKS etc. 

Whereas………………  (here  in  after  called”  the  Contractor(s)”  has  submitted  its  Tender  dated
_______for__________________________ (Name of work) and 
Whereas……………… (here in after called” the Contractor(s)” has been communicated the acceptance of its tender
dated_______  for__________________________ (Name of work) vide letter No._________________  dated
_______ by BSNL.

KNOWN  ALL MEN By these presents that We_____________of________________having our registered office
at _____________________(here in after called “ The Bank”) are bound up to _________(here in after called “The
BSNL”) in the sum of ________________for which payment will and truly to be made of the said BSNL, the  Bank
binds itself, its successors and assigns by these presents.

 2.0  We  (name of the bank) ____________________  do  hereby undertake to pay the amounts due and payable
under this guarantee without any demure, merely on a  demand from the BSNL by reason of breach by the said
contractor(s)’ of any of the terms or conditions contained in the said Agreement or by reason of the contractors(s)’
failure to perform the said Agreement. Any such demand made on the bank shall be conclusive as regards the amount
due and payable by the Bank under this guarantee where the decision of BSNL in these counts shall be  final and
binding on the bank.  However, our liability under this guarantee shall be  restricted to  an amount not exceeding
______________________.

3.0 We under take to pay to the BSNL any money so demanded notwithstanding  any dispute or disputes raised by
the contractor(s)/supplier(s) in any suit or proceeding pending before any court or tribunal relating thereto  our liability
under this present being absolute and unequivocal. The payment so made by us under this bond shall be valid
discharge of our liability for payment there under and the contractor(s)/supplier(s) shall have no claim against us for
making such payment.

4.0  We (name of the bank) _________________________  further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said agreement and
that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said Agreement have
been fully paid and its claims satisfied or discharged or till ________________________ (office/Department) BSNL
certifies that the terms and conditions of the said Agreement have been fully or  properly carried out by the said
contractor(s) and accordingly discharges this guarantee. Unless a demand or claim under this guarantee is made on us
in writing on or before the expiry of ONE YEAR (as specified in the agreement) from the date hereof, we shall be
discharged from all liabilities under this guarantee thereafter.

5.0  We (name of the bank) _________________________ further agree with the BSNL that the BSNL shall have
the fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary any of the
terms and conditions of the said Agreement or to extend time of performance by the said contractor(s) from time to
time or to postpone for any time or from time to time any of the powers exercisable by the BSNL against the said
Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being granted to the said Contractor(s)
or  for any forbearance, act  or  omission on the part  of the BSNL  or  any indulgence by the BSNL  to  the said
Contractor(s)  or by any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6.0  This guarantee will not  be  discharged due  to  the  change in  the  constitution of  the  Bank  or  the
Contractor(s)/supplier(s).

7.0  We  (name of the bank) ____________________  lastly undertake not to  revoke this guarantee during its
currency except with the previous consent of the BSNL in writing.

   

Dated the ____day of _______

For ________________________
                                                                                                (Indicate the Name of Bank)
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ANNEXURE IV
Undertaking / Declaration by Contractor for EW-6, EW-8 

I / We do hereby undertake to have gone through the terms & conditions / clauses of all the tender documents
including Form EW-06, EW-08 being adopted by the BHARAT SANCHAR NIGAM LIMITED (Electrical Wing)
& agree to abide by the same.

In case of failure to comply as above, our offer will stand withdrawn and our tender documents would not be opened
by the tender opening officer. The decision of tender opening officer in this regard shall be final & binding on me.  

Signature of Contractor / Authorized Representative  
With Seal of the firm 
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Annexure -V
PERFORMA FOR AGREEMENT 

(ON NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)
 An  AGREEMENT made  this  Date  _____________ Month  ____________ Year  ________________ between  the
BSNL  (which  expression  shall  unless  exclude  by  or  repugnant  to  the  context,  include  his  successors  and
assignees)  on  the  ONE  PART  and  M/s.  _______________________________________ having  its  registered
office  at  _______________________________________ (acting  through  its  constituted  Attorney)
hereinafter  called  the  ‘Contractor’  (which  term  shall  include  their  heirs,  executors,  successors  and
assignees)  on the  OTHER PART.  
Whereas  M/s.  ___________________________________________________ have  quoted  for  the  (Name  of
work)   as  specified  in  N.I.T  of  the  tender,  and  have  agreed  to  execute  the  work  at  his  rates  quoted  and
under  conditions  described  in  the  Tender  schedule  which  forms  part  of  this  agreement.  Whereas  M/s.
_____________have submitted  a  Performance  Bank  Guarantee  in  the  name  of  A.O.  (Cash)  BSNL,  O/o
GMTD, Ajmer  as security  towards  execution  of  work  as agreed  to.  

And  whereas,  the  Contractor  is  ready  and willing  to execute   the  work  in  accordance   with  the  contract.

 Now the agreement witnessth and it is hereby agreed and declared as follows: 

1.  The  Tender  Notice,  Instructions  to  Tenderers,  Conditions  of  contract,  Special  and  Additional
Conditions,  Work  Specification,  Maintenance  Schedule,  letter  of  approval  conveyed  vide  No.
____________________________ dtd.  ____________ (along  with  its  enclosures)  annexed  hereto  and  such
other  additional  particulars,  instructions,  drawings  as  may  be  found  requisite  to  be  given  during
execution  of  the  work  shall  be  deemed  and  taken  to  be  an  integral  part  of  the  contract  and  shall  also  be
deemed  to be  included  in  the  expression,  contract or ‘Contract  Documents’  wherever  herein  used.  

2. In  consideration  of  the  due  provisions  execution,  completion  and  maintenance  of  the  said  work,  the
BSNL  does  hereby  agree  with  the  contractor  that  the  BSNL  will  pay  to  contractor  the  respective  amounts
for  the  work  actually  done  by  him  and  approved  by  the  BSNL  at the  Schedule  or Rates  and  such  other  sum
payable  to  the  contractor  under  provision  of  the  contract,  such  payment  to  be  made  at such  time  in  such
manner  as prescribed  for  in  the  contract.  
3.  It  is  specifically  and  distinctly  understood  and  agreed  between  the  BSNL  and  the  contractor  that  the
contractor  shall  have  no  right,  title  or interest  in  the  site  made  available  by  the  BSNL  for  execution  of  the
works  or in  the  building,  structures  or works  executed  on  the  said  site  by  the  contractor  or in  the  goods,
articles,  materials,  etc.  brought  on  the  said  site  (unless  the  same  specifically  belongs  to  the  contractor)
and  the  contractor  shall  not  have  or deemed  to have  any  lien  whatsoever  charge  for  unpaid  bills  will  not
be  entitled  to assume  or retain  possession  or control  of  the  site  or structures  and  the  BSNL  shall  have  an
absolute  and  unfettered  right  to take  full  possession  of  site  and  to remove  the  contractor,  their  servants,
agents  and  materials  belonging  to  the  contractor  and  lying  on  the  site.  
In  Witness  whereof  the  parties  here  to have  hereinto  set  their  respective  hands  and  seals  in  the  day  and
the  year  first  above  written.  

Signed  by  the  Contractor                                                                                                 Signed  on behalf  of  the  BSNL

Place                                                                                                                                        Place 
Date                                                                                                                                          Date 
In the presence of witness                                                                                                   In the presence of witness 
1. Signature………………………..                                                                                          1) Signature…………………………… 
Name………………………….                                                                                                           Name……………………………….. 
2. Signature………………………..                                                                                          2) Signature…………………………… 
Name………………………….                                                                                                           Name………………………………..

BSNL, ELEC. DIVISION, AJMER
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SECTION –V (SPECIAL AND ADDITIONAL CONDITIONS)

 The contractor shall read carefully the following conditions and shall quote accordingly.

1.0 EARNEST MONEY DEPOSIT:
1.1 Validity  period:  The validity period of Earnest Money deposit should be kept 30 days beyond the Tender

validity i.e. 90+30=120 days, as the tender validity period is 90 days.

1.2 Extension of Validity  period:  In case,  where the letter of award of work can not be placed with in the
validity period of tender, the  BSNL  can  request all  tenderers to  extend the  validity of their  respective
tenders and the earnest money deposit by  a reasonable period. In such  cases,  extension of validity of
earnest money deposit by 30 days beyond the extended validity date of tender should also be asked for.
While BSNL can make the request for extension, the tenderer is free to either extend the validity or refuse
the request to extend the validity.

1.3 Release  of  Earnest Money  Deposit: Earnest  money  deposit  of  all  unsuccessful  tenderers shall  be
released within one week of issue of tender acceptance letter to the successful tenderer.  Where the BSNL
requests the tenderer to extend the validity of the tender beyond the stipulated period given in the tender
documents,  and the tenderer refuses to  extend the validity of his  tender, the earnest money deposit of
such tenderers shall be returned forthwith.

1.4 In case  the  work is  not  started   by  the  contractor with  in  specified time  frame, the  full   Performance
guarantee will be forfeited absolutely .

2.0 PERFORMANCE GUARANTEE:
2.1 The contractor is required to furnish performance guarantee for an amount equal to 5% of

the contract value in the form of Bank Guarantee (of a Nationalized/ Scheduled Bank in a
standard format) /CDR/FDR/DD within 15 days from the date of issue of award letter. 

2.2 The validity period of the performance security in the form of performance bank guarantee
shall be One year from the date of actual completion of work.

2.3 Firm has option to deposit performance guarantee in the form of bank guarantee in the
prescribed format as per Annexure-III.

2.4  The Performance guarantee and security deposite Shall be released after  One year of the
actual completion of work.

3.0 SECURITY DEPOSIT:
3.1 In addition to performance guarantee stated above, a sum @ 10% of the gross amount of

the bill shall be deducted from each running bill of the contractor till the sum along with the
sum already deposited as earnest money & Performance Guarantee will amount to security
deposit of 10% of the tendered value of the work.

4.0  TAXES AND DUTIES:

4.1 The bidder shall give the total composite price inclusive of all Levies, Taxes & duties as
applicable including EPF, ESI, Packing, Forwarding, Fright and insurance etc. but excluding
of GST.

4.2 No concessional Form except a Certificate stating that the tendered items are meant for the
use of BSNL shall only be provided by BSNL on the request of the bidder as and when the
firm asks for it at the time of execution of work. 

4.3 The GST  invoice favoring  to BSNL shall be issued by the firm for Input Tax Credit to BSNL.
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4.4 VARIATION IN DUTY/TAXES:
4.4.1 Tendered rates will be inclusive of all the taxes and levies payable under the respective

statutes. However, pursuant to the Constitution (Forty six Amendment) Act, 1982, if any
further tax or levy is imposed by state after the date of receipt of tenders and the
contractor (s) thereupon necessarily and properly pays taxes or levies the contractor(s) will
be reimbursed such amounts paid, provided such payment, if any, is not in opinion of SE (E)
(whose decision shall be final and binding) attributable to delay in execution of work.

4.4.2 The contractor (s) shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of BSNL and shall furnish such other information/documents
as the Engineer-in-Charge may require.

4.4.3 The contractor (s) shall within a period of 30 days of imposition of any further tax or levy
pursuant to the Constitution (Forty Six Amendment) Act 1982 give a written notice thereof,
to the Engineer-in-Charge that the same is given pursuant to this condition together with all
necessary information relating thereto.

4.4.4 In case of statuary variation in GST rates within the stipulated date of completion of
individual agreement, the same shall be paid or recovered as per the actual against
documentary proof. However, beyond this period BSNL will take advantage of any duty
reduction but will not pay extra on account of duty increase.

5.0 EPF & ESI PROVISIONS
5.1 The contractor shall  comply  /  fulfill the provisions of the EPF  &  Misc.  Provisions Act.-1952, Employees

Provident Fund  Scheme-1952 and  ESI  Act  -1948 as  amended up  to  date  in  respect  of  labourers/
Employees engaged by them for performing this work. Any consequences arising due to non-complying of
the provisions as specified above shall be the sole responsibility of the firm only. 

6 BID OPENING AND EVALUATION:
The bids (Envelop I & II) shall be opened in the presence of bidders or their authorized representatives, who
choose to  attend on the due date &  time   /  date notified by  BSNL through site  for tender opening. The
bidder’s representatives, who are present, shall sign in tender opening register. 

7.0 CLARIFICATION OF BIDS:
To assist  in the examination, evaluation and comparison of bids, the purchaser may,  at its  discretion ask
the bidder for the clarification of its  bid. The request for the clarification and the response shall be in writing.
However, No post bid clarification at the initiative of the bidder shall be entertained. 

8.0 EVALUATION OF  BIDS:

8.1 BSNL  shall  evaluate the  bids  to  determine whether they  are  complete,  whether required sureties,
Certificates &  testimonials  have been furnished, whether the documents have been properly signed and
whether the bids are generally in order. 

9.0 EVALUATION AND COMPARISON OF BIDS:

9.1 BSNL  shall  evaluate in  detail  the  bids  to  see  whether any  computational errors have been made and
compare the bids previously determined to be substantially responsive pursuant to clause -8 above .

9.2 Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between   the unit price
and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the
total price shall be corrected by the purchaser.  If there is  a discrepancy between words and figures, the
amount in words shall prevail. If the supplier does not accept the correction of the errors, his bid shall be
rejected.

9.3 The evaluation and comparison of responsive bid shall be done on the basis of Net Cost to BSNL inclusive
of all  levies, duties  and taxes,  EPF,  ESI,  Packing,  Forwarding, Fright and insurance charges etc.  but
excluding GST on the price of items  /  services offered.  The lowest  tenderer will  be decided based on
lowest total net cost  to BSNL excluding of GST.
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9.4 Vendors should furnish the correct GST invoice at applicable rates favouring to BSNL. If the Input tax credit
against this  Invoice for the Duties and Taxes paid as GST is  found to be non admissible at any stage to
BSNL owing to wrong furnishing of  GST Bill  /  Rate, than the vendor shall be liable to refund / recovery of
such non admissible amount along with penalty, if any charged by the concerned authority. Then, BSNL
reserves its right to deduct such non admissible amount from any pending bills or deposit of the vendor.

9.5 GST Invoice favouring the BSNL shall  be issued by  the contractor of each bill  indicating correct GST at
applicable rates as  documentry proof to  avail Input Credit of GST by  BSNL.  Correctness of GST invoice
along with applicable rates and geniuness of documents shall rest with Vendor only.

9.6 The price quoted by  the bidder shall  remain fixed during the entire period of contract  and shall  not  be
subject  to variation on any account.  A  bid submitted with an adjustable price quotation will be treated as
non - responsive and rejected. No claim  under “Clause- 10cc” shall be entertained

9.7 GST as per  invoice issued by vendor favouring to BSNL for this particular  work shall be   paid  as
extra  as per applicable/  notified rates by Govt of India.

9.8 Discount, if  any,  offered by  the bidder shall  not be considered unless specifically indicated in the price
schedule .  Bidders desiring to  offer discount shall  therefore modify their offer suitably  while quoting and
shall quote clearly net price taking all such factors like discount , free supply , etc.  into account . 

9.9 No advance payments  can  be made. The payment is  governed by  the normal department practice and
stipulations like levy of interest if payment is not made in a specified time is also not acceptable. 

10.0 INCREASE/DECREASE OF TENDER QUANTITY:
10.1  As per clause- 12.3 of BSNL EW-8 contract conditions
11.0 TERMS OF PAYMENT:
11.1 Payment to the contactors  during progress of work will be regulated as below:

(a) No payment shall be made for a work estimated to  cost  rupees Twenty  thousand or less till
after  the  whole of the  work shall have been completed and certificate  of completion given.
But    in   the    case    of    a    work   estimated   to    cost    more   than    Rs.   Twenty    thousand
interim   or  running   account    bills   shall   be    submitted by    the    contractor    for   the   work
executed    on    the   basis    of    recorded    measurements.     The    contractor    shall   not    be
entitled    to    be    paid   any   interim   payment   if    the    gross    work   done    since    the    last
payment  is  less  than  Rs.  Twenty  thousand.

(b) The  interim payment shall be made for any site after  Successful  Installation, Commissioning
and testing of Equipment by the conntractor  at Site. 

.(c) Interim payment shall not be made against delivery of material.
11.2 No  payment   will   be   made  for   goods/equipment  rejected   and   services   not   maintained

satisfactory  at   the   site  on  testing/verification.   Payment,  if  made,  for  such   items  shall  be
recovered from subsequent bills or other bills of the contractor.

11.3 BSNL shall deduct  statutory  taxes and duties from payments due to  the firm as per rules of
the  central/  State  Government. The  certificate   for such  deductions  shall be  issued to   the
firm by the Accounts  Officer of the concerned Division.

11.4 Each claim bill of contractors must accompany the following:
(a)  List showing the details of labourers/employees engaged. 

 (b)   Duration of their engagement.
(c) The amount of wages paid to such labourers/ employees for the duration in question.

(d)
Amount  of EPF  &  ESI  contributions of each employes along with  EPF  &  ESI  Account  Number (Both
employer’s &  employees contribution) for the duration of engagement in question paid to the EPF  &  ESI
authorities. 

(e)  Copies of authenticated documents of payments of such contribution to EPF & ESI - authorities.  

(f)  A  declaration from the contractors regarding compliance of the conditions of EPF-Act,  1952 &  ESI-Act,
1948
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(g)

The contractor  will  make  payment  of wages etc  to  their  personnel/manpower engaged at  site  as  per
prevailing minimum wages notified by Central or State Govt. from time to time (whichever is  higher among
Central/State Govt. for the category(i.e. construction or Building operations…) for respective zone/class  of
city  where site  is  located) either by  crossed account  payee cheque or through online transfer etc.  The
agency shall submit certificate to the effect that the wages of labours have been paid by crossed cheque or
on line transfer along with each bill. Further the certificate from each of the engaged man power/personnel
to the effect that he has received the payment must also be enclosed to each bill.

11.5 The bill passing authority will check  the payment particulars regarding EPF  contribution furnished by the
contractors along with the bill as mentioned in Para 11.4 above. The bill will be passed by the bill passing
authority only if the contractor complies with the Terms and conditions of EPF Act,  1952 & ESI Act.  1948.

12.0 STORES AND SAFETY :
12.1 All the stores and materials required for the satisfactory completion of the work shall be arranged at site by

the contractor from his own sources.  Lockable space for storing the material may be provided on request.
However, safe  custody  of  the  material  stored  at  site  will  be  responsibility  of  the  contractor  till  the
completion/ handing over of the work.

12.2 Before dispatch  to  site,  the  equipment/ component/ materials shall  be properly packed so  as  to  afford
protection against  transit  damages and damages against  storage in  open areas either at  transporter’s
premises or at work site.  However, damaged items shall be replaced by the contractor as per the direction
of Engineer-in-Charge.

13.0 COORDINATION AT SITE:
13.1 At  the site  of work more than one agency may be working.  Full co-operation shall be extended to other

agencies during progress of work.  The work will be carried out in such  a way so  that  it  may  not cause
abnormal noise and hindrance to the officers of the BSNL engaged in erection as well as to normal routine
work.

14.0 GUARANTEE, MAINTENANCE & DEFECTS LIABILITY :
14.1 The  gurantee shall be  valid  for  the  period of  one year after    completion of   the  work  ,the

contractor   shall   certify    and   get   verify   from   the   Engineer   in   charge   that   all
equipments/Installations  are   free   from  any   defect   due   to   defective   material  and   bad
workmanship/services  and  also  the   equipments/  Installations  shall work  satisfactorily  with
performance  and   efficiencies   not   less   than   the   rated   values   corresponding  to   the   life  of
equipments/ Installations .

14.2 Any  equipment/ Installation found defective on verification shall  be replaced/ rectified free of cost  by  the
contractor. The services of the contractor’s personnel, if required during this period shall be made available
free of cost  to the BSNL.

14.3  The contractor shall depute his representative to the site  within 36 hours of notification of defects by the
BSNL.

14.4 A joint inspection report shall be prepared by the representative of BSNL and the contractor regarding the
nature of defects and remedial action required. Time schedule for such action shall also be finalized.

14.5  In case, the contractor fails to depute his representative within 36 hours of notification of defects or fails to
cause remedial measure within reasonable time as decided during joint inspection, the BSNL may proceed
to  do so  at  the contractor’s risk  and expenses and without prejudice to  any other right of the BSNL to
recover such expenses.

15.0 BYE-LAWS, INDEMNITY AGAINST LIABILITIES:
15.1 The contractor shall  comply  with  all  bye-laws and regulations of local  and statutory  authorities having

jurisdiction over the works and shall be responsible for payment of all fees and other charges and giving/
receiving all  necessary notices  and keep the Engineer-in-charge informed about the notices  issued and
received. 

15.2 The contractor shall indemnify the BSNL against all claim in respect of patent rights, design, trade mark or
name of other protected rights in respect of any plant, machine, work or materials used for or in connection
with the work or temporary works and from and against all claims,  demands, proceedings, costs,  charges
and expenses whatsoever in respect of or in relation thereon. The contractor shall defend all actions arising
from such claims and shall him-self pay all royalties.

15.3 License fees, damages, cost  and charges of all  and every sort  that  may  be legally incurred in respect
thereof shall be borne by the contractor.

15.4 All  liabilities/  panal recoveries on matters arising out of tax  /  excise/  levies such as incorrect deductions,
discrepancies in the filing of returns, revised assessment  by the concerned authorities etc.  shall be borne
by the contractor.



 
 

Page 22 of 67

CONTRACTOR 
Downloaded THIS NIT CONTAINS 67 NUMBER OF PAGES EE(E)

15.5 It is contractor’s liability to follow all safety procedures in accordance with relevant I.S. amended up to date
during execution of work at site.

16.0 Termination  of contract on death of contractor:-
16.1 With  prejudice of any of the rights or remedies under this  contract,  if the contactor dies,  the engineer in

charge on behalf of the BSNL shall have the option of terminating the contract without compensation to the
contractor.

17.0 Indulging  of  contactor in  criminal/  anti  social  activities and  cases under  investigation/  charge
sheeted by CBI or any other Government agencies etc.;

17.1 If  the  CBI/  Independent External  Monitor  (IEM) /  Income Tax/  Sales  Tax  /  Central Excise/  Custom
Department recommended such  a course :  -  Action  will  be taken as  per direction of CBI or concerned
department.

18.0 IMPORTANT NOTE:
  The clauses/conditions as  modified in the tender shall  supersede the relevant conditions of BSNL EW-

8/CPWD 6/8. The other conditions shall be as per BSNL EW-8/CPWD 6/8.
Executive Engineer (E)
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SCHEDULE OF WORK

Name of work: Replacement of SMF batteries for 5kVA UPS system at CMTS section at first floor
and account section at second floor at TE building Banswara OA Banswara.

Sno Description of Item Qty.
Rate

including
GST

Unit Amount
including GST

1.00 Replacement  and   Fixing  of   12  Volt   and   26
AH   Sealed   maintenance  free   battery   dully
charged   i/c   disconnection   ,dismantling  of
existing batteries,   shifting  the  same as  per
direction   of   Engineer   in   charge,making
terminal , connecting  the new batteries    i/c
testing   on  full  load  etc.   complete  as   reqd.
(Note: Model of  Battery  should be selected
for at least 24 months warranty.) `

1.01 12  v   26  AH  SMF    batteries   (   One   battery
set  comparising of 16 nos 12 Volt and 26 AH
batteries in  5 KVA, UPS( no-1) )  16 Nos  Each

1.02 12  v   26  AH  SMF    batteries   (   One   battery
set  comparising of 16 nos 12 Volt and 26 AH
batteries in  5 KVA, UPS( no-2) )  16 Nos  Each

Note-  1. Battery should be as per approved
make of BSNL. 2. Dismantling of Old existing
faulty   batteries   from   UPS   ,   making
connections   of   new   batteries   in   existing
UPS   System   with   help   of   suitable   size
battery  leads, nut bolts, thimbles , lugs etc.
Shall   be   also   in   scope   of   Contractor.   3.
Testing  shall be carried out  for New Battery
Set   on   existing   load   on   UPS.   4.   Old
Dismantled  Batteries   Shall   be   proprty   of
BSNL  and   same  should  be   handed  over   to
Engineer in charge  as & where is basis ) 5.
24   Months   Standard   Warranty   for   Battery
shall   be   provided   by   Manufacturer   /
Contractor.

2.00 General  servicing  and   minor  repairing  of   5
KVA UPS system , cleaning with the  help of
blower,  checking   tighteness   of   all  the   end
terminal and connection,thimbles,lugs,ferulls
and   full   load   testing   on   artificial   load    i/c
checking   the   Working   of   exhaust   Fan
complete as reqd ( note  cost  of  major  item
not included ) 2 Job Each

Total Rs

Executive Engineer (E)
BSNL,ED, AJMER
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ADDITIONAL SPECIFICATIONS FOR PROVIDING EI & FANS
1 Rates  of only  ISI marked conduits,  switches  and  sockets  outlets  have  been  taken in the

schedule  of  quantities.  Unless  and  otherwise  specified,  only  such  conduits,  cables,
switches  and  sockets  outlets  shall be used  in the  work.

2 The  work shall  be  done  as  per  current  CPWD specifications  for  electrical works  as
amended from time to time and  Indian Electricity Rules as  amended up  to date.

3 The work shall be supervised  by  a qualified Overseer/Engineer.
4 The  layout  of  the  work will be  given  by  the  Engineer-in-Charge or  his  duly  authorized

representative  at site of work.
5 All conduit  work will be carried out  in recessed  conduit.  If recessed  conduit  wiring is not

possible  due  to  circumstances  beyond  the  control,  the  conduit  can  be  laid in surface.
However  such  surface  conduit  work shall  be  carried out  only  with  prior approval  of
Engineer-in-Charge. Down/Drops  of  surface  conduit  &  all  MS/CI  boxes  used  for
housing  switch & socket  must be recessed.  
Separate conduits  shall be provided  for followings.
a) Power plug wiring.
b) Light and  Fan point  wiring.
c) Emergency Light point  wiring.
d ) Telephone  wiring.
f) Fire detection  and  alarm.

6 The number of power plug points  shall be designed  with only one  outlet  per circuit.
7 The  earthing  sets  must  be  provided  in  the  presence  of  the  Engineer-in-Charge or  his

authorized representative.
8 The  contractor  will have  to  give the  following tests  at  his  cost  and  intimate test  results

before final bills are paid. Nothing extra will be paid to him on  this  account.

a. Earth test.
b. Polarity test.
c. Insulation  test.
d. Earth continuity  test  of recessed  conduit.

9 Any  damage done  to  the  building by  the  contractor  during  the  execution of work shall
have  to  be Made  good  at his  cost  & risk. If he does  not  do  it himself within a reasonable
time as  determined by  the  Engineer-in-Charge the  same will be  got  executed at  his  risk &
cost  departmentally after giving notice to him.

10 The circuit wiring at various  places  shall be kept minimum by  taking the  runs  on  walls.

11 The conduits  laid shall be  provided  with fish wire to  facilitate wiring at a later stage.  The
telephone  outlets  shall be provided  immediately above  skirting level.

12 All the  sub  distribution  boards,  sub  main boards  and  main boards  shall be  sign  written
clearly indicating the  number of distribution  board,  the  type  of load it is serving  and  the
number of circuits contained  in the  distribution board.

13 While making the  end  connection  of wires, no  strand  shall be  out  and  the  termination of
wire shall be done  with necessary  lugs  and  ferrule by  crimping method without  any  extra
payment.

14 Lugs  should  be  provided  while terminating 6 SWG GI wire for earth  continuity  without
any  extra Payment.

15 The termination of conduits  etc. in the  junction  box to  be  provided  above  DB should  be
done  by  making proper holes  instead  of cutting  the  box.

16 The  bus  bar  provided  in main board  shall  be  suitable  for current  density  of  not  more
than  100 Amp/sq.cm.
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17 All the  points  on  the  walls (except for exhaust  fan) in the  rooms or the  corridors shall be
provided  at a height  of 2300 mm above  the  floor level.

18 All switch boxes and  boards  in a room shall be of same size.
19 Air  conditioning  plant  rooms,  weather  maker room,  sub  station  rooms  and  engine

alternator rooms shall be provided  light/fans  points  on  walls only.
20 Conduit laid/fixed in slab  or wall with fan box before award of work shall be recovered  on

the  following basis  :
a. Conduit as  per size on  linear basis  of DSR-2007 (Internal) +/- abatment of agreement.

b. Fan box already provided  shall be taken into account.

SPECIFICATIONS OF CABLE
1 The cable laying shall be as  per CPWD specification.
2 The route  for the  cable laying should  be gets  approved  from the  Engineer-in-Charge.
3 All cable  joints  should  be  done  in  presence  of  Engineer-in-Charge or  his  authorized

representative.  The  LT joints  should  be  done  with  crimping method  and  will make
lugs/ferrules should  only be used.

4 The measurement of the  cable will be done  from the  top  of the  one  cable and  control  box
to the  top  of the  other  cable and  box

5 The  earthing  (wherever applicable) should  be  done  in the  presence  of the  Engineer-in-
Charge.

6 Any  damage done  to  the  building during  the  erection  will have  to  be  made good  to  the
entire satisfaction  of Engineer-in-Charge.

7 Under  ground  cable  of  1.1 KV grade  should  be  subjected  to  pressure/insulation  test
before  & after laying to  the  same in the  ducts  and  in case  of  unsatisfactory  tests  the
cost  of all repairs and  replacement & all extra work of removal and  relaying will have  to
be made good  by  the  contractor  at his own cost  and  risk.

8 Schedule of work should  be  carefully read before quoting  if any  deviation  regarding any
item is  proposed  should  be  clearly indicated  in the  tender  particularly the  type  of  the
cable should  be specified.

9 The  quantity  of cable  in the  tender  is  approximate. The  agency  will have  to  assess  the
quantity  from the  site before dispatch.

Specifications of EA set servicing, shifting & repairing (What so ever
applicable)

1 E/A Set should be attended within prescribed time format and visit to be made
immdiately to maintain the services by restoration of DG supply at the extent
possible

2 During visit , detailed fault report prepared at site with consent of Exchange In
Charge and submitted to concerned SDE(E).

3 In case of shifting of EA set from two exchanges, both EA shall be loaded
simultaneously and parallelly to minimise the intruption in power supply.

4 The shifting and transportation shall be done safely else necessary recovery shall
be made in case of any damage found

5 Servicing and all parameters shall be checked & adjusted  as per specifications
of manufacturer.

6 There should be no any oil or fuel leakage after the servicing
7 All the parts shall be as per mfr recommended & GST invoice shall be produced

a.w. part no's or otherwise of approved make 
8 Tappit clearance shall be adjusted as per mgr specifications and as per

instruction of EIC
9 Trottle linkage, belt tension, cleaning of breather shall be checked & adjusted

accordingly
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10 A/T shall be done as per schedule of T&D circle with 7 hrs at full load & 1 hr at
10% overload

11 All existing protections with audio, visual as well as tripping are covered in
repairing of control wiring as per schedule.

Specifications of  Airconditioning  (What so ever applicable)

1 AC Unit should be attended within prescribed time format and visit to be made
immdiately to maintain the services by restoration of AC Unit at the extent
possible.

2 During visit , detailed fault report prepared at site with consent of Exchange In
Charge and submitted to concerned SDE(E).

3
All T&P shall be arranged by the contractor on his owncost and nothing shall be
paid on this accopunt

4 Proper allignments & balancing of the components shall be thoroughly checked.

5 Filters shall be checked & cleaned  properly
6 In case of replacement of the compressor, valid test certificate / Original Invoice

showing the Old and New Compressor Serial No. shall be submitted.
7 Compressor shall be operative to the existing operative system of refrigerent &

electric supply as well.
8 Proper leakage testing, pressure testing, vacumazing, purging shall be conducted

befoe gas charging, as per deptt. Specs and direction of EIC
9 Proper combing shall be done at condenser & evoporator fins.
10 Suction & Discharge pressure shall be within specified limits
11 Belt tension of blower shall be checked.
12 RPM's of blower functioning of expansion valve/ capillaries shall be checked as

well as adequate return of air.
13 Rate of removal of refregerant vapour by compressor should meet the production

rate  in evoporator
14 Proper CFM's according to the capacity of blower should be  checked
15 Gauge ports should provided in compressor, if any
16 Pipes if provided should be of proper gauge as per mfr specs.

Executive Engineer (E)
BSNL Electrical Division
AJMER
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IMPORTANT / REMARKS / SPECIAL NOTES
PART - A

A This Contract is  for mainetance work so quantity mentioned in the schedule are tentative and shall be executed as
per actual requirment at site. The deviation of individual item have no limit. However, increase/ decrease of overall
contract value will be governed as per special conditions. 

B The workers engaged by firm should maintain proper discipline  and good  behavior with occupants. The firm shall
not depute such workers at the site, whose behavior is found improper. 

C The agency will provide the workers with necessary Tools & Plant, Testing and safety equipments

D Agency  has  to  observe  all  the labour rules and  regulations in  force  and  indemnify BSNL  against  any claims
whatsoever, either from this clause or any other clause in the contract. 

E Firm  shall issue  ID card  to  their  workforce whenever they enter premises  for  bonafide  work.  Nobody  shall be
allowed entry without work and nobody will be allowed overnight stay without work. 

F Unserviceable replaced  parts/items/ material  can  be  removed  from the site  after  checking  and  varification of
JTO(E)/SDE(E) incharge. 

G The contractor has to keep all the units, neat and clean to avoid any accident and / or fire hazards. 
H Firm  should have round the clock  contact telephone number. In case  of  Emergency, contractor and  authorized

engineer supervisor shall be available at site on short notice from engineer-in-charge and make all efforts to make
the situation normal at the earliest. 

I Minimum inventory of spares shall be maintained by the contractors, the plea of non- availability of spares shall be
attributed to  the delay by the contractors.For critical  spare  parts,  firm  shall have arrangement with dealers  for
prompt supply. 

J Any material used/replaced by the Firm for the work shall have same specification model / make of particular DEA
set. Alternate Make shall be allowed, only after prior approval of the Engineer in charge. 

K For genuineness of the parts, agency shall have to produce  documentary proof.

L All the work /item supplied by the contractor bears guarantee of at least one year and faulty item during this period
is  to  be  replaced   by contractor free  of  cost.(No visit  charges are  admissible  in  case  of  attending the fault for
guaranteed work/item).

M All the material will be under the charge of contractor till it is  completed and handed over. Safe custody of material
shall be  the firms  responsibility even if  any running payments have been  made  for  material  brought at  site  or
installed. However, no material shall be removed from site without written permission of Engineer in charge. 

N The firm has to submitt field service report duly signed by the particular exchange/BTS incharge/SDE(E)/JTO(E).

O This is tender for works at various sites under area of  SSA mention in Name of work. However, the work may be
execute at anywhere under Jurisdiction of BSNL Electrical Division, Ajmer.    
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LIST OF APPROVED MAKES- BSNL ELECTRICAL WING

S. No. Item Makes
2 Alternator(Brushless) Crompton Greaves (AL. series) / KEC / Leroy Somer / Stamford/Jyoti Ltd
3 Battery (Lead Acid /Mntc.  Free) Amara Raja / AMCO / Farukawa / Hitachi / Exide/ Prestolite / Standard

4 HV  Switchgear  (Vacuum  Circuit
Breaker/SF6 )

Biecco Lawrie / Crompton / Kirloskar / MEI / Jyoti Ltd

5 Transformer (Oil filled / Dry type) ABB  / Schneider Electric  /Andrew Yule / Bharat Bijlee / Crompton / EMCO
/ Kirloskar / Siemens

a) Above 400 KVA
b) Up to 400 KVA In  addition  to  above  makes,  Uttam/Automatic  Electric

Gear(AEG)/Patson/Rajasthan
transformer and Switchgear

6 Air Circuit Breaker L&T/ Schneider Electric / Siemens
7 MCCB(Ics=Icu) L&T/ Schneider Electric / Siemens
8 SDF units L&T/ Schneider Electric / Siemens/ HPL/Havells
9 Power Contactors L&T/ Schneider Electric / Siemens/ Lakshmi(LECS)
10 Change Over Switch HPL / Havells / H-H Elcon

11 Intelligent APFC Relay L&T/EPCOS(Siemens)/ Schneider Electric / Neptune Ducati/Syntron/ABB

12 Bus  Bar  Trunking/  Sandwiched  Bus
Duct

Moeller/L&T/Schneider Electric/ABB/Legrand/Zeta

13 Power Capacitors (MPP/APP) L&T/EPCOS(Siemens)/ABB/Crompton/ Schneider Electric/Neptune Ducati

14 Digital/ KWHr meter Schneider  Electric/  AE/  Digitron  /  IMP/  Meco  /  Rishabh  /
Universal/HPL/L&T/ABB

15 Cold shrink HT/LT Cable Joint Denson / 3M(M-Seal )/ Raychem

16 Rubber Matting ISI mark
17 MCB/  lsolator  /ELCB/RCCB/

Distribution Board
Crompton /  Havells /  lndokopp /  MDS Legrand/ L&T /  Schneider Electric/
Siemens / Standard/ C&S/ABB/HPL

18 MS/ PVC Conduit ISI mark

19 Cable Tray MEM/Bharti/Ratan/Slotco/Profab

20 HT/LT Cables ISI mark

21 PVC insulated copper conductor wire ISI mark

22 Centrifugal Pump Amrut / BE / Beacon / Batliboi / Crompton / Jyoti / Kirloskar / KSB / Mather
& platt / WASP/Grundfos

23 Submersible Pump Crompton/Amrut / BE / Calama / Kirloskar / KSB

24 Motors ABB/  Bharat Bijlee / Crompton Greaves / Schneider Electric  / HBB / KEC /
Siemens/Jyoti Ltd

25 Fresh Air Fans GE / Khaitan/Almonard/Crompton

26 Starter ABB / BCH / Schneider Electric / L&T / Siemens /

27 Single Phase Preventer L&T / Minilec / Siemens / Zerotrip
28 GI/MS Pipe ATC / ATL / BST / GSI / ITC / ITS / IIA / JST / Jindal /TTA / Tata/Zenith

29 Foot Valve ISI mark
30 Gate Valve Advance/Audco/Johnson Controls/Zoloto/Annapurna /  Fountain /  Kirloskar /

Leader / Sant / Trishul
31 Compressors Carrier/Emerson copeland/York/Danfoss (for chillers only)

32 Resin Bonded Glass wool Fibre Glass / Pilkingston / UP Twiga

33 Expanded Polystyrene BASF(India) Ltd.
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34 Gauge Feibig / H.Guru / Pricol

35 Controls FLICA / Honeywell / Indfoss / Penn-Danfoss / Ranco / Ranutrol / Sporland

36 Fine Filters Anfiltra Effluent /  ARW  /  Athlete/  Airtake/  Dyna /  Kirsloskar/  Puromatic/
Purafill/ Purolator / Tenacity

37 GI Sheet HSU Jindal / National / Nippon Denro / Sail / Tata

38 Heat Detector Appollo /  Chemtron/ Edward /  Fenwal/ Hochiki  /  Nitton /System  Sensor/
Wormald/Honeywell Essar/Notifier

39 Ionization Detector Appollo /  Cerebrus /  Edward/ /Fenwal /Hochiki  /  Nitton /  System  Sensor
/Wormald

40 Photo Electric Smoke Detector Appollo / Cerebrus / Edward / Fenwal/ Hochiki / Nitton / Wormald

41 Fire Panel (Microprocessor based) Agni Instruments /  Agni Devices/ Aruna Agencies/  Carmel Sensor /  Ravel
Elect./Honeywell Essar/Notifier/Navin Systems

42 Sprinkler/ Hose Reel & Hose Pipe ISI mark

43 Fire Extinguisher ISI mark

44 Lift OTIS, Kone, Mitsubishi , Schindler,Johnson

NOTE:
1 In case of External / PMC works, the list  of approved makes may be modified as per client’s requirement.

2 The  accessories  such  as  CT/PT/measuring instrument/relays  provided by  approved make  in  respect  of
Transformer/HT Panel/DG /AC Package Units as supplied by approved manufacturer along with the equipments are
also acceptable in addition.

3 Any  additional makes may be approved by concerned PCEs/Sr  CEs/CEs(Elect) for the work under his jurisdiction
as already accorded vide letter no. 3-2-5/EW/VEP-1/2007 dated 05-07-2007.

Executive Engineer(E),
BSNL, ED, Ajmer
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SECTION - III (BSNL EW-8)

BHARAT SANCHAR NIGAM LIMITED
(A Government of India Enterprise)
CIRCLE -   RAJASTHAN TELECOM CIRCLE    DIVISION - AJMER
BRANCH: EW                                                                                                 SUB DIVISION - __________
(A)
Tender for the work of :- ________________________________________

(i)  Issued to (contractor) _____________________________________
(ii)  Tender Cost __________________                                                 (iii) Receipt No. _____________
(iv)   Date of  application ____________                                                 (v) Date of issue_____________
(vi)   Signature of officer issuing the documents _______________________
(vii)  Designation________________________________________________
(B)  (i) To  be  submitted  by  (time)  ____                                                          _hours  on  (date)______                        __  to
____________________________________________________________
(ii)   To  be  opened  in  presence  of  tenderers  who  may  be  present  at  ______
hours on _____                                       ____ in the office of ____________________________
TENDER

1
I/we  have   read   and   examined  the   notice   inviting  tender,   schedule,   specifications  applicable,  Drawings  &  Designs,   General  Rules   and   Directions,
Conditions   of Contract,  clauses   of  contract,   special  conditions,   Schedule   of  Rates   and   other  documents   and   Rules  referred  to   in  the   conditions   of
contract   and   all  otherdocuments   and   Rules  referred  to  in  the   conditions   of  contract   and   all  other  contents  in the  tender  document  for the  work.

2
I/We   hereby   tender   for  the   execution  of  the   work  specified   for  BSNL  within  the  time  specified,  schedule   of  quantities   and   in  accordance   in  all
respects   with  the  Specifications, designs,  drawings  and  instructions  and  other  documents  and   Rules ref erred  to   in  the   conditions   of  contract   and   all
other   contents   in  the   tender  Document for the  work.

3 I/We   agree  to   keep  the   tender   open   for  ninety   (90)  days   from  the   due   date   of submission  thereof  and  not  to  make any  modifications in its  terms and
conditions.

4

 A   sum  of  Rs…………………  is  hereby   forwarded  in  the   form  of  Deposit   at   call receipt/FDR//Bank  guarantee   of  a  Nationalized/Scheduled  Bank  as
earnest  money.    If  I/W e,  fail  to   commence  the   work  specified  I/W e  agree  that   the   said  BSNL    shall  without  prejudice to   any   other  right or remedy,
be   at   liberty  to   forfeit the   said   earnest   money  absolutely   and   the   same  may  at   the   option   of   thethe   said   earnest   money  absolutely   and   the   same
may  at  the   option   of   the  competent   authority   on   behalf  of  BSNL  be  recovered   without   prejudice  to   any  other  right or remedy available in  law out  of
the  deposit  in so  far as   the  same may extend  in  terms  of  the   said   bond   and   in  the   event   of  deficiency  out   of  any   other  money due  to me/us under  this
contract  or otherwise.

5
Should  this  tender  be  accepted,  I/W e  agree  to  execute  all the  works  referred to  in the   tender   documents   upon   the   terms  and   conditions   contained   or
referred  to  therein  and   to   carry  out   such   deviations   as   may  be   ordered   upto   maximum  of percentage   mentioned  in  clause   12.3  of  the   tender   form
and   those   in  excess  of that   limit  at  rates   to  be  determined  in  accordance   with  provisions   contained   in clause  12.2.

6
I/we  agree   to   furnish   to   BSNL  Deposit   at   call  receipt/FDR/Bank guarantee  of   a   Nationalised/  Scheduled  B ank  f or  an  amount  equal   to  5% of  the
contract  value in a standard  format within  two weeks from the   date  of issue  of award  letter.    I/We  agree  to   keep  the   performance  bank  guarantee   valid
for    one  year from the  date  of actual completion of work.

7
  I/We   hereby   declare   that   I/We   shall   treat   the   tender   documents   drawings   and  other  records  connected  with  the   work as  secret/confidential
documents  and   shall not  communicate information/derived therefrom  to any  person  other  than  to whom I/We  am/are  authorised   to   communicate  the   same
or  use   the   information  in  any  manner prejudicial to the  saf ety  or interest  of BSNL.

Signature of Witness
(required in the  case  of
Contractor’s  thumb impression
is given by  the  contractor  in place
of signature   )
                                                                                              (Signature of contractor  )
(Name & Postal  address)                                                      Seal of Contractor
                                                                                                 Date:
Occupation  of Witness
A C C E P T A N C E
The   above   tender   (as   modified  by   you   as   provided   in  the   letters   mentioned hereunder)  is accepted  by  me for and  on  behalf of BSNL for a sum of Rs.
______(Rupees  _________________________________________________________  )
The letters referred to below shall form part of this  contract  Agreement
a)
b)
                                                                                                  For & on  behalf of BSNL
Dated …………                                                                      Signature _____________
                                                                                                  Designation
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General Rules  & Directions
1  All  works  proposed   for  execution  by   contractor   will  be  notified  in  a  f orm  of invitation  to   tender   displayed  on   Notice  Board  in  select   BSNL  offices

and  signed  by  the  officer  inviting tender   or by  publication in News  papers/internet  (designated  web page) as  the  case  may be.

2

This   form  will  state   the   work  to   be   carried  out,   as   well  as   the   date   of  submitting and   opening   tenders   and   the   time  allowed  for  carrying  out   the
work;  also   the  amount   of   earnest   money   to   be   deposited   with  the   tender,   and   the   amount   of  performance  guarantee   to   be   deposited   by   the
successful   tenderer(s).   Copies   of the   specifications,   designs   and   drawings   and   any   other   documents   required  in connection   with  the   work  signed
for  the   purpose   of  identification  by   the   Officer inviting  tender   shall  also   be   open   for  inspection   by  the   contractor   at  the   office  of Officer inviting
tender  during off ice hours.

3 In  the   event   of  the   tender   being  submitted   by   a  f irm  it  must  be  signed   by   the  authorised  signatory.
4 Receipts for  payments   made  on  account  of  work  when  executed  by   a firm, must also be signed  by  authorised  signatory.

5

Any   person   who   submits   a   tender   shall   fill  up   the   usual   printed   form  stating   at  what   rate   he   is   willing  to   undertake   each   item  of   the   work.
Tenders,   which propose  any  alteration in the  work specified in the  said  form of invitation to  tender,  or  in  the   time  allowed  for  carrying  out   the   work,  or
which  contain   any   other  condition   of  any   sort,   including  conditional  rebates   will  be   summarily  rejected. However,  tenders   with  unconditional   rebate
will  be   acceptable.   No  single   tender  shall   include  more  than   one   work,  but   contractors   who   wish   to   tender   for  two   or  more  works shall   submit
separate   tender   for each.   Tenders  shall have  the  name and  number of the  works to which they  refer written on  the  envelopes.

The  rates(s)  must be  quoted  in  decimal  coinage.    Amounts  must be  quoted  in  full rupees  by   ignoring  fifty  paise   and   considering   more  than   fifty  paise
as   rupee one.

6

The Officer inviting  tender  or his  duly  authorised  assistant   will open  tenders  in  the  presence   of  any   intending   contractors   who  may  be   present   at   the
time,  and   will enter  the  amounts  of the  several  tenders  in a Comparative Statement in a suitable  form.    In  the   event   of  a  tender   being  accepted   a  receipt
for  the   earnest   money forwarded  therewith  shall  thereupon   be   given   to   the   contractor   who   shall thereupon   for  the   purpose   of  identification  sign
copies   of  the   specifications   and  other  documents  mentioned in Rule  1.  In the  event   of a tender  being  rejected, the  earnest   money  forwarded  with  such
unaccepted   tender   shall  thereupon   be returned  to the  contractor  remitting the  same without any  interest.

7  The  officer  inviting  tenders   shall  have   the   right  of  rejecting  all  or  any   of  the  tenders,  and,  will not  be bound  to accept  the  lowest or any  other  tender.

8 The  receipt  of an  accountant  or clerk for any  money paid  by  the  contractor  will not  be   considered   as   any   acknowledgement of  payment   to   the   Officer
inviting  tender  and   the   contractors   shall  be  responsible   for  seeing   that   he  procures   a  receipt signed  by  the  concerned  Accounts  Officer.

9
The   memorandum  of   work  tendered   for  and   the   schedule   of   materials  to   be  supplied  by   BSNL shall  be  filled  and   completed  in  the  office  of   the
Officer  inviting  tender   before   the   tender   form  is   issued.     If  a   form  is   issued   to   an   intending  tenderer   without   having   been   so   filled  in   and
incomplete,  he  shall  request   the  officer to have  this  done  before he completes and  delivers his tender.

10
The   tenderer   shall  sign   a  declaration  under   the   officials  S ecret   Act,   1923  for  maintaining secrecy  of  the  tender  documents  drawings  or other  records
connected  with  the   work  given   to   them.    The  unsuccessful   tenderers   shall  return  all  thewith  the   work  given   to   them.    The  unsuccessful   tenderers
shall  return  all  the  drawings given to them.

11

 Rates   quoted   by   the   Contractor   in  the   tender   both   in  figures  and   words   shall  be  accurately   filled-in so   that   there   is  no   discrepancy   in the  rates
written  in figures   & words.   However,  if  a   discrepancy   is   found   the   rates   which  correspond   with  the  amount   worked  out   by   the   contractor  shall
unless   otherwise   proved   be   taken   as  correct. If the  amount  of an   item  is not  worked  out  by   the  contractor   or it  does   not  correspond   with  the   rates
written  in  either  in  figures  or  words   then   the   rates  quoted   by   the   contractor   in  words   shall  be   taken   as   correct.  W  here   the   rates  quoted  by  the
contractor  in  figures and  in words  tally but  the  amount is not  worked out   correctly,  the   rates   quoted   by   the   contractor   will  unless   otherwise  proved   be
taken as  correct and  not  the  amount.

12 Performance  Guarantee:

The   contractor   is   required  to   furnish   performance guarantee   for  an   amount   equal   to   5%  of   the   contract   value   in  the   form  of   bank  guarantee   /
CDR/FDR/DD  (of  a  nationalized  /  Scheduled   Bank  in  a  standard  format) within two  weeks from the  date  of issue  of award letter.  The  validity period of
the   performance  security   in  the   form  of  performance  bank  guarantee   shall  be one  year from the  date  of actual completion of work.

Security  deposit:
In addition  to  performance guarantee  stated  above,  a sum @ 10% of the  gross  amount  of the  bill shall be  deducted  from each  running  bill of the   contractor
till  the  sum  deducted   will  amount  to  security   deposit   of  5%  of  the  Tendered  value of the  work.

13

All rates  shall be  quoted  on  the   tender  form.  The  amount for each  item should  be  worked  out   and   requisite  totals   given.    Special  care  should   be   taken
to   write  the  rates   in figures  as  well as   in  words   and  the  amount  in f igures  only, in  such  a  way that   interpolation  is  not   possible.     The   total   amount
should   be   written  both   in figures   and   words.    In  case  of figures, the  word ‘Rs.’  Should  be  written  before   the  figure of rupees  and  word ‘P’ after the
decimal figures, e.g. ‘Rs.2.15 P’ and  in case  of  words,   the   word,  ‘  Rupees’   should   precede   and   the   word  ‘Paise’  should   be  written at  the  end.   Unless
the  rate is in whole rupees  and  followed by  the  word ‘only’  it  should   invariably  be   upto   two  decimal  places.     While  quoting   the   rate  in schedule   of
quantities,   the   word’  ‘only’  should   be  written  closely  following  the  amount and  it should  not  be written in the  next line.

14A The  bidder  shall give  the  total  composite  price inclusive of all Central &  state’s  levies  and   taxes  i.e.  Sales-tax,  purchase   tax,  turnover   tax,  service   tax,
works contract  tax etc.or any  other  taxes or duties  like octroi, local area development tax on  materials/labour etc

14B  The   total  composite  price   shall  comprise   of   unit   price  and  all  other  components  of  price   need   to   be   individually  indicated/quoted   against   the
goods/material/service,it proposes   to supply  under  the  contract  in the  following manner:-
i)  The   Basic  Unit  Price  (Ex-Factory  Price)  of  the   goods   /services/   materials Excise Duty, Sales Tax, Freight, Forwarding ,Packing , service  tax, insurance
and   any   other   levies  /charges   already  paid  or  payable   by   the   contractor/supplier  shall be quoted  separately  .
ii)  The liability  to  pay   all  taxes, levies,  etc shall  be  of  contractor   and   BSNL  will not  entertain any  claim whatsoever  in this  respect.
iii)  The invoice for excise duty/equivalent  duty/service  tax paid favoring BSNL shall be issued  by  the  firm.

14C No concessional   form except S ales  Tax  form  ‘C’ for  the  items  as  specified   in  the  schedule  of works and  meant for use  in BSNL, shall  be  provided  by
BSNL. Form  ‘C’  shall  be  provided   by   the   BSNL  only  on   the   specific  request   of  the  contractor.”
(i)  BSNL  shall   evaluate   in  detail  the   financial  bids   to   see   whether   any  computational   errors   have   been   made  and   compare  the   bids   previously
determined to be substantially  responsive  pursuant  to clause -8 above

(ii)  Arithmetical  errors  shall  be   rectified  on   the   following  basis.   If  there   is  a discrepancy   between       the   unit   price  and   total   price  that   is  obtained
by  multiplying the  unit  price  and  quantity,  the  unit   price shall prevail and  the  total  price  shall  be   corrected  by   the   purchaser.    If there   is  a discrepancy
between  words   and  figures,  the   amount  in words  shall prevail.  If the  supplier  does   not  accept  the  correction of the  errors, his bid shall be rejected.

(iii)  The  evaluation  and  comparison of responsive  bids  shall be  done  on  the  basis  of Net  cost   to   BSNL on   the   prices  of  the   goods   offered  inclusive  of
Duties and  Taxes (B ut   excluding  CENVAT-able duties   &  Taxes)   as  indicated in  the
Price Schedule in Section -VIII of the Bid Document..
(iv)   Vendors  should   furnish  the   correct  Excise  Duty   &  Service  tax  in  the   price schedule.  If  the  credit for  the   Duties  and  Taxes under  CENVAT credit
Rules-2004 is  found   to  be  not  admissible  at  any  stage   subsequently   owing to   wrong  furnishing   of  Tariff,  then   the   vendors   will  be   liable  to   refund
such   non  admissible  amount,  if  already  paid  along   with  penalty   if  charged   by   the  concerned  authority.  BSNL reserves  its  right to  deduct  such  amount
from any  pending  bills or deposit  of the  vendor.

(v)  The  price quoted   by   the   bidder   shall remain  fixed during   the   entire  period of contract   and  shall not  be  subject  to  variation on  any   account.  A  bid
submitted  with  an  adjustable   price  quotation   will  be  treated   as   non   -  responsive   and  rejected. No claim under  “Clause- 10cc” shall be entertained.

(vi) DISCOUNT,  if  any,  offered  by   the   bidders   shall   not   be   considered   unless  specifically indicated  in the  price schedule.   Bidders  desiring  to  offer
discount  shall   therefore   modify  their   offers   suitably   while  quoting   and   shall   quote  clearly  net   price  taking   all  such   factors   like  Discount,   free
supply,   etc,  into account”.

15A

 However,  pursuant   to   the   constitution   (forty-sixth  amendment)  act,   1982,  if  any  further   tax or  levy   is  imposed   by  statute,   after   the   last   date  of
receipt of  tenders,  and   the   contractors   thereupon   necessarily   and   properly  pays   such   taxes/   levies, the  contractor  shall be  reimbursed the  amount  so
paid, provided  such   payment,  if any,  is not  in the  opinion of Superintending  engineer (whose  decision  shall be  final and   binding)  be   attributable   to   delay
in  execution  of  work  within  the   control  of contractor.

15B
The   contractor   shall   keep   necessary   books   of   account   and   other   documents   for the   purpose   of   this   condition   as   may  be   necessary   and   shall
allow  inspection   of the   same  by   a  duly  authorized  representative   of  BSNL  and   further  shall  furnish such  other  inf ormation/ document  as  engineer-in-
charge  may require.

16
The  Contractor shall,  within  a  period of 30 days  of imposition af any  further  tax  or levy  in  pursuant   to   the   constitution   of  (forty  sixth  amendment)  act
1982  give   a  written notice  thereof  to  the   Engineer-in-charge that  the  same  is  given  pursuant  to  this  condition,  together  with all necessary  information
relating thereto.

17
The   tender  for  the  work shall  not   be   witnessed  by  a  contractor  or  contractors  who  himself/ themselves  has/have  tendered  or  who  may and  has/have
tendered  f or the  same  work.    Failure  to   observe   this   condition   would  render,  tenders   of   the  contractors   tendering,   as   well  as   witnessing   the   tender,
liable  to  summary rejection.

18
Other   agencies   will  also   simultaneously   execute  the   works  like  horticulture,external services,  installation  of  telephone  exchange  equipment  and  other
building works  for the  same  project along   with  this  work in  particular.   The  contractor   shall afford  necessary   facilities  for  the   same.    No  claim  in  the
matter  shall  be entertained.
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19   Some restrictions  may be  imposed  by  the  security  staff  etc.   On the  working and/or  movement of  labour,  material etc.,  The  contractor  shall  be  bound  to
follow all such  restrictions  /instructions  and  nothing  extra shall be payable  on  this  account.

20

The  contractor   shall  comply  with  the   provisions   of  the   Apprentices   Act  1961,  and  the  rules and   orders   issued  thereunder   from time to  time.   If he fails
to  do  so,   his  failure  will  be   a   breach   of   the   contract   and   the   Engineer-in-charge  may  in  his  discretion   without   prejudice  to   any   other   right   or
remedy  available  in  law  cancel the  contract.     The  contractor   shall  also   be   liable  for  any   pecuniary   liability arising on  account  of  any  violation by  him
of the  provisions  of the  said Act.

21

No   engineer   of   gazetted   rank   or   executive   of   BSNL  employed   in   engineering   or  administrative  duties   in   an   engineering   department   of   the
government   of India/BS NL  is   allowed  to   work  as   a   contractor   for  a   period   of  two   years   of  his  retirement  from  government   service   without   the
previous   permission  of government  of India/BSNL.  This  contract  is liable to  be cancelled if either the  contractor   or  any   of his   employee  is  found   at  any
time  to   be   such   a  person   who  had   not   obtained   the   permission   of    government   of   India   as   foresaid,   before  submission   of   the   tender   or
engagement   in  the   contractor's   service  as   the   case  may be.

22  Near relatives  of all BSNL employees  either directly recruited  or on   deputation  are prohibited   from  participation  in  tenders   and   execution  of  works  in
the   different units  of BSNL. The near relatives for this  purpose  are defined as:
a)  Members of a Hindu Undivided family.
b)  They  are husband  and  wife.
c)  The  one   is  related  to   the   other   in  the   manner  as   father,  mother, son(s)   &  son's   wife(daughter-in-law),  Daughter(s)   &  daughter's  husband(son-in-
law), brother(s)   & brother's   wife, sister(s)   & sister's  husband(brother  -in-law).

23

The  company  or  firm  or  any   other   person   is  not   permitted  to   tender   for  works  in BSNL  Unit  in  which  his   near  relative(s)  is(are)  posted.   The  unit
is   defined   as  SSA/Circle/Chief  Engineer/Chief  Archt./Corporate   office   for   non   executive  employees   and   all   SSA   in   a   circle  including   circle
office/Chief  Eng./Chief Archt./Corporate   office  for  executive  employees   (including  those   called  as  Gazetted  officers  at   present).   The   tenderer  should
give  a  certificate  that   none   of his/her   such   near  relative  is  working  in  the   units   as   defined  above   where  he   is going   to   apply   for  tender/work,  for
proprietorship   firm  certificate  will  be   given   by  the  sole   proprietor,   for  partnership  firm,  certificate will  be  given   by  the   authorized  signatory.   Any
breach   of   these   conditions   by   the   company   or   firm  or   any   other  person,   the   tender/work   will  be   cancelled   and   earnest   money/performance
guarantee   will  be   forfeited  at   any   stage   whenever   it  is  so   noticed.     BSNL will not  pay  any  damages  to   the  company  or firm or the  concerned  person.
The company or firm or the  person  will also be debarred for further participation in the  concerned  unit.
The  format  of  the   certificate  to  be  given  is
"I……………………………………………………………….
Son  of  Sh
……………………………………………………………………………....
Resident
of……………………………………………………………………………….
hereby   certify   that   none   of   my  relative(s)  as   defined   in   the   tender  document   is/are   employed   in   BSNL  unit   as   per   details   given   in   tender
document.   In  case   at  any   stage,   it  is  found   that   the   information given  by  me is false/incorrect, BSNL shall have  the   absolute  right to  take any  action as
deemed fit/without any  prior intimation to me".

(Seal  of the  firm)                                                       ( Signature  of Contractor  )
CONDITIONS  OF  CONTRACT

Definitions

1.   The   ‘contract'  means   the   documents  forming the   tender  and   acceptance   thereof   and   the  formal  agreement  executed  between  the
competent  authority  on  behalf of  BSNL   and  the contractor,  together  with  the  documents  referred   to  therein  including  the  conditions,
the specifications,  designs,  drawings  and  instructions  issued  from  time  to  time  by  the Engineer-in-Charge and all these  documents taken
together, shall be deemed to form one contract  and shall be complementary to one another.

2 In the contract  the following expression  shall, unless  the  context there  otherwise requires have  the meanings hereby respectively assigned to
them:-
i)  The  expression  `works'  or  `work'  shall  unless  there   be  something  either  in  the subject  or  context  repugnant  to  such  construction,
be  construed  and  taken  to mean the works by  or by virtue of the contract  contracted  to  be executed  whether  temporary or permanent  and
whether  original, altered, substituted or additional
ii)  The   `site' shall mean  the  land / Building/ or other places  on into or  through which work  is  to  be   executed  under  the  contract  or  any
alternate   land, building,  path  or street   which may be allotted or used for the purpose of carrying out the contract.
iii)  The  `contractor'  shall mean  the  individual or firm or company whether  incorporated or not, undertaking the   works   and shall include the
legal personal  representative  of   such   individual  or   the   persons   composing  such   firm  or   company  or   theof   such   individual  or   the
persons   composing  such   firm  or   company   or   the  successors   of   such   firm  or   company   and   the   permitted  assignees   of   such
individual, firm or company.
iv)  BSNL  means  the  Bharat  Sanchar  Nigam Ltd.  having its  corporate  office  at  B-148,Statesman House,  Barakhamba  Road,  New  Delhi-
110001 and its successors.
v)  The  `Engineer-in-charge' means   the  Engineer  officer  who  shall supervise and be
incharge  of  the  work  and  who  shall  sign  the  contract   on  behalf  of  BSNL   as
mentioned in Schedule F  hereunder.
vi)  Accepting Authority means  the authority mentioned in Schedule ‘F’.
vii)  Excepted   Risk   are  risks  due  to  riots (other  than  those  on  account  of   contractor's  employees),   war   (whether   declared   or   not)
invasion,  act   of   foreign  enemies,  hostilities,  civil  war,   rebellion,  revolution,  insurrection,  military  or   usurped   power,  any  acts  of
Government, damages  from Aircraft,  Acts  of God such as  earth  quake, lightning  and unprecedented   floods,  and  other  causes   over  which
the  contractor  has  no  control and accepted  as  such  by  the  accepting authority  or  causes   solely due to  use or occupation by BSNL  of  the
part  of  the   works  in  respect  of  which  a  certificate   of  completion  has  been   issued  or   a  cause  solely  due   to BSNL’s  faulty design of
works.
viii)  Schedule(s)   referred   to  in  these   conditions  shall  mean   the  relevant  schedule(s)  annexed   to  the  tender   papers   or  the  standard
Schedule  of  Rates   of  the Government    mentioned  as   per  Schedule  ‘F’    hereunder   ,with  the  amendments thereto issued up-to the date
of receipt of the tender.
ix)  Tendered   value  means   the  value  of the entire  work  as   stipulated  in the  letter  of award.
x)  Market  rate  shall be the rate  as  decided by the Engineer-in-Charge on the basis of the cost  of materials and labour at  the  site where  the
work is to  be executed  plus the percentage  mentioned in Schedule ‘F’ to cover , all overheads  and profits.

3.  Scope  &
Performance  

Where   the  context  so  requires,  words  imparting  the  singular  only  also include  the  plural and  vice  versa.   Any  reference   to  masculine
gender  shall  whenever   required  include feminine gender and vice versa.

4
The contractor  shall be furnished, free  of cost, one copy of the contract  documents except  standard   specifications,  Schedule  of  Rates   and
such   other   printed  and   published documents,  together  with all drawings  as  may  be  forming part  of  the  tender  papers.   None  of  these
documents shall be used for any purpose other than that of this contract.

5.  Work  to  be
carried out

The work to be carried out under the Contract  shall, except  as  otherwise provided in these  conditions, include all labour, materials, tools,  plants,
equipment  and transport which may Works  to  be required in preparation of and for and in the full and entire execution and completion of the
works.     The   descriptions  given  in  the   schedule   of   quantities  shall,  unless  otherwise  stated,  be  held to include wastage  on materials,
carriage  and cartage,  carrying and return of empties,  hoisting, setting, fitting and fixing in position and all other labours necessary   in and for the
full and entire execution and completion of the work as  aforesaid in accordance  with good practice  and recognized principles.

6.  Sufficiency  of
Tender

The   contractor   shall  be   deemed   to  have   satisfied  himself  before   tendering  as   to  the correctness  and sufficiency of his tender  for the
works and of the rates  and prices quoted in  the Schedule of Quantities, which  rates   and prices  shall, except  as   otherwise provided, cover   all
his  obligations  under  the  contract   and  all  matters   and things  necessary   for  the proper completion and maintenance of the works.

7
The   several   documents  forming  the   contract   are   to  be   taken   as   mutually  explanatory  of  one   another,   detailed  drawings   being
followed  in  preference   to  small  scale  drawing  and  figured dimensions in preference   to  scale  and   special conditions  in preference  to
General Conditions.

7.1  (Discrepancies
&  adjustments  of
Error)

  In  the  case  of  discrepancy  between  the  schedule of  quantities,  the specifications and/or the drawings, the following order of preference
shall be observed:-

i)  Description of Schedule of Quantities.
ii)  Particular Specification and Special condition, if any.



Page 33 of 67

CONTRACTOR EE(E)

iii)  Drawings.
iv)  BSNL/C.P.W  .D.  Specifications.
v)  Indian Standard Specifications of B.I.S.

7.2 If  there  are   varying  or  conflicting  provisions  made   in  any  one  document forming part   of  the  contract,   the  Accepting  Authority  shall
be  the  deciding  authority  with regard to the intention of the document and his decision shall be  final and  binding on the contractor.

7.3
Any error  in description, quantity or rate  in Schedule of Quantities or any omission therefrom  shall  not  vitiate  the  Contract   or  release   the
contractor   from  the execution  of  the  whole  or  any  part   of  the  works   comprised  therein  according  to drawings and specifications or
from any of his obligations under the contract.

8.1
For rate  contracts  of Electrical Installation, Air Conditioning, Engine Alternator, Sub Station and Fire Detection works, work/quantities of item
of works  can  be  split amongst  the  lowest  of  three  agencies  who   agree  to the   rates  decided by  BSNL   in respect   of   1st  lowest  in  the
following manner:-
a)  If  the  work  stands  distributed  between   the  first  three   lowest  tenderers,   the proportion of work distributed shall be as  below:-
50%  to  the  lowest  tenderer   and  remaining  quantities  to  other  two tenderers  in INVERSE  RATIO  of their Evaluated price.

b)  In  case   it  is  decided  to  split  the  work  amongst  the  first  two  lowest  firms,  the proportion of work distribution shall be as  follows:

i)  70% to the first lowest tenderer.
ii)  30% to the second lowest tenderer.
In  case   the   tenderers   other   than  lowest  tenderer  do  not  agree   to  match   the   rates   of L1 then 100% works  shall be  awarded  to the
lowest tenderer.

8.2
Based   on   the   Master   Agreement   between  BSNL   and   contractor   individual  LOI   for  works  shall  be   issued   by   the   competent
authority.  The  individual  agreement   so  executed  containing  all  the  terms   and  conditions  of  master   agreement   shall  be  treated   as   an
independent agreement  and any  action,  if  required, to be taken shall be taken as  per this individual contract.individual contract.

8.3 In case   of NIT  for individual work there   will be no split up  of work and the entire quantity will be awarded  to the lowest tenderer,  if the firm
has quoted as  per terms  and  conditions of the NIT.

9.  (Signing  of
Contract)

The   successful   tenderer/contractor,   on   acceptance   of   his   tender   by   the   Accepting  Authority,  shall,  within  15   days   from   the
stipulated  date   of  start   of  the  work,  sign  the contract   consisting  of  the  notice  inviting  tender,  all  the  documents  including  drawings,
if any, forming the tender as  issued at the time of invitation of tender and acceptance  thereof  together with any correspondence  leading thereto.

10 The  agreement   to be signed  on  non-judicial stamp  paper  and  the  cost  to  be  decided  as  per the prevailing local bye-laws or zonal head of
the circle.
CLAUSES  OF  CONTRACT
CLAUSE  – 1

Performance
Guarantee

1.1     i)The contractor  is required to furnish performance   guarantee  for  an  amount equal to  5%   of  the   contract   value  in  the   form  of
bank  guarantee   /  CDR/FDR/DD   (of   a  nationalized  /  Scheduled  Bank   in  a   standard   format)   within  two   weeks   from  the   date   of
issue  of  award   letter.     The  validity  period  of  the  performance   security  in  the  form  of performance  bank guarantee  shall be one year
from the date  of actual  completion of work.  Compensation or the  other  sums  of money  payable by  the contractor   under the terms  of this
contract   may  be  deducted  from  or  paid  by  the  sale  of  a   sufficient  part   of  his performance   guarantee   or  from  the  interest  arising
therefrom,  or  from  any  sums  whichmay be due to or may become  due to the contractor  by BSNL  on any account  whatsoever  absolutely
determine  the  contract  in any  of  the  following casesabsolutely  determine  the  contract  in any  of  the  following cases  deductions or  sale  as
aforesaid,  the   contractor   shall within 10 days  make  good in  cash   or guarantee   bonds  or  fixed  deposit  receipt   tendered   by  the   state
bank  of  India  or  by scheduled banks executed  in favour of BSNL.scheduled banks executed  in favour of BSNL.
ii) The  Performance  Guarantee  shall be  initially valid upto the stipulated date  of completion plus  one  year   beyond  that.   In  case   the  time
for   completion of   works   gets   enlarged   ,the  contractor   shall  get   the   validity  of   Performance   Guarantee   extended   to   cover   such
enlarged time for completion of work.
iii)   The  Engineer  –in  –charge   shall  not  make  a  claim under  the  performance   guarantee  except  for  amounts to which BSNL  is entitled
under the  contract  (not withstanding and or without prejudice to any other provisions in the contract  agreement  in the event of:
a)    Failure by  the contractor  to  extend the  validity of  the Performance  guarantee  as   described  herein  above, in which  event the engineer-
in-charge   may  claim  the  full  amount  of  the  Performance  Guarantee.

b)   Failure   by   the   contractor   to   pay   BSNL   any   amount   due,   either  as   agreed   by  the   contractor   or   determined   under
clauses/conditions   of   the   agreement,  within  30  days  of  the  service  of  notice  to  this  effect  by  engineer-in-charge.

iv))In the  event  of  the  contract  being determined  or  rescinded  under  provision of  any  of  the  Clause/Condition of  the  agreement,  the
Performance  guarantee   all  stand  forfeited  in  full  and  shall  be  at  the  disposal  of  the  BSNL.

1.2 In  case  a fixed deposit  receipt of any bank is furnished by the contractor  to the BSNL  as   part  of the  Performance   guarantee   and  the
Bank   is  unable  to  make   payment   against the   fixed  deposit  receipt,  the   loss  caused   thereby   shall  fall  on  the   contractor   and   the
contractor  shall forthwith on demand furnish additional security to the BSNL  to make good the deficit.
CLAUSE  1A

Recovery  of
Security  Security
Deposit

The  person/persons whose  tender(s)  may  be accepted  (hereinafter  called  contractor   shall permit  Government/BSNL at  the time of making
any payment  to him for  work done  under the contract  to deduct a sum at the rate  of 10% of the gross amount of each  running bill till the sum,
will amount to security deposit of 5%  of the tendered  value. This will be  released  after  an observation period of 12 months after   the date  of
Completion of  work   along withafter  an  observation period of  12 months after   the  date  of  Completion of  work   along with Performance
Guarantee.
CLAUSE  2

Compensation  for
Delay

2.1  If the contractor  fails to maintain the required progress  in terms  of clause  5 or to complete the  work and  clear  the site on or before   the
contract  or extended  date  of  completion, he  shall,  without prejudice  to any   other  right or remedy   available  under   the  law  to BSNL  on
account   of  such  breach,   pay as   agreed  compensation the  amount  calculated at   the rates  stipulated  below  or  such   smaller  amount  as
decided  by  the  Superintending  Engineer (whose  decision in this regard shall be final and binding).
i)  First ten weeks       -  0.5% of contract  value per week
ii)  Next  ten weeks      -  0.7% of contract  value per week
2.2  Provided  always   that  the  total  amount  of  compensation  for  delay  to  be  paid  under  this condition  shall  not  exceed   12%  of  the
tendered   value  of  work.   The   amount  of compensation may be adjusted or set-off  against any sum payable to the contractor  under this or
any  other  contract  with  BSNL.

2.3  For  the   purpose  of  grant   of  extension  of  time,  air  conditioning,  Engine  Alternator,  Fire detection work  is deemed  to have  been
completed after  successful  completion of the  initial acceptance   testing by  T&D   Circle  and as  per  BSNL  standards.   For Sub Station, the
date  of  clearance   from  electrical  inspector  and  for  wet   riser  system   date   of  clearance   from concerned   Fire  authority  is  taken   as
deemed  date   of  completion.  For  lift  the  date   of completion shall be taken as  the date  of clearance  from the lift inspector.
CLAUSE  3

When  Contract
Can be  Determine

3.0  Subject  to  other  provisions  contained  in  this  clause   the  engineer-in-charge  may  without prejudice to his right against the contractor
in respect  of any delay, or inferior workmanship or  otherwise   to  any  claims  for  damage   in  respect   of  any  breaches   of  the   contract
and without  prejudice  to  any  rights  or  remedies   under  any of  the  provisions  of this  contract   or otherwise   and  whether  the  date  for
completion has or has not  elapsed by  notice in writing absolutely determine the contract  in any of the following cases
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(i)  If  the contractor  having been  given by the engineer-in charge  a  notice in writing to rectify,  reconstruct   or  replace   any  defective   work
or  that   the   work   is  being performed  in any inefficient or otherwise  improper or unworkman like manner  shall omit  to  comply  with  the
requirements  of  such  notice  for  a  period  of  seven   days thereafter.
(ii)  If  the contractor  being  a company shall  pass   a resolution  or the  court shall make an  order  that  the  company  shall  be  wound  up  or
if  a   receiver   or  a   manager  on  behalf of a  creditor shall be  appointed or  if circumstances  shall arise  which entitle the court or creditor to
appoint a receiver  or a manager  or which entitle the court to make a winding up order.

(iii)  If   the  contractor   has,  without  reasonable   cause  suspended  the  execution  of  the work  or  has   failed  to  proceed   with  the  work
with  due   diligence  so   that   in  the  opinion  of  the   engineer-n-charge(   which  shall  be   final  and   binding)  he   will  be  unable to secure
completion of the work by the date  for completion and  continues to do so after  a notice in writing of seven  days from the Engineer-in-Charge.

(iv)  If   the   contractor   fails  to  complete  the   work  within the  stipulated date   or  items  of work with individual date  of completion, if any
stipulated, on or before  such date(s)  of completion and does not  complete them within  the period  specified  in a  notice given in writing in that
behalf by the Engineer-in-Charge.
(v)  If  the  contractor   persistently  neglects  to  carry   out  his  obligations  under  the contract   and/or commits default in complying with any
of the terms and  conditions of the contract  and does not remedy it or take effective  steps  to remedy it within 7 days  after   a  notice  in  writing
is  given  to  him  in  that  behalf  by  the  Engineer-in- Charge.
(vi)  If the contractor  commits any acts  mentioned in clause 21 hereof.  When the contractor   has made  himself  liable for action  under  any of
the  cases  aforesaid, the engineer-in charge  on behalf of the BSNL  shall have powers.

a)   To  determine  or  rescind  the  contract   as   aforesaid(   of  which  termination  or rescission  notice  in  writing  to  the  contractor   under
the   hand   of   the   engineer-in- charge   shall  be   conclusive  evidence)   upon  such   determination  or   rescission   the  full performance
guarantee  and security deposit of the contractor  shall be liable to be forfeited and shall be absolutely at   the disposal of  BSNL.   If any portion
of the performance   guarantee   and  security  deposit  has  not  been  paid  or  received  it would be called for and forfeited.

b)  To  employ labour paid by  BSNL   and  to supply  materials to  carry  out  the  work  or any  part   of  the   work  debiting  the   contractor
with  the   cost   of  the   labour  and  the  price  of  the   materials(  of  the   amount  of  which  cost   and  price  certified  by  the  engineer  in
charge   shall  be   final  and  conclusive  against  the   contractor)   and crediting him  with  the  value of  the  work  done  in all respects  in the
same   manner  and   at   the   same   rates   as   if  it  had   been   carried   out   by  the   contractor   under   the  terms  of   this  contract.     The
certificate   of   divisional  officer   as   to   the   value  of   the  work   done   shall  be   final  and   conclusive  against   the   contractor   provided
always  that action under the sub clause  shall only be taken  after  giving notice in writing to the contractor.   Provided also that if the expenses
incurred by BSNL  are  less  than   the  amount  payable  to  the  contractor  at  his agreement  rates,  the  difference  should  not  be  paid to  the
contractor.
c)   After  giving notice to the  contractor  to measure  up the work of the  contractor   and to take  such  whole or the  balance  or part  thereof  as
shall be unexecuted  out of his hands and to give it to another  contractor  to complete in which case  any expenses  which  may  be incurred  in
excess  of  the  sum  which would  have  been   paid to  the original  contractor  if the whole work had been   executed  by him( of the amount of
which excess  the   certificate  in  writing of the  engineer-in-charge shall be   final and conclusive)  shall  be   borne  and  paid  by  the   original
contractor   and  may  be deducted from any money due to him by BSNL  under this contract  or on any other account   whatsoever  or from his
performance  guarantee  or  the proceeds  of  sales  thereof   or  a  sufficient part   thereof  as   the case   may  be.    If   the expenses   incurred by
BSNL   are   less  than  the  amount  payable  to  the  contractor   at  his  agreement  rates,  the differences  shall not be paid to the contractor.The
contractor  whose  contract  is determined or  rescinded  as  above  shall not be  allowed to participate in the  tendering process  for  the  balance
work.  In  the  event   of  any  one   or  more  of  the  above  courses   being adopted  by  the   engineer-in-charge the   contractor  shall  have  no
claim  to  compensation  for any  loss  sustained by  him by  reasons   of  his  having  purchased   or  procured  any  materials  or  entered   into
any engagements   or made   any  advances   on  account  or  with  a  view  to  the   execution  of  the  work  or  the   performance   of  contract
and  in  case   action  is  taken  under  any  of  the provisions aforesaid, the contractor  shall  not be entitled to recover  or  be paid any sum for
any   work   thereof   or   actually  performed   under   this  contract   unless  and   until  the  engineering-in-charge has   certified  in writing  the
performance  of such  work  and  the  value payable in respect  thereof  and  he  shall only be  entitled to be  paid the  value so  certified.Provided
further   that   if  any   of   the   recoveries   to   be   made,   while  taking  action   as   per   (b)  and/or   (c)   above,   are   in  excess   of   the
performance   guarantee   and   security  deposit forfeited, these  shall be  limited to the   amount by which the  excess  cost  incurred by BSNL
exceeds  the performance  guarantee  and security deposit so forfeited.

CLAUSE  4

Contractor  Liable
to  pay
Compensation
even  if  action  not
taken  under  clause
3

In any  case  in which any  of  the  powers  conferred  upon the  engineer-in-charge by clause-3thereof,  shall have  become  exercisable  and  the
same  are  not exercised,  the  non-exercise  thereof  shall not constitute a  waiver  of  any  of   the  conditions hereof  and  such  powers  shall not
withstanding be exercisable in the event of any future case  of default by the contractor  and the liability of the contractor  for compensation shall
remain unaffected.   In the event  of the  engineer-in-charge  putting  in  force   all  or any of  the  powers   vested   in  him  under  the preceding
clause he may, if he so desires, after  giving a notice in writing to the contractorpreceding clause he may, if he so desires, after  giving a notice in
writing to  the  contractor  take  possession  of  (or  at  the  sole   discretion of  the  engineer-in-charge  which   shall be  final and  binding on the
contractor, Engineer in charge  by notice in  writing  may  order the  contractor  or his  clerk  of the  works, foreman or other authorised agent to
remove  such   tools,  plant, materials or   stores  from the  premises(within a   time to be  specified in  such   notice)  and   in the   event  of   the
contractor   failing to  comply with  any such requisition, the engineer-in-charge may remove them at the contractor's  expenses  or sell  them  by
auction  or  private  sale  on  account   of  the  contractor   and  at   his  risk  in  all respects   and  the  certificate   of  the  engineer-in-charge  as
to  the  expenses  f  any  such removal and  the amount of  the  proceeds  and expense  of any such sale  shall be final and conclusive against the
contractor  

CLAUSE  5

Time  and
Extension  for
Delay

The time allowed for carrying out the work as  entered  in the tender   as  per Schedule’F’ or the extended time shall  be strictly observed by the
contractor  and shall be  the  essence  of Time and the   contract   on  the   part  of  the   contractor   and shall be  reckoned   from  the   tenth day
after  Extension the  date   on  which  the  order  to  commence   the  work  is  issued  to  the  contractor   .If   the contractor   commits default  in
commencing the execution  of the  work as  aforesaid, BSNL  for Delay shall, without prejudice to any  other right  or remedy available  in law,
be  at  liberty  to  forfeit  the  earnest  money  and  the  performance  guarantee  absolutely.

5.1  To  ensure   good  progress  during the  execution of the work, the contractor  shall be  bound in  all  cases   in which  the time allowed for
any work exceeds,  one month( save  for  special t h jobs) to complete 1/8 of the whole of work before  1/4  th of the whole time allowed under
th th the  contract  has   elapsed; 3/8 of the work before  1/2  of  such  time  has  elapsed, and  3/4 t h of the work, before  3/4 of such time has
elapsed.  For special jobs, if a  time schedule has  been  submitted  by  the  contractor   and  the same   has   been  accepted   by  the  engineer-in-
charge, the contractor  shall comply with the said time schedule 
5.2  If the work(s)  be delayed by:-
i)  force  majeure, or
ii)  abnormally bad weather,  or
iii)  serious loss or damage by fire, or
iv)  civil  commotion,  local  commotion  of  workmen,  strike  or  lockout,  affecting  any  of the trades  employed on the work, or
v)   Delay   on  the   part   of   other   contractors   or   tradesmen   engaged   by  Engineer-in-charge in executing work  not forming part  of  the
contract  or
vi)  Non-availability of stores, which are  the responsibility of BSNL  to supply.
vii)  Then upon  the  happening  of  any  such  event  causing  delay,  the  contractor  shall immediately  give  notice  thereof   in  writing  to  the
Engineer-in-Charge  but  shall nevertheless  use  constantly his best  endeavors  to prevent  or make  good the delay and  shall  do  all  that   may
be   reasonably   required   to   the   atisfaction   of   the  Engineer-in-Charge  to  proceed  with  the  works.

5.3  Request   for  extension  of  time,  to  be   eligible  for  consideration,  shall  be   made   by  the  contractor   in  writing  within  30  days   of
the  happening  of  the  event  causing  delay.    The contractor   may  also,  if  practicable,  indicate  in  such  a  request   the  period  for  which
extension is desired.   Non application by the contractor  for extension of time shall not be a  bar  for giving a  fair  and reasonable  extension  by
the  Engineer-in-charge  and  this  shall  be  binding  on  the  contractor.

CLAUSE  6
Measurement  of
Work  Done

6.1  All measurement  of all items having financial value shall be  entered  in Measurement  Book so that  a  complete record  is obtained of all
works performed under the contract.
6.2  All  Measurements   shall  be  taken  jointly  by  the  Engineer-in-charge  or  his  authorized representative   and  by  the  contractor   or  his
authorized  representative   from  time  to  time during the  progress  of  the  work  and  such  measurements  shall be  signed and  dated  by the
Engineer-in-charge  and  the  contractor   or  their  representatives   in  token  of  their acceptance.    If   the contractor  objects  to  any of  the
measurements  recorded, a  note  shall be made to that effect  with reason  and signed by both the parties.
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6.3  If   for   any   reason  the   contractor   or   his  authorized  representative   is  not available and   the  work   of   recording  measurements   is
suspended  by  the  Engineer-in-charge  or  his representative,   the  Engineer-in-charge  and  the  BSNL   shall  not  entertain  any  claim  from
contractor   for  any  loss  or  damages   on  this  account.     If  the  contractor   or  his  authorised representative   does  not  remain  present   at
the   time  of  such   measurements   after   the  contractor  or his authorised representative  has  been  given a  notice in writing three(3)  days  in
advance  or fails to countersign or to record  objection within a  week  from the date  of the measurement,   then  such  measurements   recorded
in  his  absence   by  the  Engineer-in-charge or his representative  shall be deemed to be accepted  by the contractor.

6.4   The   contractor   shall,  without  extra   charge,   provide  all  assistance   with  every   appliance, labour and  other  things necessary  for
recording measurements.
6.5  Except   where   any  general  or  detailed  description  of  the  work  expressly  shows   to  the contrary, measurements  shall  be  taken  in
accordance   with  the  procedure  set  forth   in  the  specifications  notwithstanding  any   provision  in  the   relevant   Standard   Method   of
measurement  or any  general or local custom.  In the case  of items which  are  not covered  by  specifications, measurements   shall  be taken  in
accordance   with  the  relevant  standard  method of  measurement  issued by the  Bureau  of  Indian Standards  and  if for  any  items no such
standard is available then a mutually agreed  method shall be followed. 
6.6  The   contractor   shall  give  not  less   than  seven   days   notice  in  writing  to  the   engineer-in-charge or  his authorized subordinate in
charge  of the work before  covering up or otherwise placing  beyond  the  reach   of  measurement   any  work  in  order  that  the  same   may
be measured   and  correct   dimensions  thereof   be  taken   before   the  same   is  covered   up  or placed  beyond  the  reach   of measurement
and  shall not cover   up  and  place  beyond  the reach  of measurement  any work without the consent in writing of the engineer-in-charge or his
authorized subordinate in-charge  of the  work who shall  within the aforesaid  period of seven  days  inspect the  work, and if  any work  shall
be covered  up or placed beyond the reach  of measurement  without such notice having been  given or the engineer-in-charge’s consent   being
obtained  the same  shall  be  uncovered  at   the  contractor’s   expense,   or  in default thereof  no payment or allowance shall be made  for such
work or the materials with which the same  was  executed.
6.7  Engineer-in-charge  or  his  authorized  representative   may  cause   either  themselves  or through another  officer of BSNL  to check  the
measurements   recorded  jointly or   otherwise  as   aforesaid   and   all  provisions  stipulated  herein   above   shall  be   applicable  to   such
checking of measurements.
6.8 It  is  also  a   term   of  this  contract   that   recording  of  measurements   of  any   item  of  work   in  the  measurement   book  and/or  its
payment  in  the  interim,  on  account   or  final  bill  shall  not  be considered  as   conclusive  evidence  as   to  the  sufficiency  of  any  work
or   material   to   which   it relates   nor  shall it relieve  the  contractor  from  liabilities from  any  over   measurement  or   defects  noticed till
completion of the defects  liability period.
CLAUSE  7

Payment  on
intermediate
Certificate  to  be
regarded  as
advance

7.1  No payment shall be made  for a  work estimated to cost  rupees  Twenty  thousand or less till after  the whole of the work shall have  been
completed and certificate  of completion given. But  in  the  case   of  a   work  estimated  to  cost   more  than  Rs.   Twenty   thousand  interim
or running  account   bills  shall  be  submitted by  the  contractor   for  the  work  executed   on  the basis  of  recorded   measurements.     The
contractor   shall  not  be   entitled  to  be   paid  any interim  payment  if  the   gross   work   done  since  the   last  payment  is  less   than  Rs.
Twenty thousand.
7.2  Interim  payment   on   account   of   amount   admissible  shall  be   made   by   the   Engineer-in-charge certifying the  sum  to  which   the
contractor   is   considered  entitled by  way  of   interim payment   at   such   rates   as   decided   by   the   Engineer-in-charge.     The   amount
admissible thshall be  paid by 20 working day after  the  day of presentation of the  bill by the  contractor  to the  Engineer-in-charge or his Sub
Divisional Engineer. 
7.3.1   Payment   to  the   contractors   for   Sub  Station,  Lifts,  fire  detection,  fire  fighting  and   other  specialized items, during progress  of
work, will be regulated as  below :-
a)   80%   of  prorata   of   the   approved  price   breakup   of   contract   value  on  receipt   of  equipment at  site and  after  satisfactory  physical
inspection.
b)  10%  of prorata   of  the  approved  price  breakup  of  contract   value  after   successful  installation of equipment.
c)  5%  of  the  approved  contract   value  after   successful   completion  of  Initial acceptance  testing.
d)  5%  of  the  approved  contract   value  after   successful   completion  of  the  final acceptance  testing.
e)   For  the works where   A/T  is not applicable e.g.  for substation, lift,  fire fighting  etc.  5% of the  approved contract  value shall  be released
after  clearance  by  Electrical inspector/ lift inspector/ Fire officer respectively.
7.3.2  Payment   to  the contractors  for Air Conditioning  and  Engine Alternator, during progress of work , will be regulated as  below :-
(a)  In respect  of part  ‘A’  agreement  95%  of the approved price on receipt  of equipment at  site and  after   satisfactory   physical  inspection.
For  claiming  this  payment,  the  following documents are  to be submitted to the paying authority.
(i)  Excise Gate Pass  / Invoice or equivalent document.
(ii)   Delivery Challan.
(iii)  Consignee receipt.
(iv)  Proof of payment of Entry Tax etc.,  if any.
(b) The balance 5% payment shall be made  after  Successful  Installation, Commissioning and acceptance  testing of equipment. © In respect  of
part ‘B’ agreement  prorate  payment up to 75% of  agreement  rates  shall be made on completion of physical installation.
(d)   No  payment  will be  made  for  goods/equipment rejected  at  the  site on testing. Payment,  if made,   for   such   items  shall  be   recovered
from  subsequent  bills  or  other  bills  of  the supplier.
(e)  BSNL  shall  deduct  statutory  taxes  and  duties  from  payments   due   to  the  firm as  per  rules  of  the  central/  State  Government.  The
certificate for such deductions shall be issued to the firm by the Accounts  Officer  of the concerned  Division.
(f)  Each claim bill of contractors  must  accompany the  following:
(i)  List showing the details of labourers/employees engaged.
(ii)  Duration of their engagement.
(iii)  The amount of wages  paid to such labourers/ employees for the duration in question.
(iv)  Amount of EPF  contributions (Both employer’s &  employees contribution) for  the  duration of engagement  in question paid to the  EPF
authorities.
(v)   Copies of authenticated documents of payments of such contribution to EPF-authorities.authorities.
(vi)   A declaration from the contractors  regarding compliance of the conditions of EPF-Act,  1952.
(g) The  bill  passing  authority  will  check   the  payment  particulars  regarding  EPF   contribution furnished by the contractors  along with the
bill as  mentioned in Para  16.4 above and keep full  records   of  the  payments  etc.   each   contract   wise.   The  bill  will  be  passed   by  the  bill
passing  authority  only  if  the  contractor  complies  with  the  Terms  and  conditions  of  EPF  Act,  1952.

7.4  All such intermediate payments shall be regarded  as  payments by way  of advance  against the  final  payment  only  and  not  as   payments
for  work  actually  done  and  completed  and shall  not  preclude  the  requiring  of  bad,  unsound  and  imperfect  or  unskilled  work  to  be
removed  and  taken  away   and  reconstructed   or  re-erected   or  be  considered  as   an admission of the due performance  of the contract  or
any  part  thereof  in any  respect  or  the  accruing  of  any   claim nor   shall it conclude,   determine  or  affect  in  any  way  the  powers  of  the
engineer-in-charge  under  these   conditions  or  any  of  them  as   to  the  final settlement and  adjustment  of  the  accounts   or  otherwise  or
in   any   other   way   vary   or   affect   the  contract.

7.5  Pending consideration of  extension  of date  of completion interim payments shall continue to be made as  herein provided, without prejudice
to the  right of BSNL  to take  action under the   terms   of  this  contract  for   delay  in the   completion of  work, if  the  extension of  date   of
completion  is  not  granted  by  the   mpetent  authority.

Completion
Certificate

CLAUSE  8
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8.1  Within  ten  days  of  the  completion  of  the  work,  the  contractor   shall  give  notice  of  such completion to the engineer-in-charge and
within thirty days  of the receipt  of such notice the Completion engineer-in-charge shall inspect the work and if there  is no defect  in the work
shall furnish Certificate  the  contractor   with  a   final  certificate   of  completion,  otherwise  a   provisional  certificate   of physical  completion
indicating  defects(a)   to  be  rectified  by  the  contractor    /or(b)  for which  payment  will  be  made  at  reduced   rates,   shall  be  issued  but
no  final  certificate   of  completion  shall  be   issued,  nor   shall  the   work   be   sidered   to   be   complete   until  the  contractor  shall have
removed from the premises on which  the work shall be executed   all scaffolding, surplus materials  and rubbish and dirt etc.   from the site. if
the contractor   shall fail  to  comply  with  the  requirements  of  this  clause  as   to  removal  of  scaffolding,  surplus aterials  and  rubbish  etc.
the  engineer-in-charge  may  at   the  expense   of  the  contractor  remove such  scaffolding,  surplus  materials  and  rubbish etc.   and dispose
of   the  same   as  he  thinks fit  and   clean   of  such  dirt  as  aforesaid  and  the   contractor   shall have  no  claim  in respect   of   any   such
scaffolding  or  surplus  materials  as   aforesaid  except   for  any  sum actually realised by the sale thereof.  8.2  The  contractor  shall submit completion plan as  required vide CPWD  general  specifications for   Electrical  works(   part   1  -   Internal)
1994  and  (part  II  -  External)  1995  /BSNL specifications as  applicable within thirty days of the completion of the work.
8.3  In case,  the contractor  fails to submit the completion plan as  aforesaid he shall be liable to pay  a  sum  equivalent  to  2.5%  of  the  value
of  the  work  subject  to  a   ceiling  of Rs.15,000/- (Rs.  Fifteen thousand  only)  as   may be fixed by  the Superintending Engineer concerned
and in this  respect  the decision  of  the  Superintending  Engineer shall be  final and binding on the contractor.
CLAUSE  9

Payment  of final

9.1  The   final  bill  shall  be  submitted  by  the  contractor   in  the  same   manner   as   specified  in Payment  interim  bills within three  months
of  physical  completion of  the  work  or  within one  month of  of  Final the   date   of   the   final  certificate   of   completion  furnished  by  the
Engineer-in-charge whichever is  earlier.  No further claims shall be made by the contractor  after  submission of the final bill and these  shall be
deemed  to have  been  waived and extinguished.   payment  of those  items of the  bill  in respect  of which there  is no dispute and of items in
dispute, for quantities  and rates  as  approved by  Engineer-in-charge,  will,  as   ar  as   possible be made within the period specified herein under,
the  period being reckoned  from  the  date  of  receipt  of   the  bill by   the  Engineer-in-charge  or   his authorized  Sub   Divisional  Engineer,
complete with account  of materials issued by BSNL  and dismantled materials. 
i)  If the Tendered  value of work is upto Rs.  5 lakhs   :  3 months
ii)  If the Tendered  value of work exceeds  Rs.  5 lakhs  :  6 months

Payment  of
Contractor's  Bill  to
Banks

9.2  Payments  due to the  contractor,  may if so desired by him, be  made  to his bank instead of direct  to  him  provided  that   the   contractor
furnishes   to   the   ngineer-in-charge  (i)  an  authorization  in  the   form   of   a   legally  valid  documents   such   as   a   power   of   attorney
Payment  of conferring  authority  on  the  bank  to receive   payments  and (ii)  his own acceptance  of  the Contractor’s  Bill correctness  of the
amount  made  out  as  being due  to  him  by  BSNL  or  his signature  on  the  to  Banks  bill or  other   claim preferred  against   BSNL   before
settlement  by the  engineer-in-charge of the  account   or  claim  by  the payment  to  the  bank. While  the  receipt  given  by  such  bank shall
constitute  a  full  and  sufficient  discharge  for  the  payment,  the  contractor   shall whenever   possible  present   his  bills  duly  receipted  and
discharge  through  his  bank.  Nothing  herein  contained  shall  operate   to  create   in  favour  of  the   bank  any  rights  or equities vis-à-vis
BSNL.  
CLAUSE  10

Material  be
provided  by  the
Contractor

i)  Materials which  BSNL  will supply are  shown in the Schedule  of work / Schedule B.  It also stipulates the quantum,  place   of  issue and
rate(s)  to be charged   in  respect   thereof.    The contractor  shall be bound to procure them from Engineer-in-charge.

ii)  As   soon  as   the  work  is  awarded,   the  contractor   shall  finalize  the  program  for  the completion  of  work  as   per   clause   5  of  this
contract   and  shall  give  his  estimates   of materials  required  on  the   basis  of  drawings/or  schedule  of  quantities  of  the   work.     The
Contractor   shall  give  in writing  his   equirement  to  the  Engineer-in-charge which  shall be issued  to  him  keeping  in  view  the  progress
of  work  as   assessed   by  the  Engineer-in- charge.  
iii)  The contractor  shall see  that only the required quantities of materials are  got issued.  Any such material remaining  unused and in  perfectly
good  condition  at   the time of completion or determination  of  the contract   shall be  returned   to the  Engineer-in-charge at   the stores  from
which  it  was   issued  or   at   a   place   directed   by  him  by  a   notice  in  writing.    The  contractor   shall  not  be   entitled  for   loading,
transporting,  unloading  and  stacking  of  such unused  material  except   for  the  extra   transportation,  if  any  involved,  beyond  the  original
place of issue. 
iv)  The   contractor   shall  bear  the   cost   of getting  the   material  issued,  loading,  transporting  to site,  unloading, storing under  cover   as
required,  assembling and joining the several  parts  together as  necessary.

v)  All stores/materials so supplied  to  the contractor  or procured  with the assistance  of BSNL  shall  remain the  absolute  property of  BSNL
and  the contractor  shall be the trustee   of  the stores/materials, and the said  stores/materials  shall  not be removed/disposed off from the site
of  the  work  on  any  account   and  shall  be  at  all  times  open  to  inspection  by  the Engineer-in-charge or his authorized agent.

vi)  In   the   event   of   breach   of   the   aforesaid   condition,  the   contractor   shall  in  addition  to  throwing himself  open  to  account   for
contravention of  the  terms  of  the  licenses  or   permit and/or for  criminal breach   of  trust,  be  liable to BSNL  for  all advantages  or profits
resulting or  which  in  the  usual  course   would  have   resulted  to  him  by  reason   of  such  breach.  Provided that the contractor  shall in no
case  be  entitled to any compensation or damages  on  account   of  any  delay  in  supply  or  non-supply  thereof   all  or  any  such   materials
and stores  provided further   that   the  contractor   shall be   bound to execute  the entire work if the materials  are   supplied  by  BSNL   within
the  original  scheduled  time  for  completion  of  the work  plus  50%  thereof   or  schedule time  plus  6  months  wchever   is  more  if  the
time  of completion  of  work   exceeds   12  months  but  if  a   part   of  the   materials  only  has   been  supplied  within the   aforesaid   period
then the  contractor  shall be  bound  to do so   much  of the  work  as  may  be  possible with the  materials and  stores  supplied in the  aforesaid
period. For  the  completion  of  the  rest   of  the  work,  the  contractor   shall  be  entitled  to  such extension  of time as  may be determined by
the Engineer-in-charge whose  decision in this regard shall be final and binding on the contractor.  CLAUSE  10A
The   contractor   shall,  at   his  own   expense,   provide  all  materials,  required  for   the   works  other  than  those  which are  stipulated to be
supplied by BSNL.

i)  The   contractor,   shall  at   his  own  expense   and  without  delay,  supply  to  the  Engineer-in-charge  samples  of  materials  to  be   used
on  the  work  and  shall  get   these   approved  in advance.     All  such materials  to  be  provided by  the  contractor   shall  be  in  conformity
with the  specifications  laid  down  or  eferred   to  in  the  contract.     The  contractor   shall,  if requested   by the  Engineer-in-charge  furnish
proof, to  the  satisfaction of  the  Engineer-in-icharge  that  the  materials  so  comply.    The  Engineer-in-charge  shall  within  thirty  days  of
supply  of   samples   or   within  such   further   period  as   he   may   require   intimate  to   the  contractor   in  writing  whether   samples   are
approved  by  him  or  not.    If   samples  are   not approved, the contractor  shall forthwith arrange  to supply to the Engineer-in-charge for his
approval  fresh  samples  complying with  the  specifications laid down  in the  contract.   When  materials   are   required   to   be   tested   in
accordance   with  specifications,  approval  of  the Engineer-in-charge shall be issued after  the test  results are  received.  

ii) The   contractor   shall  at   his  risk  and   cost  submit  the   samples  of  materials  to  be  tested   or analysed and shall not make   use  of or
incorporate in the  work   any  materials   represented  by  the  samples   until  the  required tests   or   analysis have  been   made   and  materials
finally accepted   by the   Engineer-in-charge.   The   contractor   shall not be   eligible for  any claim  or compensation either arising out of any
delay in the work or due to any corrective measures  required to be taken on account  of and as  a result of testing of materials. 
iii)  The   Engineer-in-charge or his authorized  representative  shall  at   all  times have  access  to the  works   and to  all workshops and places
where  work  is being  prepared  or  from where  materials,  manufactured  articles  or  machinery  are   being  obtained  for  the  works  and  the
contractor   shall   afford   every   facility   and   every   assistance   in   obtaining   the   right   to   such  access.

i)  The  Engineer-in-charge shall have  full powers  to require  the  removal from the  premises  of  all materials which in his opinion are  not in
accordance  with the specifications and in case  of  default  the   Engineer-in-charge  shall  be   at   liberty  to  employ  at   the   expense   of  the
contractor  other persons to remove the same  without being answerable  or accountable for any  loss  or damage   that  may  happen or arise  to
such materials.  The engineer-in-charge shall  also have full powers  to require  other proper  materials to be substituted  thereof  and in case  of
default the engineer-in-charge may cause  the same  to be supplied and all costs  which may attend such removal and substitution are  to be borne
by the contractor.  
CLAUSE  10B
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The   contractor(s)   shall  make  his/their  own   arrangements  for   water/electricity   required   for  internal/external electrification work  and
nothing extra  will be  paid for  the  same.  In  respect  of   specialized  works   like  DG  Set,  Air   conditioning,  Fire   Detection  etc.   water/
electricity supply shall be made available by BSNL  free  of cost for erection/testing. 
CLAUSE  10  C
In  respect   of  Contracts   with  stipulated  time  period  of  completion  being  less than18(Eighteen) months, if after  submission of the tender
the  wages  of labour increases  as   a  direct result  of the  coming  into force  of any fresh   law, or statutory  rule or order  and such   increase
exceeds   ten  per  cent   of  the  wages   prevailing  at  the  time  of  the  last stipulated date  for receipt of the tenders  including extensions if any
for the  work, and the contractor   thereupon necessarily and properly pays  in respect   of  labour engaged on the execution  of  the  work  such
increased   wages,   then  the  amount  of  the  contract   shall accordingly    be  varied.    Provided  always   that  any  increase   so  payable  is
not,  in  the opinion of the Superintending Engineer (whose  decision shall be final and binding on the contractor)  attributable to any  delay  in the
execution   of  the  contract  within   the  control  of  the  contractor.

Provided, however,  no reimbursement shall  be made  if the increase  is not more than10% of  the said wages,   and if  so,  the  reimbursement
shall be made   only  on  the  excess   over 10% and provided further  that any such increase  shall not be payable if such increase  has  become
operative   after   the   contract   or   extended   date   of   completion   of   the   work   in  question.

If  after  submission of the tender, the wages  of labour is decreased  as  a  direct result of the coming into force  of  any fresh  law  or statutory
rules or  order and  such decrease  exceeds  ten  per   cent  of  the  wages   prevailing  at   the time  of  receipt   of the  tender   for the  work, the
BSNL   shall  in  respect   of  labour  engaged  on  the  execution  of  the work  after   the  date   of coming into force  of such law statutory rule
or  order  be  entitled to deduct  from the  dues  of  the  contractor  such  amount as  shall be  equivalent to the  difference  between  the  wages  as
prevailed at the time of the last stipulated date  for receipt of tenders  including extensions if any  for  the work  minus ten  per cent  thereof  and
the  wages   of  labour  on  the   coming   into  force  of  such  law,  statutory  rule  or  order.

The  contractor   shall,  for  the  purpose  of  this  condition,  keep  such  books  of  account   and other  documents  as   are   necessary   to  show
the   amount   of   any   increase   claimed   or  reduction   available   and   shall   allow  inspection  of   the   same   by   a   duly  authorized
representative   of  the  BSNL,  and  further  shall,  at   the  request   of  the  Engineer-in-Charge may require any documents so kept and such
other  information  as  the  Engineer-in-Charge  may  require.
The  contractor  shall, within a  reasonable  time of  his becoming aware  of  any  alteration in the  wages  of  labour, give notice thereof  to  the
Engineer-in-Charge stating that  the  same  is given pursuant to this condition together  with all information relating thereto  which he  may be  in
position to supply 
CLAUSE  10  CC
0CC.1  If  the prices of materials (not being materials supplied or services  rendered  at fixed prices by  BSNL   in  accordance   with  clause  10
A  thereof)   and/or  wages   of  labour  required  for execution  of the work increase,  the contractor  shall be compensated  for such increase  as
per  provisions  detailed below and the  amount  of  the contract  shall  accordingly  be  varied, subject to the condition  that such compensation
for escalation in prices shall be  available only for the work done during the stipulated period of the contract  including such period for which  the
contract   is  validity  extended   under  the   provisions  of   clause   5  of the   contract  without any   action under  Clause   2 .However,  for  the
work done during the  justified period extended  as   above  ,the  compensation  as   detailed  below  will  be  limited  to  prices  wages  prevailing
at  the  time of stipulated date  of completion  or as  prevailing for the  period under consideration  ,  whichever   is less.  No  such compensation
shall be  payable  for  a  work for which  the  stipulated  period  of  completion  is  18  months  or  less.     Such compensation  for escalation in
the  prices   of  materials   and  labour   when   due,  shall  be  worked   out  based  on  the  following  provisions:

A)
For Lift Work:
In  respect   of  works  relating  to  supply  and  installation  of  lifts/escalators  price  variation clause as  per IEEMA  shall be applicable.
B)   For work other  than lift:
i)  The  base  date  for  working out  such  escalation  shall be the  last  date  of receipt of tenders  including extension, if any.
ii)  The cost of work on which escalation will be payable shall be reckoned as  below :-
a)  Gross value of work done upto this quarter      :  (A)
b)  Gross value of work done upto the last quarter    :  (B)
c)  Gross value of work done since previous quarter  (A-B):  (C)
d)  Extra items paid as  per Clause 12 & 12A based  on  :  (D)
Prevailing market rate  during this quarter
e)   Cost of work (W ) for which escalation is applicable
W = 0.85 M [ Where  M = (C – D) ]

iii)  The  components  of  materials  and  labour  in  working  out  such  percentages   are  given below and shall be binding on the contractor.

For AC, DG, S/Stn.,F.D., F.F.     For internal/external Electrical Works & other specialized works

A) material ……….  85%  percent                             A)  material ……….   75%  percent
B) labour   .……….   15% percent                              B) labour   .……….   25% percent
iv)  The  compensation  for  escalation  for  materials  shall  be  worked  out  as   per  the
formula given below:-
Vm  =     W  x  Xm/100 x MI-Mio/Mio

Vm-   Variation  in  material  cost  i.e.  Increase   or  decrease   in  the  amount  in rupees  to be paid or recovered.
W-   Cost of work done worked out as  indicated in sub para  (ii) above
Xm-   Component of materials expressed  as  percent  of the total value of work
MI-   All  India  whole  sale   index  for   all  commodities  for   the   period  under consideration  as   published  by  the   Economic  Advisor  to
Government  of India, Ministry of Industry and Commerce.
MIo-  All  India  whole  sale  price  index  for  all  commodities  valid  on  the  last stipulated date  of receipt of tender including extension if any,
as  published by the Economic Advisor to Government of India, Ministry  of Industry and Commerce.
v)  The  following principles shall be followed while  working  out  indices  mentioned  in sub-Para  (iv) above.

a)    The  compensation for escalation shall be worked out at  quarterly intervals and shall be with respect  to the cost  or work done as  per  bills
paid during the  three   calendar   months  of  the  said  quarter.     The  first  such  payment shall  be made   at   the  end of  three   months  after
the  month  (excluding)  in which the tender  was  accepted  and thereafter  at  three  months interval. At  the  time  of  completion  of  the  work,
the   last   period   for   payment   might  become   less   than   three   months,   depending   on   the   actual   date   of  completion  .

b)    The   index  (MI)   Relevant   to  any   quarter  for  which  such   compensation  is paid shall  be  the  arithmetical  average  of  the  indexes
relevant to the three  lendar  months.   If the  period up to  date  of  completion after   the quarter  covered  by the last such installment of payment
is  less  than  three  months,  the  index  MI  shall  be  the  average  of  the  indices  for  the  month  falling  within  that  period  .

vi)  The compensation for escalation for labour shall be worked out as  per the formula given below:-
VL = W x Y/100    x   Ll-Llo / Llo
VL-   Variation in labour cost i.e. Increase   or decrease  in  the amount  in rupees  to be paid or recovered.
W -  Value of work done, worked out as  indicated in sub para  (ii) above
Y -  Component of labour expressed  as  percentage  of the total value of work
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LIo-  Minimum  daily  wage   in rupees   of an  unskilled adult male mazdoor,  fixed under  any  law,  statutory  rule  or  order   as   on  the   last
stipulated  date   of receipt of tender including extension, if any.
LI -  Minimum wage  in rupees  of an unskilled adult male  mazdoor, fixed under any law, statutory rule or order as  applicable on the last day of
the quarter  previous to one under consideration.
vii)    The  following  principles  will  be  followed  while  working  out  the  compensation  as  per sub para  (vi) above.
a)   The  minimum wage   of  an  unskilled male mazdoor mentioned in  sub para
(vi)  above   shall be   the   higher  of the   following  two   figures,  namely  those  notified  by  government  of  India,  ministry  of  labour  and
those  notified  by the  local administration both relevant  to the  place  of  work and the  period of reckoning .
b)  The  escalation for labour also shall be paid at  the same  quarterly intervals when  escalation due to increase  in the cost  of materials is paid
under this clause.    If  such revision of  minimum wages  takes  place during any  such quarterly  intervals,  the  escalation  compensation  shall
be  payable  at revised rates  only for work done in subsequent quarters.

c)   Irrespective  of  variations in minimum wages  of any category  of labour, for the purpose of  this  clause,  the variation in the rates   for an
unskilled  adult male  mazdoor  alone  shall  form  the  basis  for  working  out  the  escalation compensation payable on the labour component.

viii)    In  the  event  the  price  of  materials and/or  wages  of  labour required for  execution of  the   work  decrease/s,  there  shall be  downward
adjustment of  the cost  of work  so that such  price  of materials  and/or wages   of labour  shall  be  deductable from  the cost   of  work  under
this  contract   and  in  this  regard  formula  herein  before   stated  under this clause 10(cc)  shall mutatis mutandis apply, provided that.

a)    No  such  adjustment  for  the  decrease   in  the  price  of  materials  and/  or wages   of  labour afore-mentioned  would  be  made in  case
of  contracts   in which  the stipulated  period  of  completion  of the  work is eighteen  months or less.

b)  The  engineer-in-charge  shall  otherwise  be  entitled  to  lay  down  the procedures   by  which  the  provision  of  this  sub-clause  shall  be
implemented from time to time and the decision of the engineer-in-charge in this behalf shall be final and binding on the contractor.

ix)  Provided  always   that   the   provision  of  the   preceding  clause   10  (C)   shall  not  be  applicable for contracts  where  provisions of this
clause are  applicable but in cases  where   provision  of this  clause  are  not  applicable,  the  provisions  of clause 10(C) will become applicable.

CLAUSE  10D
The   contractor   shall  treat   all  materials   obtained  during  dismantling  of   an   installation,excavation  of   the   site   for   a   work   etc.   as
BSNL's   property  and  such  materials  shall  be disposed of to the  best  advantage  of BSNL  according to the  instructions  in writing  issued
by the engineer-in-charge.
CLAUSE  11

Work  to  be
Executed  in
Accordance  with
Soecifications,
Drawings,  Orders,
etc.

11.1  The   contractor   shall execute  the  whole  and  every   part  of  the  work   in the  most  substantial and  workman  like manner  and  both as
regards  materials and otherwise in every respect  in strict accordance  with the specifications. The contractor  shall also confirm exactly fully and
faithfully to the  designs,  drawings  and  instructions in writing in  respect  of  the  work  signedv by  the   engineer-in-charge.   The   contractor
shall  take  full  responsibility  for  adequacy, suitability and safety  of all the works and methods of installation.

11.2  In  the   case   of  any  class   of  work  for which  there   is  no  such   specification  as   referred   to Clause   11.1,  such   work  shall  be
carried   out  in  accordance   with  the  Bureau   of  Indian Standards   specification,  in  case   there   is  no  such  specifications  in  Bureau   of
Indian Standards,  the  work  shall  be   carried   out  as   per   manufacturer’s   specifications.    In  case  there   are   no  such  specifications  as
required  above   the   work   shall  be   carried   out  in  all respect  in accordance  with the  instructions and  requirements  of  the  Engineer-in-
charge.
CLAUSE  12

Devation,
Variations  Extent
and Pricing

12.1  The engineer-in-charge shall have power

i)   To   make   any   alterations  in,  omissions  from,  additions  to   or   substitutions  for   the  original specifications, drawings, designs  and
instructions, that may appear  to him to be necessary  or advisable during the progress of the work and

ii)  To omit a  part  of the  works  in case  of non-availability of a  portion of the  site  or for  any  other   reasons   and  the   contractor   shall  be
bound  to   carry   out   the   work   in accordance  with any  instructions given to  him in writing signed by the  engineer-in-charge,  and  such
alterations, omissions, additions or  substitutions  shall  form   part  of   the   contract   as   if  originally  provided  therein   and   any   altered,
additional  or substituted  work  which  the  contractor   may  be  directed  to  do  in  the  manner specified  above  as  part  of the work, shall be
carried out  by the  contractor  on  the same  conditions in all respects  on which he agreed  to do the main work except  as  hereafter  provided 

12.1.1 The   time  for the completion of work  shall,  in the  event  of any  deviations resulting in  additional  cost   over  the  tendered   value  of
sum   being  ordered,   be  extended,  if  requested  by  the  contractor,  as  follows:

i)  In the proportion which the additional cost of the altered, additional or substituted work, bears  to the original tendered value plus.
ii)  25% of  the time calculated in (i) above or  such further additional  time  as  may be considered reasonable by the Engineer-in-charge.
12. 2     Rates  for such altered, additional or substituted work shall be determined by the Engineer-  in-charge as  follows:-
i)  If   the   rates   for  the   additional,  altered   or  substituted  item  of  work  is specified  in  the   schedule  of  quantity,  the   contractor   shall
carry   out  the altered, additional or substituted item at the same  rate.
ii)  If  the  rate   for  any  additional  altered  or  substituted  item  of  work  is  not specified  in  the  schedule  of  quantities,  the  rate   for  that
item  shall  be derived from the rate  for the nearest  similar item specified therein.
iii)  If  the  rate   for  altered,  additional  or  substituted  item  of  work  cannot  be determined  in  the  manner  specified  in  sub  paras   (i)  and
(ii) above,   then  such  item  of  works  shall be  carried   out at   the  rate  entered   in  the  CPWD  schedule   of   Rates   as   mentioned  in  the
Schedule   ‘F’   minus/plus  the  percentage  by  which  the  tendered  amount  of  the  work  actually awarded  is  higher  or   lower   than   the
corresponding  estimated  amount  of  the  work actually awarded.
iv)  If  the  rates   for the  altered  additional  or substituted  item of  work  can   not determined  in  the  manner   specified  in  the  sub-clauses
(i)  to   (iii)above, then  the  rates  for  such  item of  work  shall be  derived from the  Schedule  of   Rates   specified  in  sub   para   above   (iii)
minus/plus  the   percentage  mentioned  in that  sub para.  Provided  always  that  if rates(s)   for  part(s)  of the  item(s) are  not available in the
schedule of rates  specified above, rate  for part(s)  of such item(s)  shall be determined on the basis of the market  rate(s)   prevailing  during  the
fortnight following  the date   of  the  order  plus ten percent  for profit and overhead.
v)  If  the  rates  for  the altered,  additional or  substituted  item  of work  can   not be determined  in  the manner  specified  in sub-paras   (i)  to
(iv)  above,  the contractor  shall within 15 days  of  the date  of receipt   of order to carry   out the  said  work,  inform  the  engineer-in-charge
of  the  rate   which  he  proposes  to  claim  for  such   item  of  work,  supported  by  analysis  of  rate  claimed  and  the  Engineer-in-charge
shall within  three  months  thereafter,   after   giving  due  consideration  to  the  rate   claimed  by  the  contractor, determine the rate  or rates  on
the  basis of prevailing market  rates.   In the  event   of  contractor   failing  to  inform  the   Engineer-in-charge  within  the  stipulated period of
time, the rate  which  he  proposes to claim, the  rate  for such  item  shall  be   determined by  the Engineer-in-charge  on  the basis  of market
rate(s).
vi)  Provided  further   that   in  case   where   the   original  item  is  substituted,  the  substituted item shall be  deemed   to have  replaced  the
original item in the  contract   itself  to  that   extent   and  above   provisions  pertaining  to  the  deviations  shall  apply  with  respect   to  such
substituted  item  and  not  the original item.
12.3  Increase/  Decrease  of tendered  quantity
a)  BSNL  will have the right to increase  or decrease  up to 50% of the quantity of goods and services  specified in the schedule of items without
any change  in the unit price or other terms  and conditions at  the time of award  of contract.  In exceptional and unavoidable cases  BSNL  can
increase  the quantity of goods and services  beyond 50 %  of the tendered  quantity without any change  in tendered  and accepted  unit price and
also other terms and conditions as  applicable at the time of award  of contract.
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CLAUSE  13
Foreclosure  of
Contract  due  to
Abandonment  or
Reduction  in Scope
of Work

13.1  If   at   any  time after  acceptance  of  the   tender  BSNL  shall  decide   to   abandon or  reduce  the  scope  of  the  works  for  any  reason
whatsoever  and hence  not require the whole or any part

of   the   works   to   be   carried  out,  the   Engineer-in-charge   shall  give  notice   in  writing  to   that  effect   to   the   contractor   and   the
contractor   shall  act   accordingly  in  the   matter.     The  contractor  shall have  no  claim to  any  payment  of  compensation or   otherwise
whatsoever,  on account  of any  profit or  advantage  which he might have  derived from the execution of the works  in full but which he did not
derive in consequence  of the foreclosure of the whole or part of the works.
13.2  The contractor  shall  be paid at contract  rates  full amount for works executed  at site and in addition,  a  reasonable   amount  as   certified
by  the  Engineer-in-charge  for  the  items hereunder   mentioned which  could  not  be utilised  on  the work  to the  full  extent in  view of the
foreclosures.
i)   Reasonable   compensation  for   transfer   of   T&P   and   staff  from   site  to   contractor’s  permanent   stores  or   to   his   other  works,
whichever  is  less.    If  T&P/staff     are   not transported to either of the said places, no cost of transportation shall be payable.

ii)  BSNL  shall have the option to take over contractor’s  materials or any part  thereof  either brought to site or to which the contractor  is legally
bound to  accept  delivery from  suppliers  (for  incorporation  in  or  incidental  to  the  work)   provided,  however  BSNL   shall  be   bound  to
take  over the materials or  such portions  thereof   as   the  contractor  does  not desire to retain.   For materials taken  over or to be taken   over
by  BSNL   cost   of  such materials as   detailed by  Engineer-in-charge  shall be  paid.  The   cost  shall,  however,  take  into  account  purchase
price, cost of  transportation and deterioration or damage  which  may  have  been caused  to  materials whilst  in the custody of the contractor.

13.3  The   contractor   shall,  if  required  by  the   Engineer-in-charge,  furnish  to  him  books  of  account,  wage   books and  other   relevant
documents  and evidences as  may be necessary  to enable him to certify the reasonable amount payable under this condition.
13.4  The reasonable  amount of item(s) on13.2 (i) above shall not be in excess  of 2%  of the cost  of  the  work  remaining  incomplete on  the
date   of   closure,  i.e.   total  stipulated  cost   of   the  work   as   per   accepted   tender   less  the   cost  of   work   actually executed   under   the
contract  and less  the  cost  of contractor’s  materials at  site taken  over  by BSNL   as   per  item 13.2 (ii) above.    Provided always  that  against
any payments due to the contractor  on this account  or  otherwise,  the  Engineer-in-charge  shall  be  entitled  to  recover   or  be  credited  with
any outstanding balances  due from the contractor  for advance  paid in respect  of any  work and materials and any  other sums which  at  the
date  of termination  were  recoverable  by BSNL  from the contractor  under the terms of the contract.
CLAUSE  14

Suspension  of
Work

14.1  If contractor  :

i)  at   any  time  makes   default in  proceeding  with the works   or  any  part   of  the   work with  the due  diligence  and continues to  do  so
after  a  notice in writing of  7  days  from the Engineer-in-charge; or
ii)  commits default to complying with any  of the terms   and  conditions of the contract  and  does  not  remedy  it  or  take   effective   steps   to
remedy  within  7  days  after   a notice in writing is given to him in that  behalf by the Engineer-in-charge; or 
iii)  fails to complete the  works  or  items of  work  with individual dates  of  completion, on or  before  the  date(s)  of  completion, and  does  not
complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge; or
iv)  Shall offer  or give or agree  to give to any person in  BSNL  service  or to any other person  on  his  behalf  any  gift  or  consideration  of
any  kind  as   an  inducement  or reward  for doing or forbearing to do or for having done or forborne to do any act  in relation to the obtaining or
execution of this or any other contract  for BSNL  or
v)  Shall  enter   into  a   contract   with  BSNL   in  connection  with  which  commission  has  been  paid or  agreed  to be  paid by him or to his
knowledge, unless the particulars of  any such   commission  and  the  terms  of  payment thereof  have   been  previously disclosed in writing to
the Accepting Authority/Engineer-in-charge; or
vi)  Shall  obtain  a  contract   with  BSNL   as   a  result  of  wrong  tendering  or  other  non-bonafide methods of competitive tendering; or
vii)   being an  individual, or  if a   firm, any  partner  thereof  shall at  any  time be  adjudged insolvent  or  have  a   receiving  order  or   order  for
administration  of  his estate  made  against   him  or   shall  take   any   proceedings  for   liquidation  or   composition  (other   than   a   voluntary
liquidation  for   the   purpose  of   amalgamation  or   reconstruction)  under   any  insolvency  Act   for  the   time being  in force   or   make  any
conveyance   or  assignment  of  his  effects   or  composition  or  arrangement   for  the   benefit  of  his creditors  or purport  so to do,  or  if
any  application  be   made   under  any  insolvency Act  for  the  time being in force  for  the  sequestration  of  his estate  or  if a   trust  deed  be
executed  by him for benefit of his creditors; or
viii)  being a company, shall pass  a resolution or  the court shall  make  an order  for the winding up of the company, or a  receiver  or manager
on  behalf  of the debenture  holders or otherwise shall be  appointed or circumstances  shall arise  which  entitle the court or debenture  holders
to appoint a receiver  or manager;  or
ix)  Shall suffer  an execution being levied on his goods and allow it to be continued for a period of 21 days or
x)  Assigns,  transfers,   sublets  (engagement   of  labour  on  a   piece-work   basis  or  of labour with materials not to be  incorporated in the
work, shall not be deemed  to be subletting)  or  otherwise  parts   with  or  attempts   to  assign,  transfer   sublet  or otherwise  parts   with  the
entire  works  or  any  portion  thereof   without  the  prior written approval of the Accepting Authority.
xi)  The  Accepting Authority may, without prejudice to any other right or remedy  which shall  have   accrued   or  shall  accrue   hereafter   to
BSNL   by  a  notice  in  writing  to cancel   the  contract   as   a  whole  or  only  such  items  of  work  in  default  from  the contract.  14.2  The
Engineer-in-charge shall on such cancellation by the Accepting Authority have powers  to:
(a)   take possession of the site and any materials, equipment, implements, stores  etc.  thereon and/or
(b)  carry  out the incomplete work by any means  at the risk and cost of the contractor.
14.3  On  cancellation  of  the  contract   in full  or  in  part,  the  Engineer-in-charge  shall  determine what  amount, if any, is recoverable  from
the contractor  for completion of the works or part of  the works  or  in  case  the works  or  in  case   the  works or part of  the  works  is not  to
be completed, the loss or damage  suffered  by BSNL.   In determining the amount,  credit shall be  given  to  the  contractor   for  the  value  of
the  work  executed   by  him  up  to  the  time  of cancellation, the  value  of  contractor’s   materials taken over and  incorporated  in  the  work
and use of plant and machinery belonging to the contractor.
14.4  Any  excess   expenditure  incurred  or  to  be  incurred  by  BSNL   in  completing  the  works  or part of the works or the excess  loss or
damages  suffered  or may be  suffered  by BSNL  as  aforesaid   after   allowing  such   credit  shall  without  prejudice  to  any  other   right  or
remedy available  to  BSNL   in  law  be  recovered   from  any  moneys  due  to  the  contractor   on  any  account, and if such money are  not
sufficient the contractor  shall be called upon in writing and shall be liable to pay the same  within 30 days.
14.5  If   the  contractor   shall fail to pay  the required sum within  the   aforesaid   period of  30 days, the   Engineer-in-charge  shall  have   the
right  to  sell  any  or  all  of  the  contractors’   unused materials,  plant,  implements  etc.   and  apply  the  proceeds   of  sale  thereof   towards
the  satisfaction  of  any  sums  due  from  the  contractor  under  the  contract  and  if thereafter  there  be  any   balance  outstanding from   the
contractor, it shall be recovered  in accordance  with the provisions of the contract.
14.6  Any  sums  in excess  of  the  amount due  to  BSNL  and  unsold materials, tools and   plant etc.  shall  be   returned   to   the   contractor,
provided  always   that   if  cost   or  anticipated  cost   of  completion by  BSNL   of  the works   or part  of the  works   is less than the  amount
which  the  contractor   would  have   been   paid had  he  completed the   works  or   part   of   the  works,  such   benefit  shall not accrue  to the
contractor.
CLAUSE  15

Inspection  and
supervision  of
Work

15.1     i)  The  contractor   shall,  on  receipt  of  the  order  in  writing  of  the  Engineer-in-charge (whose  decision shall be final and binding on
the contractor)  suspend the progress(whose  decision shall be final and binding on the contractor)  suspend the progress  of  the  works   or  any
part   thereof   for  such  time  and  in  such  manner   as   the Engineer-in-charge  may  consider necessary   so  as   not  to  cause   any damage
or injury  to  the  work  already  done  or  endanger   the  safety   thereof   for  any  of  theinjury  to  the  work  already  done  or  endanger   the
safety   thereof   for  any  of  the following reasons.
a)  on account  of any default on the part of the contractor  or
b)  for proper execution of the works or part thereof  for reasons  other than the default of the contractor;  or
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c)  for safety  of the works or part thereof.
The  contractor  shall, during such suspension, properly protect  and secure  the  works   to the  extent   necessary  and  carry  out  the instructions
given  in that behalf by the Engineer-in-charge.
ii)  If the suspension is ordered for reasons  (b) and (c)  in sub para  (i) above.
a)   The  contractor  shall be  entitled to an  extension of time equal to the  period of  every   such   suspension  plus  25%   of  completion  time
specified  in  the contract.
b)  If  the total period  of all  such suspensions  in respect   of the work exceeds  thirty  days,  the  contractor   shall,  in  addition,  be  entitled  to
such compensation  as   the  Engineer-in-charge  may  consider  reasonable   in respect  of salaries and/or wages   paid by the  contractor  to his
employees   and  labour at  site, remaining idle during  the  period of  suspension,  adding  thereto   2%   to   cover   indirect  expenses   of   the
contractor.     Provided  the contractor   submits  his  claim  supported  by  details  to  the  Engineer-in-charge within fifteen days  of the expiry
of the period of 30 days.
c)   If  the  works  or part  thereof  is suspended  on the  orders  of the  Engineer-in-charge for more  than  three   months  at  a   time, except  when
suspension is ordered  for reason  
15.1 i) (a)  in sub para  above, the contractor  may after  receipt   of  such  order  serve   a   written  notice  on  the  Engineer-in-charge  requiring
permission  within  fifteen  days  from  receipt  by  the  Engineer-in- charge   of  the  said  notice,  to  proceed   with  the  work  or  part  thereof
in regard   to which  progress   has   been  suspended  and if  such  permission  is not  granted  within  that  time,  the  contractor,  if  he  intends
to  treat   the  suspension,  where   it  affects   only  a   part   of   the   works   as   an   omission  of  such   part   by  BSNL   or   where   it  affects
whole  of  the  works,  as   an abandonment  of  the  works   by  BSNL,   shall  within  ten  days   of  expiry  of such  period  of  15  days   give
notice  in  writing  of  his  intention  to  the Engineer-in-charge.  In the event  of the contractor  treating the suspension as   an  abandonment of
the  contract  by  BSNL,   he   shall  have   no  claim  to payment  of  any  compensation  on  account   of  any  profit  or  advantage  which  he
might  have  derived  from  the  execution  of  the  work  in  full  but which he could not derive in consequence  of the abandonment.  He  shall,
however,   be  entitled  to  such  compensation,  as   the  Engineer-in-charge may consider reasonable, in respect  of salaries and/or wages  paid
by him to his employees and labour at site, remaining idle in consequence  adding to  the  total  thereof   2%  to  cover   indirect  expenses   of  the
contractor  provided  the  contractor   submits  his  claim  supported  by  details  to  the Engineer-in-charge  within  30  days  of  the  expiry  of
the  period  of  three  months.

15.2  Provided  further   that  the   contractor  shall not  be   entitled  to  claim  any  compensation  from BSNL  for the  loss suffered  by him on
account  of delay by  BSNL  in the supply of materials in schedule of work where  such delay is covered  by difficulties relating to the availability
of  trucks,  force   majeure   including non-allotment  of   such   materials   by controlling  authorities, acts   of   God,  acts   of   enemies   of   the
state/country  or  any  reasonable  cause   beyond  the control of BSNL.
CLAUSE  16

Rectification  of
Defects

16.1  All work under or in  course  of execution or executed   in pursuance  of the  contract   shall at  all  time  be  open  and  accessible   to  the
inspection  and   supervision  of   the   Engineer-in-charge,  his   authorised   subordinates   in  charge   of   the   work   and   all  the   superior
officers,officer of  the  Vigilance Cell of  BSNL   and  of the Chief  Technical  Examiner’s  office  (CVC)  and the contractor  shall at  all times
during the  usual working hours, and  at  all other  times  at   which  reasonable   notice  of   the   intention  of   the   engineer-in-charge  or   his
authorised  subordinate  to   visit  the  works,  shall  have  been   given  to   the   contractor,   either   himself be  present  to  receive   order  and
instructions,  or have a  responsible  agent  duly  accredited   in  writing  present   for  that  purpose.    Orders   given  to  the  contractor’s   agent
shall  be considered to have the same  force  as  if they had been given to the contractor  himself.
16.2   If   it  shall appear  to  the  Engineer-in-charge  or  his  authorised  subordinates  in charge  of  the  work  or  to  the  Chief  Engineer-in-
charge/Vigilance Cell or his  subordinate officers or to the Chief  Technical Examiner  or  his  subordinate  officers,  that  any  work  has  been
executed   with unsound, imperfect  or unskillful workmanship, or with materials or articles provided by him  for  the   execution  of  the   work
which  are   unsound  or  of  a  quality  inferior  to  that  contracted   or  otherwise  not  in  accordance   with  the  contract   the  contractor   shall
on demand  in  writing  which  shall be  made   within  six  months  of  the  completion  of  the  work  from  the  Engineer-in-charge  specifying
the  work,  materials  or  articles  complained  of notwithstanding  that  the  same   may  have  been  passed,   certified  and  paid  for  forthwith
rectify  or  remove   and  reconstruct  the  work   so   specified  in  whole  or  in  part,  as   the   case  may   require  or  as   the   case   may   be,
remove  the  materials  or  articles  so  specified  and provide other proper and suitable materials or articles at  his own  charge   and  cost.    In
the event   of  his  failing  to  do  so  within  a   period  specified  by  the  Engineer-in-charge  in  the demand  aforesaid,  then  the  contractor
shall  be  liable to  pay  compensation  at   the  same   rate   as   under  clause   2  of  the  contract   (for  non-completion  of  the  work  in  time)
for  this default.
16.3  In  such   case   the   Engineer-in-charge  may  not  accept   the   item  of  work   at   the   rates  applicable  under  the   contract   but  may
accept   such   items   at   reduced   rates   as   the  competent   authority  (Superintending  Engineer)   may   consider   reasonable   during  the
preparation of on account  bills or  final bill if  the  item is so acceptable   without  detriment to the   safety   and  utility  of  the   item  and  the
equipment  or  he  may  reject   the  work  outright without  any  payment  and/or  get  it  an  other  connected   and  incidental  items  rectified,
or  removed and re-executed  at  the risk and cost  of the contractor.   Decision of the Engineer-in-charge to  be conveyed in writing in  respect
of  the same  will be final and binding on the contractor.
CLAUSE  17

Contractor  liable
for  damages
defects  during
maintenance
Period

If   the  contractor   or  his  working  people  or  servants   shall  break,  deface,   injure  or  destroy any  part  of building in which they may  be
working,  or any  building  road, road  kerb, fence  enclosure,  water   pipe,  cable   drains,  electric  or  telephone  post  or  wires,  trees,   grass
or grassland, or cultivated ground contiguous to the premises  on which the  work or any  part  of its is being executed  or if any damage  shall
happen to the work while in progress, from any  cause   whatever   or  if any  defect,   shrinkage  or  other  faults  appear  in the  work  within
twelve  months after  a  certificate  final or otherwise  of its completion shall have  been  given by  the   engineer-in-charge  as   aforesaid   arising
out  of  defective   or  improper  materials  or workmanship the  contractor  shall upon a  receipt  of a  notice in writing on that  behalf make  the
same   good  at  his own expense,  or  in  default, the engineer-in-charge  may cause   the performance   guarantee   and  security  deposit  or  the
proceeds   of  sale  there   of  or  of  a same   to  be  made  good  by  other  workmen  and  deduct  the  expense   from  any  sums  that may  be
due,  or  at   any  time  thereafter   may  become   due  to  the  contractor,  or  from sufficient  portion  thereof.     The   performance   guarantee
and  security  deposit  of  the contractor   shall not be  refunded before  the expiry of twelve months after  the  issue of the certificate   final  or
otherwise,  of completion of  work,  or  till  the final bill has  been prepared  and passed  whichever is later.
CLAUSE  18

Contractor  to
supply  Tools  and
Plants  etc.

The   contractor   shall provide at  his own cost  all materials (except  such special materials if any,  as   may  in  accordance   with  the  contract
be   supplied  from   the   engineer-in-charge’s  stores),   Plant,   tools,  appliances,  implements,  ladders,   cordage,   tackle,   scaffolding  and
temporary  works  required  for  the  proper  execution  of  the  work,  whether  original, altered  or  substituted and   whether   included  in  the
specification  or  other documents  forming  part  of the  contract   or  referred  to  in  these  conditions or not,  or  which may  be  necessary   for
the  purpose   of   satisfying or  complying  with   the   requirements   of   engineer-incharge   as  to   any  matter   as   to   which   under   these
conditions  he  is  entitled  to  be  satisfied,  or  which  he  is entitled to require together with carriage   therefore   to and from  the work.    The
contractor,  shall  also   supply  without  charge   the   requisite  number   of   persons   with  the   means   and  materials,  necessary   for   the
purpose  of  setting  out  works,  and  counting,  weighing  and assisting  in  the  measurements   or  examination  at   any  time  and  from  time
to  time  of  the work  of  materials.    Falling  his  so  doing  the  same   may  be   provided  by  the  engineer-in-charge  at   the  expenses   of
the contractor   and  the expenses  may  be  deducted,  from  any money due to the contractor, under this contract  or otherwise and or from his
performance  guarantee  or the proceeds  of sale thereof, or of a sufficient portions thereof.
CLAUSE  18  A

In  every   case   in  which  by  virtue  of  the  provisions  of  section  12,  subsection  (i)  of  the workmen’s  compensation  act, 1923. BSNL  is
obliged to pay  compensation  to a   workmen  employed  by  the   contractor,   in  execution  of  the   works.   BSNL   will  recover   from  the
contractor, the amount of the compensation so paid; and, without prejudice to the rights of the  BSNL   under  section  12,  sub-section  (ii)  of
the  said  act,  BSNL   shall  be  at  liberty  to recover  such amount or any  part thereof  by deduction from the performance  guarantee   or from
any  sum  due  by  BSNL   to  the  contractor   whether   under  this  contract   or  otherwise.  BSNL   shall  not  be  bound  to  contest   any  claim
made   against  it  under  section  12,  sub- section  (i)  of  the   said  act,   except   on  the   written  request   of  the   contractor   and  upon  his
giving  to  BSNL   full  secruity  for  all  costs   for  which  BSNL   might  become  liable  in consequence  of contesting such claim.

CLAUSE  18  B

Ensuring  Payment
&  Amenities  to
Workers,  if
Contractor Fails

In  every   case   in  which  by  virtue  of  the  provisions  of  the  e  The  Building  &   Other  Construction Workers(  Regulation of Employment
&   Condition  of Service)  Act   1996”,  The The  Building  &   Other   Construction  W orkers   (  Regulation  of  Employment  &   Condition  of
Service) Rules  1998,  AND,   Contract   Labour  (Regulation and Abolition) Act,   1970,  and of the Contract  Labour (Regulation and Abolition)
Central  Rules, 1971, amended  from time to time,  BSNL   is  obliged  to  pay   any   amounts  of   wages   to  a   workman   employed  by  the
contractor   in execution  of the  works, or to incur any  expenditure in  providing welfare  and health  amenities  required  to be  provided  under
the  above  said  Act   and  the  rules  under Clause  19H  or under  the Contractor’s   Labour Regulations, or  under the  Rules framed   by the
Government  /   BSNL   from   time  to   time  for   the   protection  of   health   and   sanitary  arrangements   for   workers   employed  by  the
Contractor,  BSNL   will  recover   from  the contractor   the  amount  of  wages   so  paid  or  the  amount  of expenditure so  incurred  ;  and
without prejudice  to the rights  of  the BSNL  under relevant provisions  of above mentioned Acts,   BSNL   shall be at  liberty  to recover  such
amount or  any part  thereof   by  deducting it from  the  security  deposit  or  from  any  sum  due  by  the  BSNL   to  the  contractor   whether
under  this  contract   or  otherwise   BSNL   shall  not  be   bound  to  contest   any  claim  made  against  it  under  the  relevant   provisions  of
above  mentioned  Acts,   except   on  the  written request   of  the  contractor   and  upon  his  giving  to  the  BSNL   full  security  for  all  costs
for which BSNL  might become liable in contesting such claim.
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CLAUSE  19

Labour  Laws  to  be
Complied  by  the
Contractor

The   contractor   shall comply with the   provisions of  the   “The  Building &  Other  Construction Workers(   Regulation  of   Employment  &
Condition  of  Service)   Act   1996”  and  the  “The Building and Other  Construction  Workers  Welfare  Cess  Act  1996”  amended  from  time
to time and  rules framed   there-under.   The  contractor  shall  comply with the  provisions of  the   “The   Building  &   Other   Construction W
orkers  (  Regulation  of  Employment  &   Condition  of Service) Rules 1998” and the “The Building and Other  Construction W orkers  Welfare
Cess  Rules 1998”, amended from time to time.  The BSNL  at the time of making any payment to Rules  as  applicable  to  the  State   in  which
the work  is  situated,  of gross  value of  the workthe  contractor  for  work done  and  measured  under  the  contract   shall deduct such  sum
at  the  rate,  as   prescribed   in the  The   Building and Other  Construction Workers  Welfare  Cess   done  from  each  running bill and final  bill.
Such deduction will  be  transferred  to  the State  Workers   Welfare   Board  by  the  Engineer-in-Charge  as   per  the  rules.    The  Engineer-in-
charge, as  Principal Employer, shall continue to monitor the rigorous implementation of the act/rules during the currency  of the contract.
The  contractor   shall  register  himself  under  The  Building  &  Other   Construction  Workers

(Regulation  of   Employment  &   Condition  of   Service)   Act   1996”  &   The   Building  &   Other  Construction  Workers   (   Regulation  of
Employment  &   Condition  of  Service)   Rules  1998,  and, the  “The  Building  and  Other   Construction W orkers   Welfare  Cess   Act  1996”
and   the  “The  Building and  Other  Construction Workers  Welfare  Cess  Rules  1998”, AND,  shall also obtain  a   valid  Licence   under   the
Contract   Labour  (R&A)   Act   1970,  and  the  Contract  Labour  (Regulation  and  Abolition)  Central  Rules  1971,  as   amended  from  time
to  time,before  the  commencement   of  the  work  and  continue  to  have   these   validated  until  the completion of the work.  Any failure to
fulfill the above requirements shall attract  the penal provisions of this contract  arising out of the resultant of non-execution of the work.

CLAUSE  19  A
No labour below the age  of eighteen years  shall be employed on the work.
CLAUSE  19  B

Payment  of wages Payment  of wages:
i)  The  contractor  shall pay  to  labour employed by him either  directly or  through sub-contractors,   wages   not  less   than   fair   wages   as
defined  in  the contractor’s   Labour  Regulation  or  as   per the  provisions  of  The  Building  & Other   Construction  Workers   (Regulation  of
Employment  &  Condition  of Service) Act  1996”, The Building & Other  Construction Workers  ( Regulation of  Employment  &  Condition  of
Service)   Rules  1998,  AND,   contract   labour (Regulation  and  Abolition)  Act   1970,  and  the  contract   labour  (Regulation and Abolition)
Central Rules, 1971, wherever  applicable.
ii)  The contractor   shall,  not withstanding the  provisions  of any contract  to  the contrary,  cause   to  be  paid  fair  wage   to  labour  indirectly
engaged   on  the work,  including  any  labour  engaged   by  his  sub-contractors   in  connection  with the said work, as  if the labour had been
immediately employed by him.
iii)  In  respect   of  all  labour  directly  or  indirectly  employed  in  the  works   for performance   of  the  contractor’s   part   of  this  contract,
the  contractor   shall  comply  with  or  cause   to  be  complied  with  the  contractor’s   Labour Regulations made  by the Government / BSNL
from  time to  time in regard  to  payment  of   wages,  wage  period, deductions  from  wages  recovery  of  wages   not  paid and  deductions
unauthorisedly made,  maintenance of wage   books or wage  slips, publication of scale  of wages  and other terms of employment, inspection and
submission  of  periodical  returns  and  all other  matters   of   the  like  nature   or   as   per   the   provisions  of   The   Building  &   Other
Construction Workers(  Regulation of  Employment &  Condition of  Service)  Act  1996”, The  Building  &   Other   Construction  Workers   (
Regulation  of  Employment  &  Condition  of  Service)   Rules  1998,  AND,   contract   labour(Regulation  &  Abolition)  Act,   1970,  and  the
Contract   Labour  (Regulation  and  Abolition) Central Rules, 1971,  wherever  applicable.
iv)   a)The  Engineer-in-Charge  concerned   shall  have  the  right to deduct  from the  moneys  due  to  the  contractor   any  sum  required  or
estimated     to   be  required   for   making  good  the   loss   suffered     by   a   worker   or   workers   by  reason   of   non-fulfillment  of   the
conditions  of the  contract  for  the  benefit  of the workers, non-payment of wages  or of deductions  made from his or  their wages   which  are
not  justified  by  their  terms  of  the  contract   or  non- observance  of the Regulations.

b)  Under   the  provisions  of  Minimum  W ages   (Central)  Rules,  1950,  the contractor   is  bound to allow to the labours directly or indirectly
employed  in the works  one day  rest   for six days continuous work  and pay wages   at   the same  rate   as  for  duty.  In the event   of  default
the  Engineer-in-Charge  shall have  the right to deduct   the sum or sums not paid on account  of wages  for weekly  holidays  to  any  labours
and  pay  the  same   to  the  persons  entitled thereto  from  any  money  due  to  the  contractor   by  the  Engineer-in-Charge concerned.

In  the  case   of  Union  Territory  of  Delhi,  however,   as   the all  inclusive  minimum daily  wages   fixed  under  Notification  of  the  Delhi
Administration  No.F.12   (162) MWO/DAB/43884-91,  dated   31.12.1979  as   amended   from  time  to  time  are  inclusive of wages  for  the
weekly day  of  rest, the question of extra   payment for weekly holiday would not arise.

v)  The   contractor   shall  comply  with  the  provisions  of  the  Payment   of W  ages  Act,   1936,  Minimum  Wages   Act,   1948,  Employees
Liability  Act   1938, workmen’s   compensation Act,  1923, industrial disputes  Act,  1947, Maternity benefits  act,   1961,  and  the  contractor’s
labour  (Regulation  and  Abolition) Act,   1970,  The  Building  &   Other   Construction  W orkers   (Regulation  of Employment &  Condition of
Service) Act  1996 or the modifications thereof  or any other laws relating thereto and the rules made there-under  from time to time. 

vi)  The   contractor   shall  indemnify  and  keep   indemnified  BSNL   against payments   to be  made  under  and  for  the   observance   of the
Laws  aforesaid and  the  contractor’s   Labour  Regulations  without  prejudice  to  his  right  to claim indemnity from his sub-contractors.
vii)  The   laws   aforesaid   shall  be  deemed   to  be   a  part   of  this  contract   and  any breach  thereof  shall be  deemed  to be  a  breach  of this
contract.
viii) Whatever  is the minimum wage  for the time being, or if the wage  payable is higher  than  such  wage,   such  wage   shall  be  paid  by  the
contractor   to  the Workmen  directly  without  the  intervention  of  Jamadar   and  that  Jamadar  shall  not  be  entitled  to  deduct  or  recover
any  amount  from  the  minimum wage  payable to the workmen as  and by way  of commission or otherwise.
viii)  The  contractor  shall ensure  that no amount by way  of commission or otherwise is deducted or recovered  by the Jamadar  from the wage
of workmen.
CLAUSE  19  C
(1)  In respect  of of all labour directly or indirectly employed in the work for the performance  of  the contractor’s   part  of  this contract,   the
contractor   shall, at  his own expense,  arrange  for the safety  provisions as  per  Model Safety   Code   framed  from time to time and shall, at  his
own  expense,  provide for  all facilities in connection therewith. The contractor  shall ensure  that at  the  construction  site  of  The  Building  or
other   construction  work,   adequate  safety   measures   are   taken   to   protect   The   Building  workers   against   any  ccident   etc.     The
adequate   safety   measures   in  conformity  with  the provisions  of  Part   III  of  The  Building  and  Other   Construction  Workers  (Regulation
of  Employment and  condition of  service)   Central  Rules   1998 should be  provided  in addition to the   safety  measures  laid down in Model
Safety   Code.     In  case   of  any  discrepancy,  the   safety   measures   as   perPart   III   of  the   Building  and  Other   Construction  Workers
(Regulation  of Employment and condition of service)  Central Rules 1998 shall supercede  other provisions.
(2)   In case  the contractor  fails to make  arrangements  and provide necessary  facilities  as   aforesaid   he  shall  be   liable  to  pay  a   penalty
of  Rs.200/-  for each   default  and  in  addition  the Engineer-in-Charge  shall  be  at  liberty  to make   arrangement   and  provide  facilities  as
aforesaid  and  recover   the costs  incurred in that behalf from the contractor.
CLAUSE  19  D
The contractor  shall submit by the 4th and 19th of every  month, to the Engineer-in-Charge a  true statement  showing in respect  of the second
half of the preceding month and the first half of the current  month respectively:-
(1)  the number of labourers employed by him on the work,
(2)  their working hours,
(3)  the wages  paid to them,
(4)  the   accidents   that   occurred   during  the   said  fortnight  showing  the  circumstances  under which they happened  and the  extent  of the
damages  and injury caused  by them, and,
(5)  the  number  of female  workers   who have  been allowed  maternity  benefit according to Clause 19 F and the amount paid to them.Failing
which the contractor  shall  be  liable  to  pay to BSNL  a   sum  not exceeding Rs.200/-  for each  default or materially incorrect  statement.  The
decision of the Engineer-in- Charge   shall be final in  deducting from  any bill due  to the  contractor   the amount  levied as  fine and be binding
on the Contractor.
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CLAUSE  19  E
In respect   of   all labour directly or   indirectly employed in the  works  for   the   performance  of the   contractor’s   part  of   this  contract,  the
contractor  shall comply with  or  cause  to be   complied  with  all  the   provisions  of  various  statutes/enactments   and      rules there  under
framed  by the  Central/State  Governments, and  rules  framed  by BSNL   from  time  to  time  for   the   protection  of   health  and   sanitary
arrangements   for   the  workers  employed  by  the  BSNL/Deptt.of  Telecommunications and  its  contractors.  Notwithstanding the  above
provisions, the contractor  shall be  liable for levy of any penalty  in  case   he   fails  to  meet   the   requirements  of  The   Building  and  Other
Construction  Workers   (Regulation of   Employment  and  Condition  of  Service)   Act,  1996  and   The   Building  and   Other   Construction
Workers   (Regulation  of Employment  and   Condition of  Service)   Central  Rules  1998  and  Contract   Labour  (Regulation  and   Abolition)
Act,  1970  and  Contract   Labour  (Regulation  and Abolition)  Central  Rules,  1971,  Industrial Disputes Act,  1947 or any  other Labour laws
relating there  of and rules made there  under from time to time
CLAUSE  19  F
Leave  and pay during leave shall be regulated as  follows:-
1.  Leave:
(i)  in  the   case   of  delivery-maternity  leave   not  exceeding  8  weeks,   4weeks,   upto  and  including  the   day of  delivery  and  4  weeks
following that day,
(ii)  in case  of miscarriage-upto 3 weeks  from the date  of miscarriage.
2.  Pay:
(i)  in case  of delivery- leave  pay during maternity leave  will be  at  the  rate  of  the   women’s   average   daily  earnings,  calculated  on  total
wages  earned  on the days when full time work was  done during the period of three   months  immediately  preceding  the  date   on  which  she
gives notice  that  she  expects   to  be  confined  or  at  the  rate   of  Rupee   one only a day whichever is greater.
(ii)  in  the  case   of  miscarriage  –   leave  pay  at  the  rate   of  average   daily earning  calculated  on  the  total  wages   earned   on  the  days
when  full time  work    was   done  during  a  period  of  three   months  immediately preceding the date  of such miscarriage.
3.  Conditions  for   the grant of  Maternity  Leave:
No  maternity  leave   benefit  shall  be   admissible  to a   woman  unless she   has   been  employed  for  a   total  period  of  not  less  than  six
months  immediately preceding the date  on which she proceeds  on leave,
4.  The   contractor   shall  maintain  a   register   of  Maternity  (Benefit)   in  the prescribed form as  shown in Appendix-I and II, and the same
shall be kept at the place of work.
CLAUSE  19  G

In  the   event   of  the   contractor(s)   committing  a   default  or  breach   of  any  of  the  provisions  of  the   Contractor’s   Labour  Regulation
and  Model  Rules  for  the  protection  of health and sanitary  arrangements  for the   workers  as  amended  from time  to  time  or  furnishing
any  information  or  submitting  or  filing  any  statement  under  the   provisions  of  the   above   Regulation  and  Rules  which  is  materially
incorrect, he/they shall,  without  prejudice to any other  liability,  pay to the BSNL   a sum  not  exceeding  Rs.200/-  for  every  default,  breach
or   furnishing,  making, submitting  ,   filing  such   materially  incorrect   statements   and   in  the   event   of     the  contractor  (s)  defaulting
continuously in this respect,  the penalty may be enhanced  to Rs.200/- per  day  for  each   day of default  subject to a   maximum  of  5 percent
of the  tendered value of  the Work. The  decision  of the  Engineer-in-Charge  shall be final and binding on the parties.

Should  it  appear   to  the  Engineer-in-Charge  that  the  contractor(s)   is/  are   not properly  observing and  complying  with  the provisions of
the   Contractor’s   Labour  Regulations  and   Model   Rules   and   the   provisions  of   The   Building  &   Other   Construction   Workers(
Regulation  of  Employment  &   Condition  of  Service)  Act  1996”, The Building &  Other  Construction Workers   ( Regulation of Employment
&  Condition of Service)  Rules 1998, AND,  Contract  labour (Regulation and Abolition) Act,   1970,  and  the  Contract  Labour (R&A)  Central
Rules  1971, for   the  protection of   health  and   sanitary   arrangements   for   the   work-people  employed  by  the  contractor(s)(hereinafter
referred  as  ”the  said Rules”)  the Engineer-in-Charge shall have     power   to  give  notice  in  writing  to  the  contractor(s)   requiring  that  the
said  Rules  to  be  complied with and  the  amenities prescribed  therein  be  provided to  the  work-people   within  a   reasonable   time  to   be
specified  in  the  notice.  If  the contractor(s)   shall  fail  within  the  period  specified  in  the  notice  to  comply  with and/or observe  the said
Rules and to provide the amenities to the workpeople as  aforesaid,  the  Engineer-in-Charge  shall  have   the power   to provide  the amenities
herein  before  mentioned  at   the cost   of  the  contractor(s).    The  contractor(s)   shall erect,  make  and maintain at his/their own  expense  and
to approved standards  all necessary   huts  and  sanitary  arrangements   required  for  his/their  work-people on the  site  in connection  with the
execution  of  the works, and  if  the  same   shall  not have  been  erected   or  constructed,  according  to  approved  Standards,  the Engineer-
in-Charge  shall have  power  to  give notice  in  writing to the contractor(s)  requiring  that  the  said  huts  and  sanitary  arrangements   be  re-
modeled  and/  or reconstructed  according to approved standards, and if the contractor(s)  shall fail to remodel  or  reconstruct   such  huts  and
sanitary  arrangements   according  to approved  standards   within  the  period  specified  in  the  notice,  the  Engineer-in- Charge     shall  have
the   power   to   remodel   or   reconstruct   such   huts   and   sanitary  arrangements  according  to  approved  standards  at  the  cost  of  the
contractor(s).

CLAUSE  19  H
 The   contractor(s)   shall  at   his/their  own  cost   provide  his  /their  labour  with  a   sufficient number of huts (hereinafter  referred  to as  the
camp) of the following specifications
i)
a)   The  minimum height  of each   hut at   the   eaves   level  shall  be   2.10m    (7  ft.)  and floor area  to be  provided will be  at  the  rate  of 2.7
Sq.ms. (30 Sq.Ft.) for each  member of the workers  family staying with the labourers.
b)  The contractor(s)  shall in addition construct suitable cooking places having a minimum area  of 1.80m X 1.50m(6’X5’) adjacent to the hut for
each  family.
c)   The  contractor(s)  shall also construct  temporary latrines and urinals for  the use  of  the  labourers  each   on  the  scale   of  not  less  than
four  per  each   one hundred  of  the  total strength,  separate  latrines  and  urinals  being  provided for women.
d)   The  contractor(s)   shall  construct   sufficient  number  of  bathing  and  washing places,   one  unit  for   every  25  persons   residing in the
camp.   These   bathing and washing places shall be suitably screened.
ii)
a)   All the  huts shall  have   walls of sun-dried  or  burnt-bricks laid in mud  mortar or  other  suitable  local  materials  as   may  be  approved
by  the   Engineer-in-Charge. In case  of sun-dried bricks, the   walls should be  plastered  with mud gobri  on  both  sides.   The   floor may  be
kutcha   but  plastered   with  mud  gobri  and  shall  be   atleast   15  cm   (6”)   above   the   surrounding  ground.  The   roofs  shall be  laid with
thatch  or any  other   materials as   may  be   approved  by  the  Engineer-in-Charge  and  the   contractor   shall  ensure   that   through  out  the
period of their occupation the roofs remain watertight.
b)  The contractor(s)  shall provide each  hut with proper ventilation.
c)  All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.
d)  There  shall be kept an open space  of at least 7.2m(8yds.) between  the rows  of  huts  which  may  be  reduced   to  6m(20ft.)  according  to
the  availability  of site with the  approval of the  Engineer-in-Charge.  Back  to back construction will be allowed.
iii) Water  Supply
The contractor(s)   shall provide  adequate   supply of  water   for The use  of labourers. The provisions shall not be less than two gallons of pure
and  wholesome  water   per  head  per  day  for  drinking  purposes  and  three   gallons  of  clean  water   per  head  per  day  for  bathing  and
washing  purpose.  Where   piped  water   supply  is  available,  supply  shall  be   at   stand   posts   and  where   the   supply  is  from  wells  or
river,  tanks,  which  may  be  of  metal  or  masonry, shall be provided. The contractor(s)  shall also  at his/their  own  cost make  arrangements
for  laying  pipe  lines  for  water   supply  to  his/their  labour camp  from   the  existing mains wherever  available,  and  shall  pay  all  fees   and
charges  therefor.

iv)  The site selected  for the camp shall be high ground, removed from jungle.
v)  Disposal   of Excreta-
The  contractor(s)   shall  make  necessary   arrangements  for the disposal of excreta  from the latrines by trenching or incineration, which shall
be   according   to   the   requirements   laid  down   by   the   Local   Health  Authorities.  If   trenching  or   incineration  is   not   allowed  the
contractor(s)   shall make   arrangements   for  the  removal  of  the  excreta   through  the  Municipal  Committee/Authority and inform it about
the number of labourers employed so that arrangements   may be made  by  such  Committee/authority  for removal of the excreta.  All charges
on this  account  shall be  borne by  the contractor  and paid  direct  by  him  to  the  Municipality/authority.  The   contractor   shall  provide one
sweeper  for every eight seats  in case  of dry system.
vi)Drainage:-
The contractor(s)  shall provide efficient  arrangements  for draining away  sullage water  so as  to keep the camp neat  and tidy.

vii)  The  Contractor(s)  shall make  necessary  arrangements  for  keeping the  camp area  sufficiently lighted to avoid accidents  to the workers.

viii)  Sanitation:-
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The   contractor(s)   shall make  arrangements  for  conservancy  and sanitation  in  the   labour  camps   according  to  the   rules  of  the   Local
Public Health and Medical Authorities.
CLAUSE  19  I
The  Engineer-in-Charge may  require  the  contractor  to  dismiss or  remove  from  the  site  of   the   work  any   person   or   persons   in  the
contractor’s   employment  upon  the work  who  may  be   incompetent  or  misconducts  himself  and  the  contractor   shall forthwith comply
with such requirements.
CLAUSE  19  J
It  shall  be   the  responsibility  of  the  contractor   to  see   that  the  building  under construction is not occupied  by any  body unauthorisedly
during construction, and is  handed  over  to  the  Engineer-in-Charge  with  vacant   possession  of  complete building.  If  such  building  though
completed  is  occupied  illegally,  then  the  Engineer-in-Charge  shall  have   the   option  to  refuse   to  accept   the   said building/buildings  in
that position. Any delay in acceptance  on this account  will be treated   as   the  delay  in  completion  and  for  such  delay  a  levy  upto  5%  of
the  tendered   value of  work   may  be  imposed  by the   Superintending  Engineer  whose  decision  shall  be   final  both  with  regard   to  the
justification  and  quantum  and  be  binding on the  contractor.However,   the   Superintending  Engineer,  through  a   notice,  may  require  the
contractor  to remove the illegal occupation any time on or before   construction and delivery.
CLAUSE  19  K

Employees
Provident  Fund
Scheme  to  be
Complied  by the  

Employees Provident Fund Scheme  to be Complied by the Contractor :

The   contractor   shall  comply  with the  provision  of  the   Employees  Provident Fund Scheme   1952  as   under  the   Employees  Provident
Funds   and   Miscellaneous Provisions Act  1952, amended  from  time to  time.   The  contractor  shall get  himself registered   and   get   the
allocation  of   Registration  Code   No.   from   the   competent  authority  as  per  provisions of   the  above  scheme.    The  contractor   shall
indemnify and   keep   indemnified  BSNL   against   payment   to   be   made   under   and   for   the  observance  of  the   above   scheme.    The
Executive  Engineer (Engineer-in-Charge) as  Principal Employer shall continue to monitor the rigorous implementation of the act/  rules during
the currency  of the contract.
CLAUSE  20

Minimum  wages
Act  to   be
Compiled

The   contractor   shall  comply  with  all  the  provisions  of  the  Minimum  Wages   Act,1948, The   Building  &   Other  Construction  Workers
(Regulation  of  Employment  &  Condition  of  Service)   Act   1996  and  Contract   Labour  (Regulation  and  Abolition) Act,   1970,  amended
from  time  to  time  and  rules  framed   there-under   and  other labour  laws affecting  contract   labour  that  may be brought  into  force  from
time  to time.
CLAUSE  21

Work   not   to  be
sublet,  Action   in
case of Insolvency

The   contract   as   a   whole   or   part   thereof   shall  not   be   assigned   or   sublet  or  transferred  either   directly or   indirectly whether   by
creating  agent   on the  basis  of General  Power   of  Attorney  or  in  any other manner  or  given  on  general  power  of attorney  without the
written  approval of  the   Engineer-in-Charge. If   the   contractor  assign  or  sublet  (engagement   of  labour  on  a   piece-work   basis  or  of
labour  with materials not to be  incorporated in the  work, shall not be  deemed  to be  subletting) or  give  on  general   power   of  attorney   or
transferred   either   directly  or   indirectly whether   by  creating   agent   on  the   basis   of   General   Power   of   Attorney   or   in  any  other
manner, his contract,  or attempt  to do so, or become  insolvent or commence  any insolvency proceedings or make  any  composition with his
creditors or attempt  to  do  so,  or  if  any  bribe,  gratuity,  gift,  loan,  perquisite,  reward   or  advantage  pecuniary or otherwise, shall either
directly or indirectly, , consideration of any kind as  an inducement or be given, promised or offered  by  the contractor, or any of his servants   or
agent   to  any  public officer   or  person   in  the   employment  of  BSNL   in any way   relating  to  his office   or employment or if any such
officer  or   person  shall become   in  any   way     directly  or   indirectly  interested   in  the   contractor,   or   if  the  contractor  shall  obtain a
contract   with  the  BSNL   as   a  result of wrong tendering  or by non bonafide methods, of competitive tendering; or if the   contractor  enters
into a   contract   with  BSNL   in  connection  with  which  commission  has   been   paid  or agreed   to be   paid by him or  to his knowledge,
unless the particulars of any such  commission and the  terms  of payment  thereof   have   been   previously  disclosed in writing  to  Accepting
Authority/  Engineer--in-Charge;  or  if  the   contractor   being  a  company, shall  pass  a  resolution or  the  court  shall  make  an  order   for the
winding up of the company, or a receiver  or manager  on behalf of the debenture holders or otherwise shall be appointed or circumstances  shall
arise which entitle the court or shareholders debenture   holders  to  appoint  a   receiver   or  managers,   Engineer-in-Charge  on  behalf  of  the
Bharat   Sanchar   Nigam  Limited  shall  have     powers   to adopt  the  courses  specified in Clause  3 hereof  in the  interest  of  BSNL  and  in
theevent  of  any  courses   being  adopted  the   consequences   specified  in  the  said Clause 3 shall ensue.

CLAUSE  22

All sums  payable  by way  of compensation under any of these  conditions shall be considered  as   reasonable   compensation  to  be  applied  to
use  of  BSNL   without reference  to the actual loss or damage sustained and whether  or not any damage shall have been sustained.

CLAUSE  23

Changes   in  Firm's
Constitution  to  be
intimated

Where  the   contractor   is a   partnership firm,  the  previous approval in writing  of   the  Engineer-in-Charge  shall  be   obtained  before   any
change   is  made   in  the constitution of the firm. Where  the contractor  is an  individual or a  Hindu  undivided family  business  concern   such
approval  as   aforesaid   shall  likewise  be   obtained before   the   contractor   enters   into  any   partnership   agreement   where-under   the
partnership firm would  have  the right to carry  out the  works  hereby  undertaken by the contractor.  If  previous  approval as   aforesaid  is not
obtained, the contract  shall be  deemed   to  have   been  assigned  in contravention of  Clause  21 hereof   and  the same  action  may  be  taken,
and the same   consequences  shall ensue   as  provided in the said Clause 21.
CLAUSE  24
All works  to  be executed  under  the  contract  shall be  executed  under the direction and subject to the approval in all respects  of the Engineer-
in-Charge who shall be  entitled  to  direct  at   what   point  or  points  and  in  what   manner   they  are   to  be  commenced,  and from time to
time carried on.
CLAUSE  25

Settlement  of
Disputes  &
Arbitration

Except   where   otherwise   provided  in  the   contract   all  questions  and   disputes relating  to  the   meaning  of   the   specifications,  design,
drawings  and  instructions herein  before  mentioned  and  as  to  the   quality of  workmanship  or  materials  used  on the  work  or as  to any
other question, claim, right, matter  or thing whatsoever  in any way  arising out of or relating to the contract,  designs, drawings, specifications,
estimates,  instructions  orders   or  these   conditions  or  otherwise  concerning  the  works  or the  execution  or  failure  to execute   the same
whether   arising during  the progress  of  the  work  or  after   the  cancellation,  termination,  completion  or abandonment thereof  shall be dealt
with as  mentioned hereinafter:-
(i)  If  the  contractor   considers  that  he  is  entitled  to  any  extra   payment  or compensation in respect   of the  works  over  and above  the
amounts  admitted as  payable by the BSNL  or in case  the contractor  wants  to dispute the validity of  any  deductions  or  recoveries   made  or
proposed  to  be   made   from  the  contract,  the  contractor  shall forthwith give notice in writing of his claim, in this behalf to the  Engineer-in-
Charge  within 30 days from the date  of disallowance thereof   for  which  the  contractor   claims  such  additional  payment  or compensation or
disputes  the validity of  any deduction  or  recovery.   The  said notice shall give full particulars  of the  claim, grounds on which it is based  and
detailed  calculations  of  the  amount  claimed  and  the  contractor   shall  not  be entitled to raise any claim nor shall the BSNL  be in any way
liable in respect  of any claim by the contractor  unless notice of such  claim shall have been given by the contractor  to the Engineer-in-Charge in
the manner and within the time as   aforesaid.   The  contractor   shall  be  deemed   to  have  waived  and extinguished all his rights in respect  of
any claims not notified to the Engineer-in-Charge in writing in the manner and within the time aforesaid.
(ii)  The Engineer-in-Charge shall give his decision in writing on the claims notified by  the  contractor   within  30  days  of  the  receipt  of  the
notice  thereof.   If  the contractor   is  not  satisfied  with  the  decision  of  the  Engineer-in-Charge,  the contractor  may within 15 days of the
receipt  of the decision of the Engineer-in- Charge   submit  his  claims  to  the conciliating  authority  named  in  Schedule  ‘F’ for conciliation
along with all details and copies of correspondence  exchanged between  him and the Engineer-in-Charge.
(iii)  The  party initiating conciliation shall send to the other party a  written invitation to  conciliate.  Conciliation  proceedings  shall  commence
when   the  other  party accepts   in  writing  the  invitation  to  conciliate.    If  the  other  party  rejects   the invitation, or  does not reply within
thirty  days from the date  of invitation, there  will be no Conciliation Proceedings.

(iv)  When   it  appears   to  the  Conciliator  that  there   exists  element of  a  settlement which  may  be  acceptable   to  the  parties,  he  shall
formulate  the  terms   of  a  possible  settlement  and  submit  them  to  parties  for  their  observation  after  receiving the  observations of  the
parties.    He  may reformulate the  terms  of  a  possible  settlement   in  the   light  of  such   observations.  If   the   parties   reach  agreement  on
settlement  of the dispute, they may draw  up and sign a  written settlement  agreement.     Parties   may  request   the  Conciliator  to  draw   up
or assist   them  in  drawing  up  the   settlement   agreement.   Such  settlement  agreement  shall have  the  same  status  and effect  as  if it is an
arbitral award  on agreed   terms on the substance  of the dispute rendered  by an arbitral tribunal under section 30 of Arbitration and Conciliation
Act  1996. If  a  settlement   does  not appear  possible, the  Conciliator, after  consultation with the  parties  will give a   written declaration  that
further  efforts   at Conciliation  are   no longer  justified and the Conciliation Proceedings are  terminated.
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(v)   When   conciliation  proceedings  have   become   in-fructuous  or   have   been  terminated the  party, which initiated the  Conciliation shall,
within a  period of 30 days   of  termination thereof  shall give a   notice, in the  form  prescribed by  the BSNL,   to  the Chief Engineer, Bharat
Sanchar  Nigam  Limited in-charge  of  the work or if there  be  no Chief Engineer, to the Administrative Head  of the Bharat  Sanchar   Nigam
Limited  for  appointment  of  an  arbitrator  to  adjudicate  the notified  claims  failing which the  claims  of  the  contractor   shall  be  deemed
to have been considered absolutely barred and waived.

(vi)  Except   where   the  decisions  have   become   final,  binding  and  conclusive  in terms   of  the  contract,   all  disputes  arising  out  of  the
notified  claims  of  the contractor   as   aforesaid   and  all  claims  of  the  BSNL   shall  be  referred   for adjudication  through  the  arbitration
by  the   Sole  Arbitrator  appointed  by  the  Chief  Engineer,  Bharat   Sanchar   Nigam  Limited  in-charge  of  the   work   or  if there  be   no
Chief   Engineer,   the   Administrative  Head   of   the   Bharat   Sanchar  Nigam   Limited.  It   will  also   be   no   objection  to   any   such
appointment that  the Arbitrator so appointed is a  BSNL  Employee and that he had  to deal with the matters   to  which  the  Contract   relates
in  the  course   of  his  duties  as   BSNL  Employee. If  the arbitrator so appointed is unable or unwilling to act  or resigns his  appointment  or
vacates  his  office  due to  any  reason  whatsoever   another sole  arbitrator  shall  be  appointed  in  the  manner  aforesaid  by  the  said  Chief
Engineer. Such person shall be entitled to proceed  with the reference  from the stage  at which it was  left by his predecessor.

It  is  a   term  of  this  contract   that   the   party  invoking  arbitration  shall  give  a   list  of disputes with amounts claimed in respect  of each
dispute along-with the notice for appointment of arbitrator.
It  is also  a term of  this  contract   that  no  person  other  than a person appointed  by such Chief Engineer, Bharat  Sanchar  Nigam Limited or
the administrative head of the Bharat   Sanchar  Nigam Limited as  aforesaid should act  as  arbitrator and if for  any  reasons   that is not  possible,
the matter  shall not  be  referred  to  arbitration at all.The  conciliation  and  arbitration  shall  be  conducted  in  accordance   with  the provisions
of the  Arbitration &   Conciliation Act  1996  or  any statutory  modification or re-enactment   thereof  and  the rules  made   thereunder  and for
the  time being  in force  shall apply to the arbitration proceeding under this clause
It  is  also  a  term  of  this  contract   that  the  arbitrator  shall  adjudicate  on  only  such disputes  as   are   referred   to  him  by  the  appointing
authority  and  give  separate  award   against  each   disputes  and  claim  referred   to him.  The  arbitrator  shall  give reasons  for the award  for
each  dispute referred  to him.
It  is also a term of  the contract  that if any  fees   are  payable  to  the arbitrator these  shall be paid equally by both the parties.
It is also a  term of the contract  that the arbitrator shall be deemed  to have  entered  on the  reference  on the  date   he  issues  notice  to  both
the parties calling  them  to  submit  their  statement   of  claims and  counter   statement   of  claims.  The   venue   of the  arbitration  shall  be
such  place  as   may  be  fixed  by  the  arbitrator  in  his  sole discretion. The fees,  if  any,  of the arbitrator shall, if required to be paid before
the award   is  made  and  published,  be  paid  half  and  half  by each   of  the  parties.   The  cost  of the reference  and of the award  (including
the fees,  if any, of the arbitrator) shall be  in the  discretion of the  arbitrator  who may direct  to any, by whom  and  in what   manner,  such
costs   or  any  part  thereof,  shall  be  paid  and  fix  or  settle  the  amount of costs  to be so paid.
CLAUSE  26

Contractor  to
Indemnify  BSNL
against  Patent
Rights

The  Contractor   shall  fully  indemnify  and  keep   indemnified  the  Bharat   Sanchar  Nigam  Limited against any  action,  claim or proceeding
relating to infringement or use   of any  patent   or  design or any  alleged  patent   or  design  rights  and  shall  pay any  royalties  which  may
be  payable  in  respect   of  any  article  or  part   thereof  included  in the contract.   In the event  of any claims made   under or  action brought
against  BSNL   in respect  of  any such matters  as  aforesaid  the  contractor  shall be  immediately  notified  thereof   and  the  contractor   shall
be   at   liberty,  at   his  own  expense,   to  settle   any   dispute  or   to  conduct   any   litigation  that   may   arise  therefrom,  provided  that  the
contractor   shall not  be liable to indemnify  the Bharat  Sanchar   Nigam Limited  if the  infringement  of the  patent  or design or  any  alleged
patents  or design right is the  direct result  of  an  order passed   by the  Engineer-in-Charge in this behalf. 
CLAUSE  27
When  the  estimate  on which  a   tender   is  made   includes  lump  sum  in  respect   of parts   of  the  work  ,the  contractor   shall  be  entitled
to  payment  in  respect   of  the items of work involved or the part of the work in question at the same  rates  as  are  payable under this contract
for such  items, or if the   part  of the work in  question is not  ,in  the   opinion    of  the   Engineer-in  –charge   payable  of  measurement   ,the
Engineer-In  charge     may   at   his discretion  pay   the   lump  sum amount entered     in the  estimate  ,and  the  certificate  in writing of  the
Engineer-In-Charge  shall be  final and conclusive against the contractor  with regard  to any sum or sums payable to him under the provisions of
the clause .
CLAUSE  28

Action  where  no
Specifications  are
specified

In  case  of  any  class  of  work  for  which there  are  no such  specifications as  referred  to  in Clause   11 such  work   shall be  carried  out in
accordance   with  the Bureau  of Indian Standards specifications.  In  case   there  is no such specifications in Bureau  of  Indian  Standards,  the
work  shall  be  carried   out  as   per   manufacturer’s  specifications.  In case   no  such manufacturer’s   specifications is available then  as  per
District  Specifications.  In  case   there   are   no  such  specifications  as   required above,  the  work  shall  be  carried   out  in  all  respects   in
accordance   with  the instructions and requirements of the Engineer-in-Charge.
CLAUSE  29

Withholding  and
lien   in  respect   of
sum  due   from   the
Contractor

i)  Whenever  any  claim or  claims for  payment  of  a  sum  of  money arises  out  of  or  under  the   contract   or   against   the   contractor,   the
Engineer-in-Charge  or  the Government  shall  be  entitled  to withhold  and  also  have  a  lien  to  retain  such sum  or  sums  in  whole  or  in
part   from   the   security,   if   any,   deposited   by   the  contractor   and   for   the   purposes   aforesaid,   the   Engineer-in-Charge   or   the
Government shall be entitled to withhold the security deposit, if any, furnished as  the  case  may be and also  have  lien over the  same  pending
finalisation  or adjudication of any such claim. In the event  of the security being insufficient to cover   the  claimed  amount  or  amounts  or  if
no  security  has  been  taken  from the contractor, the  Engineer-in-Charge or  the Government shall  be entitled to withhold and have  a lien to
retain such claimed amount or amounts referred  to above,  from  any  sum  or  sums  found  payable  or  which  may  at   any  time thereafter
become   payable  to the  contractor  under the  same  contract   or  any other  contract   with  the  Engineer-in-Charge  of  the  Government  or
any contracting  person  through  the  Engineer-in-Charge  pending  finalisation  of adjudication of any such claim.
It  is  an  agreed   term  of  the  contract   that  the  sum  of  money  or  moneys  so withheld  or  retained  under  the  lien  referred   to  above
by  the   Engineer-in- Charge   or   Government  will  be   kept   withheld  or   retained   as   such,   by  the  Engineer-in-Charge,  till  the   claim
arising  out  of  or  under  the  contract   is determined  by  the  arbitrator  (if  the  contract   is  governed  by  the  arbitration clause)  or by the
competent court, as  the case  may be and that the contractor  will  have   no  claim  for  interest  or  damages   whatsoever   on  any  account   in
respect  of  such withholding  or  retention  under the  lien referred   to  above and duly  notified  as  such to  the contractor.  For  the purpose  of
this clause, where  the  contractor   is  a  partnership  firm  or  a  limited  company,  the  Engineer-in- charge  or the Government shall be entitled
to withhold and also have a lien to retain towards  such  claimed  amount or amounts  in whole or in  part from  any sum  found  payable  to  any
partner/limited  company  as   the  case   may  be  ,whether in his individual capacity or otherwise.
ii)  Government shall  have  the  right  to  cause  an  audit  and   technical examination of   the   works   and   the   final  bills  of   the   contractor
including  all  supporting vouchers, abstract,   etc.,   to be  made   after   payment of the  final bill and if as   a  result of such  audit and technical
examination any  sum is found  to have  been  overpaid  in respect   of  any   work  done by  the  contractor   under  the   contract   or  any  work
claimed to have   been  done by him under  the  contract  and  found not to have  been  executed,  the  contractor  shall  be   liable  to refund  the
amount of over-payment and  it  shall be lawful for Government to recover   the same  from him  in  the  manner prescribed  in  sub-clause (i) of
this clause  or  in any other manner  legally permissible; and if it is found that the contractor  was  paid less than what  was  due to him under the
contract  in respect   of any work executed  by him  under it, the amount of such under payment shall be  duly paid  by  the Government to the
contractor,  without any interest thereon whatsoever.  Provided  that  the Government  shall  not be entitled to  recover  any  sum overpaid, nor
the  contractor   shall  be  entitled  to   payment  of  any   sum   paid  short  where  such  payment   has   been   agreed   upon   between   the
Superintending  Engineer  or  Executive  Engineer  on  the   one   hand  and   the  contractor   on the  other   under   any  term   of   the   contract
permitting  payment  for  work  after   assessment   by  the Superintending Engineer or the Executive Engineer.
CLAUSE  29  A

Lien  in  respect  of
claims  in  other
contracts

Any  sum  of  money  due   and   payable  to  the   contractor   (including  the   security deposit  returnable to him) under the  contract  may  be
withheld or   retained  by way  of   lien  by  the   Engineer-in-Charge  or   the   Government  or   any   other   contracting person   or   persons   or
through  Engineer-in-Charge  against  any  claim  of  the  Engineer-in-Charge of  Government  or such  other  person  or persons  in respect  of
payment  of  a   sum  of  money arising  out or  under any  other  contract   made   by  the contractor   with the Engineer-in-Charge  or  of  the
Government  or  with  such  other person or persons.
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It is an  agreed  term of the  contract  that   the  sum  of money so withheld or retained under  this  clause   by  the   Engineer-in-Charge  or  the
Government  will  be  kept withheld or retained as   such by the  Engineer-in-Charge  or the  Government or  till his  claim  arising out  of  the
same   contract   or any other  contract   is  either  mutually settled or determined  by  the arbitration  clause  or  by  the  competent court, as   the
case   may  be  and  that  the contractor   shall have  no claim  for interest or damages  whatsoever   on  this  account   or  on  any  other  ground
in  respect   of  any  sum  of money  withheld  or  retained  under  this  clause  and  duly  notified  as   such  to  the contractor.

CLAUSE  30
30.1   The   contractor   shall  provide  all necessary   superintendence   during  execution   of  the   work  and  as  long thereafter  as  may  be
necessary  for proper fulfilling of the obligations under the contract.
30..2   The   contractor   shall  immediately  after   receiving  letter   of   acceptance   of   the   tender   and  before  commencement  of  the  work,
intimate in writing to the Engineer-in-charge the name, qualifications, experience, age, address  and other particulars along with certificates,  of
the principal  technical  representative   to  be  in  charge   of  the  work.    Such  qualifications  and experience  shall not be lower than specified
as  under :-
i)  Work with estimated cost                                          Recognised Diploma holder
Put to tender more than Rs.,2 lakh
But less than Rs.5 lakh.
ii)  Work with estimated cost                                         Graduate  or recognised
Put to tender more than Rs.  5 lakh                       diploma  holder  with  three   years  experience.
30.3 The  Engineer-in-charge shall  within 15 days of  receipt of such  communication intimate in writing  his  approval  or  otherwise  of  such
a  representative   to  the  contractor.     Any  such approval may at  any time be withdrawn and in case  of such withdrawal the contractor  shall
appoint another  such  representative  according to the provisions of this clause.   Decision of the  tender   accepting authority shall  be  final and
binding on  the  contractor   in this respect.  Such a principal  technical  representative   shall  be appointed by  the  contractor   soon  after  receipt
of the approval from Engineer-in-charge and shall be available at site within fifteen days of start  of work.
30.4  If   the  contractor   (or  any  partner   in  case   of  firm/company)  who  himself  has   such  qualifications,  it  will  not  be   necessary   for
the  said  contractor  to  appoint  such  a  principal technical representative  but the contractor  shall designate and appoint a responsible agent  to
represent  him and to be present  at the work whenever  the contractor  is not in a position to  be  so  present.     All  the  provisions  applicable  to
the  principal  technical  representative  under  the  clause  will  also  be   applicable  in  such   a   case   to  contractor   or  his  responsibleagent.
The   principal  technical  representative   and/or  the  contractor   shall  on  receiving reasonable   notice  from  the  Engineer-in-charge  or  his
designated  representative(s)   in charge  of the work in writing or in person or otherwise, present  himself to the Engineer-in- charge   and/or  at
the site  of work, as   required,  to  take   instructions.   Instructions  given  to the principal technical consultation with the Engineer-in-charge as
well as  during important stages  of execution ofrepresentative  or the responsible agent  shall be  deemed  to have  the same   force   as   if  these
have  been  given  to  the  contractor.   The  principal  technical representative  and/or  the contractor   or his  responsible  authorised  agent shall
be  actually available  at   site   at   least   two   working days   every   week,   these  days  shall  be  determined  in work,   during  recording  of
measurements   of   work   and   whenever   so   required  by  the  Engineer-in-charge  by  a   notice  as   aforesaid   and   shall  also  note   down
instructions conveyed  by  the  Engineer-in-charge  or  his  designated  representative   in  the  site  order book and shall  affix his  signature  in
token   of  noting  down  the  instructions and  in   token  of  acceptance   of   measurements.     There   shall   be   no   objection  if   the
representative/agent  looks  after   more  than  one  work  and  not  more  than  three   works   in  the  same   station provided  these   details  are
disclosed  to  the  Engineer-in-charge  and  he  shall  be  satisfied that the provisions and the purpose of this clause are  fulfilled satisfactory.

30.5 If  the  Engineer-in-charge, whose  decision in this respect  is final and binding on the  contractor,   is  convinced  that   no  such   technical
representative   or  agent  is  effectively appointed or is effectively attending or fulfilling the provision of this clause, a recovery  shall be effected
from the contractor  as  specified below :-
i)  Rs.  4000/- per month for works costing above 5 lakhs
ii)  Rs.2000/- per month for works costing between  2 lakhs and 5 lakhs
 30.6 The decision of the Engineer-in-charge as  recorded  in the site book and measurement  recorded   in  Measurement  Books  shall  be  final
and binding  on  the Contractor.    Further if the contractor  fails to appoint a  suitable technical representative  or responsible agent  and if  such
appointed  persons   are   not  effectively  present   or  do  not  discharge  their responsibilities satisfactorily, the  Engineer-in-charge  shall have
full powers  to  suspend  the  execution   of  the   work  until  such   date   as  a   suitable agent  is   appointed and  the  contractor  shall be  held
responsible  for  the  delay  so  caused  to  the  work.   The  contractor  shall  submit  a   certificate   of   employment   of   the   technical
representative/responsible   agent   alongwith every  on  account  bill/final bill and   shall produce  evidence  if at  any  time so  required  by  the
Engineer-in-charge.
30.7   The  contractor  shall provide and employ on the  site only such  technical assistants  as  are  skilled and  experienced  in  their respective
fields  and such foremen  and  supervisory staff  as  are  competent to give proper supervision to the work.
30.8  The   contractor   shall  provide  and  employ  skilled,  semi-skilled  and unskilled  labour  as   is necessary  for proper and timely execution
of the work.

30.9  The  Engineer-in-charge  shall  be  at  liberty  to  object  to  and  require  the  contractor    to remove  from  the  works  any  person  who
in  his  opinion  mis-conducts  himself,  or   is incompetent  or   negligent  in  the   performance   of   his  duties  or   whose   employment  is
otherwise considered by the Engineer-in-charge to be undesirable.  Such person shall not be  employed again at works site  without the written
permission of the Engineer-in-charge and  the  persons  so  removed  shall  be  replaced  as   soon  as   possible  by  competent substitutes.

CLAUSE  31

Compensation
during   warlike
situations

31.1  The   work (whether  fully constructed   or not) and all  materials, machines, tools and plants, scaffolding, temporary buildings  and  other
things connected  therewith  shall  be  at   the risk of  the  contractor   until,  the  work  has   been   delivered  to  the  engineer-in-charge  and  a
certificate   from   him  to   that   effect   obtained.     In   the   event   of   the   work   or   any   materials  property  brought   to  the   site  for
incorporation  in  the  work being  damaged  or  destroyed  in consequence  of  hostilities  or warlike operations,  activities covered  by "excepted
risk", the contractor   shall,  when   ordered   in  writing  by  the  engineer-in-charge,  remove  any  debris from  the  site,  collect  and  properly
stack   or   remove   in  store   all  serviceable   materials  salvaged   from  the  damaged   work  and   shall  be  paid  at   the   contract   rates   in
accordance  with the provision of this agreement  for  the work of clearing the site of debris, stacking or removal  of serviceable  materials  and
for  the  re-construction  of  all  works   ordered  by  the engineer-in-charge such payments being in addition to compensation upto the value of
the work, originally executed  before  being damaged or destroyed and not paid for.  In case  of works  damaged  or  destroyed  but  not  already
measured   and   paid  for   the   compensation shall be   assessed   by  the   Engineer-in-charge  upto  Rs.5000/-    and   by  the   superintending
engineer  concerned   for  a   higher  amount.    The   contractor   shall  be   paid  for  the  damage/destruction  suffered   and  for  restoring  the
material  at   the  rates   based   on  theanalysis  of  rates   tendered   for  in  accordance   with  the  provisions  of  the  contract.     The certificate
of the engineer-in-charge regarding the quality and quantity of materials and the purpose  of  which  they  were   collected  shall  be  final  and
binding  on  all  parties  to  this contract.

31.2  Provided always   that no compensation shall be payable for any  loss  in  activities covered  by  "excepted risk" (a)  unless the contractor
had taken all such precautions against air raid as   are  deemed   necessary   by  the  A.R.P.    Officers   or  the  engineer-in-charge, (b)  for  any
materials  etc  not on the site of the work or for any  tools  and plant,  machinery, scaffolding temporary buildings and other things not intended
for the work.
31.3  In  the event   of the  contractor  having  to  carry  out reconstruction  as  aforesaid   he  shall be allowed  such  extension  of  time  for  its
completion  as   is  considered  reasonable  by  the Engineer-in-charge.
CLAUSE  32
All  electrical  works  shall  be  carried  out  in  accordance   with  the  provisions  of  Indian Electricity  Act,  1910 and  Indian Electricity  Rule
1956 amended  upto date.   List of  Rules  of  particular importance to  building installations is given in Appendix B  &  C  of  CPWD  General
Specifications for Electrical W orks (external and internal).
CLAUSE  33

Release   of
Security  Deposit
after  labour
clearance

Security Deposit of the work shall  not be refunded till the contractor  produces a clearance  certificate  from the Labour Officer.  As  soon as  the
work  is  virtually complete  the  contractor  shall  apply  for   the   clearance   certificate   to   the   Labour   Officer   under   intimation  to   the
Engineer-in-Charge. The   Engineer-in-Charge, on  receipt  of  the   said communication,  shall write  to the  Labour   Officer  to intimate if any
complaint is  pending against the  contractor   in respect   of  the  work.  If  no  complaint  is  pending,  on  record  till  after   3  months  after   the
completion of  the  work  and/or  no  communication is received  from  the  Labour  Officer  to  this effect   till six  months  after   the  date  of
completion, it  will be  deemed  to  have  received  the clearance  certificate and the Security Deposit will be released  if otherwise due.

CLAUSE  34
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Insurance

Without  limiting  the  Contractor’s   obligations  and  responsibilities  stated   elsewhere   in  the Contract,  the  Contractor  shall  at his  own  cost
arrange,   secure   and   maintain insurance   in the   joint names   of the  BSNL  and  the   contractor  with any  of  the  subsidiary  of  the  General
Insurance   Corporation  of   India  in  such   a   manner   that   the   BSNL   and   the   contractor   are  covered  for  all time during the  period of
contract  i.e. the time period allowed for completion of work, extended period and the defect  liability period.  The insurance shall be effected  in
accordance   with  terms  approved  by  the  BSNL   and  the  contractor   shall  submit  the insurance policies  to the  Engineer-In-Charge within
one week  of signing of the agreement  along with the receipt of premium.  The contractor  shall timely pay and submit the receipts  of  payment
of  premiums  for  extensions  of  policies,  if any.  The  insurance  shall  cover  the following: -
a)  Contractor’s  All Risks  Insurance
The   contractor   shall  insure  the   work  for   a   sum   equivalent to   the   Contract  value  or   such  additional  sums   as   specified  and   the
interests   of  the   BSNL   against  ALL   RISKS   claims, proceedings,  loss  or  damages,   costs,   charges   and   expenses   from  whatsoever
cause  arising out  of or  in consequence   of  the  execution and maintenance  of  the  work   for  which the  contractor  is responsible under the
contract
b)  Workman Compensation  &  Employers  Liability Insurance.
This  insurance  shall  be  effected   for  all  the  contractor’s   employees  engaged  in  the performance  of  the contract.    The  BSNL   shall not
be  liable  in  respect   of any  damages   or compensation payable at   law in  respect   of or  in consequence   of  any accident   or injury to any
workman or  any other person in the  employment of the  contractor  and  the contractor  shall  indemnify  and  keep   indemnified  the  BSNL
against  all  such  damages   and compensation  and  against  all  claims,  demands,  proceedings,  costs,  charges   and expenses,  whatsoever  in
respect  or in relation thereof.
c)  Third Party Insurance.
The contractor  shall be responsible for making good to  the satisfaction of the Engineer-in-Charge any loss or any damage  to all structures  and
properties belonging to the BSNL   or being executed  or procured or being procured by the BSNL  or of the other agencies  within the  premises
of   all  work   of   the   BSNL   if  such   loss  or   damage   is  due   to   fault  and  or   the  negligence  or   willful  acts   or   omissions  of   the
contractor,  his  employees,  agents, representatives.
The   contractor   shall  take   sufficient  care   in  moving  his  plants,  equipments  and  materials from one place to another  so that they do not
cause  any damage  to  any person  or to the  property of the  BSNL  or any third party  including overhead  and underground cables  and in the
event  of any damage  resulting to the property of the BSNL  or to a  third party during the movement  of  the   aforesaid   plant,  equipment  or
materials,  the   cost   of   such   damages  including  eventual   loss of   production,  operation  or  services  in any   plant  or   establishment as
estimated  by the  BSNL   or ascertained  or demanded by the  third party, shall be  borne by the contractor.
d)  The  contractor  shall also at  times indemnify the BSNL  against all claims, damages  or compensation under  the provisions  of Payment   or
Wages  Act,  1936, Minimum W  ages  Act,   1948,  Employer’s  Liability  Act,   1938,  the   W  orkman’s   Compensation  Act,   1947, Industrial
Disputes   Act,  1947 and Maternity Benefit   Act,  1961, or  any  modification  thereof  or any  other  law relating thereof  and  rules made  there
under from time to time.
e)   Contractor   shall  also  at  his  own  cost   carry   and  maintain  any  and  all  other insurance(s)  which he may be required to take  out under
any law or regulation from time to time.  He  shall also carry  and maintain any other  insurance, which may  be  required by the  Engineer-in-
Charge.
34.1The Contractor   shall prove to  the Engineer-in-charge  from  time  to time he has   taken out  all the  insurance policies referred   to above
and has paid the necessary  premiums for keeping the policies alive till expiry of the Defects  Liability Period.
34.2The aforesaid insurance policies shall  provide that they shall not  be cancelled  till  the Engineer-in-charge has agreed  for cancellation.
34.3   Remedy  on the  contractor’s  failure to  insure
If the contractor  shall fail to effect  and keep in force  the insurance referred  to above or any other insurance  which  he/they  may  be  required
to  effect  under  the   terms   of  the  contract  then  and  in  any  such   case   Engineer-in-charge  may  without  being  bound  to,  effect   and
keep   in  force   any  such   insurance  and  pay  such   premium  or  premiums,  as   may  be  necessary   for  that   purpose  and  from  time  to
time  deduct   the   amount  so   paid  by  the  Engineer-in-charge  from any   moneys   due  or   which may   become  due  to  the  contractor   or
recover  the same  as  a debt due from the contractor.
BSNL SAFETY CODE
1.  Suitable scaffolds  should be  provided for  workmen for  all works  that  cannot  safely  be  done from the  ground, or from solid construction
except  such  short  period work  as  can  be   done  safely   from  ladders.   When   ladder  is  used,   an   extra   mazdoor  shall  be  engaged  for
holding the ladder and if the ladder is used for carrying materials as  well suitable  footholds  and  handhold  shall  be  provided on  the  ladder
and  the ladder  shall be given an inclination not steeper  than ¼ to 1(1/4 horizontal and 1 vertical) .
2.    Scaffolding  of   staging  more   than   3.6   m  (12  ft.)   above   ground  or   floor  ,swung  or  suspended   from  an   overhead   support  or
erected   with  stationery support shall have  a guard   rail properly attached   or  bolted  ,braced  and  otherwise  secured  at   least 90 cm (3  ft.)
high  above  the  floor  or  platform  of  such  scaffolding  or  staging  and  extending along  the  entire  length  of  the  outside  and  ends  there
of  with  only  such  opening  as  may be  necessary  for the delivery of materials .such  scaffolding or staging shall be so fastened  as  to prevent
it from swaying f rom the building or structure.
3.  W  orking  platforms  ,gangways  and  stairways   should  be   so  constructed   that   they should not sag   unduly   or  unequallly  and  if the
height  of the  paltform  or  the  gangway  or the stairway   is more  than 3.6m (12ft)  above  ground  level or floor level ,they should be  closely
boarded  ,should  have  adequate  width   and should be suitably  fastened  as  described in (2) above.
4.   Every  opening in the  floor of a  building or in a  working platforms shall be  provided with suitable means  to  prevent   the  fall of person or
materials by providing suitable f encing or railing whose  minimum height shall be 90 cm.
5.   Safe   means   of   access   shall  be   provided  to  all  working  platforms  and   other   working places.   Every   ladder  shall  be   securely
fixed.  No  portable single  ladder  shall  be  over 9m (30ft)  in length  while the  width  between  side rails  in  rung ladder  shall  in  no  case  be
less  than  29  cm  (111/2”)  for  ladder  upto  and  including  3m  (10  ft)  in  length.  For longer ladders,  this width should be increased  atleast
¼” for  each  additional 30  cm  (1foot) of length. Uniform step spacing of not more than 30  cm shall be kept  .  Adequate  precautions shall  be
taken  to prevent  danger  from  electrical equipment .  No  materials or  any   of  the   sites   or  work   shall  be   so   stacked   or  placed  as   to
cause   danger   or inconvenience to any person  or the   public. The  contractor  shall  provide all  necessary  fencing and lights  to  protect  the
public   from the accident  and shall  be  bound to bear  the expenses   of defence  of every   suit ,action  or other proceedings at  law that may be
brought by any person  for injury sustained owing  to  neglect  of  the   above   precautions and to pay any  damages  and  cost  which may be
awarded   in any   such  suit,  action   or  proceedings  to  any  such   person  or   which  may   ,with the  consent  of  the  contractor,   be  paid to
compensate  any claim by any such person.6.   Excavation and Trenching-A ll trenches  1.2m  (4 ft)  or more in  depth ,shall  at  all times be supplied with at least one ladder for each  30m
(100 ft) in length or fraction  thereof.Ladder   shall  extend  from  bottom  of  the  trench  to  at  least  90  cm  (3  ft)  above  the surface   of the
ground .The  side of  the  trenches  which are  1.5 m(5 ft)  or  more  in depth shall be   stepped  back  to give suitable slope or  securely   held by
timber bracing, so as  to  avoid  the   danger  of sides collapsing.  The   excavated  materials shall  not be   placed within  1.5  m  (5  ft)   of  the
edges   of   the   trench   or   half   of   the   depth   of   the   trench  whichever  is more.  Cutting shall be   done  from  top to  bottom. Under  no
circumstances  undermining or undercutting shall be done.
7.  Before  any rewiring  work is  commenced and also during the progress of the work, no electric  cable  or  apparatus   which  is  liable  to  be
a  source   of  danger  or  a  cable  or apparatus  used by the operator shall remain electrically charged.
8.  Those  engaged  in  welding  works  shall  be  provided  with  welder’s   protective  eye-
shields.
9.  The   contractor   shall  not  employ  men  and  women  below  the  age   of  18  years   on  the work  of  painting with  products containing
lead in  any  form. W herever  men above the age  of  18  are   employed  on  the  work  of  lead  painting,  the  following  precaution  should  be
taken.  
a)  No  paint  containing lead  or lead products shall  be  used except  in the form of paste  or ready made paint.
b)   Suitable  face   masks should be supplied for use by  the  workers  when  paint  is  applied in the form of spray or a surface  having lead paint
is dry rubbed and scraped.
c)   Overalls  shall  be   supplied  by  the   contractors   to  the   workmen   and   adequate   facilities shall  be   provided  to enable   the  working
painters  to wash  during  and  on  the  cessation of work.

d)    Instructions  with  regard  to  special  hygienic  precautions  to  be  taken  in  the  painting trade  shall be distributed to working painters.
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10.Use   of  hoisting  machines  and  tackle  including  their  attachments,   anchorage   and supports shall conform to the following standards  or
conditions :-
i)  a)   These   shall  be  of  good  mechanical  construction,  sound  materials  and adequate  strength and free  from patent  defects  and shall be
kept repaired and in good working order.
b)Every  rope  used  in  hoisting  or  lowering  materials  or  as   a  means   of suspension  shall  be  of  durable  quality  and  adequate   strength,
and  free   from patent defects.
ii)  Every  crane   driver  or  hoisting  appliance  operator,  shall  be  properly  qualified and  no person under  the  age  of  21  years   should  be
in charge   of  any hoisting machine including any scaffolding winch or give signals to operator.
iii) In case  of every   hoisting  machine and  of   every  chain ring hook, shackle  swivel  and  pulley  block used   in hoisting  or   as  means   of
suspension,  the  safe   working  load shall  be  ascertained   by  adequate   means.   Every  hoisting  machine  and  all  gear   referred   to  above
shall be  plainly marked  with the safe  working load. In case  of a  hoisting machine having a  variable  safe   working  load  each   safe   working
load  and   the   condition  under   which  it  is applicable  shall  be   clearly  indicated.  No   part   of  any   machine  or  any   gear   referred   to
above  in  this  paragraph  shall  be  loaded  beyond  the  safe   working  load  except   f or  the purpose of testing.
iv)  In   case   of   departmental   machines,   the  safe   working  load  shall  be   notified  by  the  Electrical  Engineer-in-charge.   As   regards
contractor’s   machines   the   contractors   shall notify  the   safe   working  load  of   the   machine  to  the   Engineer-in-Charge  whenever   he
brings  any  machinery  to  site  of  work  and  get  if  verified  by  the  Electrical  Engineer concerned.
11.  Motors  gearing,  transmission,  electric  wiring  and  other  dangerous  parts   of hoisting  appliances  should  be   provided  with  efficient
safeguards.   Hoisting appliances  should  be provided  with  such  means   as   will  reduce   to  the  minimum risk  of  accidental  descent   of  the
load.   Adequate  precautions   should  be  taken  to  reduce   to   the   minimum  the   risk   of   any   part   of   a   suspended   load   becoming
accidentally  displaced.  When   workers   are   employed  on  electrical  installations which  are  already  energized,  insulating  mats,   wearing
apparel,  such   as   gloves, sleeves   and boots as  may be necessary   should  be   provided.  The  worker  should not  wear   any  rings,  watches
and  carry   keys  or  other  materials  which  are   good conductors of electricity.
12.   All  scaffolds,   ladders   and   other   safety   devices   mentioned  or   described   herein  shall  be  maintained in safe   condition  and   no
scaffold, ladder  or  equipment  shall be  altered  or  removed  while  it  is  in  use.   Adequate   washing  facilities  should  be provided at or near
places of work.
13.  These   safety   provisions  should  be  brought  to  the  notice  of  all  concerned   by display  on  a  notice  board  at  a  prominent  place  at
work  spot.  The  person responsible  for  compliance  of  the  safety   code  shall  be  named  therein  by  the contractor.
14.   To   ensure   effective   enforcement   of   the   rules   and   regulations  relating  to   safety  precautions  the  arrangements  made  by  the
contractor  shall be open to inspection by  the  Labour  Officer   or  Engineer-in-Charge  of  the  department  or  their representatives.
15.  Notwithstanding  the  above  clauses   from  (1)  to  (15)  there   is  nothing  in  these   to exempt the contractor  from the operations of any
other Act  or Rule in force  in  the Republic of India.
16.  At every  work place, First Aid Box  shall  be  provided  and maintained so as  to  be easily accessible  during the working hours.
NOTE:
In  case   of  difference   or  ambiguity  in  Hindi  and  English  Version,  the  English version will prevail
MODEL  RULES  FOR  THE  PROTECTION  OF  HEALTH  AND  SANITARY  ARRANGEMENTS  FOR  WORKERS
EMPLOYED  BY
BHARAT  SANCHAR  NIGAM  LIMITED  OR  ITS CONTRACTORS
1.  APPLICATION
These   rules  shall  apply  to  all  buildings  and  construction  works   in  charge   of  the   Bharat  Sanchar  Nigam Limited in which twenty  or
more workers  are  ordinarily employed or are   proposed  to  be  employed  in  any  day  during  the  period during  which  the contract  work is
in progress.
2.  DEFINITION
Work  place means   a   place  where   twenty   or  more  workers   are   ordinarily  employed  in connection with construction work, on any day
during the period, during which the contract  work is in progress.
3.  FIRST-AID  FACILITIES
i)  At   every   work place there  shall be provided and  maintained, so  as   to be easily accessible  during working  hours,  first  aid  boxes  at  the
rate   of not less  than  one box for 150-contract labour or part thereof  ordinarily employed.
ii)  The first-aid box shall be distinctly marked with a red cross  on white back ground and shall contain the following equipment: -
a)   For  work   places  in which the   number of  contract  labour employed does  not exceed  50- Each  first-aid box shall contain the  following
equipment: -
1.  6 small sterilised dressings.
2.  3 medium size sterilised dressings.
3.  3 large size sterilised dressings.
4.  3 large sterilised burn dressings.
5.  1 (30 ml.) bottle containing a two percent  alcoholic solution of iodine
6.  1  (30ml)  bottle  containing  salvolatile  having  the  dose  and  mode  of administration indicated on the label.
7.  1 snakebite lancet.
8.  1 (30gms.) bottle of potassium permanganate  crystals.
9.  1 pair scissors.
10.  1 copy of  the  first-aid leaflet  issued  by the Director General, Factory Advice Service and Labour Institute, Government of India.
11.  1 Bottle containing 100 tablets (each  of 5 gms.) of aspirin.
12.  Ointment for burns.
13.  A bottle of suitable surgical antiseptic solution
b)  For workplaces in which the number of contract  labour exceeds  50- Each  first–aid- box shall contain the following equipment.
1.  12 small sterilised dressing.
2.  6 medium size sterilised dressings.
3.  6 large size sterilised dressings.
4.  6 large size sterilised burn dressings.
5.  6 (15-gms.) packets  sterilised cotton wool.
6.  1 (60 ml.) bottle containing two percent  alcoholic solution iodine.
7.  1 (60-ml.)  bottle  containing salvolite latile having  the  dose  and mode of administration indicated on the label.
8.  1 roll of adhesive plaster.
9.  1 snake  bite lancet.
10.  1 (30 gms.) bottle of potassium permanganate  crystals.
11.  1 pair of scissors.
12.   1  copy  of   the   first-aid  leaflet  issued  by  the   Director   General  Factory   Advice   Service   and   Labour   Institute/  Government  of
India.
13.  A bottle containing 100 tablets (each  of 5 gms.) of aspirin.
14.  Ointment for burns.
15.  A bottle of suitable surgical antiseptic solution.
iii)  Adequate   arrangements   shall  be  made  for  immediate  recoupment  of  the equipment when necessary.
iv)  Nothing except  the prescribed contents shall be kept in the First-aid box.
v)  The first-aid box shall be kept in charge  of a responsible person who shall always  be readily available during the working hours at the work
pl ace.
vi)  A   person  in  charge   of  the  first-aid  box  shall  be  a   person  trained  in  First-Aid treatment,   at  the  work places  where   the  number
of  contract  labour employed  is 150 or more.
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vii)  In work places where  the number of contract  labour employed is 500 or more and hospital  facilities  are  not available within easy   distance
from the  works,  First-aid posts   shall  be   established  and  run  by a   trained  compounder.  The   compounder shall be  on duty and  shall be
available at all hours when the workers  are  at work.
viii)         Where  work places  are  situated in places, which are  not towns or cities, a  suitable motor transport shall be kept  readily available to
carry  injured person  or  person suddenly taken ill to the nearest  hospital.
4.  DRINKING  W ATER
i)  In  every   work  place, there  shall be   provided  and  maintained,  at  suitable places,  easily accessible  to labour, a  sufficient supply of cold
water  fit for drinking.
ii)  Where   drinkingstored.  water  is  obtained  from an  intermittent  public  water   supply,  each  work  place  shall  be  provided  with  storage
where   such  dri nking  water   shall  be 
iii)  Every  water  supply or storage  shall be  at  a  distance  of not less  than 50 feet  from any latrine drain or other  source  of pollution. Where
water  has  to be drawn  from an existing well, which is within such proximity of latrine, drain or any other source  of pollution, the well shall be
properly chlorinated before  water  is drawn  from it or for drinking. All such wells shall be  entirely closed in and be provided with a  trap door,
which shall be dust and waterproof.
iv)  A  reliable  pump  shall be fitted to  each  covered  well, the  trap  door shall be  kept locked  and  opened  only for  cleaning  or inspection
which shall  be  done at  least once a month.
5. WASHING FACILITIES
i)  In every  work place  adequate  and suitable facilities for washing shall be  provided and maintained for the use  of contract  labour employed
therein.
ii)  Separate   and  adequate   cleaning  facilities  shall  be  provided for  the use  of  male and female workers.
iii)  Such  facilities  shall  be  conveniently  accessible   and  shall  be  kept  in  clean  and hygienic condition.
6.  LATRINES  AND  URINALS
i)  Latrines shall be provi ded in every work place on the following scale  namely:-
a)  Where  female  are  employed there  shall be at  least one latrine for every  25 females.
b)  Where  males are  employed,  there  shall  be at  least one latrine for every 25 males.
Provided  that where   the  number  of males or  females  exceeds  100, it  shall be sufficient  if there  is one latrine for 25 males or females  as
the case  may be upto the first 100,and one for every 50 thereafter.
ii)  Every latrine shall be under cover and so partitioned off as  to secure  privacy, and shall have a proper door and fastenings.
iii)  Construction of latrines: The  inside walls shall be constructed  of masonry or some suitable heat-resisting nonabsorbent materials and shall
be cement  washed  inside and outside at least once a year.   Latrines shall not be  of a standard lower than bore-hole system.
iv)  a)  Where  workers   of  both sexes   are  employed,  there  shall be  displayed outside each   block of   latrine  and   urinal,  a   notice in the
language understood  by  the majority  of the  workers  “For Men  only” or  “For Women  only” as  the case  may be.
b) The notice shall also bear  the figure of a man or a woman, as  the case  may be.
v)  There  shall be at least one urinal for upto 50 number of male workers  and one for upto 50  number of female workers  employed  at  a time,
provided that  where  the number of male or femal e  workers,  as  the case  may be, exceeds  500, it shall  be sufficient if there  is one urinal for
every 50 males or females, upto the first 500 and one for every 100 or part thereafter.
vi)  a)  The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at all times. 
b) Latrines  and   urinals other   than  those   connected  with  a  flush sewage  system  shall comply with the  requirements of the  Public Health
Authorities.
vii)  Water  shall be  provided  by  means   of tap  or  otherwise so  as  to  be  conveniently accessible  in or near  the latrines and urinals.
viii)   Disposal  of  excreta:  -  Unless  otherwise  arranged  for  by the  local sanitary authority,arrangements for  proper  disposal of  excreta  by
incineration at the work purpose and covering it with a 15 cm.  layer of waste  or refuse  and then covering it place shall be made by means  of a
suitable incinerator. Alternately excreta  may be disposed off  by putting a  layer of night  soil  at  the  bottom of a  pucca  tank prepared  for the
with a layer of earth  for a fortnight (W hen it will turn to manure).
ix)  The contractor  shall at  his own expense,  carry  out all instructions issued to him by the  Engineer-in-Charge  to  effect   proper  disposal  of
night  soil  and   other  conservancy  work   in  respect   of   the   contractor’s   workmen   or   employees   on  the  site.  The   contractor  shall be
responsible for  payment  of  any  charges,  which may  be   levied  by  Municipal  or   Cantonment   Authority  for   execution  of   such   on  his
behalf. 
7.  PROVISION  OF  SHELTER  DURING  REST
At  every   place there  shall be provided, free  of  cost, four suitable  sheds, two  for meals and the other two for rest  separately  for the use  of
men and women labour. The  height of  each  shelter shall not be  less than 3 metres  (10 ft.)  from the floor level  to  the  lowest  part   of  the
roof.  These   shall  be  kept  clean  and  the  space  provided shall be on the basis of 0.6 sq. m. (6 sft.)  per head.  Provided  that  the  Engineer-
in-Charge  may  permit  subject  to  his  satisfaction,  a portion of the building under construction or other alternative accommodation to be used
for the purpose.
8.  CRECHES
i)  At  every  work  place, at  which 20 or more  women  worker  are  ordinarily employed, there  shall be   provided  two   rooms  of  reasonable
dimensions  for  the use   of  their  children under the age  of six years.  One  room shall be used as  a playroom for the children and the other as
their  bedroom. The rooms shall be constructed with specifications as  per clause 19 H (ii) a, b & c.
ii)  The   rooms  shall  be   provided  with  suitable  and   sufficient  openings  for   light  and  ventilation. There  shall be  adequate  provision of
sweepers  to keep the places clean.
iii)  The  contractor  shall supply adequate  number  of  toys  and  games   in the  playroom and  sufficient number  of  cots  and  beddings in the
bedroom.
iv)  The  contractor  shall provide one ayah  to look after  the children in the crèche  when  the number of women workers   does  not exceed   50
and two when the number of  women  workers  exceeds  50.
v)  The  use  of  the  rooms  earmarked   as   crèches   shall  be  restricted  to  children,  their attendants  and mothers of the children.
9.  CANTEENS
i)  In  every  work   place   where  the   work  regarding  the  employment  of  contract  labour  is likely to continue for six months and where  in
contract  labour numbering one hundred or  more  are   ordinarily  employed,  an  adequate   canteen   shall  be  provided  by  the contractor  for
the use of such contract  labour.
ii)  The contractor  shall maintain the canteen  in an efficient manner.
iii)  The   canteen   shall  consist   of   atleast   a   dining  hall,  kitchen,  storeroom,  pantry   and  washing  places,  separately  for  workers  and
utensils.
iv)  The canteen  shall be sufficiently lighted at all times when any person has access  to it.
v)  The  floor shall be  made  of smooth and impervious materials and inside walls shall be  lime-washed or colour washed  atleast  once  in each
year.  Provided that the inside walls of the kitchen shall be lime-washed every 4 months.
vi)  The premises of the canteen  shall be maintained in a clean and sanitary condition.
vii)  Wastewater  shall be carried  away  in suitable covered  drains and  shall not be allowed to accumulate so as  to cause  a nuisance.
viii)  Suitable arrangements  shall be made for the collection and disposal of garbage.
ix)  The dining hall shall accommodate  at a time 30 percent  of the contract  labour working at a time.
x)  The  floor  area  of  the   dining  hall, excluding the  area   occupied  by the  service   counter  and  any  furniture, except   tables   and chairs,
shall  not  be less  than  one square  metre  (10 sft.)  per diner to be accommodated as  prescribed in sub-Rule 9.
xi)
a)    A   portion  of  the   dining  hall  and   service   counter   shall  be   partitioned  off   and  reserved  for  women  workers  in proportion to their
number.
b)  Washing places for women shall be separate  and screened  to secure  privacy.
xii)  Sufficient tables’ stools, chair or benches  shall be available for the number of diners to be accommodated as  prescribed in sub-Rule 9.
xiii)  a)



Page 49 of 67

CONTRACTOR EE(E)

1.   There  shall be  provided and   maintained, sufficient utensils,  crockery,   furniture and  any  other  equipment’s, necessary  for  the  efficient
running of the canteen.
2.  The furniture  utensils and other equipment shall  be maintained in a clean  and hygienic condition.
b)
1.  Suitable clean cloths for the employees serving in the canteen  shall be provided and maintained.
2.  A service counter, if provided, shall have top of smooth and impervious material.
3.  Suitable facilities including an adequate  supply of hot water  shall be provi ded for  the cleaning of utensils and equipment’s.
xiv)  The foodstuffs and other items to be served  in the canteen  shall be in conformity with the normal habits of the contract  labour.
xv)  The  charges  for  foodstuffs, beverages  and  any  other  items served  in the  canteen  shall be  based  on ‘No  profit, No  loss’ and  shall be
conspicuously displayed in the canteen.
xvi)  In   arriving  at   the   price   of   food  stuffs,   and   other   articles   served   in  the   canteen,   the  following items shall not be  taken  into
consideration as  expenditure namely: -
a)  The rent of land and building.
b)  The  depreciation  and  maintenance  charge   for  the  building  and  equipment’s provided for the canteen.
c)  The cost of purchase, repairs and replacement  of equipment’s including furniture, crockery, cutlery and utensils.
d)  The water  charges  and other charges  incurred for lighting and ventilation.
e)  The interest and amounts spent on the provision and maintenance of equipment’s provided for the canteen.
xvii) Registered accountants  and auditors shall audit the accounts  pertaining to the canteen  once every 12 months.
10.  ANTI-MALARIAL  PRECAUTIONS
The contractor  shall at  his own expense,  conform to all anti-malarial instructions given to him by the Engineer-in-Charge including the filling-up
of any borrow pits which may have been dug by him.

11. The   contractor   shall  ensure   that  at   the  construction  site  of  The   Building  or  other construction  work,  adequate   safety   measures
are  taken   to  protect   The   Building  workers   against any accident  etc.   The  adequate  safety  measures  in conformity with the  provisions of
Part  III of The Building and Other  Construction W orkers  (Regulation of Employment and condition  of  service)   Central  Rules  1998  should
be  provided  in  addition  to  the  safety  measures   laid down  hereunder:  In case   of any discrepancy, the safety  measures   as   per Part  III  of
The  Building  and Other  Construction W orkers  (Regulation of  Employment  and condition of service)  Central Rules 1998 shall supercede.

12.  Notwithstanding  the  provisions  made  above,  the   contractor   shall  be  liable  for  levy  of  any  penalty  in  case   he  fails to  meet  the
requirements  of  The  Building and  Other  Construction  Workers  (Regulation of  Employment  and  condition of  service)  Act,  1996 and  The
Building and  Other   Construction  Workers   (Regulation  of  Employment  and  condition  of  service)Central  Rules 1998.
13. The above rules shall be incorporated in the contracts   and in  notices inviting tenders  and
shall form an integral part of the contracts.
14.  AMENDMENTS
Government/  BSNL   may,  from  time  to  time,  add   to  or   amend   these   rules   and   issue  directions it may  consider  necessary  for  the
purpose of removing any difficulty, which may arise in the administration thereof.
CONTRACTOR’S  LABOUR  REGULATIONS
1.  SHORT  TITLE
These  regulations may be called the Contractors  Labour Regulations.
2.  DEFINITIONS
i) Workman
means,  any person employed by BSNL  or its contractor  directly or indirectly, through a  subcontractor, with or without the  knowledge of the
BSNL, to do any skilled, semiskilled  or  unskilled,  manual,  supervisory,  technical  or  clerical  work,  for  hire  or reward,   whether   the  terms
of  employment  are   expressed   or  implied,  but  does  not nclude any person: -
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i
a)   W ho is employed mainly in a managerial or administrative capacity; or,

b)  W ho,  being  employed  in  a  supervisory  capacity  draws   wages   exceeding  five hundred  rupees   per  mensem  or  exercises   either  by
the  nature  of  the  duties attached  to the office  or by reason  of  powers  vested in him, functions mainly of managerial nature; or,

c)   W ho is an out worker, that is to say, person to whom any article or materials are  given  out  by  or  on  behalf  of  the  principal  employers
to  be  made  up  cleaned, washed,  altered, ornamental  finished,  repaired adopted or otherwise  processed  for sale for the purpose of the trade
or  business  of the  principal  employers and the process  is to be carried out either in the home  of the  out worker  or  in same  other premises,
not being  premises under  the  control  and  management of  the principal employer.
ii) Fair Wages  means   wages  whether  for time or piecework fixed and notified under the provision of the Minimum Wages  Act  from time to
time.
iii) Contractors  shall  include  every   person   who  undertakes   to  produce   a   given  result other  than a  mere  supply of goods or articles of
manufacture  through contract  labour or  who supplies contract  labour for any work and includes a subcontractor.  
iv) Wages  shall have the same  meaning as  defined in the Payment  of Wages  Act.

3
i)  Normally working hours of an adult employee should not exceed  9 hours a  day  and in case  of child 4 ½ hours a day. The working day shall
be so arranged  that inclusive of interval for rest, if any, it shall not spread  over more than 12 hours on any day.
ii)  When  an adult worker   is made  to work for more than 9 hours  on any  day or for more than 48 hours in any week  he shall be  paid over
time for the extra  hours put in by him at double the ordinary rate  of wages.  Children shall not be made to work extra  hours.

iii)  a)   Every   worker   shall  be   given  a   weekly  holiday  normally  on  a   Sunday,  in accordance  with the  provisions of Minimum W  ages
(Central) Rules 1960, as  amended from  time  to time, irrespective of  whether   such  worker   is governed by  the  Minimum Wages  Act  or not.

b)  Where  the  minimum wages  prescribed  by the  Government, under the  Minimum Wages  Act,   are   not  inclusive  of  the   wages   for   the
weekly  day  of  rest,  the  worker   shall  be entitled to rest  day wages,  at the rate  applicable to the next preceding day, provided he has worked
under the same  contractor  for a continuous period of not less than 6 days.
c)   Where   a  contractor   is  permitted  by the  Engineer-in-Charge to  allow  a  worker   to work  on a  normal  weekly holiday, he shall grant  a
substituted  holiday  to  him  for the  whole  day,  on  one  of  the   five days,  immediately  before   or  after   the   normal  weekly holiday, and
pay  wages  to such worker  for the work performed on the normal weekly holiday at the overtime rate.
4.  DISPLAY  OF  NOTICE  REGARDING  WAGES ETC.

The  contractor   shall,  before   he  commences   his  work  on  contract,   display  and  correctly maintain and continue to display and correctly
maintain, in a  clear   and legible condition in conspicuous  places  on  the  work, notices in English and in local Indian languages spoken by the
majority of the workers,  giving the minimum rates  of the wages  fixed under Minimum Wages   Act,  the  actual  wages   being  paid,  the  hours
of  work  for  which  such  wage   are  earned, wages  periods, dates  of payments of wages  and other relevant information as  per

Appendix ‘III’.
5.  PAYMENT  OF  WAGES.
i)  The contractor  shall fix wage  periods in respect  of which wages  shall be payable.
ii)  No wage  period shall exceed  one month.
iii)  The  wages   of  every  person  employed as  contract  labour in an  establishment or  by a  contractor,  where  less  than  one  thousand such
persons are   employed, shall be  paid before  the expiry of seventh day and in other cases  before  the expiry of tenth day after
the last day of the wage  period in respect  of which the wages  are  payable.
iv)  Where  the employment of any worker  is terminated  by or  on behalf  of the contractor  the wages  earned  by him shall be pai d  before  the
expiry of  the second  working day from the date  on which his employment is terminated.

v)  All payment of wages  shall be made  on a working day at the work premises and during the working time and on a date  notified in advance
and in case  the work is completed before  the expiry of the wage  period, final  payment shall be made within 48 hours of the last working day.

vi)  Wages  due to every worker  shall be paid to him direct or to other person authorised by him in this behalf. 
vii)  All wages  shall be paid in current  coin or currency  or in both.
viii)  Wages  shall be paid without any deductions of any kind except  those specified by the Central Government by general or special order in
this behalf or permissible under the Payment  of W ages  Act  1956. 
ix)  A notice showing the wages  period and the place and time  of  disbursement of wages  shall  be  displayed  at   the  place  of  work  and  a
copy  sent  by  the  contractor   to  the Engineer-in-Charge under acknowledgement.
x)  It shall be the duty of the contractor  to ensure  the disbursement of wages  in presence  of  the  Junior  Engineer  or  any  other  authorised
representative   of   the   Engineer-in- Charge  who  will be  required to be  present  at  the  place  and  time of the  disbursement of wages  by the
contractor  to workmen.
xi)  The  contractor   shall  obtain  from  the  Junior  Engineer  or  any  other  authorised representative  of the Engineer-in-Charge,  as  the case
may be, a  certificate  under his signature at  the  end of the  entries  in the  “Register of W  ages”  or the  “Wage-cum-Muster  Roll”, as  the  case
may be, in the following form: -
“Certified that the amount shown in the column No…………has  been paid to the  workman
concerned  in my presence  on……….…..at…………”
6.  FINES  AND  DEDUCTIONS  WHICH  MAY  BE  MADE  FROM  WAGES
(i)  The wages  of a worker  shall be paid to  him without any deduction of any kind except  the following: -
(a)   Fines
(b)  Deductions  for  absence  from duty i.e.  from the place or the places  where  by the terms  of his employment he is required to work.  The
amount of deduction shall be in proportion to the period for which he was  absent.

(c)   Deductions  for damage  to  or loss of goods  expressly entrusted   to the employed person  for  custody,  or  for  loss  of  money  or  any
other  deductions  which  he  is required  to  account,  where   such  damage  or  loss  is  directly  attributable  to  his neglect or default.

(d)  Deduction  for  recovery   of advances   or  for adjustment  of overpayment  of wages,advances  granted shall be entered  in a register.  
(e)   Any other deduction, which the Central Government may from time to time, allows.
(ii)  No fines should be imposed on any worker  save  in respect  of such acts  and omissions on his part  as  have  been  approved of by the Chief
Labour Commissioner. 
Note:-  An  approved list of  Acts   and Omission for  which  fines can  be imposed  is  enclosed  at Appendix-X.
(iii)  No  fine shall be   imposed on a  worker   and no deduction for damage  or loss  shall  be  made  from his wages  until the  worker  has  been
given an opportunity of showing cause  against such fines or deductions.
(iv)  The total amount of fine, which may be imposed, in any one-wage  period, on a worker,shall not exceed  an amount equal to three  paise in a
rupee of the total wages,  payable to him in respect  of that wage  period. 
(v)  No fine imposed on any worker  shall be recovered  from him by instalment, or after  the expiry of sixty days from the date  on which it was
imposed.
(vi)  Every fine shall be deemed to have been imposed on the day of the act  or omission in respect  of which it was  imposed.
7.   LABOUR  RECORDS
(i)  The contractor  shall maintain a  Register  of Persons  employed  on work on contract  in Form XIII of the CL (R&A)  Central Rules 1971
(Appendix IV)
(ii)  The  contractor   shall  maintain  a Muster   Roll register  in  respect   of  all  workmenregister  in  respect   of  all  workmen employed by him
on the work under Contract  in Form XVI of the CL (R&A)  Rules 1971 (Appendix V)
(iii)  The contractor  shall maintain a Wage  Register in respect  of all workmen employed by him on  the  work under  contract  in Form XVII of
the  CL  (R&A)  Rules  1971  (Appendix VI)
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(iv)   Register  of  accident  –
The   contractor   shall maintain  a   register   of  accidents  in such form as  may be convenient at  the work place but the same  shall include the
following particul ars:
a)  Full Particulars of the labourers who met with accident.
b)  Rate  of wages.
c)  sex
d)  Age
e)  Nature  of accident and cause  of accident
f)  Time and date  of accident
g)  Date  and time when admitted in hospital
h)  Date  of discharge from the hospital
i)  Period of treatment  and result of treatment
j)   Percentage  of loss of earning capacity and disability as  assessed  by Medical Officer.
k)  Claim required to be paid under Workmen’s Compensation Act.
l)  Date  of payment of compensation
m)  Amount paid with details of the person to whom the same  was  paid
n)  Authority by whom the compensation was  assessed
o)  Remarks.
v)  The contractor   shall  maintain  a Register  of Fines in the  Form  XII  of  the CL  (R&A)  Rules 1971  (Appendix  XI) The  contractor   shall
display  in  a   good condition  and  in  a  conspicuous place   of work  the  approved list of acts  and omission for   which fines can  be  imposed
(Appendix X)
v)  The contractor  shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A)  Rules 1971 (Appendix XII).
vii)  The contractor  shall maintain a Register of Advances  in Form XXIII of the CL (R&A)  Rules 1971 (Appendix-XIII).
i)  The contractor   shall maintain  a Register  of  Overtime in Form XXIII of the CL (R&A)  Rules 1971 (Appendix-XIV).
8.   ATTENDANCE  CARD-CUM  WAGE SLIP
i)  The  contractor   shall  issue  an Attendance   card   cum  wage   slip to  each   workman employed by him in the specimen form at (Appendix-
VII).
ii)  The card  shall be valid for each  wage  period.
iii)  The  contractor  shall mark  the  attendance  of each  workman on the  card  twice  each  day,once  at   the   commencement   of  the   day  and
again  after   the  rest   interval,  before   he actually starts  work.
iv)  The  card   shall  remain  in  possession  of  the  worker   during  the  wage   period  under reference.
v)  The  contractor  shall complete the  wage  slip portion on the  reverse  of the  card  at  least  a   day  prior  to  the   disbursement  of  wages   in
respect   of  the  wage   period  under reference.
vi)  The  contractor  shall obtain the  signature or thumb impression of the  worker  on the  wage  slip at  the  time of disbursement of wages  and
retain the card  with him.
9.   EMPLOYMENT  CARD
The  contractor   shall  issue  an Employment  Card  in  the  Form  XIV  of  CL (R&A)  Central Rules 1971 to each  worker  within three  days of
the employment of the worker  (Appendix-VIII).
10.   SERVICE  CERTIFICATE
On termination of employment for any reason  whatsoever  the contractor  shall issue to the workmanwhose  services   have  been  terminated,  a
Service  Certificate  in  the  Form  XV  of  the  CL (R&A)  Central Rules 1971 (Appendi x-IX).
11.   PRESERVATION  OF  LABOUR  RECORDS
All records   required to be maintained under Regulations Nos.  6 &7  shall be preserved  in original for a  period of three  years  from the date  of
last entries made in them and shall be made  available  for  inspection  by  the  Engineer-in-Charge  or  Labour  Officer   or  any  other officers
authorised by the Ministry of Communication in this behalf.
12.   POWER  OF  LABOUR  OFFICER  TO  MAKE  INVESTIGATIONS  OR  ENQUIRY
The  labour officer or any person authorised by the Central  Government on their behalf shall have   power   to make  enquiries with  a   view to
ascertaining and  enforcing due  and proper observance  of Fair Wage  Clauses and provisions of these  Regulations. He  shall investigate into any
complaint regarding the default made by the contractor  or subcontractor in regard to such provision.
13.   REPORT  OF  LABOUR  OFFICER
The  Labour  Officer  or  other  persons  authorised as  aforesaid  shall submit a  report  of  result of  his investigation or  enquiry to the  Executive
Engineer concerned  indicating the  extent, if any, to which the  default  has  been  committed with  a  note  that  necessary  deductions from the
contractor’s   bill  be  made   and  the  wages   and  other  dues  be  paid  to  the  labourers concerned.     In  case   an  appeal  is  made   by  the
contractor   under   Clause   13   of   these  regulations, actual  payment  to  labourers  will be  made  by  the  Executive  Engineer  after  the
Superintending Engineer has given his decision on such appeal. 
i)  The  Executive  Engineer shall  arrange   payments  to  the  labour  concerned   within  45 days  from  the  receipt   of  the  report  from  the
Labour  Officer   or  the  Superi ntending Engineer as  the case  may be.
14.   APPEAL  AGAINST  THE  DECISION  OF  LABOUR  OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer  or other person  so  authorised  may  appeal  against  such
decision  to  the  Superintending  Engineer concerned  within 30 days from the date  of decision, forwarding simultaneously a copy of his appeal
to the Executive Engineer concerned  but subject to such appeal, the decision of the officer shall be final and binding upon the contractor.

15.   PROHIBITION  REGARDING  REPRESENTATION  THROUGH  LAWYER
i)  A  workman  shall  be  entitled  to  be represented   in  any  investigation  or  inquiry  under these  regulations by: -
a)  An officer of a registered trade  union of which he is a member.
b)  An  officer of  a federation of  trade  unions  to which the  trade   union  referred   to in Clause (a)  is affiliated.
c)   Where  the  employer is not a  member  of  any  registered  trade  union,  by an  officer  of   a   registered   trade   union,  connected   with the
industry  in  which  the  worker   is employed or by any other workman employed in the industry in which the worker  is employed.
ii)  An  employer shall be  entitled  to be  represented  in any investigation  or inquiry under these  regulations by:-
a)  An officer of an association of employers of which he is a member.
b)  An  officer  of  a  federation  of  associations  of  employers  to  which  association referred  to in Cl ause  (a)  is affiliated.

c)   Where  the  employer is not a  member  of any association of employers, by  an  officer   of  association  of  employer  connected   with  the
industry,  in which  the employer  is  engaged  or  by  any  other  employer,  engaged  in  the  industry  in which the employer is engaged.

iii)  No party shall be entitled to be represented  by a legal practitioner in any investigation inquiry under these  regulations.
16.   INSPECTION  OF  BOOKS  AND  SLIPS
The  contractor  shall allow inspection of all the  prescribed  labour records  to any of his workers  or to his  agent   at   a   convenient  time  and
place  after   due  notice  is  received  or  to  the  Labour  Officer  or any other person, authorised by the Central Government on his behalf.
17.   SUBMISSION  OF  RETURNS
The contractor  shall submit periodical returns as  may be specified from time to time.
18.   AMENDMENTS
The  Central  Government/  BSNL  may  from  time  to  time  add  to  or  amend  the  regulations  and  on  any  question   as   to   the
application/interpretation  or  effect   of  those  regulations  the  decision  of  the Superintending Engineer concerned  shall be final.
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CONTRACTOR EE(E)

Appe ndix’I’
REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the contractor____________________________________

Name and Location of the work________________________________________

Name of Employee Father's/
Husband's
Name

Nature  of
Employee

Period  of
Actual
Confinement

Date  on
which  notice
of Given

1 2 3 4 5

Date on Which Maternity leave commenced and ended
Date  of  Delivery /
Miscarriage

In Case of Delivery In Case of Miscarrige
Commended Ended Commended Ended

Leave pay paid to the employee Remarks
In case Delivery In case of Miscarriage
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CONTRACTOR EE(E)

SPECIMEN FORM OF THE REGISTER,REGARDING
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S
LABOUR IN DEPARTMENT OF TELECOM/ BSNL
.
Name and address of the contractor_______________________________

Name and location of the work___________________________________

1.  Name of the woman and her husband’s name.
2.  Designation
3.  Date of appointment.
4.  Date with months and years in which she is employed.
5.  Date of discharge / dismissal, if any.
6.  Date of production of certificates in respect of pregnancy.
7.  Date on which the woman informs about the expected delivery.
8.  Date of delivery / miscarriage / death.
9.  Date of production of certificates in respect of delivery / miscarriage.
10.  Date with the amount of maternity/ death benefit paid in advance of expected delivery.
11.  Date with amount of subsequent payment of maternity benefit.
12.  Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.
13.  If the woman dies, the date of death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment.
14.  Signature of the contractor for authenticating entries in the register.
15.  Remarks column for the use of inspecting officer.
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CONTRACTOR EE(E)

Appendix’III’
LABOUR BOARD
Name of work:______________________________________________

Name of Contractor:__________________________________________

Address of Contractor:_________________________________________

Name and address of BSNL Division:_______________________________

Name of BSNL Labour Officer :____________________________________

Address of BSNL Labour Officer:___________________________________

Name of Labour Enforcement Officer:________________________________

Address of Labour Enforcement Officer:_______________________________

Sl. No. Category Minimum
wage Fixed

Actual  wage
paid

No.  of
Present

Remarks

W eekly holiday_____________________________________________________

W age period ______________________________________________________

Date of payment of W ages__________________________________________

W orking hours____________________________________________________

Rest interval______________________________________________________
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CONTRACTOR EE(E)

Appe ndix’IV’
Form-XIII (See Rule 75)

Register of Workmen Employed by contractor

Name and address of contractor_______________________________________

Name and address of establishment under which contract is carried

on_______________________________________________________________

Nature and location of Work___________________________________________

Name and address of Principal Employer_______________________________
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CONTRACTOR EE(E)

Appe ndix’V’
Form-XVI (See Rule 78(2)(a)

Muster Roll

Name and address of the contractor__________________________________
Name and address of establishment under which contract is carried
on_____________________________________________________________BSNL, ELEC. DIVISION, AJMER
Nature and location of work_________________________________________
Name and address of Principal Employer______________________________
For the month of fortnight__________________________________________
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CONTRACTOR EE(E)

Appe ndix’VI’

Form –XVII (See Rule 78(2)(a))
Register of Wages

Name and address of the contractor______________________________

Name and address of establishment under which

Contract is carried on__________________________________________

Nature and location of work____________________________________

Name and address of Principal Employer_________________________

Wages period_______ Monthly/fortnightly
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CONTRACTOR EE(E)

Appe ndix’VII’
(Obs e rve )

Wage Card No.___________
Wage Card

Name and address of the contractor____________________ Date of issue_______

Name and location of work___________________________  Designation_______

Name of Workman__________________________________         Month/fortnight

Rate of Wages_______________________________________________

Ti
m

e DATE
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31

M
or

ni
ng

E
ve

ni
ng

In
iti

al

Rate Amount

Received from                                                                        the sum of Rs.                               On account of                                        my wages.

Signature
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CONTRACTOR EE(E)

Appe ndix’VII’
(Re ve rs e )

Form-XIX
(See rule 78(2)(b))

Wages Slip

Name  and address of the contractor______________________________

Name and Father’s/Husband’s name of workman_____________________

Nature and location of work______________________________________

For the W eek/Fortnight/Month ending______________________________

1.  No. of days worked  _____________________________________
2.  No. of units worked in case of piece rate workers______________
3.  Rate of daily wages/piece rate______________________________
4.  Amount of overtime wages_________________________________
5.  Gross wages payable_____________________________________
6.  Deduction, if any_________________________________________
7.  Net amount of wages paid________________________________

Initials of the Contractors or his representative



Page 60 of 67

CONTRACTOR EE(E)

Appe ndix’VIII’

Form-XIV
(See rule 76)

Employment Card

Name and address of the contractor__________________________________

Name and address of establishment under which contract is carried

on_______________________________________________________________

Nature of work and location of work_____________________________________

Name and address of Principal Employer________________________________

1.  Name of Workman__________________________________________
2.  Sl No. in the register of workman employed_______________________
3.  Nature of employment/designation_______________________________
4.  Wage rate (with particulars of unit in case of piece work)_____________
5.  Wages period_______________________________________________
6.  Tenure of employment________________________________________
7.  Remarks___________________________________________________

Signature of contractor
BSNL, ELEC. DIVISION, AJMER
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CONTRACTOR EE(E)

Appe ndix’IX’

Form-XV (See Rule 77)
Service Certificate

Name and address of the contractor____________________________________

Nature and location of work___________________________________________

Name and Address of workman________________________________________

Age or date of birth__________________________________________________

Identification marks_________________________________________________

Father’s/Husband’s name____________________________________________

Name and address of establishment in/under which contract is carried

on_______________________________________________________________

Name and address of Principal Employer________________________________

Sl. No.
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CONTRACTOR EE(E)

Appe ndix’X’

LIST  OF  ACTS  AND  OMISSIONS  FOR  WHICH
FINES CAN BE IMPOSED
In accordance with rule 7 (v) of the  DOT  Contractors  Labour Regulations to be displayed
prominently at the site of work both in English and local Language.
1.  Wilful insubordination or disobedience, whether along or in combination with other.
2.  Theft fraud or dishonestly in  connection with the contractors beside a business  or
property of DOT.
3.  Taking or giving bribes or any illegal gratifications.
4.  Habitual late attendance.
5.  Drunkenness fighting, riotous or disorderly or indifferent behavior.
6.  Habitual negligence.
7.  Smoking  near  or  around  the  area  where  combustible  or  other  materials  are
locked.
8.  Habitual indiscipline.
9.  Causing  damage  to  work  in  the  progress  or  to  property  of  the  DOT  or  of  the
contractor.
10.  Sleeping on duty.
11.  Malingering or showing down work.
12.  Giving of false information regarding name and father’s name etc.
13.  Habitual loss of wage cards supplied by the employers.
14.  Unauthorized  use  of  employer’s  property  of  manufacturing  or  making  of
unauthorized articles at the work place.
15.  Bad workmanship in construction and maintenance by skilled workers which is not
approved  by  the  Department  and  for  which  the  contractors  are  compelled  to
undertake rectification.
16.  Making false complaints and/or misleading statements.
17.  Engaging on trade within the premises of the establishment.
18.  Any unauthorized divulgence of business affairs of the employees.
19.  Collection  or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.
20.  Holding meeting inside the premises without previous sanction of the employers.
21.  Threatening  or  intimidating  any  workman  or  employer  during  the  working  hours
within the premises.
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CONTRACTOR EE(E)

Appe ndix’XI’

Form-XII (See Rule 78(2)(d))
Register of Fines

Name and address of the contractors________________________________

Name and address of establishment under which contract is carried
on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer_____________________________
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CONTRACTOR EE(E)

Appe ndix’XII’

Form-XX(See Rule 78(2)(d))
Register of Deduction for Damage or Loss

Name and address of the contractors______________________________

Name and address of establishment under which contract is carried

on__________________________________________________________

Nature and location of work______________________________________

Name and address of Principal Employer___________________________
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CONTRACTOR EE(E)

Appe ndix’XIII’

Form-XXII (See Rule 78(2)(d)
Register of Advances

Name and address of the contractors_______________________________

Name and address of establishment under which contract is carried

on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer____________________________

S
l. 

N
o.

N
am

e 
of

 W
or

ke
r

Fa
th

er
/H

us
ba

nd
N

am
e

D
es

ig
na

tio
n/

 n
at

ur
e

of
 e

m
pl

oy
m

en
t

W
ag

e 
pe

rio
d 

an
d

w
ag

e 
pa

ya
bl

e

D
at

e 
an

d 
am

ou
nt

 o
f

ad
va

nc
e 

gi
ve

n

P
ur

po
se

 (
s)

 fo
r

w
hi

ch
 a

dv
an

ce
m

ad
e

N
o.

 o
f i

ns
ta

llm
en

ts
by

 w
hi

ch
 a

dv
an

ce
to

 b
e 

re
pa

id

D
at

e 
on

 w
hi

ch
 la

st
in

st
al

lm
en

ts
 w

as
re

pa
id

D
at

e 
on

 w
hi

ch
 fi

ne
re

al
iz

ed

R
em

ar
ks

1 2 3 4 5 6 7 8 9 10 11



Page 66 of 67

CONTRACTOR EE(E)

Appe ndix’XIV’

Form-XXIII (See Rule 78(2)(e))
Register of Overtime

Name and address of the contractors________________________________

Name and address of establishment under which contract is carried

on___________________________________________________________

Nature and location of work_______________________________________

Name and address of Principal Employer _____________________________

S
l. 

N
o.

N
am

e 
of

 W
or

ke
r

Fa
th

er
/H

us
ba

nd
N

am
e

D
es

ig
na

tio
n/

na
tu

re
 o

f
em

pl
oy

m
en

t

S
ex

D
at

e 
on

 w
hi

ch
ov

er
tim

e 
w

or
ke

d 

To
ta

l o
ve

rt
im

e
w

or
ke

d 
or

pr
od

uc
tio

n 
in

 c
as

e

N
or

m
al

 r
at

e 
of

w
ag

e

O
ve

rt
im

e 
ra

te
 o

f
w

ag
es

O
ve

rt
im

e 
ea

rin
gs

R
at

e 
on

 w
hi

ch
ov

er
tim

e 
w

ag
es

pa
id

R
em

ar
ks

1 2 3 4 5 6 7 8 9 10 11 12



Page 67 of 67

CONTRACTOR EE(E)

PROFORMA OF SCHEDULES
( 0perative Schedules to be supplied separately to each of the intending tenderer)

Clause 10 i) SCHEDULE “B”
Schedule of Materials to be issued to the contractor

S.
No.

 Description of Quantity Rates   in   figures  &
words  at  which  the
materials   will   be
charged  from  the
contractor

Place of Issue

1 2 3 4 5

 
SCHEDULE “F”

Reference to General Conditions of Contract
Name of Work  ____________________
Estimated cost of Work    _________________
Earnest Money                 __________________
Performance Guarantee   ( 3% of the tendered value in the form of BG/CDR/FDR/DD
from Scheduled B ank
                                                     Rs.____________________
                                              (Rupees__________________________________________only)
Security Deposit  :            In addition to performance  guarantee  stated  above, a  sum @  10%  of the  gross  amount  of the

bill shall be   deducted  from   each  running  bill  of   the  contractor  till the   sum  deducted   will
amount  to  security  deposit  of  3%  of  the  Tendered  value  of   the  work.
Rs.____________________(Rupees  ______________________________________only)

GENERAL RULES AND DIRECTIONS
Officers inviting tender  

Executive Engineer (E)/SDE (E) BSNL  Electrical Division/Sub Division ---------------
2(v) Engineer-in charge                                           _________________.

Executive Engineer (E)/SDE (E) BSNL  Electrical Division/Sub Division ---------------
2(vi) Accepting Authority                                           _________________EE (E)/SE(E)/PCE in their competancy

2 (x) Percentage on cost of materials and labor to =10% Cover all overheads and profit
Clause 5
i) Time allowed for execution of work. = 

ii) Authority to give fair and reasonable extension of time for completion of work ---------------------
Clause 12
12.2(iii) Schedule of rates for determining the rates
for additional, altered or substituted items
that cannot be determined under 12.2. (i) and (ii).  =   DSR 2007
12.2(iii) Plus/ minus the % over the rate entered in the schedule of rates.
__________________________
Clause 25
Competent authority for conciliation
SE (E) not in charge of the work.


